RESOLUTION NO. 2019- 372

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD BID NO. 19-83 AND TO EXECUTE AN AGREEMENT FOR NORTHWEST WTP PHASE 1 (6 TO 9MGD) EXPANSION.

RECITALS

WHEREAS, the County desires to enter into a contract with Sawcross, Inc., to complete the Northwest WTP Phase 1 (6 to 9MGD) Expansion, located at 3390 International Golf Parkway, St. Augustine, Florida 32092; and

WHEREAS, construction of the <u>Northwest WTP Phase 1 (6 to 9MGD) Expansion</u> project requires the contractor to furnish all labor, materials, equipment, and incidentals required to perform the work described in the contract documents, including specified site improvements; and

WHEREAS, through the County's formal Bid process <u>Sawcross</u>, <u>Inc.</u>, was evaluated and ranked the lowest, responsive, responsible bidder to enter into a contract with the County to perform the work described herein; and

WHEREAS, the County has reviewed the terms, provisions, conditions and requirements of the proposed agreement (attached hereto, an incorporated herein), and finds that entering into the agreement to complete the work serves a public purpose.

NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA, as follows:

Section 1. The above Recitals are incorporated by reference into the body of this Resolution and such Recitals are / adopted as finds of fact.

Section 2. The County Administrator, or designee, is hereby authorized to award Bid 19-83 to Sawcross, Inc.

Section 3. The County Administrator, or designee, is further authorized to execute an agreement in substantially the same form and format as the attached draft on behalf of the County to provide the scope of services as specifically provided in Bid 19-83.

Section 4. To the extent that there are typographical and/or administrative errors that do not change the tone, tenor, or concept of this Resolution, then this Resolution may be revised without subsequent approval by the Board of County Commissioners.

PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida, this 15 day of October, 2019.

BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA

TAUL M. WALDERON

Paul M. Waldron, Chair

Deputy Clerk

RENDITION DATE 10/17/19

AGREEMENT

BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

THIS AGREEMENT is by and between St. Johns County, Florida ("Owner") and Sawcross, Inc., ("Contractor"). Owner and Contractor hereby agree as follows:

Article 1. WORK

- 1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:
 - A. The contractor is required to furnish all labor, materials, equipment, and incidentals required to perform the work described in the contract documents and as shown on the drawings, including, the site improvements, modifications to clear well complex No. 1, the new clear well complex No. 2, the addition of a new Carbon Dioxide storage tank and modifications to the pressure solution feed (PSF) panel, the modifications to the chemical feed systems, the high service pump station improvements, the yard piping addition and improvements, the electrical system and instrumentation system improvements. A detailed scope of work including bid items and allowances can be found in the bid documents. This project is funded through a State Revolving Fund Loan and shall be subject to all Federal-Contract Requirements as provided in the Florida Department of Environmental Protection Supplementary Conditions contained in the bid documents.

Article 2. PROJECT

- 2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows:
 - A. Bid No. 19-83: Northwest WTP Phase 1 (6 to 9 MGD) Expansion

Article 3. ENGINEER

- 3.01 The Project has been designed by CDM Smith, 4651 Salisbury Road, Suite 420, Jacksonville, FL 32256.
- 3.02 The Owner has retained CDM Smith, 4651 Salisbury Road, Suite 420, Jacksonville, FL 32256 ("Engineer") to act as Owner's Representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents.

Article 4. CONTRACT TIMES

- 4.01 Time of the Essence
 - A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.
- 4.02 Contract Times: Days.

A. The Work will be substantially completed within five hundred and seventy one (571) consecutive days after the date when the Contract Times commence and will run as provided in Paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within Thirty (30) days after Substantial Completion.

4.03 Liquidated Damages

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with the Contract. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):
 - 1. Substantial Completion: Contractor shall pay Owner \$3,447.00 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
 - Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner \$3,447.00 for each day that expires after such time until the Work is completed and ready for final payment.
 - 3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.

4.04 Special Damages

- A. In addition to the amount provided for liquidated damages, Contractor shall reimburse Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor's failure to attain Substantial Completion according to the Contract Times, and (2) for the actual costs reasonably incurred by Owner for engineering, construction observation, inspection, and administrative services needed after the time specified in Paragraph 4.02 for Substantial Completion (as duly adjusted pursuant to the Contract), until the Work is substantially complete
- B. After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times, Contractor shall reimburse Owner for the actual costs reasonably incurred by Owner for engineering, construction observation, inspection, and administrative services needed after the time specified in Paragraph 4.02 for Work to be completed and ready for final payment (as duly adjusted pursuant to the Contract), until the Work is completed and ready for final payment.

Article 5. CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents the amounts that follow, subject to adjustment under the Contract:

A. For all Work other than Unit Price Work, a lump sum of:

\$ 6,834,000.00.

All specific cash allowances are included in the above price in accordance with Paragraph 13.02 of the General Conditions.

Article 6. PAYMENT PROCEDURES

- 6.01 Submittal and Processing of Payments
 - A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.
- 6.02 Progress Payments; Retainage
 - A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment on or about the day of each month during performance of the Work as provided in Paragraph 15.01 of the General Conditions, provided that such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.
- 6.03 Final Payment
 - A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.

Article 7. INTEREST

7.01 All amounts not paid when due shall bear interest at the rate of Zero (0.00) percent per annum

Article 8. CONTRACTOR'S REPRESENTATIONS

- 8.01 In order to induce Owner to enter into this Contract, Contractor makes the following representations
 - A. Contractor has examined and carefully studied the Contract Documents, and any data and reference items identified in the Contract Documents.
 - B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
 - C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.

- D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings.
- E. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and (3) Contractor's safety precautions and programs.
- F. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
- G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
- J. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

Article 9. CONTRACT DOCUMENTS

9.01 Contents:

- A. The Contract Documents consist of the following:
 - 1. This Agreement (pages 1 to 7, inclusive).
 - 2. Public construction bond (pages 1 to 3, inclusive).
 - 3. General Conditions (pages 1 to 72, inclusive).
 - 4. Supplementary Conditions (pages 1 to 11, inclusive).
 - 5. FDEP SRF Program Supplementary Conditions including Wage Decision FL 135 (pages 1 to 33, inclusive).
 - 6. Specifications as listed in the table of contents of the Project Manual.

- 7. Drawings (not attached but incorporated by reference) consisting of 70 sheets with each sheet bearing the following general title: Northwest WTP Phase 1 (6 to 9 MGD) Expansion
- 8. Addenda (numbers 1 to 5, inclusive)
- 9. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
 - a. Notice to Proceed.
 - b. Work Change Directives.
 - c. Change Orders.
 - d. Field Orders.
- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 9.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the General Conditions.

Article 10. MISCELLANEOUS

10.01 Terms

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

10.02 Assignment of Contract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, money that may become due and money that is due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close

as possible to expressing the intention of the stricken provision.

10.05 Contractor's Certifications

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:
 - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 - "fraudulent practice" means an intentional misrepresentation of facts made (a)
 to influence the bidding process or the execution of the Contract to the
 detriment of Owner, (b) to establish Bid or Contract prices at artificial noncompetitive levels, or (c) to deprive Owner of the benefits of free and open
 competition;
 - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 - "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

10.06 Other Provisions

A. Owner stipulates that if the General Conditions that are made a part of this Contract are based on EJCDC® C-700, Standard General Conditions for the Construction Contract, published by the Engineers Joint Contract Documents Committee®, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor, through a process such as highlighting or "track changes" (redline/strikeout), or in the Supplementary Conditions.

IN WITNESS WHEREOF, Owner and Contractor	have signed this Agreement.
This Agreement will be effectiveContract).	(which is the Effective Date of the
OWNER:	CONTRACTOR:
St. Johns County, FL	
	(Typed Name)
Ву:	Ву:
Signature of Authorized Representative	Signature of Authorized Representative
Jaime T. Locklear, MPA, CPPO, CPPB, FCCM	•
Print Name	Print Name
Purchasing Manager	1
Title	† Title
Date of Execution:	Date of Execution:
ATTEST: St. Johns County, FL Clerk of Courts	Attest:
Ву:	Title:
Title:	
Legally Sufficient:	Mailing Address for giving notices:
Deputy County Attorney	
Date of Execution:	
Mailing Address for giving notices:	License No.:
500 San Sebastian View St. Augustine, FL 32084	



St. Johns County Board of County Commissioners

Purchasing Division

NOTICE OF INTENT TO AWARD

September 23, 2019

RE: Bid No: 19-83: Northwest WTP Phase 1 (6 to 9 MGD) Expansion

Please be advised that the St. Johns County Purchasing Department is issuing this notice of its Intent to Award a contract to Sawcross, Inc., as the lowest, responsive, responsible bidder for the completion of Bid No: 19-83 Northwest WTP Phase 1 (6 to 9 MGD) Expansion. This notice will remain posted until 9:00 AM, Thursday, September 26, 2019.

Any person (including any bidder or proposer) who is, or claims to be, adversely affected by the County's decision or proposed decision shall file a written Notice of Protest with the Purchasing Department of St. Johns County within 72 hours after the posting of the notice of decision or proposed decision. Failure to file a Notice of Protest within the time prescribed in Section 304.10 of the St. Johns County Purchasing Manual (the Bid Protest Procedure), or failure to post the bond or other security required by the County within the time allowed for filing a bond, shall constitute a waiver of proceedings and a waiver of the right to protest. The protest procedures may be obtained from the Purchasing Department and are included in the County's Purchasing Manual. All of the terms and conditions of the County Purchasing Manual are incorporated herein by reference and are fully binding.

Should the Purchasing Department receive no protests in response to this notice, an agenda item will be submitted to the St. Johns County Board of County Commissioners for their consideration and subsequent approval to award and execute a contract.

Please forward all questions or inquiries related to this project to David E. Pyle, CPPB, Procurement Coordinator, at dpyle@sjcfl.us.

Sincerely,

St. Johns County, FL

Board of County Commissioners

Jaime T. Locklear, MPA, CPPO, CPPB, FCCM

Purchasing Manager

(904) 209-0158 - Direct

(904) 209-0159 - Fax

ilocklear@sicfl.us



ST. JOHNS COUNTY PURCHASING DEPARTMENT

500 San Sebastian View St. Augustine, Florida 32084

INTEROFFICE MEMORANDUM

TO:

James Overtton; Project Manager

FROM:

David E. Pyle; Procurement Coordinator

SUBJECT:

Bid No. 19-83, NW WTP Phase 1 (6 to 9MGD) Expansion:

DATE:

September 13, 2019

Attached are copies of the bid proposals received for the above mentioned along with a copy of the Bid Tabulation Sheet.

Please review, evaluate and make a written recommendation for this project. Also, indicate the budgeted amount for this item along with the appropriate charge code and return at your earliest convenience. We will prepare the agenda item and contract.

Please let me know if I can assist your department in any other way.

Department Head Approval
Date 9/16/19
Budget Amount \$7.1 million
Account Funding Title Northwest WTP Expansion
Funding Charge Code 4488-56302-6258-56302
Award to Sawcress Inc
Award Amount \$6.834 million

REVISED

ST. JOHNS COUNTY BID TABULATION

BID TITLE	Northwest WTP Phase 1 (6 t	o 9) Expansion	•	ANY BIDDER AFFECTED ADVERS	SELY BY AN INTENDED	DAVID PYLE /
				DECISION WITH RESPECT TO TH		SHELLY VONGC
				SHALL FILE WITH THE PURCHAS	SING DEPARTMENT FOR	DAVID PYLE
BID NUMBER	19-83			ST. JOHNS COUNTY, A WRITTEN	NOTICE OF INTENT	0
OPENING DATE/TIME	September 11, 2019	2:00 PM		FILE A PROYEST NOT LATER TH	AN SEVENTY-TWO (72)	
•				HOURS (EXCLUDING SATURDAY	SUNDAY AND LEGAL	
	FROM		UNTIL	HOLIDAYS) AFTER THE POSTING	OF THE BID TABULATION	
POSTING DATE/TIME	09/11/19		. 09/16/19	PROTEST PROCEDURES MAY BE	OBTAINED IN THE	
	4:00 PM		4:00 PM	PURCHASING DEPARTMENT.		
BIDDERS	TOTAL LUMP SUM BID PRICE	BID BOND	MANDATORY PRE- BID ATTENDANCE & MANDATORY SITE VISIT	ADDENDUMS 1 THRU 5		
Ruby-Collins, Inc.	\$8,352,780.00	yes	yes	yes		
Sawcross, Inc.	\$6,834,000.00	yes	yes	yes		
Wharton-Smith, Inc	\$7,627,000.00	yes	yes	yes		
Intercounty Engineering	\$7,287,000.00	yes	yes _	yes	_Non-responsive	
				,		

BID AWARD DATE -

BID NO: 19-83

SECTION 00300 OFFICIAL COUNTY BID FORM ST. JOHNS COUNTY, FLORIDA

PROJEC	T: <u>Northwest</u>	WTP Phase 1 (6 to 9 MGD) Expansion	•
TO:	THE BOA	RD OF COUNTY COMMISSIONERS OF ST.	JOHNS COUNTY, FLORIDA
	DATE SU	BMITTED: 9/11/2019	• 1
1	Į.	BID PROPOSAL OF	,
	Sawcro	oss, Inc.	
Full Legal	Company Name		
10070	Nou Doulin I	7d	A) 754 7500 (004) 754
Mailing A			4) 751 – 7500 (904) 751 – 0600
maning A	ddi CSS	Telephone N	umber Fax Number
and Specif Florida, th	fications entitled se undersigned p	miliar with requirements of the project, and hav for <u>Bid No: 19-83, Northwest WTP Phase 1</u> (roposes to furnish all materials, labor and equi- ne Contract Documents to submit the following	6 to 9 MGD) Expansion in St. Johns County, pment, supervision and all other requirements
		BASE BID	
FOR: No	rthwest WTP Pha	ase 1 (6 to 9 MGD) Expansion as per plans and s	specifications.
Schedule c	of Prices		
	Estimated		Bid Amount
Item No.	Quantity	Brief Description of Item	in Figures
1.	Lump Sum.	All costs for all labor, materials equipment, supplies, taxes, other miscellaneous costs, profit, and overhead, both direct and indirect, for completion of all Work except for those Bid Items hereinafter listed separately	
		Sk Milion Seven Herozod	Thursdy & Le, 700,000
Item No.	Estimated Quantity	Brief Description of Item with Unit Price in Words	Bid Amount in Figures
2.		Allowance for Materials Testing	
		Ten thousand dollars	\$ 10,000.00

3,	Allowance for Permitting	
	Five thousand dollars	\$5,000.00
4.	Allowance for FPL	
	Fifteen thousand dollars	\$15,000.00
5.	Disposal of Excess Soil (per cubic yard)	·
	8,000 cubic yards x \$ 13.00 /cubic yard =	,
	,	<u>\$ 104,000.00</u>
TOTAL LUMP SUM BID PE	RICE: (Summation of Items 1 through 5)	
	See, 834,000 Total Lump Sum Bid Price (Numerical) Fight Hundred thirty Few Tha	<u></u>
() , , , , , , , , , , , , , , , , , ,	Total Lump Sum Bid Price (Numerical)	
Six Million 6	right Hundred thirty four than	JAHO /100 Dollars
Т	otal Lump Sum Bid Price (Amount written or typed in wo	ords)
Bidder shall insert the Total Bishall be determined by the amo	d Price in numerals and in words. Any discrepancy betwe unt written in words.	en the two submitted amounts
During the preparation of the B	id, the following addenda, if any, were received:	1
	No.: 1 Date Received: 8/14/2019	!
	No.: 2 Date Received: 8/23/2019	•
/	No.: 3 Date Received: 8/26/2019	
	No.: 4 Date Received: 8/28/2019	
	No.: 5 Date Received: 8/30/2019	

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or corporation, and we have carefully and to our satisfaction examined the Bid Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith are approximate only, and that we will fully complete all requirements therein as prepared by the Owner, within the same time limit specified in the Bid Documents as indicated above.

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by the Owner.

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashler's check in the amount of not

and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; thereupon, the security shall become the property of the Owner, but if this Bid is not accepted within ninety (90) days of the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Security shall be returned to the Bidder within seven (7) working days.

CORPORATE/COMPANY

Full Legal Company Name:	Sawcross, Inc.		(Seal)
By:	•	Mark Hickinbotham, President	•
Signature of Authorized Rep	resentative	(Name & Title typed or printed)	
Ву:			
By: Signature of Authorized Rep	resentative	(Name & Title typed or printed)	_
Address: 10970 New Be	rlin Road, Jacksonvill	e, FL 32226	
Telephone No.: (<u>904) 751 –</u>	7500	Fax No.: (<u>904) 751 – 0600</u>	
Email Address for Authorize	d Company Representative	e: <u>markh@sawcross.com</u>	
Federal I.D. Tax Number:	59-3136689	DUNS #:79-130-9834	
INDIVIDUAL	-	(If applicable)	
Name:			
(Signature)	. (Name	e typed or printed) (Title)	,
Address:			
Address:			
Email Address: Federal I.D. Tax Number:			
Submittal Requirements:	Official County Bid Fo	orm	
1	Attachment "A" - St Jo	ohns County Board of County Commissioners A	ffidavit
	Attachment "B" – Cert Attachment "C" – Lice	tificate as to Corporate Principal	
		of Proposed Sub-Contractors / Suppliers	
	Attachment "E" – Con	flict of Interest Disclosure Form	
		ificate of Compliance with Florida Trench Safety	y Act
	Attachment "G" - Prod	of of Insurance	
		tractor's Qualifications Form	
	Com	endix A to the FDEP Supplementary Conditions upliance with FDEP Environmental Protection Suditions	
	Bid Bond Form	aittons	
		Addenda Applicable to this bid	

Official County Bid Form, Attachments "A", "B", "C", "D", "E", "F", "G", "H", "I" and Bid Bond must be completed, along with a fully acknowledged copy of each Addendum applicable to this Bid and submitted with each copy of the Bid Proposal. One (1) original and two (2) copies of all required forms must be submitted.

BID NO: 19-83

BID BOND

STATE OF FLORIDA COUNTY OF ST. JOHNS

KNOW ALL	MEN BY	THES	E PRI	ESEN	TS,	that	Sawcross,	Inc.			as Pri	ncipal.	and
as Surety, are													
Dollars (\$ Five Pero								ve bind ou	rselve	es, ou	r heirs,	execut	ors,
administrators, and	d successors,	jointly and	severali	y, firml	y by t	hese pre	sents.						
THE CONDITION dated September 4			ONS IS	SUCH t	that w	hereas t	he Principa	al hạs subn	nitted	the a	ccompai	nying E	3id,

For Northwest WTP Phase 1 (6 to 9 MGD) Expansion, St. Johns County, Florida.

NOW THEREFORE,

- (a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) days after prescribed forms are presented to him for signature, enter into a written Contract with the County in accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be required, for the faithful performance and proper fulfillment of such Contract, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue.
- (b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give such Bond within the time specified, if the Principal shall pay the County the difference between the amount specified, in said Bid and the amount for which the County may procure the required Work and supplies, if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this day of August 27

A.D., 20 19 the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

BID NO: 19-83

WITNESSES:

(If Sole Ownership or Partnership two (2) Witnesses required). (If Corporation, Secretary only will attest and affix seal).

WITNESSES

PRINCIPAL:

Sawcross, Inc.

NAME OF FIRM:

SIGNATURE OF AUTHORIZED OFFICER (AFFIX SEAL)

Mark Hickinbotham, President

TITLE

10970 New Berlin Rd.

BUSINESS ADDRESS

Jacksonville, Florida 32226

CITY

STATE

WITNESS:

Betsey Bryant

Betsy Bryant

SURETY:

Western Surety Company

CORPORATE SURETY

ATTORNEY-IN-FACT (AFFIX SEAL)

151 N. Franklin St.

BUSINESS ADDRESS

Chicago, Il 60606

CITY

STATE

USI Insurance Services, LLC

NAME OF LOCAL INSURANCE AGENCY

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

David L Cain, Peggy Sue Brimo, James J Pedoulas, Staci B Richter, Steven A Shaaber, Individually

of Jacksonville, FL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Viće President and its corporate seal to be hereto affixed on this 3rd day of May, 2016.

WESTERN SURETY COMPANY

Paul T. Bruflat, Vice President

State of South Dakota
County of Minnehaha

s

On this 3rd day of May, 2016, before me personally came Paul T. Bruflat, to me known, who, being by me duly swom, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

June 23, 2021

J. MOHR

NOTATY PUBLIC CAN
SOUTH DAKOTA CAN

I. Mohr. Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 27 day of August 1919.



WESTERN SURETY COMPANY

J. Relson/ L. Nelson, Assistant Secretary

ATTACHMENT "A"

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS AFFIDAVIT

TO:

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS,

ST. JOHNS COUNTY, ST. AUGUSTINE, FLORIDA.

At the time the proposal is submitted, the Bidder shall attach to his Bid a sworn statement.

This sworn statement shall be an affidavit in the following form, executed by an officer of the firm, association, or corporation submitting the proposal, and shall be sworn to before a person who is authorized by law to administer oaths.

STATE OF FLORIDA, COUNTY OF ST. JOHNS

Before me, the Undersigned auth	oritỳ, personally appeared	Mark Hickinbotham		1	who being duly
sworn, deposes and says he is	President	(Title)	of	the	firm of
Sawcross, Inc.		ne attached proposal for	the service	es cove	red by the bid
documents for Bid No: 19-83; No					
The affiant further states that no					
individual, his firm or corporatio					
firm of another bidder for the sa					
indirectly entered into any agree	ment participated in any co	Ilusion, nor otherwise tak	en anv ac	ction in r	estraint of free
competitive bidding in connection	n with this firm's Rid on the	above-described project!	Furtherm	ore neith	er the firm nor
any of its officers are barred from					
any of its officers are parted from	participating in puone contre		lorida or	dily oute	i stato.
Sawcross, Inc.	Curar	n and subscribed to me thi	. 11th	day	
		eptember, 20 19.	3 <u>1141</u>	uay	
(Bidder)	01 <u>36</u>	:ptember , 20 19 .			
- AM	31 4	7671			
By: Mark Ulayinhatham	_ Notar				
Mark Hickinbotham	~				3
President	Signa		C milities		ATTACK TO A COURT
(Title)		istina Parker			Stinal Parker Mission # GG 303233
	Printe	ed	12 章		B: February 18, 2023
					Hotary Public Underwikers
	λ (amminaian Erminan	"Digital"	maintage side	

BIDDER ON ALL COUNTY PROJECTS MUST EXECUTE AND ATTACH THIS AFFADAVIT TO EACH BID.

ATTACHMENT "B"

CERTIFICATE AS TO CORPORATE PRINCIPAL

• • • • • • • • • • • • • • • • • • • •		poration named as Principal in the attached bond	-
that Mark Hickinbotham		said bond on behalf of the Principal, was the	
of said Corporation; that I know his signate	are, and his signature hereto	is genuine; and that said bond was duly signed	d,
sealed, and attested for and in behalf of said	Corporation by authority of	its governing body.	
	Secretary Co	orporate Seal	
	•	•	
(STATE OF FLORIDA			
COUNTY OF ST. JOHNS)			
Before me, a Notary Public d	uly commissioned, qua	alified and acting, personally appeare	h
•	-	, says that he is the Attorney-In-Fact, for th	
and that he has been authorized byS		to execute the	
foregoing bond on behalf of the surety name			10
toregoing bond on behalf of the surety hame	d mereni ili iavoi oi 3t. Joini	is County, Piorida.	
Cubaculard and auram to mathia 11th d	ou of Santambar	20.10 A.D.	
Subscribed and sworn to me this 11th d	ay of September,	, 20 <u>19</u> , A.D.	
	,		
	`		
		AA	

NOTARY PUBLIC State of Florida-at-large

My Commission Expires:

OHRISTINA L. PARKER
MY COMMISSION # GG 303233
EXPIRES: February 18, 2023
Bonded Thru Netary Public Underwriters

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)

ATTACHMENT "C"

LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

The bidder shall attach a copy of each current license or certification listed below to this form.

License Name	License#	Issuing Agency	Expiration Date
General Contractor	CGC036203	Florida	August 31, 2020
	-		
		1	
	7.2		
		į	
		1	
			-
			
			
			,
,			





STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY-LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN'IS GERNILLED UNDER THE PROVISIONS OF CHAPTER 489-FEORIDASTATUTES

HICKINBOTHAMEMARKEDWARD

SAWCROSS INCIA, = 10970 NEW BERLIN ROAD.

ACKSONVILLE FEL 322

LICENSE NUMBER-CGC036203

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

BID NO: 19-83

ATTACHMENT "D"

- LIST OF PROPOSED SUB-CONTRACTORS / SUPPLIER LIST

All subcontractors and major materials suppliers are subject to approval of Owner. The following are subcontractors and manufacturers of materials and/or equipment that are proposed to be utilized by the Contractor in the performance of this work, provide company names and contacts for the following as a minimum and list any additional as necessary:

Company Name	Division/Discipline	Primary Contact Name	Contact Number and Email Address
Caghin	Electrical	Chad Walker	904-358-7344
Star Controls	SCADA Process Control System Supplier	Dana Musumeci	(954) 603-0491 dmusumecl@star-controls.com
By Sawcross	Concrete		
By Sawcross	Rebar		
Peerless	Horizontal Split-Case Pumps	Dale Jahn	(407) 864-5400 dj@tomevans.com
Peerless	Vertical Turbine Pumps	Dale Jahn	(407) 864-5400 dj@tomevans.com
KCH	Degasification System	Paul Wochter	813-997-1527
Biorem	Biotrickling Filter System	Paul Wachter Paul Wachher	813-997-1527
Tomco	Carbon Dioxide Storage and Feed System	Brian Schuette	(407) 805-0063 bks@mosskelley.com
Vanton	Biotrickling Filter Drain Pump Station	Skip Beach	(727) 736-3696 sbeach@rcbeach.com
R.E. Holland & Associates, Inc.	Surveyor	Thomas Smith	(904) 260-6300 reh@reholland.net
4			
	,		
		to the state of th	

BID NO: 19-83

Please check the appropriate statement:

ATTACHMENT "E"

ST. JOHNS COUNTY BOARD OF COUNTY COMMISSIONERS CONFLICT OF INTEREST DISCLOSURE FORM

Project (BID) Number/Description: Bid No 19-83: Northwest WTP Phase 1 (6 to 9 MGD) Expansion

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have the appearance of adversely affecting a consultant's/contractor's professional judgment in completing work for the benefit of St. Johns County ("County"). The bias such conflicts could conceivably impart may inappropriately affect the goals, processes, methods of analysis or outcomes desired by the County.

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work for the benefit of the County. Consultants/Contractors, therefore must there avoid situations in which financial or other considerations may adversely affect, or have the appearance of adversely affecting the consultant's/contractor's professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes, methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts, therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate disqualification from evaluation or immediate termination from work for the County.

X		gned Respondent has no actual or printerests for completing work on the	e above referenced project.
			s information which may be a potential conflic completing work on the above referenced
Legal	Name of Respondent:	Sawcross, Inc.	·
Autho	orized Representative(s) :	Signature	Mark Hickinbotham / President Print Name/Title
١.		Signature	Print Name/Title

ATTACHMENT "F"

CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart P as amended) and the St. Johns County Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns County Trenching and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation safety standard.

By: Mark Hickinbotham, President		
Sawcross, Inc.	9/11/2019	
Bidder	Date	
Authorized Signature		

REVISION NUMBER:

ACORD.

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 8/26/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

PRODUCER		
USI Insurance Services LLC Deerwood North Building 300 4601 Touchton Rd, Suite 3210	CONTACT Staci Richter PHONE (A/C, No, Ext): 904-450-4717 FAX (A/C, No) E-MAIL ADDRESS: staci.richter@usl.com	877-775-0285
Jacksonville, FL 32246	INSURER(S) AFFORDING COVERAGE	NAIC#
	INSURER A: BITCO National Insurance Company	20109
Sawcross, Inc.	INSURER B : BITCO General Insurance Corp.	20095
10970 New Berlin Road	INSURER C:	
Jacksonville, FL 32226	INSURER D:	
Odditoliville, i E OZZZO	INSURER E :	
	INSURER F:	
COVERAGES CERTIFICATE NUMBER:	REVISION NUMBER:	

T	THIS IS TO CERTIFY THAT THE POLICIES OF INCIDENCE LISTED POLICY PREPARED TO THE MOUNTED TO THE M						
"	THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.						
INSF LTR	TYPE OF INSURANCE	ADDL SUI	BRI POLICY NUMBER		POLICY EXP (MM/DD/YYYY)	LIMIT	
Α	X COMMERCIAL GENERAL LIABILITY		CLP3676943			EACH OCCURRENCE	\$1.000.000
	CLAIMS-MADE X OCCUR	1 1				PREMISES (Ea occurrence)	\$150,000
	X Blanket Add'l Ins.					MED EXP (Any one person)	\$10,000
	X Blanket Waiver					PERSONAL & ADV INJURY	\$1,000,000
l	GEN'L AGGREGATE LIMIT APPLIES PER:	1 1			1	GENERAL AGGREGATE	\$2,000,000
ł	POLICY X PRO-				!	PRODUCTS - COMP/OP AGG	\$2,000,000
В	OTHER: AUTOMOBILE LIABILITY	 	CAD9676044	04/04/0040	24 (24 (222	COMBINED SINGLE LIMIT	\$
"	X ANY AUTO		CAP3676944	01/01/2019	01/01/2020	TER BOOKSON	\$1,000,000
	OWNED SCHEDULED					BODILY INJURY (Per person)	\$
	V HIRED V NON-OWNED					BODILY INJURY (Per accident) PROPERTY DAMAGE	\$
	AUTOS ONLY AUTOS ONLY	!	1			(Per accident)	
В	X UMBRELLA LIAB X OCCUR		CUP2816180	01/01/2010	01/01/2020	EACH OCCURRENCE	\$10,000
İ	EXCESS LIAB CLAIMS-MADE		00. 2010 100	01/01/2019	0 1/0 1/2020	AGGREGATE	\$5,000,000 \$5,000,000
ĺ	DED X RETENTION \$10,000					Addredate	\$5,000,000
В	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY		WC3676942	01/01/2019	01/01/2020	X PER OTH-	Ψ
	ANY PROPRIETOR/PARTNER/EXECUTIVE	N/A		,		E.L. EACH ACCIDENT	\$500,000
	(Mandatory in NH)				'	E.L. DISEASE - EA EMPLOYEE	\$500,000
	If yes, describe under DESCRIPTION OF OPERATIONS below					E.L. DISEASE - POLICY LIMIT	\$500,000
Α	Installation			01/01/2019	01/01/2020	\$1,000,000	·
Α	Leased/Rented		CLP3676943	01/01/2019	01/01/2020	\$500,000	
	Equipment						

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

PROJECT NAME: Northwest WTP Phase 1 (6 to 9 MGD) Expansion

BID NUMBER: 19-83

Certificate holder is named as Additional Insured.

CERTIFICATE HOLDER	CANCELLATION
Board of County Commissioners St. Johns County, Florida 500 San Sebastian View	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
Saint Augustine, FL 32084	AUTHORIZED REPRESENTATIVE
	Bin Cal

© 1988-2015 ACORD CORPORATION. All rights reserved.

BID NO: 19-83

ATTACHMENT "H" (Revised) CONTRACTOR'S QUALIFICATIONS FORM

Bidder acknowledges that he is fully licensed to perform work in the STATE OF FLORIDA.

Any material misrepresentation, as determined by the County, shall result in disqualification.

By:	Sawcross,	lnc.	9/11/2019	
	Bidder	_	Date	
		Mark Hickinbotham	ŀ	
	Authorized Signat	Tire		

Contractor's Project Experience

The Bidder shall provide the following information regarding experience within the <u>past five (5) years</u> of this solicitation. Bidder must demonstrate the successful completion of <u>three (3) projects</u> of similar complexity, nature, size, and dollar amount of project.

	Contractor/s Project@xperience Details Project No. 1		
Name of Project:	Greenland Water Treatment Plant Improvement Project		
l	ravis Tilton		
Superintendent Name:	Barry Milam		
Project Description:	~ Please See Attached Project Information Sheet ~		
	Owner Information		
Name: J	Jacksonville Electric Authority		
Address; 2	21 W. Church Streat, Jacksonville, FL 32202		
Contact Person:	Andy May, P.E.		
Telephone Number: ((904) 665-4510		
	Engineer/Architect Information		
Name:	CDM SMith		
Address:	8381 Dix Ellis Trail, Suite 400, Jacksonville, FL 32256		
Contact Person:	Yanni Polematidis, P.E.		
Telephone Number:	(904) 527 – 6722		
Contract Dates			
Started:	February, 2016		
Original Contractual Completion: March, 2018			

	Cón	tractor's Project Experience Details Project No.1	
Final Contractual Completion: February, 2018			
Actual Completion:		February, 2018	
	· · · · · · · · · · · · · · · · · · ·	Contract Value	
Original Contract Valu	ıe:	\$5,427,000.00	
Final Contract Value:		\$5,486,154.20	
Value of Change Orde	rs to Date:	\$59,154.20	
Value of Outstanding	Claims to Date	\$0.00	
		Bonding Company Information	
Name:	CNA Su	rety	
Address:	2405 Lu	cien Way, Maitland, FL 32751	
Contact Person:	Mark Coolbaugh		
Telephone Number:	(407) 919-3943		
Major Subcontractor Information			
Name:	Cogburn Bros. Electric, Inc.		
Address:	3300 Faye Road, Jacksonville, FL 32226		
Contact Person:	Gary Zamaites		
Telephone Number:	(904) 652–1039		
Name:	J. Whitehead Plumbing, Inc.		
Address:	12811 Beaubien Road, Jacksonville, FL 32258		
Contact Person:	Jason Whitehead		
Telephone Number:	(904) 262 – 2896		
Name:	River City Fabrication, Inc.		
Address:	2911 Burke Street, Jacksonville, FL 32254		
Contact Person:	Michael Crumpler		
Telephone Number:	(904) 389 – 9888		

Contractor's Project Experience Details Project No. 2				
Name of Project:	Eastern Wastewater Treatment Plant Expansion			
Project Manager Name:	Kevin DiQuisto			
Superintendent Name:	Tom Carter			

	\C6	ntractor's Project Experience Details Project No. 2		
Project Description:	~ F	~ Please See Attached Project Information Sheet ~		
		Owner Information		
Name:	City	of Eustis Purchasing Department, City Hall		
Address:	10 N	orth Grove Street, 3rd Floor, Eustis, FL 32726		
Contact Person:	Rick	Gierok, P.E.		
Telephone Number:	(352) 483 – 5480		
	<u> </u>	Engineer/Architect Information		
Name:	Reis	s Engineering, Inc.		
Address:	1016	Spring Villas Point, Winter Springs, FL 32708		
Contact Person:	Scot	t Hexworth, P.E.		
Telephone Number:	(407) 679–5358		
	(Contract Dates		
Started:		April, 2017		
Original Contractual Completion: July, 2018				
Final Contractual Comp	letion:	August, 2018		
Actual Completion: August, 2018				
Contract Value				
Original Contract Value: \$7,454,000.00				
Final Contract Value: \$7,501,069,66				
Value of Change Orders	Value of Change Orders to Date: \$47,069.66			
Value of Outstanding Cl	aims to Da	40100		
		Bonding Company Information		
Name:	CNA St	urety		
Address:	2405 Lu	2405 Lucien Way, Maitland, FL 32751		
Contact Person:	Mark Coolbaugh			
Telephone Number:	(407) 919-3943			
<u></u>		Major Subcontractor Information		
Name:	Jeff Hall Electric, Inc.			
Address:	P.O. Box 212, Orleans, IN 47452			
Contact Person:	ntact Person: Jeff Hall			


	Contractor's Project Experience Details Project No.2
Telephone Number:	(812) 865–4020
Name:	Sanders Company, Inc.
Address:	2816 Southeast Monroe Street, Stuart, FL 34997
Contact Person:	Ron Robinette
Telephone Number:	(772) 220–2900
Name:	HZ Construction, Inc.
Address:	220 North Kirkman Road, Suite A, Orlando, FL 32811
Contact Person:	Rod Johnson
Telephone Number:	(321) 201–2920

	Contractor's Project Experience Details Project No. 3		
Name of Project:	Lenox Class III - IV Pump Station Replacement		
Project Manager Name:	Charles Tofferi		
Superintendent Name:	Arthur Fleming		
Project Description;	~ Please See Attached Project Information Sheet ~		
	Owner Information		
Name:	Jacksonville Electric Authority		
Address:	21 W. Church Street, Jacksonville, FL 32202		
Contact Person:	Elizabeth DiMeo, P.E.		
Telephone Number:	(904) 665-8139		
Engineer/Architect Information			
Name:	Mott MacDonald		
Address:	1024 Centurion Parkway, Jacksonville, FL 32256		
Contact Person:	Leslie Samel, P.E.		
Telephone Number:	(704) 249-6592		
Contract Dates			
Started:	February, 2018		
Original Contractual Completion: June, 2018			
Final Contractual Completion: October, 2018			

	Contra	cton's Project Experience Details Project No.3	
Actual Completion: Oc		ctober, 2018	
	· · ·	Contract Value	
Original Contract Valu	ıe:	\$2,692,000.00	
Final Contract Value:		\$2,760,504.67	
Value of Change Orde	rs to Date:	\$68,504.67	
Value of Outstanding		\$0.00	
	Во	nding Company Information	
Name:	CNA Suret	y	
Address:	2405 Lucie	en Way, Maitland, FL 32751	
Contact Person;	Mark Coo	baugh	
Telephone Number:	(407) 919		
Major Subcontractor Information			
Name:	JB Materials, Inc.		
Address:	4453 Shirley Avenue, Jacksonville, FL 32751		
Contact Person:	P. John Bernard		
Telephone Number:	(904) 387 – 2025		
Name:	Cogburn Bros, Electric		
Address:	3300 Faye Road, Jacksonville, FL 32226		
Contact Person:	Chad Walker		
Telephone Number:	(904) 358-7344		
Name:	Farrell Brothers Marine Construction, Inc.		
Address:	P.O. Box 50397, Jacksonville, FL 32240		
Contact Person:	Scott Farrell		
Telephone Number:	none Number: (904) 626-4506		

JEA Greenland Water Treatment Plant Improvement Project

Jacksonville, FL



This project consists of furnishing all labor, materials, equipment and incidentals required to construct a new ozone treatment system to the existing Water Treatment Plant. To construct Sidestream injection pumps, packaged grinder pump station and discharge force main, processing piping and all associated valves and appurtenances. To install instrumentation and control equipment, and on pre-engineered metal building including specified premium features (primarily for mitigation of corrosion) comprising of an electrical room with all associated electrical equipment, associated sitework, building lighting and HVAC systems, lab and storage area, ozone generation room, control room with all associated equipment, mechanical room with all associated HVAC and plumbing equipment, and a restroom with all related facilities. Installation of a new diesel engine -driven emergency power generator and fuel tank, with all instrumentation and electrical components including conduit, wire, electric motors, control panels, and field instruments.

OWNER

Jacksonville Electric Authority 21 W. Church Street Jacksonville, FL 32202 Andy May, P.E. (904) 665-4510 mayar@jea.com

ENGINEER

CDM Smith
8381 Dix Ellis Trail
Suite 400
Jacksonville, FL 32256
Yanni Polematidis, P.E.
(904) 527-6722
polematidisIM@cdmsmith.com

Project TypeBid/Build

Final Contract Amount \$5,486,154,20

Final Completion Date February 2018

Contract Time 365 days



SAWCROSS, INC.
CONTRACTORS & ENGINEERS
CGC036203 EB8465


10970 New Berlin Road Jacksonville, FL 32226

OFFICE: (904) 751-7500 FAX: (904) 751-0600

www.sawcross.com

Eastern Wastewater Treatment Plant Expansion

Eustis.: FL



The project included the construction of a 1.0-MGD expansion to the existing 0.3-MGD Eastern Wastewater Treatment Plant for the City of Eustis. The project includes a 1.0-MGD parallel train including a Screening Structure, Master Submersible Influent Pump Station with two 1500 gpm submersible pumps, MLE Process Basins, Clarifiers, Filters, Chlorine Contact Chamber, Effluent Transfer Pump Station with two 1500 gpm vertical turbine reclaim water pumps, three (3) 6" return activated sludge pumps, Hypochlorite System, Blower/Electrical Building, and associated piping, site work, paving, grading, equipment, variable seed drives, electrical including service entrance and an emergency power generator and fuel storage tank, instrumentation and controls (I&C) including instruments and SCADA, and miscellaneous appurtenances necessary for system operation, Work consists of furnishing all labor, equipment, and materials for the construction of the facilities.

OWNER

City of Eustis,
Purchasing Department, City
Hall
10 North Grove Street,
3rd Floor
Eustis, FL 32726
Rick Gierok, P.E.
(352) 483-5480 office
(321) 388-7485 mobile
gierokr@ci.eustis.fl.us

ENGINEER

Reiss Engineering, Inc. 1016 Spring Villas Point! Winter Springs, FL 32708 Scott Hoxworth, P.E. (407) 679-5358

Project Type Bid/Build

Final Contract Amount \$7,501,069.66

Final Completion Date August 2018

Contract Time 380 days



CONTRACTORS & ENGINEERS
CGC036203 EB8465


10970 New Berlin Road Jacksonville, FL 32226

OFFICE: (904) 751-7500 FAX: (904) 751-0600

www.sawcross.com

JEA - Lenox Class III-IV Pump Station Replacement

Jacksonville, Florida



This project consists of furnishing all labor, materials, equipment, tools, i services and incidentals to construct a new 9 MGD triplex submersible pump station. Work included a 28' x 28' x 30' deep sheeted cofferdam including a double stage wellpoint dewatering system and a complete 23' x 23' x 20' deep poured in place concrete wetwell. The owner (JEA) provided the three 50 H.P. submersible pumps, one submersible mixer, one 200 KW standby generator and one 12" Godwin diesel driven pony pump. All the equipment was installed and started up by Sawcross, All above ground piping was welded 316 stainless steel from 8" to 20". Sitework included all clearing, excavation, grading, paving and landscaping. Coatings inside the wetwell were GML-Green Monster elastomeric coating system. The project also included all electrical work. It was a major controls project complete with three VFD's, field instruments and all SCADA work. This project was a fast track project with completion in 180 days. Extensive overtime and detailed project management were implemented to reach this compressed schedule and substantial completion date.:

OWNER

Jacksonville Electric Authority 21 W. Church Street Jacksonville, FL 32202 Elizabeth DiMeo, P.E. (904) 665-8139 dimeea@jea.com

ENGINEER

Mott MacDonald 1024 Centurion Parkway Jacksonville, FL 32256 Leslie Samel, P.E. (704) 249-6592 Leslie.Samel@mottmac.com

Project Type Bid/Build

Final Contract Amount \$2,760,504,67

Final Completion Date
October, 2018

Final Contract Time 180 days



CONTRACTORS & ENGINEERS
CGC036203 EB8465

10970 New Berlin Road Jacksonville, FL 32226

OFFICE: (904) 751-7500 FAX: (904) 751-0600

www.sawcross.com

Electrical Subcontractor's Project Experience

The Bidder shall provide the following information regarding experience for the contractor (prime or subcontractor) performing the electrical scope of work within the past ten (10) years of this solicitation. Bidder must demonstrate they have been in business as an electrical contractor for at least ten (10) years and successful completion of two (2) water/wastewater projects of similar complexity, nature, size, and dollar amount of project.

Electrical (Prime or Subcontractor) Experience Details	
Contractor/Subcontractor Name:	COSBURN BROS BECTRIC
State of Florida License Number:	EC0000426
Years in Business:	42 YEARS
Project No. 1	
Name of Project:	NORTHWEST WUTP
Project Description:	NEW CONSTRUCTION OF WWTP FOR ST. JOHNS COUNTY
Prime Contractor:	WPC INDUSTRIAL CONTRACTOR
Owner Contact Person:	SCOTT TRIFF
Telephone Number:	904-209-2622
Contract Start Date:	9/1/2013
Contract Completion Date:	8/1/2016
Final Electrical Contract Value:	APPROX. 2.7 NOTITON
Project No. 2	
Name of Project:	NORTHWEST WIP PHASE8+C
Project Description:	CONSTRUCT NEW WIP PHASE B/C FOR ST. JOHNS COUNTY
Prime Contractor:	COM/CMAR RTD/GC
Owner Contact Person;	SCOTT TRIGG
Telephone Number:	904-209-2622
Contract Start Date:	2/1/2010
Contract Completion Date:	11/1/2012
Final Electrical Contract Value:	APPROX. IMPUTON

Project Manager's Project Experience

The Bidder shall provide the following information regarding the Project Manager's experience within the <u>past ten (10)</u> <u>years</u> of this solicitation. Bidder must demonstrate the successful completion by the Project Manager of <u>three (3) projects</u> of similar complexity, nature, size, and dollar amount of project. At least one (1) of these projects shall have been completed with the bidding company.

Project/ylanager/s:Experience Detail	S
Name:	Mark Hickinbotham
Title;	President / Supervising Project Manager
Years of Experience:	50 years
Years with Bidding Company:	27 years
Last Employer:	Owner of Sawcross
Last Position:	Owner of Sawcross
% Time Dedicated to Project:	80%
Rroject Manager's Project No. 1	
Name of Project:	Southeast WTP High Service Pump Upgrades
Project Description:	~ Please See Attached Project Information Sheet ~
Contractor:	Sawcross, Inc.
Owner Contact Person:	Hai Vu, P.E.
Telephone Number:	(904) 665 – 4028
Contract Dates	
Started:	July 2016
Original Contractual Completion:	October 2017
Final Contractual Completion:	February 2018
Actual Completion:	February 2018
Contract Value	
Original Contract Value:	\$3,018,000.00
Final Contract Value:	\$3,078,108.00
Value of Change Orders to Date:	\$60,108.00
Value of Outstanding Claims to Date:	\$0.00

Project Manager's Oxperience Detail Broject Manager's - Project No. 2	2011 (1955-1954) 在1954-1954 (1954-1954) 在1954-1954 (1954-1954) 在1954-1954 (1954-1954-1954) 在1954-1954 (1954-19
Name of Project:	Buckman RMF Anaerobic Digesters 1 & 2 Cover Replacement
Project Description:	~ Please See Attached Project Information Sheet ~
Contractor:	Sawcross, Inc.
Owner Contact Person:	Tom Chrisp
Telephone Number:	(904) 655 – 5528
Contract Dates	
Started:	April 2014
Original Contractual Completion:	December 2015
Final Contractual Completion:	February 2016
Actual Completion:	February 2016
Contract Value	
Original Contract Value:	\$5,110,000.00
Final Contract Value:	\$5,044,395,05
Value of Change Orders to Date:	\$-65,604.95
Value of Outstanding Claims to Date:	\$0.00
Project Manager's - Project No. 3	
Name of Project:	US-1 South Re-Pump & Booster Pump Station
Project Description:	~ Please See Attached Project Information Sheet ~
Contractor:	Sawcross, Inc.
Owner Contact Person:	Tim Perkins
Telephone Number:	(772) 301 – 8833
Contract Dates	
Started:	July 2018
Original Contractual Completion:	Current
Final Contractual Completion:	Current

Project Manager's/Experience Detail	S .	
Actual Completion:	Current	
Contract Value	l.	
Original Contract Value:	\$7,191,000.00	
Final Contract Value:	\$7,191,000.00	1
Value of Change Orders to Date:	\$0.00	
Value of Outstanding Claims to Date:	\$0,00	1

Superintendent's Project Experience

The Bidder shall provide the following information regarding the Superintendent's experience within the <u>past ten (10)</u> <u>years</u> of this solicitation. Bidder must demonstrate the successful completion by the Superintendent of <u>three (3) projects</u> of similar complexity, nature, size, and dollar amount of project. At least one (1) of these projects shall have been completed with the Bidder.

Superintendent's Experience Details	
Superintendent's Name:	Barry Milam
Title:	General Superintendent
Years of Experience;	27 years
Years with Bidding Company;	20 years
Last Employer:	Sawcross, Inc.
Last Position:	General Superintendent
% Time Dedicated to Project:	90%
Superintendent's Eroject No. 1	
Name of Project:	Southeast WTP High Service Pump Upgrades
Project Description:	~ Please See Attached Project Information Sheet ~
Contractor:	Sawcross, Inc.
Owner Contact Person:	Hai Vu, P.E.
Owner Contact Person: Telephone Number:	
	Hai Vu, P.E.
Telephone Number:	Hai Vu, P.E.
Telephone Number: Contract Dates	Hai Vu, P.E. (904) 665-4028
Telephone Number: Contract Dates Started:	Hai Vu, P.E. (904) 665-4028 July 2016
Telephone Number: Contract Dates Started: Original Contractual Completion:	Hai Vu, P.E. (904) 665 – 4028 July 2016 October 2017
Telephone Number; Contract Dates Started; Original Contractual Completion: Final Contractual Completion:	Hai Vu, P.E. (904) 665 – 4028 July 2016 October 2017 February 2018
Telephone Number: Contract Dates Started: Original Contractual Completion: Final Contractual Completion: Actual Completion:	Hai Vu, P.E. (904) 665 – 4028 July 2016 October 2017 February 2018
Telephone Number: Contract Dates Started: Original Contractual Completion: Final Contractual Completion: Actual Completion: Contract Value	Hai Vu, P.E. (904) 665-4028 July 2016 October 2017 February 2018 February 2018
Telephone Number: Contract Dates Started: Original Contractual Completion: Final Contractual Completion: Actual Completion: Contract Value Original Contract Value	Hai Vu, P.E. (904) 665-4028 July 2016 October 2017 February 2018 February 2018 \$3,018,000.00
Telephone Number: Contract Dates Started: Original Contractual Completion: Final Contractual Completion: Actual Completion: Contract Value Original Contract Value Final Contract Value Value of Change Orders to Date Value of Outstanding Claims to Date	Hai Vu, P.E. (904) 665-4028 July 2016 October 2017 February 2018 February 2018 \$3,018,000,00 \$3,078,108,00
Telephone Number: Contract Dates Started: Original Contractual Completion: Final Contractual Completion: Actual Completion: Contract Value Original Contract Value Final Contract Value Value of Change Orders to Date	Hai Vu, P.E. (904) 665-4028 July 2016 October 2017 February 2018 February 2018 \$3,018,000.00 \$3,078,108.00 \$60,108.00

Superintendent's Experience Details	
Project Description:	~ Please See Attached Project Information Sheet ~
Contractor:	Sawcross, Inc.
Owner Contact Person:	Mr. Tom Chrisp
Telephone Number:	(904) 655 – 5528
Contract Dates	
Started:	April 2014
Original Contractual Completion:	December 2015
Final Contractual Completion:	February 2016
Actual Completion:	February 2016
Contract Value	
Original Contract Value	\$5,110,000,00
Final Contract Value	\$5,044,395.05
Value of Change Orders to Date	\$-65,604.95
Value of Outstanding Claims to Date	\$0.00
Superintendent's Project No. 3	
Name of Project:	US-1 South Re-Pump & Booster Pump Station
Project Description:	~ Please See Attached Project Information Sheet ~
Contractor:	Sawcross, Inc.
Owner Contact Person:	Tim Perkins
Telephone Number:	(772) 301–8833
Contract Dates	
Started:	July 2018
Original Contractual Completion:	Current
Final Contractual Completion:	Current
Actual Completion:	Current
Contract Value	

Original Contract Value:	\$7,191,000.00
Final Contract Value:	\$7,191,000.00
Value of Change Orders to Date:	\$0.00
Value of Outstanding Claims to Date:	\$0.00


Contractor's EMR
The Bidder shall demonstrate an EMR less than 1.0 over the last three years.

Contractor	s EMIR Rating
2016	.79
2017	.75
2018	.76

dditional Questions
o you have any similar work in progress at this time? X YesNo
ength of time in business: 27 Years
your company currently involved in any active litigation? No If Yes, explain:
as your company ever been sued? No If Yes, explain and/or submit court decision or judgment, as applicable:

SOUTHEAST WATER TREATMENT PLANT HIGH SERVICE PUMP UPGRADES

Jacksonville, FL



To construct a new high service pump building including electrical room, restroom, and workspace to serve the Southeast WTP. Clearing, grading, seeding, and sodding. Sedimentation and erosion control measures. Demolition of existing structures, electrical, piping, concrete, pavement, and appurtenances. Yard piping thru 36" DIP including yard valves, connections to existing piping, and sodium hypochlorite injection vault and injection guills. 3,538 square foot split -face block building which included a pump room, electrical room, operator work area, and restroom. Five 2,500 gpm horizontal split case high service pumps, Grinder pump station, Sump pump, Process piping, valves, and appurtenances, Motor-operated 3-ton bridge crane, HVAC system including fans, louvers, and associated duct work. Five (5) control panels with PLC's, MCC's with five (5) VFDs and ATS, 1000 KW Generator and fuel storage tank. All instrumentation and electrical components including conduit, wires, motors, control panels, cabling, and other field instruments for a fully functioning system. The existing high service pump-station was the only water source for the Mayo Clinic hospital and facilities and made the project a very high profile project. All of the mechanical and electrical tie-ins required very detailed planning and execution to prevent any disruption in the service to Mayo Clinic.

OWNER

Jacksonville Electric Authority 21 W. Church Street Jacksonville, FL 32202 Hai Vu, P.E. (904) 665-4028 vuhx@jea.com

ENGINEER

Hatch Mott MacDonald 10245 Centurion Parkway N Suite 320 Jacksonville, FL 32256 Leslie Samel, P.E. (904) 203-1081 Leslie.samel@mottmac.com

Project Type Bid/Build

Final Contract Amount \$3,078,108.00

Final Completion Date February 2018

Contract Time days



SAWCROSS, INC.

CONTRACTORS & ENGINEERS
CGC036203 EB8465


10970 New Berlin Road Jacksonville, FL 32226

OFFICE: (904) 751-7500 FAX: (904) 751-0600

www.sawcross.com.

Buckman RMF Anaerobic Digesters 1 & 2 Cover Replacement

Jacksonville, Florida



Project consisted of the complete refurbishment of two anaerobic digesters. This is included the entire existing digester gas compression and production system. Existing 110' diameter aluminum digester domes were removed and replaced with new prestressed concrete domes utilizing high silica concrete mix designs. Work included complete removal, pressing, permitting and processing of 1500 dry tons (3,000,000 wet gallons) of waste activated sludge, complete replacement of all stainless steel gas piping (16" thru 2"), refurbishment of the gas educator system, refurbishment and rebuild of the Varec pressure relief valves and the flame arrestors, installation of new sampling and access hatches, new emergency pressure and vacuum relief manholes, all new pipe insulation with aluminum jackets, all new designed and field built stainless steel pipe supports and ladders, refurbishment of the existing sludge boxes and ductile iron piping, all new 24" stainless steel sludge transfer pipe line, complete disassembly and refurbishment of four Gardner-Denver gas compressors and accessories, replacement of the gas monitoring, gas pressure and gas flow equipment, refurbishment of the gas flare piping and electrical, all electrical and site work. Project was completed under budget and without any time extensions.

OWNER

Jacksonville Electric Authority 21 W. Church Street Jacksonville, FL 32202 Mr. Tom Chrisp (904) 655-5528 tchrisp53@gmail.com

ENGINEER

Black & Veatch Corporation 12724 Gran Bay Parkway, Suite 450 Jacksonville, FL 32258

Project Type Bid/Build

Final Contract Amount \$5,044,395,.05

Final Completion Date February, 2016

Final Contract Time 607 days



SAWCROSS, INC.
CONTRACTORS & ENGINEERS
CGC036203 EB8465


10970 New Berlin Road Jacksonville, FL 32226

OFFICE: (904) 751-7500 FAX: (904) 751-0600

www.sawcross.com

US-1 South Re-Pump & Booster Pump Station

Jacksonville, Florida



Project consisted of the construction of a new 3,044 square foot split-face block building which will include a booster pump room booster pump building including electrical room, restroom, and storage room. Five 2,400 gpm horizontal split case pumps (2 repump and 3 booster pumps), duplex grinder pump station, sump pump, process piping, valves, and appurtenances, motor-operated 3-ton bridge crane, HVAC system including fans, louvers, and associated duct work, control panel/PLC, switchboard and VFDs, low voltage power distribution equipment, lighting and receptacles, automatic transfer controller, 750 kw generator, fuel storage tank, and concrete pads, security panel and controls, and lightning protection system. Construction of one (1) 1.5 MG prestressed concrete ground storage tank with tank fill assembly (pressure reducing and sustaining valves), tank appurtenances, tank instrumentation with lightning protection system. A sodium hypochlorite feed and storage system with a duplex chemical pump skid, concrete pad, containment, and a pre-engineered metal building, one (1) double walled 2,500-gallon storage tank and appurtenances, chemical feed piping, valves, and appurtenances, lightning protection system, remote I/O cabinet, low voltage power distribution equipment, lighting and receptacles. All instrumentation, programming and electrical components including conduit, wires, motors, control panels, cabling, and other field instruments for a fully functioning system.

OWNER

Jacksonville Electric Authority 21 W. Church Street Jacksonville, FL 32202 Tim Perkins (772) 301-8833 perkte@jea.com

ENGINEER

Mott MacDonald 10245 Centurion Parkway, North Sulte 320 Jacksonville, FL 32256 Leslie Samel, P.E. (904) 203-1090 leslie.samel@mottmac.com

Project Type Bid/Build

Final Contract Amount \$5,044,395.05

Final Completion Date
Current

Final Contract Time



SAWCROSS, INC.
CONTRACTORS & ENGINEERS
CGC036203 EB8465

10970 New Berlin Road Jacksonville, FL 32226

OFFICE: (904) 751-7500 FAX: (904) 751-0600

www.sawcross.com

APPENDIX A TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION SUPPLEMENTARY CONDITIONS

CERTIFICATION OF COMPLIANCE WITH THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION SUPPLEMENTARY CONDITIONS

This certification relates to a construction contract proposed by Board of County Commissioners, St Johns County Florida (insert the name of the Owner)

which expects to finance the proposed construction contract with assistance from the Florida Department of Environmental Protection (which administers a State Revolving Fund loan program supported in part with funds directly made available by grants from the United States Environmental Protection Agency). I am the undersigned prospective construction contractor or subcontractor.

I certify that I have read the Florida Department of Environmental Supplementary Conditions and agree to incorporate the following articles into the bid and/or contract:

ARTICLE 11 DEBARMENT AND SUSPENSION (EXECUTIVE ORDER 12549)

ARTICLE 12 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

ARTICLE 13 IMMIGRATION REFORM AND CONTROL ACT OF (STATE OF FLORIDA EXECUTIVE ORDER

11-116)

ARTICLE 14 ENVIRONMENTAL COMPLIANCE

ARTICLE 15 FEDERAL LABOR STANDARDS PROVISION

ARTICLE 16 AMERICAN IRON AND STEEL PROVISION

I agree that I will obtain identical certifications from prospective lower-tier <u>construction</u> subcontractors prior to the award of any lower-tier <u>construction</u> subcontracts with a price exceeding \$2,000. I also agree that I will retain such certifications in my files.

(Signature of Authorized Official)

Mark Hickinbotham, President
(Name and Title of Authorized Official [Print or Type])

Sawcross, Inc.
(Name of Prospective Construction Contractor or Subcontractor [Print or Type])

10970 New Berlin Road, Jacksonville, FL 32226
(Address and Telephone Number of Prospective Construction Contractor or Subcontractor [Print or Type])

59-3136689

(Employer Identification Number of Prospective Construction Contractor or Subcontractor)



Purchasing Division

August 14, 2019

ADDENDUM #1

To:

Prospective Bidders

From:

St. Johns County Purchasing Department

Subject:

BID NO.: 19-83 Northwest WTP Phase 1 (6 to 9 MGD) Expansion

This Addendum #1 is issued for further bidder's information and is hereby incorporated into the bid documents. Each bidder will ascertain before submitting a proposal that he/she has received all Addenda and must return one (1) hard copy original, and two (2) electronic copies of each signed Addendum (signature sheet) with the submitted bid to the St. Johns County Purchasing Department in accordance with the submittal instructions provided in the Bid Document.

ADDENDUM #1 SHALL BE INCORPORATED INTO THE AGREEMENT DOCUMENTS, PROPOSAL REQUIREMENTS, AGREEMENT FORMS, CONDITIONS OF THE AGREEMENT, AND TECHNICAL SPECIFICATIONS DATED August 2019

CHANGES TO THE TECHNICAL SPECIFICATIONS:

- 1. Add Section 400522 Stainless Steel Process Pipe and Tubing (attached).
- 2. Section 00020: Notice to Bidders and Section 00100 Instructions to Bidders (first paragraph):
 - A. "Minimum Qualifications" are revised as follows;

"Prime bidder must be fully licensed to do business in the State of Florida and hold a current Certified General Contractor's license at the time the bid is due. Prime or subcontractor performing underground utility work shall be fully licensed to do business in the State of Florida and hold a current Certified Underground Utility Contractor's license. Bidders must have successfully conducted as a prime or subcontractor at least 3 similar municipal wastewater treatment plant projects of the type, size and dollar value (\$5 million or more) of the construction proposed for this project in the past 10 years. The contractor (prime or subcontractor) performing the electrical scope of work shall be licensed in the State of Florida as an electrical contractor and shall have been in business as an electrical contractor for at least ten (10) years. Additionally, the electrical subcontractor must have successfully constructed at least two (2) water and/or wastewater projects of similar size and dollar value. Construction Project Manager and Construction Superintendent shall have each completed at least 3 similar municipal wastewater or water treatment plant projects of the type, size and dollar value (\$5 million or more) of the construction proposed for this project in the past 10 years, with a minimum of 1 of these projects fully completed in their role with the bidding company. Finally, the bidder shall demonstrate an average EMR less than 0.8 and no single EMR greater than 1.0 over the last three years (2018, 2017, and 2016)".

- B. Revised Attachment "H" Contractors Qualifications Form revised to include Electrical Subcontractor Experience, Project Manager Experience and Superintendent Experience Forms (attached).
- 3. Section 00800 Supplementary Conditions
 - A. SC 4.05.C.2.b. modify the last sentence to read as follows; "Anticipated weather for a month will be defined as the average of the weather conditions that have occurred in that month for the years 2014-2018, as documented by the NOAA National Data Center at the St. Augustine Lighthouse."
 - B. SC 6.03.G. remove "Delete paragraph 6.03.G in its entirety."

3. In specs section 406100-11 E and F it lists qualified PCSS vendors: (Curry Controls Company and Star Controls). In section E it states: "Contractors interested in listing an equal to above listed suppliers shall submit PCSS qualifications for review and approval as specified herein". To me it is not clear if this is done before bid submittal, on bid submittal or after bid submittal.

Answer: The qualifications requirements for non-listed PCSS' are as listed in section 406100, para 1.5.C. The requirement or timeline for submitting that information is also listed in 406100, para 1.5.C. The PCSS vendor shall provide said qualifications within 30 calendar days of the Notice to Proceed issued to the Contractor. If the PCSS qualifications provided do not meet the minimum requirements, the Contractor shall select a pre-approved PCSS vendor or provide qualifications for a PCSS vendor that meets the requirements at no additional cost to the County.

4. What is the project engineer's estimate for his project?

Answer: \$7.1 million

5. In regards to the referenced project bid date, we wanted to see if you were open to extending the bid date by a few weeks?

Answer: The County is able to extend the Bid Opening one week to allow additional time for bidders to review the documents and ask questions. The new Deadline for Questions will be August 21, 2019 at 4PM and the Bid Opening date will be September 4, 2019 at 2PM.

6. Is SJC pre-purchasing equipment for the project?

Answer: No, SJC is not pre-purchasing any equipment for this project.

7. The fence specifications call for the gate to be an overhead slide, the detail on the drawings call for a cantilever slide gate, they are both mentioned in the ASTM section, the cantilever is the least expensive. Which type do you required for this project?

Answer: The cantilever gate is required for this project.

8. Can you please provide or direct me to the location of the Specifications for the SS Piping at the Degasifier?

Answer: A Stainless Steel piping specification is attached to this addendum. Section 400522 Stainless Steel Process Pipe and Tubing.

9. Too late to bid on this job? I didn't see the pre-bid date.

Answer: Bids will only be accepted from contractors who attended the Mandatory Pre-Bid and Mandatory Site Visit.

10. The plans call for the Precast Top slab for the Biotrickling Drain PS to be prestressed. Is this intentional?

Answer: The top is to be precast. Revisions to Section 432427 - Corrosion Resistant Sump Pumps, are included in this addendum to reflect this change (Specification Changes, item #6).

ATTACHMENTS TO ADDENDUM #1

Section 400522 - Stainless Steel Process Pipe (6 pages)

Attachment "H"; Contractor Qualifications Form (12 pages)

THE BID DUE DATE IS CHANGED TO:	September 4, 2019 by 2:00 P.M.
Acknowledgment	Sincerely,
24.49040	D. LIN N.I. OXO.D.

8/14/2019 David E. Pyle, SJC Purchasing Dept.
Procurement Coordinator
Purchasing Department

Mark Hickinbotham, President Printed Name and Title

Signature and Date

Sawcross, Inc.
Company Name (Print)



Purchasing Division

August 23, 2019

ADDENDUM #2

To:

Prospective Bidders

From:

St. Johns County Purchasing Department

Subject:

BID NO.: 19-83 Northwest WTP Phase I (6 to 9 MGD) Expansion

This Addendum #2 is issued for further bidder's information and is hereby incorporated into the bid documents. Each bidder will ascertain before submitting a proposal that he/she has received all Addenda, *Please return a signed copy of this Addendum with Bid Proposal (I original)*.

ADDENDUM #2 SHALL BE INCORPORATED INTO THE AGREEMENT DOCUMENTS, PROPOSAL REQUIREMENTS, AGREEMENT FORMS, CONDITIONS OF THE AGREEMENT, AND TECHNICAL SPECIFICATIONS

DATED August 2019

FRONT END DOCUMENTS (Replace)

1. The Bid Form has been revised to include a line item for "Disposal of Excess Soil (per cubic yard)". Please refer to 19-83 Bid Form Rev 082119 attached.

IN THE TECHNICAL SPECIFICATIONS (Added)

- 2. Table of Contents
 - a. Add to Division 26 Electrical; Section 260150 Electrical Motors
 - b. Add to Division 31 Earthwork: Section 312223 Ground Improvement Systems
 - c. Add to Division 40 Process Interconnections: Section 400562 Plug Valves
- 3. Specification Section 260150 Electric Motors has been added (attached) (6 pages).
- 4. Specification Section 312223 Ground Improvement Systems has been added (attached) (10 pages).
- 5. Specification Section 400562 Plug Valves has been added (attached) (4 pages).
- Specification Section 407506:
 Revise Paragraph 2.1.A.1.a. from "ProMinent D1C Series" to "Hach sc200 Series".
- Specification Section 407513: Revise Paragraph 2.1.A.1.a. from "ProMinent PHEX 112 SE Sensor" to "Hach DPD2P1 Digital Differential pH Sensor".

THE BID DUE DATE IS CURRENTLY September 4, 2019 by 2:00 P.M.

Acknowledentent

Signature and Date

8/23/2019

Mark Hickinbotham, President Printed Name and Title

Sawcross, Inc.
Company Name (Print)

Sincerely,

David E. Pyle, SJC Purchasing Dept. Procurement Coordinator

Purchasing Department



Purchasing Division

August 26, 2019

ADDENDUM #3

To:

Prospective Bidders

From:

St. Johns County Purchasing Department

Subject:

BID NO.: 19-83 Northwest WTP Phase 1 (6 to 9 MGD) Expansion

This Addendum #3 is issued for further bidder's information and is hereby incorporated into the bid documents. Each bidder will ascertain before submitting a proposal that he/she has received all Addenda and must return one (1) hard copy original, and two (2) electronic copies of each signed Addendum (signature sheet) with the submitted bid to the St. Johns County Purchasing Department in accordance with the submittal instructions provided in the Bid Document.

ADDENDUM #3 SHALL BE INCORPORATED INTO THE AGREEMENT DOCUMENTS, PROPOSAL REQUIREMENTS, AGREEMENT FORMS, CONDITIONS OF THE AGREEMENT, AND TECHNICAL SPECIFICATIONS DATED August 2019

ANSWERS/QUESTIONS:

1. We at Flotech, are the Henry Pratt/Milliken representatives for the state and I wanted to reach out and ask a question on an upcoming project, Northwest WTP Phase 1. After reviewing the attached addendum, I would like to respectfully request the opportunity to bid the plug valves on this project. I know that our product is an absolute equal to the named manufacturer and would be honored to come in any time next week to discuss in further detail. I appreciate your time and look forward to your response.

Answer: St. Johns County accepts the Pratt plug valve as equal.

THE BID DUE DATE IS CHANGED TO: September 4, 2019 by 2:00 P.M.

Acknowledgment

Sincerely,

Signature and Date

8/26/2019

David E. Pyle, SJC Purchasing Dept.

Procurement Coordinator Purchasing Department

Mark Hickinbotham, President

Printed Name and Title

Sawcross, Inc.

Company Name (Print)



Purchasing Division

August 28, 2019

ADDENDUM #4

To:

Prospective Bidders

From:

St. Johns County Purchasing Department

Subject:

BID NO.: 19-83 Northwest WTP Phase 1 (6 to 9 MGD) Expansion

This Addendum #4 is issued for further bidder's information and is hereby incorporated into the bid documents. Each bidder will ascertain before submitting a proposal that he/she has received all Addenda and must return one (1) hard copy original, and two (2) electronic copies of each signed Addendum (signature sheet) with the submitted bid to the St. Johns County Purchasing Department in accordance with the submittal instructions provided in the Bid Document.

ADDENDUM #4 SHALL BE INCORPORATED INTO THE AGREEMENT DOCUMENTS, PROPOSAL REQUIREMENTS, AGREEMENT FORMS, CONDITIONS OF THE AGREEMENT, AND TECHNICAL SPECIFICATIONS DATED August 2019

IN THE TECHNICAL SPECIFICATIONS

- Section 00020, Notice to Bidders, Minimum Qualifications and Section 00100, Instructions to Bidders, Minimum Qualifications (first paragraph). Add the following sentence to the end of each paragraph as follows;
 "Finally, the bidder shall demonstrate an EMR less than 1.0 over the last three years (2018, 2017, and 2016)".
- 2. Replace Attachment "H" (Page 12 only) of Addendum #1: Contractor's Qualification Form with the new page 12 attached.

ON THE DRAWINGS

- Add Sheet H-1 (see attached Sheet H-1); Sheet H-1 provides further detail on the ductless HVAC system as discussed at the pre-bid meeting on August 6, 2019.
- 2. Sheet ED-2, Lighting Panel L3, Circuit Breaker L3-5; Change the branch breaker from "25A" to "35A".

ATTACHMENTS TO ADDENDUM #4

- Attachment H page #12.docx
- H001ELPL-Layout1.pdf

THEBID	DUEDATERS	CURRENTLY	September 4, 2019 by	ZIUU PINI,

Acknowledgment

Sincerely,

Signature and Date

David E. Pyle, SJC Purchasing Dept. Procurement Coordinator

Procurement Coordinator
Purchasing Department

Mark Hickinbotham, President

Printed Name and Title

Sawcross, Inc.

Company Name (Print)



Purchasing Division

August 30, 2019

ADDENDUM #5

To:

Prospective Bidders

From:

St. Johns County Purchasing Department

Subject:

BID NO.: 19-83 Northwest WTP Phase 1 (6 to 9 MGD) Expansion

This Addendum #5 is issued for further bidder's information and is hereby incorporated into the bid documents. Each bidder will ascertain before submitting a proposal that he/she has received all Addenda and must return one (1) hard copy original, and two (2) electronic copies of each signed Addendum (signature sheet) with the submitted bid to the St. Johns County Purchasing Department in accordance with the submittal instructions provided in the Bid Document.

ADDENDUM #4 SHALL BE INCORPORATED INTO THE AGREEMENT DOCUMENTS, PROPOSAL REQUIREMENTS, AGREEMENT FORMS, CONDITIONS OF THE AGREEMENT, AND TECHNICAL SPECIFICATIONS DATED August 2019

CHANGE:

The bid due date is changed to September 11, 2019 by 2:00 P.M., due to the pending arrival of Hurricane Dorian.

Acknowledgment

Signature and Date

Mark Hickinbotham, President

Printed Name and Title

Sawcross, Inc.

Company Name (Print)

Sincerely,

David E. Pyle, SJC Purchasing Dept.

Procurement Coordinator
Purchasing Department



SAWCROSS INCORPORATED

10970 NEW BERLIN ROAD JACKSONVILLE, FL 32226-2270 904-751-7500 (VOICE) 904-751-0600 (FAX) WWW.SAWCROSS.COM (INTERNET)

STATEMENT OF GOOD FAITH EFFORTS

St. Johns County - Northwest WTP Expansion - Phase 1

FDEP – Supplementary Conditions Article #10 – Disadvantaged Business Enterprises

The following statements describe the efforts to utilize MBE/WBE firms in the above cited bid:

- Copies of written solicitations of participation the Bidder sent to qualified MBE/WBE firms, showing adequate response time
 was provided, defining the scope and nature of the work Bidder is asked to perform, Bidder contact information for questions
 and follow-up and an offer to meet to review plans, specifications and scope:
 - Sawcross, Inc., provided written notification of "MBE/WBE Firm Bid Participation Request" by email on August 27, 2019 at 9:05 am. An additional email was sent out on September 9, 2019 at 9:06 am informing of the addendums released with bid due date changing. The "Sawcross MBE/WBE Bid Participation Form" defined the scope and nature of the work requested, provided contact information for assistance of any kind and where to obtain the bid documents.
- A statement of the Bidder's efforts to help qualified firms that may require assistance in obtaining bonding, insurance, financing, technical support, procedural information, or other items necessary to compete for and perform the Work.
 - o Sawcross, Inc.'s "MBE/WBE Firm Bid Participation Form" offers to assist with defining scopes of work, delivery schedules, permits, bonding requirements and any other item to encourage participation assistance.
- For each offer received from a qualified MBE/WBE firm but rejected by Bidder, a statement explaining why such offer was not made part of the Bid.
 - o If a MBE/WBE Firm's quote was substantially higher compared to a non-MBE/WBE Firm, then the MBE/WBE Firm's quote was rejected to remain competitive. This is only done after exhausting all efforts to obtain a lower quote from the MBE/WBE Firm.
- For each qualified MBE/WBE firm contacted but considered unqualified by the Bidder to perform a portion of the Work, a statement of the reasons Bidder considered firm to be unqualified.
 - o Sawcross, Inc., did not receive quotes from MBE/WBE Firms that were deemed unqualified.

Please contact us at (904) 751-7500 with any questions	regarding our Statement of Good Faith Efforts.
	•
A file	9/11/2019
Mark Hickinbotham, President	Date

Christina Parker

From: Sent:

Cc:

Christina Parker

Tuesday, August 27, 2019 9:05 AM

'carrion@abacusfl.com'; 'aboveallceilings@bellsouth.net'; 'acconcrete@bellsouth.net';

'aldan@bellsouth.net'; 'sales@americanmedicals.com'; 'arkest@att.net';

'bandeservices@yahoo.com'; 'tbaker@bakerdesign.build';

'jvalbuena@bvandassociates.com'; 'cvargas@cvaltd.com';

'CENTERLINECONTRACTING@AOL.COM'; 'robert@chrisvonservices.com'; 'ian.vega@ci-

mech.com'; 'cmorse@civilservicesinc.com'; 'cogitoQED@gmail.com';

'sdavis@candesconsults.com'; 'cbarroso@foresightcgi.com'; 'dna_mx@yahoo.com';

'deborah@dktconsultants.com'; 'e.perez@deconsenergy.com'; 'dmacklic@gmail.com';

'bschaefer@dom-eng.com'; 'foxxds@aol.com'; 'akelly@ekellyinc.com';

'ejeng@engengineering.com'; 'Tom.Hayden@egs-us.com'; 'ctaylor@esinc.cc';

'j.anderson@ersfl.com'; 'tfezell@epds.co'; 'fbssi@aol.com'; 'fircoast@aol.com';

'wade@fcmcc.net'; 'jcnazario2@gmail.com'; 'ginahill@gmhillengineering.com';

'kpak@geminiengineering.com'; 'SGibbs@GibbsGroupEngineers.com'; 'gqnelson18

@qmail.com'; 'ap@icubecsi.com'; 'grantflorida62@yahoo.com';

"INDCOMRH@gmail.com"; "kkearney@ifsbi.com"; "jody@introntech.com"; "sales@lsf.com"; "lody@introntech.com"; "sales@lsf.com";
'eric@itechpersonnel.com'; 'travisjones@j3spressurewashing.com'; 'manager@jj-

floorcare.com'; 'joenconstruction@gmail.com'; 'kbtcontracting@comcast.net';

'kim.kimselectric@comcast.net'; 'landscapearkitechz@gmail.com';

'chris.hernandez@lasa-usa.com'; 'leegerald@lg2es.com'; 'info@macsindustrial.net';

'jspeights80@yahoo.com'; 'quoc@maiengineer.com'; 'Martins_Wholesale@yahoo.com';

'payments@meridian-integration.com'; 'jgarrison@mirandacontracting.com';

'nperaza@npconst.com'; 'rturner@gocitywide.com'; 'tonyzajni@gmail.com';

'epoxy@floorcure.com'; 'mkothari@prismcs.net'; 'ptyc.info@gmail.com';

'J.Thomas@qbelectriclic.com'; 'ram@qualityjax.com'; 'scott@quantumconstruct.com';

'PATRICK@QUANTUMMECHANICAL.COM'; 'rmm@rmmyers.net';

'reg@recoenvpaintingllc.com'; 'ronetheridge@hotmail.com';

'ginger@riversconstructorsinc.com'; 'srcsinc@att.net'; 'phillip@sf-llc.com';

'arun@sgstechnologies.net'; 'gdennis26@msn.com'; 'lourose@spatialconceptsinc.com';

'zach.peyton@superiorfenceandrail.com'; 'cmccullough@ohmegagroup.com';

'ransley@therosegrouplic.com'; 'topacenterprises@gmail.com'; 'kharper@touchpoint-

inc.com'; 'vtaylor4@bellsouth.net'; 'apatterson39@gmail.com';

'unitedpavingincorporated@gmail.com'; 'vrenterpriseinc@hotmail.com';

'giniphillippe@hotmail.com'; 'arelysmoye@comcast.net';

'AngieWilliams@WilliamsandWilliamsLLC.com'; 'wpsales@wiredpeopleinc.com';

'sroyal@workplace.us'; 'cyown@yowns.com'; 'sales@zabatt.com'

Sawcross_M/WBE Request For Bid Participation_SJC Northwest WTP Expansion-Phase 1

MBE Participation Form_SJC Northwest WTP Expansion-Phase 1.pdf

Subject: Attachments:

Dear MBE/WBE Firms,

As a registered MBE/WBE Firm listed on the State of Florida's Diversity website, https://osd.dms.myflorida.com/directories, you are receiving this request for bid participation.

Sawcross, Inc., formally request your bid participation for the following project:

Project Name: St Johns County – Northwest WTP Expansion – Phase 1

Bid Date & Time:

Wednesday, September 4, 2019 at 2:00 pm

Scope of Work:

Concrete, Metals, Painting, HVAC, Electrical, Fencing, Landscape, Piping,

Mechanical, Site Clearing, Trenching

Sawcross will divide tasks or quantities to encourage participation; and, assist with obtaining bonding, insurance, financing, technical support, procedural information, or other items necessary to compete for & perform the work.

Send an email to <u>briano@sawcross.com</u> to schedule a meeting to review plans, specifications and scope.

Send an email to briano@sawcross.com with any questions and/or follow-up.

Please submit your response by completing the attached form to christinap@sawcross.com

Indicating "Yes" or "No" that you will be submitting a bid.

Thank you for your time,

Christina Parker | Preconstruction Services | Sawcross, Inc.

CGC 036203 | EB 8465 | CMC 056728 | CFC 1427748 | PCC 1256908 | CUC 056787 | 10970 New Berlin Road, Jacksonville, FL 32226-2270 | Office: (904) 751-7500 | Fax: (904) 751-0600 | Website: http://www.sawcross.com | Bid Room: http://www.sawcross.com/bid-room | Project

Access: http://www.sawcross.com/project-access

Christina Parker

From:

Sent:

Cc:

Christina Parker

Monday, September 9, 2019 9:06 AM

carrion@abacusfl.com; aboveallceilings@bellsouth.net; acconcrete@bellsouth.net;

aldan@bellsouth.net; sales@americanmedicals.com; arkest@att.net;

bandeservices@yahoo.com; tbaker@bakerdesign.build; jvalbuena@bvandassociates.com; cvargas@cvaltd.com;

CENTERLINECONTRACTING@AOL,COM; robert@chrisvonservices.com; ian.vega@ci-

mech.com; cmorse@civilservicesinc.com; cogitoQED@gmail.com;

sdavis@candesconsults.com; cbarroso@foresightcgi.com; dna_mx@yahoo.com; deborah@dktconsultants.com; e.perez@deconsenergy.com; dmackllc@gmail.com;

bschaefer@dom-eng.com; foxxds@aol.com; akelly@ekellyinc.com;

ejeng@engengineering.com; Tom.Hayden@egs-us.com; ctaylor@esinc.cc; j.anderson@ersfl.com; tfezell@epds.co; fbssi@aol.com; fircoast@aol.com; wade@fcmcc.net; jcnazario2@gmail.com; ginahill@gmhillengineering.com; kpak@geminiengineering.com; SGibbs@GibbsGroupEngineers.com; gqnelson18

@gmail.com; ap@icubecsi.com; grantflorida62@yahoo.com; INDCOMRH@gmail.com; kkearnev@ifsbi.com; iody@introntech.com; sales@lsf.com; eric@itechpersonnel.com;

 $travisjones@j3 spressurewashing.com;\ manager@jj-floorcare.com;$

joenconstruction@gmail.com; kbtcontracting@comcast.net;

kim.kimselectric@comcast.net; landscapearkitechz@gmail.com; chris.hernandez@lasa-usa.com; leegerald@lg2es.com; info@macsindustrial.net; jspeights80@yahoo.com; quoc@maiengineer.com; Martins_Wholesale@yahoo.com; payments@meridian-integration.com; jgarrison@mirandacontracting.com; nperaza@npconst.com; rturner@gocitywide.com; tonyzajni@gmail.com; epoxy@floorcure.com; mkothari@prismcs.net; ptyc.info@gmail.com; J.Thomas@qbelectricllc.com;

ram@qualityjax.com; scott@quantumconstruct.com;

PATRICK@QUANTUMMECHANICAL.COM; rmm@rmmyers.net; reg@recoenvpaintingllc.com; ronetheridge@hotmail.com;

ginger@riversconstructorsinc.com; srcsinc@att.net; phillip@sf-llc.com;

arun@sgstechnologies.net; gdennis26@msn.com; lourose@spatialconceptsinc.com;

zach.peyton@superiorfenceandrail.com; cmccullough@ohmegagroup.com;

ransley@therosegroupllc.com; topacenterprises@gmail.com; kharper@touchpoint-

inc.com; vtaylor4@bellsouth.net; apatterson39@gmail.com;

unitedpavingincorporated@gmail.com; vrenterpriseinc@hotmail.com;

giniphillippe@hotmail.com; arelysmoye@comcast.net;

AngieWilliams@WilliamsandWilliamsLLC.com; wpsales@wiredpeopleinc.com;

sroyal@workplace.us; cyown@yowns.com; sales@zabatt.com

Sawcross_UPDATED_M/WBE Request For Bid Participation_SJC Northwest WTP

Expansion-Phase 1

Attachments:

Subject:

MBE Participation_Form_SJC Northwest WTP Expansion-Phase 1-update.pdf

Dear MBE/WBE Firms,

This is an UPDATE reminder email requesting bid participation showing the Bid Date & Time has been adjusted per Addendum #5. All Addendums have been posted to our website.

As a registered MBE/WBE Firm listed on the State of Florida's Diversity website, https://osd.dms.myflorida.com/directories, you are receiving this request for bid participation.

Sawcross, Inc., formally request your bid participation for the following project:

Project Name: St Johns County – Northwest WTP Expansion – Phase 1

Bid Date & Time: Wednesday, September 11, 2019 at 2:00 pm

Scope of Work: Concrete, Metals, Painting, HVAC, Electrical, Fencing, Landscape, Piping,

Mechanical, Site Clearing, Trenching

Sawcross will divide tasks or quantities to encourage participation; and, assist with obtaining bonding, insurance, financing, technical support, procedural information, or other items necessary to compete for & perform the work.

Send an email to <u>briano@sawcross.com</u> to schedule a meeting to review plans, specifications and scope.

Send an email to <u>briano@sawcross.com</u> with any questions and/or follow-up.

Please submit your response by completing the attached form to christinap@sawcross.com

indicating "Yes" or "No" that you will be submitting a bid.

Thank you for your time,

Christina Parker | Preconstruction Services | Sawcross, Inc.

CGC 036203 | EB 8465 | CMC 056728 | CFC 1427748 | PCC 1256908 | CUC 056787

10970 New Berlin Road, Jacksonville, FL 32226-2270 | Office: (904) 751-7500 | Fax: (904) 751-0600 | Website:

http://www.sawcross.com | Bid Room: http://www.sawcross.com/bid-room | Project

Access: http://www.sawcross.com/project-access



SAWCROSS INCORPORATED

10970 NEW BERLIN ROAD JACKSONVILLE, FL 32226-2270 904-751-7500 (VOICE) 904-751-0600 (FAX) WWW.SAWCROSS.COM (INTERNET)

SAWCROSS MBE BID PARTICIPATION FORM

ww.i.o. 450)	Inc., formally request your bid participation for the following project:
Project Name:	St Johns County - Northwest WTP Expansion - Phase 1
Bid Date & Time:	September 4, 2019 at 2:00 pm
Scope of Work:	Concrete, Metals, Painting, HVAC, Electrical, Fencing, Landscape, Piping, Mechanical, Site Clearing, Trenching
Please visit our we	bsite at <u>www.sawcross.com</u> to view the drawings and specifications.
Sawcross will divide ta	isks or quantitles to encourage participation; and, assist with obtaining bonding, insurance, pport, procedural information, or other items necessary to compete for & perform the work.
Send an email to <u>b</u>	riano@sawcross.com to schedule a meeting to review plans, specifications and scope.
Sen	d an email to <u>briano@saweross.com</u> with any questions and/or follow-up.
All Bid Quotes	are due the day before the bid date via email to briano@sawcross.com
Minggan katamanakan	lge receipt of bid invitation by returning this completed form via email
to christinap@sav	veross.com indicating "Yes" or "No" that you will be submitting a bid.
to christinap@sav	veross.com indicating "Yes" or "No" that you will be submitting a bid. The Rose Group, LCC
to christinap@saw Company Name: Contact Name:	veross.com indicating "Yes" or "No" that you will be submitting a bid.
to <u>christinap@sav</u> Company Name: Contact Name:	The Rose Group, LCC
to <u>christinap@sav</u> Company Name: Contact Name: Address: <u>2</u> 9?	The Rose Group, LCC Reggie Anslel, Tr
to <u>christinap@sav</u> Company Name: Contact Name: Address: <u>293</u> Telephone: <u>904</u>	The Rose Group, LLC Reggie Ansley, Tr 3 N. Myrtle Ave.
to christinap@saw Company Name: Contact Name: Address: 297 Telephone: 904 Email: \ansle	The Rose Group, LLC Reggie Anslel, Tr. 3. N. Myrtle Ave. 1353 1353 Fax: 353 1354
to christinap@sav Company Name: Contact Name: Address: 297 Telephone: 904 Email: Yavsle	The Rose Group, LLC Reggie Ansiel, Tr. 3 N. Myrtle Ave.) 353 1353 Fax: 353 1354 2 1 C therosegroup 1/C. COM
to christinap@sav Company Name: Contact Name: Address: 297 Telephone: 904 Email: Yavsle	The Rose Group, LLC Reggie Anslef, Tr. 3. N. Myrtle Ave. 1353 1353 Fax: 353 1354 2. Cherosegroup 1/c. Com a bidding on this project. 10 No, we will not be bidding on this project.



SAWCROSS INCORPORATED

10970 NEW BERLIN ROAD JACKSONVILLE, FL. 32226-2270 904-751-7500 (VOICE) 904-751-0600 (FAX) WWW.SAWCROSS.COM (INTERNET)

SAWCROSS MBE BID PARTICIPATION FORM

Date: 08/27/2019 Attention: MBE Firms Sawcross, Inc., formally request your bid participation for the following project: **Project Name:** St Johns County - Northwest WTP Expansion - Phase 1 Bid Date & Time: September 4, 2019 at 2:00 pm Concrete, Metals, Painting, HVAC, Electrical, Fencing, Landscape, Scope of Work: Piping, Mechanical, Site Clearing, Trenching Please visit our website at www.sawcross.com to view the drawings and specifications. Sawcross will divide tasks or quantities to encourage participation; and, assist with obtaining bonding, insurance, financing, technical support, procedural information, or other items necessary to compete for & perform the work. Send an email to briano@sawcross.com to schedule a meeting to review plans, specifications and scope. Send an email to briano@sawcross.com with any questions and/or follow-up. All Bid Quotes are due the day before the bid date via email to briano@sawcross.com Please acknowledge receipt of bid invitation by returning this completed form via email to christinap@sawcross.com indicating "Yes" or "No" that you will be submitting a bid. Company Name: Chrisvon Services, LLC Contact Name: Robert Dey Address: 1697 Ashwood Cir, Middleburg FL 32068 Telephone: 904-600-1621 Fax: Email: robert@chrisvonservices.com ☐ No, we will not be bidding on this project. ☑ Yes, we will be bidding on this project. Scope of Work: Landscaping

> Contact Sawcross if you need assistance. Sawcross is an Equal Opportunity Employer.

SAWCROSS, INC. MBEWBE BID PARTICIPATION SJC-NORTHWEST WTP EXPANSION - PHASE 1 (19-83)

Name	Designations	Effective On		Contact	WTP EXPANSION - PHASE	City	State	Postal Code	County	Email	Phone	Notes	Y/N
ABACUS CONTRACTING LEC	Hispanic American			Jorge Carrion	1908 Loring Ave	Orange Park		32073	Clav			NOVE Seri Industry and Industry Mil	+-**N
	i			•			-			carnon@abacusfl.com		DOLIS' Peril expel early brille primers. Discontinuous expel observit brille primers.	+
Above All Cellings, inc	Native American, Woman Owned		02/27/2020		5605 Florida Mining Blvd.	Jacksonviile	FL_	32257	Duvai	abovealicellings@bellsouth.net	904-880-3449	perfection 9:518: Seef spills (a) perfect perfection and 9:518: Seef spills (a) perfect perf	+
acconcrete enterprise,s inc	African American			aaron ferguson	5430 dakota dr .	Jacksonville	FL	32209	Duvai	acconcrete@bellsouth.net	904-768-2394	perfections 6/24/18 bert of off-special gloss perfect part 8/4/18 Sect special word requestry to	+
Aldan Electric Supply, Inc.	Woman Owned	04/18/2019	04/18/2021	Lee Williams	2250 Emerson Street	Jacksonville	FL_	32207	Duvai	aldan@bellsouth.net	407-896-7761	participation	——
American Medicals	Asian American	12/19/2018	12/19/2020	B G Bihani	8900 Corporate Square Ct	Jacksonville	FL,	32216	Duvai	sales@americanmedicals.com	904-636-9451	CONTRACTOR OF STREET	
Arkest LLC	Hispanic American	02/07/2018	02/07/2020	Rafael Caldera	533 East Church Street	Jacksonville	FL_	32202	Duval	arkest@att.net	904-355-9001	9773: Seri spinistered requiring the	↓
B & E Services	Veteran	12/17/2018	12/17/2020	William Estes	11932 Old Plank Road	Jacksonville	FL.	32220	Duval	bandesetvices@yahoo.com	904-\$45-6906	per supposed COTTO Service Industrial (Compared Light) DOTTO Service Service Industrial committee (Compared Light) DOTTO Service Service Industrial (Compared Light) DOTTO Service Service Industrial Compared Light) DOTTO Service Service Industrial Compared Light (Compared Light) DOTTO Service Industrial Committee (Compared Light) DOTTO Service Industrial Committee (Compared Light)	
Baker Construction Services LLC	Woman Owned	03/19/2018	03/19/2020	Tamara Baker	219 N. Newman Street 2nd Ft.	Jacksonville	FL.	32202	Duval	tbaker@bakerdeskin.build	904-219-8148	9018.Sert to be desired and incoming tell periodeten of 27/18.Sert to be 183-185/195 (articles of 9019.Sert to be to be to be to be to	
BV Group & Associates, Inc.	Hispanic American	01/28/2019	01/28/2021	Julian Valbuena	6501 arlington Ex Wy	Jacksonville	FL	32211	Duvai	[valbuena@bvandassociates.com	904-725-6362	SO/19, Sent upwind enact processing bid participation of 2011 9, Sent colonial industrial bid participation or 2011 9. Sent upwind enacting bid	<u> </u>
C. Vargas and Associates, Ltd. Consulting Engineers	Hispanic American	06/15/2018	06/15/2020	Clark Vargas	8808 Arlington Expressway	Jacksonville	FL	32211	Duvai	evargas@evaltd.com	904-722-2294	1957 B. Sorth Lamberd orand requesting judy purifications purifications SARTH, Sorth annual requesting but purification SARTH, Sorth Lamberd orand requesting but SARTH SARTH Lamberd orange requesting but	
CENTERLINE CONTRACTING INC.	Woman Owned	04/04/2018	04/04/2020	CHRIS CROSSWAY	7005 LLOYD ROAD WEST	JACKSONVILLE	FL.	32220	Duval	CENTERLINECONTRACTING@AOL.COM	904-759-9579		
Chrisvon Services, LLC	African American	12/26/2018	12/26/2020	Robert Dey	1697 Ashwood Cir	Middleburg	FL	32058	Clay	robert@chrisvonservices.com	904-600-1621	MYZZY Conference (Agents of Style Style Style British Sont updated areas requesting bed participation	Y
Cl-Mech Engineering LLC.	Hispanic American	12/01/2017	12/01/2019	lan Vega	56 Wild Elm Ave	Ponte Vedra	FL	32081	St Johns	lan.vega@cl-mech.com	412-304-1710	\$20110, bert west from by be participated \$7018, Sent updated e-mail from the bot pursupment	
Civil Services, Inc.	African American	10/04/2017	10/04/2019	Christopher E. Morse	2394 St. Johns Bluff Road, S.	Jacksonville	FL,	32246	Duval	cmorse@cMlservicesina.com	904-641-1834	of 1779, both order reporting the pathoga top BOM P: Seek updated excell requiring and parkopaten	
соещо гтс	Woman Owned	10/08/2018	10/08/2020	Priscilla Bennett	920 Sattwaler Circle	St Augustine -	FL	32080	St. Johns	cogltoQED@gmail.com	386-341-9122	PLEFTIC cord error in terms beginning bid personalists	
Construction & Engineering Services Consultants, Inc.	African American	05/22/2019	05/22/2021	Steven Davis	9432 Baymeadows Road	Jacksonville	FL	32256	Duval	sdavis@candesconsults.com	904-652-1186	METRY Sort ment (reporting that participation DOTES Sort metabol mand requesting that participation METRY south retail requesting that participation	
D&M Construction Group, Inc.	Hispanic American	05/15/2019	05/15/2021	Juan Segarra	10407 Centurion Pkwy N.	Jacksonville	FL.	32256	Duval	charroso@foresightogi.com	352-335-6352	PRITE BAT spinish and requiring by	
D.N.A. Motor Xpress Corporation	African American	06/18/2018	06/18/2020	David Smith	P.O. BOX 8377	Jacksonville	FL	32239	Duvai	dna mx@yahoo.com	904-673-7164	ACCOUNT COMPANY OF PARTY OF PA	
Deborah K. Thompson	African American	01/09/2018	01/09/2020	Deborah K. Thompson	3120 Atlantic Blvd.	Jacksonville.	FL	32207	Duval	deborah@dktconsultants.com	904-472-7528	per licension	<u>L</u> .
DECONS ENERGY, LLC	Hispanic American	08/19/2019	08/19/2021	Eduardo R. Perez	3947 Boulevard Center Dr.	Jacksonville	FL	32207	Duval	e.perez@deconsenergy.com	904-250-5115	argrith, bard possel requesting led participation \$197.55 God (planted errors requesting tild participation	
DMACK LLC	Veteran	10/11/2017	10/11/2019	Patrick McDowell	11118 windhaven d S	Jacksonville	FL	32225	Duvai	dmacklic@gmail.com	904-624-6594	MAZETY Service of Control of Cont	
Dominion Engineering Group, Inc.	Veteran	09/07/2018	09/07/2020	William Schaefer	4348 Southpoint Blvd.	Jacksonville	FL	32216	Duval	bschaefer@dom-eng.com	904-854-4500	Parallelena Pout & Your Potenty many Letherton pro Pout & Your Potenty many Letherton pro Pout & Your Potenty or Parallele (2)	N
DSF Consulting LLC	Veteran	02/17/2018	02/17/2020	David Fox	1576 Avstin Ln	Saint Augustine	FL.	32092	St. Johns	fccods@aol.com		STATE COLUMN TOWNS TO THE TOWNS	
E.Kelly Enterprises Inc.	Veteran	02/07/2019	02/07/2021	Annette Kelly	1433-1 Romney St	Jacksonville	FL	32211	Duval	akelly@ekellyinc.com		BUTTER SOME SHOULD SELECT THE SECRET OF SOME SHOULD SHOW THE SOME SHOULD SHOW THE SELECT SOME SOME SHOULD SHOW THE SELECT SHOW	
Eng Engineering Inc.	Aslan American	10/24/2017	10/24/2019	Edward Eng	8130 Bayberry Road	Jacksonville	FL	32256	Duval	eleng@engengineering.com	904-721-2323	96719, Sent uppered word requesting ted performance performance #20710, Sent uppered in performance #20710, Sent upper Industrial (ALEST SERVICE)	<u> </u>
Environmental & Geotechnical Specialists, Inc.	Woman Owned	02/06/2018	02/06/2020	Tom Hayden	11329 Distribution Ave West	Jacksonville	FL	32256	Duval	Tom,Hayden@egs-us,com	850-386-1253	9/3/10: 5-mi content of sensit requesting that participation: 2/2/10: sensitivity of sensitivity (SE) participation:	
Environmental Services, Inc.	Woman Owned	05/06/2019	05/06/2021	Courtney Taylor	PO Box 840231	St. Augustine	FL	32080	St. Johns	ctaylor@esinc.cc	904-470-2200	POTTS, Sare updated and requestry by participated.	
ERS Corp	African American	04/22/2019	04/22/2021	John Anderson	760 Talleyrand Ave	Jacksonville	Fl,	32202	Duval	j.anderson@ersfl.com	904-791-9992	at/179, berf areas jud-out-of-to-fath/chitter \$77.00 Seef appeared weed requesting and participation. 20.7710, berf areas for beauting tool participation. 20.7710, berf areas for beauting tool participation. 20.7710, berf areas for beauting tool participation.	
Ezell Power Distribution Services, Inc.	Veteran, African American	08/31/2018	08/31/2020	Terrell Ezell	3560 Cardinal Point Dr. Suite	Jacksonville	FL	32257	Duval	třezeli@epds.co	904-535-4345	persopeton	
F8 Security Solutions Inc.	African American	03/02/2019	03/02/2021	FREDERICK BROWN	7802 TORY PLACE EAST	JACKSONVILLE	FL	32208-3527	Duval	fbssi@aol.com	904-768-8071	SUPPLY SAME AND THE COLUMN STREET SAME SPACES SAME Updated word requiring sale participation	T
first coast industrial supply	Woman Owned			marne harvich	2950 st augustine road	jacksonivile	FL.	32207	Duval	firecast@aol.com	904-398-7503	SECTION CONTRACTOR AND POST DESCRIPTION OF THE PROPERTY OF T	
First Coast Mobile Car Care, LLC	Woman Owned	12/20/2018		Wade Harris	4671 highway ave	Jacksonville	FL	32254	Duval	wade@fcmcc.net	904-233-9085	0/2//19 Sent ornal properties for participation \$0000 Sent opening would require up bid participation	
Florida Industrial Contractors, LLC	Hispanic American			Julio Nazario	6271 St Augustine Road	Jacksonville	Fl.	32217	Duval	cnazarlo2@gmail.com		SUFFIX. Sand special second requesting and special special second requesting and special-state.	
G. M. Hill Engineering, Inc.	Woman Owned	09/27/2017			9640 Sunbeam Center Drive	Jacksonville	Fl.	32257	Duval	ginahili@gmhillengineering.com	904-280-8244	Marries Sant Spring Security (Section Section	
GEMINI ENGINEERING & SCIENCES INC	Asian American				2950 Haloyon Lane, Suite 501	Jacksonville	FL.	32223	Duval	kpak@geminlengineering.com	904-217-7485	2018 Set total and record tid	
Globs Group, inc	African American	02/23/2018	02/23/2020	Sheldon Glbbs	7400 Baymeadows Way	Jacksonville	FL	32256	Duval	SGlbbs@GlbbsGroupEngineers.com		SMITH SAT MAIN CONTROL OF STREET OF SMITH SATURATION OF SMITH SATU	T
GQ Solutions, LLC	Woman Owned	01/14/2019	01/14/2021	MaryAnn Nelson	2125 Morehouse Rd	JACKSONVILLE	FL	32209-2508	Duval	ggnelson18@gmail.com	904-551-4964	MOTE Set would wait requiring by	I
ICUBE Consultancy Services Inc	Wóman Owned, Aslan American			Sarath Kuravi	4110 Southpoint Blvd. Suite 12	Jacksonville	FL	32216	Duval	ap@icubecsi.com		PURITY AND ADMINISTRATING BY THE CONTROL OF THE CON	
Increte of North Florida, Inc.	Veteran	04/10/2018	04/10/2020	Grant Denny	9315 old kings rd S	Jacksonville	FL	32257	Duval	grantflorida62@yahoo.com	904-730-3008	NAME OF STREET OF STREET, SAME	
INDCOM SALES & SERVICE, INC.	Woman Owned	08/22/2019	08/22/2021	RHONDA HOWARD	P.O. BOX 600092	JACKSONVILLE	FL	32260-0092	Duvai	INDCOMRH@gmail.com		E-27/192 Land small for June 25/2020, SMRT 19 Sand specially small regularity tell personality tell personal	
Integrated Facility Systems, Inc	Woman Owned	04/16/2019		Kelly Keamey	3312 Beach Blvd.	Jacksonville	FL	32207	Duval	kkeamey@ifsbl.com	850-536-0888	STATUTE SPECIAL INCOMES CONTRACTORS SPECIAL SPECIAL CONTRACTORS SPECIAL SPECIAL CONTRACTORS SPECIAL CONTRA	

							_			·	SUPPLEMENT OF THE PROPERTY OF THE PARTY OF T	
Intron Technologies, Inc.	Woman Owned	11/06/2018	11/06/2020	Jody Windsor	2308 Larsen Rd	Jacksonville	FL	32207	Duvai	jody@introntech.com	904-731-1445 perspension	
ISF, INC.	Hispanic American, Woman Owned	11/15/2017	11/15/2019	ISF Sales	4601 Touchton Rd E	Jacksonville	FL_	32246-4485	Duval	ක්සල්බ්ණ ා	850-671-1006 more tra	
LTECH RESOURCES, INC.	Asian American	07/31/2019	07/31/2021	TIEN NGUYEN	5627 Atlantic Blvd, unit 2	Jacksonville	FL:	32207	Duval	erio@itechpersonnel.com	SOUTH SAFE SPANIS CONTROL SPANISHES SOUTH SAFE SPANISHES SAFE SPANISHES SAFE SPANISHES SAFE SAFE SAFE SAFE SAFE SAFE SAFE SA	
J 3's Pressure Washing	African American	09/18/2018	09/18/2020	travis jones	9125 jennifer lane	Jacksonville	FL	32222	Duval	travisjones@ Bspressurewashing.com	206 227 2074 P7R Interhetent represented	
JJ Floor Care LLC	Hispanle American	04/18/2018	04/18/2020	Jose Barrientos Restrepo	11561 Twin Caks tri	Jacksonville	FL	32258	Duvai	managen@j=floorcare.com	904-248-1162 account authorizing to particular some state of the second state of the s	
JO EN CONSTRUCTION INC	Asian American	03/12/2019	03/12/2021	BRUCE KANG	12220 MANTLE DR	JACKSONVILLE	FL	32224	Duval	Joenconstruction@gmail.com	904-535-4946 (=100+to)	
Multi contracting corp	Woman Owned	05/02/2018	05/02/2020	Rebecca Timmons	5105 Blanding Blvd	Jacksonville	FL	32210_	Duval	Info@ktatcorp.com.	S04-647-9200 mildpulm	
Kim's Electric, Inc.	Woman Owned	02/05/2019	02/05/2021	Kimberly DeBerry	13619 N. Main Street	Jacksonville	FL	32218	Duval	kim.kimselectric@comcast.net	904-647-9200 participation ###################################	
LANDSCAPE ARKHITECHZ LLC	Hispanic American, African American, Veteran	04/30/2019	04/30/2021	Alastair Davis	1701 Jones Road	Jacksonville	FL.	32220	Duval	landscapearkitechzi@gmail.com	904-860-3305 periopsion	
Lasa Construction, Inc	Hispanic American	02/19/2019	02/19/2021	Chris Hernandez	6734 Greenland Industrial Blvd	Jacksonville	FL	32258	Duval	chris hemandez@lasa-usa.com	904-260-2381 participated error requested to general telephone telephone to general telephone t	
LG2 Environmental Solutions, Inc.	Woman Owned	02/08/2019	02/08/2021	Lee Gerald	10475 Fortune Parkway	Jacksonville	FL	32256	Duvai	leegerald@lg2es.com	904-288-8531	
MACS Industrial Supplies, Inc.	Woman Owned -	07/08/2019	07/08/2021	Susan Woolsey	10418 New Berlin Road #103	Jacksonville	FL.	32226	Duvai	info@macsindustrial.net	904_757_9788 Indicators	
Magic Drywall Finishing & Painting	African American	12/26/2017	12/28/2019	John Speights	2669 W 45th St	Jacksonville	FL_	32209	Duval	speights80@yahoo.com	904-410-4444 Sufficient and injurishing for Sufficience Sufficience Sufficience Sufficience and important and production and production and production and injurishing last Sufficient survival important Sufficient Suffic	
MAI Engineering Services, Inc.	Asian American	01/30/2018	01/30/2020	QUOC MAI	SUITE D	ST AUGUSTINE	FL.	32086	St. Johns	quoc@inalengineer.com	904-536-3705 annotation	
martin's wholesale distributors, Inc.	Woman Owned	10/23/2017	10/23/2019	Helen Gay	1972 Van Sicide Rd	Jacksonville	FL	32218	Duval	Martins Wholesale@yahoo.com	904-714-0204	
Mendian Integration, LLC	African American	11/16/2018	11/16/2020	Zendrick Cunningham	4685 Sunbeam Rd	Jacksonville	FL_	32257_ ·	Duvai	payments@meridian-integration.com	904-866-9476 processor	
MIRANDA CONTRACTING, LLC	Hispanic American	05/22/2019	05/22/2021	JOSHUA Garrison	8442 W. Beaver Street	Jacksonville	FL	32220	Duval	jgarrison@mirandacontracting.com	904-388-1121 personal oral representation	
N.P.Construction of N. FL, inc	Hispanic Américan	01/22/2018	01/22/2020	Nelson Peraza	6510 Columbia Park Drive #206	Jacksonville	FL	32258	Duval	nperaza@npconst.com	SO4-262-8830 percented	
North Florida Building Maintenance, LC	Woman Owned	10/06/2017	10/06/2019	Monica Fourman	3947 Boulevard Center Drive	Jacksonville	FL	32207	Duval	rtumer@gacitywide.com	904-737-4969 Processor	_
North Florida waste Management	Woman Owned	06/20/2018	06/20/2020	1	3633 tenox ave	Jacksonville	FL	32254	Duval	tonyzajni@qmafi.com	00 4 000 CO 40 9913; Seri second conditionary 544	
Plead Chemie doa Industrial Flooring Specialists	Woman Owned	12/01/2017		Joanne Grant	606-6 Lane Avenue North	Jacksonville	FL	32254	Duval	epoxy@flooreure.com	SULFACE CONTROL OF STATE OF ST	
Prism Consulting Services, Inc.	Aslan American	05/21/2019	05/21/2021	Manish Kothari	6971 Business Park Blvd N	Jacksonville	FL	32256	Duval	mkotharl@prismcs.net		
FTY Contractors LLC	African American, Woman Owned, Veteran	02/12/2019	02/12/2021	Erica Postway	250 Capiso Court	Jacksonville	FL	32220	Duva!	ptyc.info@gmall.com	904-880-9900 per Right Control (1990) per Righ	
QB Electric U.C	African American, Woman Owned	12/07/2017	12/07/2019	Janelle Thomas	1228 lake forest blvd	Jacksonville	FL.	32208	Duvat	J.Thomas@qbelectriclic.com	504-899-2830 particular and requested by the Report of Martin Carl (posted and requested by Society and requested by Society and requested by Society	
Quality Electrical Service, Inc	Hispanic American	07/20/2018	07/20/2020	Ramiro Onate	2758 Ernest Street	Jacksonville	FL_	32205	Duval	ram@qualityjax.com	904-388-9198 perfection and requesting the second perfections of the second perfection of the se	
Quantum Construction, Inc	African American	04/25/2018	04/25/2020	Scott Gordon	PO Box 41483	Jacksonville	FL	32203	Duval	scott@quantumconstruct.com	904-415-7920 perfection and recombing the second polymer (second perfection perfection perfection)	
Quantum Mechanical, U.C	Woman Owned, African American	01/25/2019	01/25/2021	Patrick Gordon	1225 W. BEAVER STREET	JACKSONVILLE	FL	32204	Duval	PATRICK@QUANTUMMECHANICAL.COM	561-668-1008 perforance and requestry by	
R. M. Myers Company, Inc.	Hispanic American	01/28/2018	01/28/2020	Dariene Atkins	4505 Lexington Avenue	Jacksonville	FL	32210	Duval	mm@mmyers.net	904-387-2743 participation	
R-ECO ENVIRONMENTAL PAINTING LLC.	African American, Woman Owned, Veteran	02/21/2019	02/21/2021	Reginald Walker	421 West Church Street, #601	Jacksonville	FL	32202	Duval	reg@recoenvpaintingilo.com	9919; Sert topdated errol requesting (MI) 904-535-0248 barrietpelane 427711; sert errol requesting temperatures	
RFE Construction & Fence Services, Inc	African American	12/13/2018	12/13/2020	ronald etheridge	4622 castlewood dr e	jacksonville	FL	32206	Duval	renetheridge@hotmail.com	904-613-1752 personal and representation	
Rivers Constructors, Inc.	Woman Owned	07/14/2019	07/14/2021	JENNIFER RIVERS	7855-703 Argyle Forest Blvd	Jacksonville	FL.	32244	Duyal	ginger@riversconstructorsinc.com	904-779-2300 protection and requiring life	
Serenity Restoration & Cleaning Solutions, Inc	African American	04/17/2018	04/17/2020	Art Samuels	7621 Lookaut Point dr	Jacksonville	FL .	32210	Duval	srcsinc@att.net	904-779-2300 := requires =	
Servicefindors, LLC	African American	07/15/2019	07/15/2021	Phillip Drake	2650 Tartus Dr	Jacksonville	FL	32246-5542	Duval	phillip@sf-lic.com	904-714-8853 artespend and requested	
SGS Technologie LLC	Asian American	04/13/2018	04/13/2020	Arun Venkatesan	6817 Southpoint Parkway,	Jacksonville .	FL	32216	Duva!	arun@sgstechnologies.net	SOL 332.4536 per control of the period of th	_
Shifting Gears, L.L.C.	African American	09/25/2018		garrett dennis	6001-21 Argyle Forest Blvd	Jacksonville	FL	32244	Duval	gdennis26@msn.com	MATTER SAFE ANALYSIS CONTROL OF THE PERSON	
Spatial Concepts Inc.	Woman Owned	05/30/2019	05/30/2021		9133 R.G. Skinner Parkway	Jacksonville	FL	32256	Duvat	Tourose@spatialconceptsing.com	904-887-1870 perchasion and requesting the production of the produ	
Superior Fence and Rail of North Flerida, Inc	Veteran	06/18/2018		Zach Peyton	5470 Highway Avenue	Jacksonville	FL	32254	Duval	zach, peyton@superiorienceandrall.com	MATERIAL CONTINUES OF THE PROPERTY OF THE PROP	
The Ohmega Group, Inc	African American, Veteran	07/29/2019		Cherl McCullough	1756 Silver Street	Jacksonville	FL	32206	Duval	cmccullough@ohmegagroup.com	904-683-6349 jamiliphana DZIRI: Samiliphana representation publication BRITE: Cartinolated conditionating this 904-807-6512 jamiliphana representation per licenses	
The Rose Group LLC	African American			Reginald Ansley	2933 N Myrtle Avenue	Jacksonville	FL	32209	Duval	ransley@therosegrouplic.com	004-363-1363 Industrial and industrial	Y
Topac Enterprises LLC	Veteran	10/23/2017		Onur Tepac	4027 Spring Park Circle	Jacksonville	FL	32207	Duval	topacenterprises@gmait.com	SOUTH Service and property of paragraphs	
TouchPoint Inc	Woman Owned	06/25/2019	06/25/2021	W. Kenneth Harper	10199 Southside Blvd. Ste 203	Jacksonville	FL	32256	Duval	kharper@touchpoint-inc.com	904-314-0473 personen 20775; seri sekat lapasti paragraphic 5992; seri sekat lapasti paragraphic 5992; seri sekat lapasti paragraphic 5994-519-9933 personen 5994-519-9933	
TriEdipse	African American	01/02/2019	01/02/2021	Vincent Taylor	P.O. BOX 7763	JACKSONVILLE	FL.	32238	Duval	vtaylor4@bellsouth.net	9017/18 Land of an interpretating the participated and requirement the contemp that 9014-778-0372 performances	
Triple A & S, LLC	African American, Woman Owned, Veteran	01/22/2018	01/22/2020	Anthony Patterson	4427 Vista Point Ln	Orange Park	FL	32065	Clay	эрэпекол39@дтай.фот	904-505-3281 protection	
United Paying Inc.	African American, Veteran	10/17/2018		Anthony Williams	11868 Gran Meadows Way	Jacksonville	FL	32258	Duval	unitedpavingincorporated@gmail.com	904-306-6754 periodicinal and requesting the	
												

.

-

.

V & R Enterprise of Jacksonville, Inc.	African American, Woman Owned	02/23/2018	020232020	22232018 020232020 Williams	Suffe 1	Jacksonville Pt. 32218	턴		Duval	Duva) vrenterpriselnc@hotmall.com	904-424-9441 perspason	SZITTE, Serit victorial and requestry to participation SPPTE, Serit victorial and requestry 54
Vanouard Electrical Contractors, Inc.	Woman Owned	02/06/2019	02/05/2019 02/06/2021 Gln	Girl Philippe	3553 Regent Blvd.	Jacksonville FL 32224	7		Duval		904-232-4018 perdenan	AZZITE AND EXCEPT CONTRACTOR AND PARTY AND SECURITY AND S
Waitz & Move. Inc.	Hispanic American, Woman Owned	11/08/2017	11/08/2019	11/08/2017 11/08/2019 Arelys Moye	3738 Southside Boulevard	Jacksonville FL 32216			Duval	Duval arelysmoye@comeast.net	904-642-8311 proposite	prints, see at state of each report of the second control of the s
Williams & Williams General Contractors and Engineering Mand Woman Owned, African American	Woman Owned, African American	02/19/2018	02019/2020	22/19/2018 OZD/19/2020 Williams	5975 Wakulla Springs Rd	Jacksonville Ft. 32258	占		Diwal	Duval AngleWillams@WillamsandWillamsLLC.com 904-335-2122 perspect	n904-335-2122	VITTILE LINE SALES AGENT AND THE SALES AND T
WiredPeople	Hispanic American	03/29/2019	03/29/2021	03/29/2019 (03/29/2021) Preston Yuzey	4601 Touchton Rd	Jacksonville FL 32245	묘		Duval	wpsales@wiredpeopleing.com	850-671-1010 property	handeren Dong Sent (Desert was in the past DE DONG Sent (Desert was in the past DE)
Werkplace Solutions Inc	Woman Owned	01/08/2019	01/08/2021	01/09/2019 01/08/2021 Stephanle Royal	3733 University Blvd, West	Jacksonville FL 32217	님		levad	Duval sroyal@workplace.us	504-997-8878	neticipality in the constitution of the consti
Yown's Boiler	Veteran	11/17/2017	1/17/2017 (11/17/2019 Cory Yown	Cory Yown	3501 West 20th. Street	Jacksonville FL 32254	교		Drval	Duval cyswn@yowns.com	904-786-1645 personne	National Conference of the con
Zabatt Inc	Hispanic American	03/19/2019	03/19/2021	G3/19/2019 03/19/2021 Maria Saballer	4612 Highway Ave	Jacksonville FL 32254	<u> </u>	2254	Duval	Duval sales@zabatt.com	904-421-9849 persumon	OCTITIC and other industry leafurgacting tall SPRIE Sed action industry repairs to purchases SPRIE Sed actions of the service

ı F

.

7

.