
RESOLUTION NO. 2024 - 339 

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, 
FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD BID NO. 
1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. 
IMPROVEMENTS TO PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. AS THE LOWEST, 
RESPONSIVE, RESPONSIBLE BIDDER, AND TO EXECUTE AN AGREEMENT FOR COMPLETION 
OF THE PROJECT. 

RECITALS 

WHEREAS, the County is progressing with the project to construct improvements on Race Track Road from 
West Peyton Parkway to Bartram Park Boulevard in St. Johns County, Florida; and 

WHEREAS, through the County ' s formal Bid process, Petticoat-Schmitt Civi l Contractors, Inc. was the lowest, 
responsive, responsible bidder; and 

WHEREAS, the County finds that entering into a contract for completion of the work serves a public purpose, 
and the contract will be in substantial conformance with the attached draft; and 

WHEREAS, the project will be funded by the SJC Public Works Department. 

NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF ST. 
JOHNS COUNTY, FLORIDA, as fo llows: 

Section 1. The above Recitals are incorporated by reference into the body of this Resolution and such Recitals 
are adopted as finds of fact. 

Section 2. The County Administrator, or designee, is hereby authorized to award Bid No. 1807 to Petticoat­
Schmitt Civil Contractors, Inc. as the lowest, responsive, responsible bidder. 

Section 3. Upon approval by the Board of County Commissioners, the County Administrator, or designee, is 
further authorized to execute an agreement in substantially the same form and format as the attached draft for the 
completion of the project as specifically provided in Bid No: 1807. 

Section 4. To the extent that there are typographical and/or administrative errors that do not change the tone, 
tenor, or concept of th is Resolution, then this Resolution may be revised without subsequent approval by the Board 
of County Commissioners. 

PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida, this 20th day 
of August, 2024. 

Rendition Oat UG 2 0 2024 

ATTEST: Brandon J. Patty, 
Clerk e Circ~it Court & Comptroller 

BOARD 
ST.JOH 

,I' 

COMMISSIONERS OF 
FLORIDA 



MASTER CONSTRUCTION AGREEMENT 
BETWEEN 

ST. JOHNS COUNTY AND CONTRACTOR 

Master Construction Agreement No: 24-MCA-PET-20083 
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This Master Construction Agreement ("Contract") is made this __ day of ________ _ ~ 2024 
(the "Effective Date") by and between ST. JOHNS COUNTY ( "County"), a political subdivision of the State of Florida, 
whose principal offices are located at 500 San Sebastian View, St. Augustine, FL 32084, and PETTICOAT-SCHMITT 
CIVIL CONTRACTORS, INC. ("Contractor"), a company authorized to do business in the State of Florida, with its 
principal offices located at: 6380 Philips Highway, Jacksonville, FL 322 16, Phone: (904) 851-0888, and E-mail : 
jrumer@ petticoatschmitt.com , fo r IFB NO. 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO 
BARTRAM PARK BLVD. IMPROVEMENTS hereinafter referred to as the "Project". When referenced together, the 
County and Contractor shall co llectively be referred to as the Parties. 

In consideration of the mutual promises and covenants contained herein, the Parties hereby agree as fo llows: 

ARTICLE I CONTRACT DOCUMENTS 

1.1 The Contract Documents 
1.1.1 The Contract Documents are the co llective documents which form the Contract, and shall govern completion of the 

Work. The Contract Documents hereby include the following: 

a) Fully Executed Change Orders and Amendments to this Agreement; 
b) Field Orders signed by County ' s Project Manager; 
c) Notice to Proceed; 
d) This Master Construction Agreement and all Exhibits and/or Attachments hereto : 

i. Exhibit A - Technical Specifications (dated May 2024) 
ii. Exhibit 8 - Construction Plans: Roadway (dated May 10, 2024) with Revised Sheets 1, 2a, 9, 

and 12 (dated June 17, 2024) per Addendum #3 
iii. Exhibit C - Construction Plans - Signing & Pavement Marking (dated March 8, 2024 
1v. Exhibit 0- Construction Plans - Signalization (dated March 8, 2024) 
v. Exhibit E - Construction Pl ans - Lighting (dated March 8, 2024) 

vi. Exhibit F - Geotechnical Exploration Report (dated March 7, 2022) 
vi i. Exhibit G - SJRWMD Permit 23 600-143 

e) Bonds and lnsurance furnished by the Contractor in accordance with Article XIII herein; 
f) Bid Documents and Bid Forms with all addenda thereto for IFS No. 1807 

1.1.2 Documents not enumerated above are not Contract Documents and do not fo rm part of this Contract. No terms, 
conditions, limitations or exclusions in Contractor' s subm itted Bid or invoices shall be binding upon County or become part 
of the Contract Documents. ln the event of discrepancies, the Contract Documents shall be interpreted in the order of 
precedence as li sted above in Section 1.1.1. Additionally, Specifications shall govern over Drawings, electronic documents 
shall govern over hard-copy documents, numerical dimens ions shall govern over dimensions acquired by scaling, and fully 
executed documents shall govern over unsigned drafts. 

1.1.3 Shop Drawings, Product Data, Samples and similar submittals (hereafter "Submittals") are not Contract Documents. 
The County wi ll review and take action upon Contractor's submitted Submittals but only for the limited purpose of checking 
for conformance with information given and the design concept expressed in the Contract Documents. Review ofSubmittals 
is not conducted for the purpose of determining the accuracy and completeness of other details, such as dimensions and 
quantities, nor for substantiating instructions for install ation or performance of equipment or systems, all of which remain 
the responsibi lity of Contractor. 

1.1.4 A ll Submittals (whether in hard or soft copy) prepared by or on behalf of Contractor in the course of the Work shall 
be the exclusive property of the County. Ownership of any proprietary information or intellectual property contained in 
such Submittals shall remain with Contractor. Contractor grants the County a perpetual , royalty-free, license to use, copy 
and allow third parties to use such Submittals and all proprietary information contai ned in them as may be required for the 
County's internal business purposes including without limitation tendering, installing, operating, repairing, maintaining, 
modify ing, reconstructing, replacing and/or upgradi ng the Work. Such license shall be capable of transfer and/or sub­
licencing in whole or part without notice to or further consent of Contractor. Contractor shall not be held liable for reuse of 
Contractor' s Submittals by the County for purposes other than originally intended as stated in the Contract Documents. 
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1.1.5 Contractor is solely responsible for requesting instructions, interpretations, or clarifications to the Contract 
Documents and is solely liable for any costs and/or expenses arising from its failure to do so. Contractor shall have a 
continuing duty to read, carefully study and compare each of the Contract Documents, the Submittals and shall give 
immediate written notice to the Project Manager and the County of any inconsistency, ambiguity, error or omission which 
Contractor may discover with respect to these documents before proceeding with the affected Work. The issuance, or the 
express or implied approval by the County or the Project Manager of the Contract Documents or Submittals shall not relieve 
any such approval by evidence of Contractor's compliance with the Contract. The County has requested the Project 
Manager to provide to Contractor documents for the Project, including the Drawings and Specifications for the Project, 
which are accurate, adequate, consistent, coordinated, and sufficient for construction. HOWEVER, THE COUNTY 
MAKES NO REPRESENTATlON OR WARRANTY OF ANY NATURE WHATSOEVER TO CONTRACTOR 
CONCERNING SUCH DOCUMENTS. By the execution hereof, Contractor acknowledges and represents that it has 
received, reviewed and carefully examined such documents, has found them to be complete, accurate, adequate, consistent, 
coordinated and sufficient for construction, and that Contractor has not, does not, and shall not rely upon any representation 
or warranties by the County concerning such documents as no such representation or warranties have been or are hereby 
made. 

1.1 .6 Any dispute relating to the Contract Documents, shall be resolved through good fa ith efforts upon the part of the 
Contractor and the County. Should Contractor have any questions concerni ng interpretation or clarification of the Contract 
Documents, Contractor shall submit to the County ' s Project Manager, in writing, a request for clarification that clearly and 
concisely sets forth the issues for which such request is sought. Such request shall be submitted to the Project Manager by 
the Contractor within three (3) business days of receipt of the Contract Documents, or the direction, interpretation, or 
clarification thereof provided by the County. The County ' s Project Manager shall render a determination concerning such 
interpretation or clarification, which shall be considered final and conclusive unless Contractor files a written protest within 
fourteen (14) calendar days ofreceipt thereof. Contractor' s protest shall be submitted to the Purchasing Director, and shall 
state clearly and in detail the basis thereof. Failure by the Contractor to protest the County Project Manager' s rendered 
determination within the timeframe above, shall constitute a waiver by the Contractor of all its rights to further protest, 
judicial, or otherwise. The Purchasing Director shall consider the Contractor' s protest and shall render a decision thereon, 
in writing, within ten (10) calendar days. If Contractor does not agree with the determination of the Purchasing Director, 
the Contractor shall deliver written notice to that effect to the County within three (3) business days of receipt of the 
determination by the Purchasing Director. 

1.1.7 Unless otherwise directed in writing, Contractor shall at all times carry on with the Work and maintain its progress 
schedule in accordance with the requirements of the Contract and the determination of the County, pending resolution of 
any Contract Document dispute. ln no event will a dispute, the filing of a protest, claim or appeal , or the resolution or 
litigation thereof, relieve Contractor from its obligation to timely perform the Work required by the Contract and to maintain 
the progress schedule in accordance with the Contract. 

1.1.8 Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to 
use and reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, 
execution of the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion 
of the Work; provided, however, that in no event shal l Contractor and/or its subcontractors use, or permit to be used, any or 
all of such Contract Documents on other projects without the specific written consent of the County. 

1.2 Definitions 
Terms used within this Agreement shall have the meaning as set forth in the St. Johns County Purchasing Policy, or as 
provided herein. Terms defined herein for specific application to this Contract shall govern over definition of terms provided 
in the St. Johns County Purchasing Policy. 

1.2.1 Acceptance of the Work: Written acceptance ofthe Work by the County and the County ' s Project Manager. 

1.2.2 Applicable Laws: All local, state, and federal laws, statutes, codes, ordinances, rules and regulations in effect at the 
time Work and Warranty Work is performed under this Contract. 

1.2.3 Claim: Any claim, liability, loss, demand, demand for arbitration, damage, lien, cause of action of any kind, 
obligation, responsibility, cost, expense, royalty, fee, assessment, penalty, fine, judgment, interest or award, pending or 
threatened, whether arising by law, contract, tort, voluntary settlement or otherwise. 
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1.2.4 Contract Price: The sum set forth in Article IV of this Contract shall constitute the Contract Price, as may be 
amended by Change Order. Unless otherwise approved by the County in writing, the Contract Price includes all taxes, 
including without limitation, income and withholding tax of any kind and sales tax imposed by the state or by the County 
and paid by Contractor or any Subcontractors with respect to sales of goods purchased for the performance of the Work. 

1.2.5 Contract Time: The number of calendar days between commencement and completion of the Work, established in 
paragraph 3.1.1 of this Contract, as may be amended by Change Order. 

1.2.6 Design: Those design services related to the Project prepared by the County or the County ' s consultants or other 
representatives, which shall , as may be required, be included in Contractor' s Work. 

1.2.7 Drawings: The graphic and pictorial portions of the Contract Documents, illustrating the design, location and 
dimensions of the Work, generally including but not limited to, plans, elevations, sections, details, general notes, schedules 
and diagrams. 

1.2.8 Final Completion: Completion of all Work in compliance with the Contract Documents, as determined by the 
County, and issuance of a Final Certificate for Payment. 

1.2.9 Force Majeure Events: Those events that are not reasonably foreseeable and are beyond the control of both the 
Contractor and the County, including acts of war, terrori st attacks, labor strikes, floods, earthquakes, epidemics, pandemics, 
riots, adverse weather conditions, and other acts of God. 

1.2.10 Jobsite: Any physical location or other place on, under, in, at or through which any aspect of the Work is performed. 

1.2.11 Notice to Proceed: A written notice given by the County to Contractor fixing the date on which the Contract Time 
will commence to run and identifying the corresponding Substantial Completion and Final Completion dates. 

1.2.12 Product Data: Illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other 
information furnished by Contractor to illustrate materials or equipment for some portion of the Work. 

1.2.13 Project: The total undertaking to be accomplished for County by engineers, contractors, and others, including 
planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under 
the Contract Documents is a part. 

1.2.14 Project Manager: The County ' s representative assigned to the Project, or any part thereof, to observe the Work and 
perform certain other obligations of the County as defined in Article VI below. 

1.2.15 Shop Drawings: Drawings, diagrams, schedules, and other data specially issued for the Work by Contractor or a 
Subcontractor, Sub-subcontractor, and material suppliers to illustrate some portion of the Work. 

1.2.16 Specifications: That portion of the Contract Documents consisting of the written requirements for materials, 
standards, equipment, construction systems, and standards of workmanship for the Work, and performance of related 
services. 

1.2.17 Subcontractor: A Subcontractor is an individual , partnership, corporation, assoc1at1on, JOtnt-venture or any 
combination thereof, which has a direct or indirect contract with Contractor to perform a portion of the Work. 

1.2.18 Substantial Completion: The stage in the progression of the Work when the Work is sufficiently complete in 
accordance with this Contract so that the County can enjoy beneficial use or occupancy of the Work and can utilize the 
Work for its intended purpose. 

1.2.19 Work: Construction and services required by the Contract Documents, including all labor, materials, equipment 
and services as well as other deliverables provided, or to be provided, by Contractor to fulfill Contractor's obligations under 
this Contract. The Work may constitute the whole or part of the Project. 
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1.3 Ownership of Contract Documents 
Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to use and 
reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, execution of 
the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion of the Work; 
provided, however, that in no event shall Contractor and/or Contractor's subcontractors use, or permit to be used, any or all 
of such Contract Documents on other projects without the specific written consent of the County. 

ARTICLE II THE WORK 

2.1 Project Description 
The Project involves roadway improvements on Race Track Road from West Peyton Parkway to Bartram Park Boulevard 
in St. Johns County, Florida. Work includes widening of the roadway, clearing, earthwork, roadway pavement, milling and 
resurfacing, installation of curbs, installation of drainage structures, bridge approach slab replacement, guardrails, sodding, 
signing, pavement marking, signal ization, and lighting, as shown in the construction plans. 

2.2 Labor and Materials 
2.2.1 Contractor shall perform all of the Work required, implied, or reasonably inferable from , the Contract Documents. 
Unless otherwise provided in the Contract Documents, Contractor shall provide and pay for all labor, supervision, materials, 
supplies, tools, transportation, storage, construction equipment and machinery, utilities (including but not limited to water, 
heat, fuel, light, and cooling), and all other services necessary for proper execution and completion of the Work, whether 
temporary or permanent and whether or not incorporated or to be incorporated in the Work. Materials, artic les and equipment 
furnished by Contractor for incorporation into the Work shall be new unless otherwise specified in the Contract Documents. 

2.2.2 Contractor shall use only competent and skilled personnel to perform and supervise the Work and shall remove 
from such Work any person determined to be unfit, unqualified, or acting in vio lation of any obligation of Contractor under 
this Contract. In the event a person is removed from the Work, Contractor shall promptly replace such individual with 
another who is fully competent and skilled to perform the Work at Contractor's sole expense. 

2.2.3 Except as otherwise required for the safety or protection of persons or the Work or property at the Jobsite or adjacent 
thereto, and except as otherwise stated in the Contract Documents, all Work at the Jobsite shall be performed during regular 
working hours, Monday through Friday. Contractor wi ll not perform Work on a Saturday, Sunday, or any legal holiday. 
Contractor may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only with the 
County's prior written consent, which will not be unreasonably withheld. 

2.2.4 In addition, when the Work requires by Florida Statute, Contractor shall use only licensed, registered and/or certified 
personnel to perform the Work. Such Statutes may include, but are not limited to, Chapter 489 (Regulation of Professions 
and Occupations Contracting) and Chapter 633, Part lII (Fire Protection and Suppression) of the Florida Statutes. 

2.3 Project Sequencing/Arrangement 
Contractor shall not be limited in the sequencing or staging of the Work except to the extent that the Contract Documents 
impose limitations. Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles, 
(or other categories), nor the organization/arrangement of the Drawings or Design, shall control Contractor in dividing the 
Work or in establishing the extent or scope of Work to be performed by Subcontractors. 

2.4 Payment of Costs 
Except as otherwise expressly provided, Contractor shall pay directly all costs and expenses of the Work of any kind or 
nature whatsoever including but not limited to al l costs of permitting, regulatory compliance, obtaining and maintaining 
required bonds and insurance pursuant to Artic le Xlll, payments due to Subcontractors and suppliers, legal , financial, sales, 
use and similar taxes on materials and equipment, transportation and storage of materials and equipment, preparation of 
schedules, budgets and reports and all other costs required to achieve Substantial Completion and Final Completion in 
accordance with the Contract Documents. 

2.5 Cleaning the Jobsite 
Contractor shall keep the Jobsite neat, secure and orderly during performance of the Work and shall clean up and remove 
all waste, rubbish and construction debris from the Jobsite as they accumulate. Upon Final Completion of the Work, 
Contractor shall remove all waste, rubbish and construction debris from and about the Jobsite as well as all tools, appliances, 
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construction equipment, temporary utilities, temporary construction and machinery and surplus materials. Contractor shall 
restore to original condition all property not designated for alteration by the Contract Documents. 

2.6 Reporting Requirements 
2.6.1 Daily Record. The Contractor shall keep a daily record of the Work at the Jobsite. At a minimum the Daily Record 
shall include weather conditions, number of workers (by trade) on the Jobsite, and material/equipment deliveries. Daily 
Records shall be submitted by close of business the following day. 

2.6.2 Monthly Report. The Contractor shall prepare and submit a written monthly report by the tenth day of each calendar 
month. Monthly reports shall at a minimum describe Work comp leted in the prior month, planned Work for the current 
month, detailed explanations of any activity that is behind schedule, corrective actions taken to recover schedule, safety and 
environmental incidents and corrective actions taken. 

2. 7 Title and Risk of Loss 
Title to the structures, improvements, fixtures, machinery, equipment and materials constituting the Work or the Project 
shall pass to the County no later than time of payment. Such transferred title shall in each case be good, free and clear of 
any and al l security interests, liens or other encumbrances. Contractor shal l, however, bear all risk of loss concerning such 
structures, improvements, fixtures , machinery, equipment and materials until Substantial Completion, regardless of the 
extent to which the loss was insured or the availabi lity of insurance proceeds. The transfer of title does not imply acceptance 
by the County nor does it re lieve Contractor from the responsibi lity for any loss or damage to items. 

2.8 Access to Work 
The County and the Project Manager, shall at all reasonable times have fu ll access to a ll parts and locations of the Jobsite(s) 
from commencement of the Work through Final Completion. Contractor shall take whatever steps necessary to provide such 
access when requested. 

2.9 Utilities 
Contractor shall, at its expense, make all arrangements necessary to secure the availabi lity of and maintain all temporary 
utilities required to construct and operate Contractor's Work as required by the Contract Documents. If the scope of Work 
requires, Contractor shall arrange for activating permanent power, water, and sanitary service to the Project prior to 
Substantial Completion. This includes legal sketches and descriptions for easement as well as record drawings requirements 
required by utility companies. The County will assume permanent utility costs at Substantial Completion. 

2.10 Existing Utility Lines 
2.10.1 When existing Utility Lines (e.g. conduits, pipelines, transmission mains and uti lity equipment and appurtenances) 
shown on the Drawings are to be removed or relocated, Contractor shall notify the Project Manager in ample time (but in 
no event less than five (5) business days) for taking measures for prevention of the interruption of any required services 
prior to the beginning of operations. Locations of existing utility lines shown on the Drawings are based on the best 
information avai lable to the Project Manager, but shall not be considered exact either as to location or number of such lines. 

2.10.2 Contractor shall protect Utility Lines constructed under terms of the Contract and those discovered or shown on 
Drawings to be existing. In the event that Contractor damages any existing Utility Lines, shown or not shown on the 
Drawings, Contractor shall immediately notify the Project Manager. Damage occurring to existing Utility Lines due to 
Contractor's failure to exercise reasonable care shall be repaired or replaced at no cost to the County. 

2.11 Taxes 
2.11.1 Contractor shall pay all taxes, levies, duties and assessments of every nature which may be applicable to any Work 
under this Contract. The Contract Price and any agreed variations thereof shall include all applicable taxes imposed by law. 
Contractor shall make any and all payroll deductions requ ired by law. Contractor herein indemnifies and holds the County 
harmless from any liabil ity on account of any and all such taxes, levies, duties, assessments and deductions. The indemnity 
provision of this section shall survive the expiration or earlier termination of this Contract. Contractor may not use County's 
tax-exempt status unless specifically authorized in writing in advance. 

2.11.2 Foreign Entity Tax Withholding. Amounts due to certain foreign persons or entities may be subject to backup 
withholding taxes under federal law. If Contractor is a foreign person or entity that is required to complete Internal Revenue 
Service (" IRS") Form W-8ECI, Contractor shall provide County a copy of Contractors current Form W-8ECI prior to 
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issuance of any invoice or payment under this Contract. If Contractor fails to timely provide a completed, current Form W-
8ECI, County will withhold all backup withholding taxes from the amounts due to the Contractor, remit such sums to the 
IRS, and pay Contractor only the remainder. County makes no representation regarding the tax treatment of amounts due to 
Contractor, and Contractor releases and holds the County harmless from any claims or damages in any way relating to or 
arising from any tax withholding by County pursuant to this section. 

2.12 Publicity and Advertising 
2.12.1 Contractor shall not make any announcement or release any information or publish any photographs concerning 
this Contract, the Work or the Project or any part thereof to any member of the public, press or any official body, unless 
prior written consent is obtained from the County. 

2.12.2 Use of the County Seal or County Logo is strictly prohibited. 1 n accordance with, County Ordinance 92-2 and 
County Administrative Policy 101.3 , Contractor may not manufacture, use, display, or otherwise use any facsimile or 
reproduction of the County Seal or Logo without express written approval of the Board of County Commissioners of St. 
Johns County, Florida. 

2.13 County Furnished Items 
2.13.1 The County shall furn ish to Contractor, at the time of executing this Contract, written and tangible material 
concerning conditions below ground at the Jobsite. Such written and tangible material is furnished to Contractor only in 
order to make disclosure of such material and for no other purpose. By furnishing such material , the County does not 
represent, warrant, or guarantee its accuracy either in whole, in part, implicitly, or at all , and shall have no liability therefore. 
The County shall also furnish surveys, legal limitations and utility locations (if known), and a legal description of the 
Project's Jobsite. 

2. 13.2 Contractor shall obtain and pay for all permits, fees and licenses necessary and ordinary for the performance of the 
Work. Excluding such permits, fees and licenses, the County shall obtain all approvals, easements, and the like required 
for construction. 

2.13.3 Subject to Paragraph 1.6 above, the County shall furnish Contractor electronic copies of the Contract Documents 
for execution of the Work. Hard copies of the Contract Documents shal I be the responsi bi I ity of Contractor. 

ARTICLE III CONTRACT TIME 

3.1 Contract Time 
3.1.1 Contractor shall commence the Work within ten (10) calendar days following receipt of the County ' s Notice to 
Proceed and shall substantially complete all Work within two hundred seventy (270) consecutive calendar days as may be 
extended pursuant to Paragraph 9.2 of this Contract. Final Completion shall be reached within thirty (30) consecutive 
calendar days after Substantial Completion. 

3.1.2 Contractor, prior to commencing the Work, shall submit to the Project Manager for his/her information, 
Contractor' s schedule for completing the Work. Contractor' s schedule shall be revised no less frequently than monthly 
(unless the parties otherwise agree in writing), and relate to the entire Work. By way of illustration and not exclusion, 
Contractor' s schedule shall: (1) contain sufficient activities to assure adequate planning for the Work, (2) include approved 
changes to the Work that impact the schedu le, (3) include a clearly defined critical path, and (4) include a unique description 
for each activity. In the event any schedule revision impacts the completion time as provided in Paragraph 3.1.1 above, 
Contractor shall submit a request for additional time, in accordance with procedures as provided in Paragraph 9.2 below. 
Failure by Contractor to strictly comply with the provisions of this Paragraph shall constitute a material breach of this 
Contract. 

3.2 Time is of the Essence 
Time is of the essence regarding each and every obligation of Contractor under this Contract. Each obligation is deemed 
material , and a breach of any such obligation (including a breach resulting from untimely performance) is a material breach. 

3.3 Substantial Completion 
3.3.1 When Contractor considers the Work is substantially complete, Contractor shall notify the Project Manager in 
writing and submit a comprehensive list of incomplete items to be completed or corrected prior to Final Completion. The 
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Project Manager will promptly inspect the Work following receipt of Contractor' s notice and attached list of incomplete 
items. The Project Manager may refuse to inspect the Work if the Work is obviously not substantially complete or when 
Contractors list is not complete. 

3.3 .2 To the extent applicable to Contractor' s specific Work scope, the fo llowing items shall be completed prior to 
Contractor' s request for a Substantial Completion inspection . 

a) All general construction completed. 
b) Project Jobsite cleared of Contractor's excess equipment, storage shacks, trailers, and/or building supplies. 
c) Project record Drawings and Specifications submitted in accordance with the Contract Documents. 
d) Preliminary as-built drawings submitted. 
e) All applicable permits required for use provided. 
g) All operations and maintenance manuals, train ing literature, and software for all equipment provided. 
h) Manufacturers' certifications and warranties provided. 
i) All required spare parts and special tools provided. 

3.3.3 lf Substantial Completion is not obtained at the inspection called by Contractor, for reasons which are the fault of 
Contractor, the cost of any subsequent inspections requested by Contractor for the purpose of determining Substantial 
Completion shall be the responsibili ty of Contractor and shall be assessed against the final payment application. 

3.3.4 Once Substantial Completi on is achieved and within the time allowed by F.S. 218.70 et seq, the Project Manager 
will prepare the punch li st req uired by the Local Government Prompt Payment Act. Unless otherwise mutually agreed, the 
punch li st items shall be corrected by Contractor within thirty (30) calendar days and prior to any request for Final Inspection 
and Acceptance. The failure to include any corrective Work or pending items not yet completed on the list does not alter 
the responsibility of Contractor to complete the Work pursuant to this Contract. 

3.4 Final Inspection 
When all the Work is finally complete and Contractor is ready for a final inspection, Contractor shall provide written notice 
to the County and the Project Manager. The Project Manager, with Contractor' s cooperation, will conduct such reviews, 
inspections and tests as may be reasonably required to satisfy the County that the Work, or identified portion of the Work, 
conforms to all requirements of the Contract Documents. If the Project Manager determines that the Work or any part of 
the Work is not complete or fai ls to conform to the Contract Document requirements, Contractor wi ll be notified in writing 
of deficiencies. After correcting all deficiencies Contractor shall again initiate the procedures for final inspection as set forth 
above. The Project Manager will issue a Final Certificate for Payment following satisfactory inspection of the Work 
provided Contractor has delivered to the Project Manager the final corrected as-bui It Drawings and the final bi 11 of materials, 
if any. 

3.5 Liquidated Damages 
3 .5.1 Execution of this Contract by Contractor shall constitute Contractor' s acknowledgment that the County will sustain 
damages in the amount identified in Paragraph 3.5.2 below for each and every calendar day during which completion of the 
Work required is delayed beyond Final Completion. Contractor and County agree that such damages shall be presumed to 
be the damages actually sustained by the County as defined below, and that because of the nature of the Project, it would 
be impracticable or impossible to determine or extremely di fficu lt to fix the actual damages. 

3.5.2 If Contractor fails to achieve Substantial Completion or Final Completion of the Work by its applicable date, then 
the County shall be entitled to withhold fro m any amounts otherwise due Contractor or to be paid as a debt due the sum of 
$2,667 per day for each and every calendar day of unexcused delay " Liquidated Damages". The parties agree that such 
Liquidated Damages are not a penalty but rather a genuine pre-estimate of monetary damages sustained by the County for 
loss of revenue and/or increased project administration expenses related to this Contract because Contractor failed to 
perform and complete Work within the time fixed for completion or additional time granted pursuant to the provisions 
hereof. The assessment of L iquidated Damages are without prej udice to the County's rights of termination and Contractor' s 
obligation to complete the Work. 

3.5.3 Should Contractor fa ll beh ind the approved Work schedule; the County reserves the right to deduct Liquidated 
Damages based on an estimated period of late completion. The County need not wait until completion of Work to withhold 
Liquidated Damages from Contractor' s progress payments. 
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3.6 Disclaimer of Consequential Damages 
The County shall not be liable to Contractor, whether in contract, tort, warranty or under any statute or on any other basis, 
for any consequential, incidental, indirect, special , punitive or exemplary damages suffered or incurred by Contractor in 
connection with this Contract, even if the County has been advised of the possibility of such damages. Consequential 
damages shall include, by way of example and without limitation, opportunity costs, loss of use of facilities or other assets, 
consequential damage claims of subcontractors, lost profits, lost savings, lost business, lost bonding capacity, lost financing, 
lost reputation or lost goodwill. 

ARTICLE IV CONTRACT PRICE AND PAYMENT 

4.1 Contract Price 
4.1.1 This Contract is a LUMP SUM Contract. As compensation for satisfactory performance of the Work, the County 
shall compensate, and Contractor shall accept, as full and complete compensation for all the Work required herein a total 
Lump Sum price of Four Million Thirty Thousand Three Hundred Sixty-One Dollars and One Cent ($4,030,361.01), 
the "Contract Price". The cost of any item of Work not covered by a specific Lump Sum shall be included in the Lump 
Sum price to which the item is most applicable. 

4.1.2 Jf required by the County, Contractor shall have included unit prices in the base Lump Sum. Such unit prices shall 
apply to revisions to the Work as directed by the County in accordance with Article IX. Unit prices are "all-inclusive", 
including labor, material , supervision, tools, equipment, insurance, taxes, fringe benefits, coordination, engineering, 
overhead, profit, performance and payment bonds, and all other th ings necessary. Unit prices are fixed for the duration of 
the Contract and are not subject to escalation for any cause. 

4.2 Schedule of Values 
4.2.1 Prior to the commencement of Work, Contractor shall submit to the County and to the Project Manager a Schedule 
of Values allocating the Contract Price to the various portions of the Work. Contractor' s Schedule of Values shall be 
prepared in such form , with such detai l, and supported by such data as the Project Manager or the County may require to 
substantiate its accuracy. Contractor shall not imbalance the Schedule of Values nor artificially inflate any element thereof. 
The violation of this provision by Contractor shall constitute a material breach of this Contract. 

4.2.2 Upon approval by the County the Schedule of Values shall be used as a basis for Contractor's Application for 
Payment. The total of all payments in the Schedule of Values must at all times be equal to the Contract Price. No progress 
payment shall be made to Contractor until an acceptable Schedule of Values is submitted. 

4.2.3 General conditions costs may be considered as a line item for the following items (break down required) 
(collectively the following shall be known as the General Cond itions Costs): 

a) Contractor' s field office personnel (full-time on-site) 
b) Construction office and storage faci lities 
c) Utilities required to sustain field office and sanitary facilities 
d) Electrical power and water for construction 
e) Bonds and Insurance 

4.2.4 Progress payments for general conditions costs wi ll be based on the percentage of Work completed to date, except 
bonds and insurance which may be requested in full. Separate payments for Shop Drawings and deposits for materials will 
not be allowed . 

4.3 Measurement and Payment 
4.3.1 Contractor shall make all surveys necessary for determining all quantities of Work to be paid under this Contract. 
Copies of field notes, computations and other records made by Contractor for the purpose of determining quantities shall 
be furnished to the Project Manager upon request. Contractor shall notify the Project Manager prior to the time such surveys 
are made. The Project Manager may but shall have no obligation to witness and verify such surveys. Measurements and 
computations shall be made by such methods as the County may consider appropriate for the class of work measured. The 
dividing limits, lines or planes between adjacent items or classes of excavation, concrete, or other types of Work where not 
definitely indicated on the Drawings or in the Specifications shall be as determined by the County. 
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4.3 .2 No payments of invoices (or portions thereof) shall, at any time, constitute approval or acceptance of the Work 
under this Contract, nor be a waiver by the County of any of the terms contained herein. 

4.4 Progress Payments 
4.4.1 Prior to Contractor' s submittal of the initial Application for Payment, Contractor shall have delivered the following 
documents. The County wi ll not make any payment to Contractor until Contractor has submitted the fo llowing 
requirements: 

a) Schedule of Values 
b) Project Schedule 
c) Certified copy of recorded bond 
d) Insurance Certificates 

4.4.2 On or before the tenth (I 0th) day of each calendar month, Contractor shall submit an Application for Payment to 
the Project Manager in such form and manner, and with such supporting data and content, as the Project Manager may 
require. Such Application for Payment shall be based on the amount of Work done or completed duri ng the payment period 
which is defined as the first day of the preceding calendar month through the last day of the preceding calendar month. The 
Project Manager will review the Application for Payment to determine whether the quantity and quality of the Work is as 
represented in the Application for Payment and thereafter confirm to the County the amount properly owing to Contractor. 
Upon receipt by the County of the Project Manager' s recommendation for payment, payments will be made in accordance 
with the Local Government Prompt Payment Act (Sections 218.70-218.80 of the Florida Statutes) less such amounts, if any, 
otherwise owing by Contractor to the County or which the County shall have the right to withhold. Any Application for 
Payment determined by the County not to be suitable for payment shall be modified and processed in accordance with the 
County ' s assessment. 

4.4.3 In the event any dispute with respect to any payment or Application for Payment cannot be resolved between 
Contractor and the County ' s Project staff, Contractor may demand in writing a meeting with and rev iew by the County's 
Purchasing Director. Such meeting and review shall occur within ten (10) business days of receipt by the County of 
Contractor' s written demand. The Purchasing Director shall issue a written decision on the dispute within ten (I 0) business 
days of such meeting. This decision shall be deemed the County ' s final decision for the purpose of the Local Government 
Prompt Payment Act. 

4.4.4 The County may withhold from each progress payment made to Contractor an amount not to exceed five (5%) 
percent of payment as retainage until final acceptance ofall Work in accordance with Section 255.078 of the Florida Statues. 
Any interest earned on retainage shall accrue to the benefit of the County. The County shall make prompt payment to 
Contractor, un less in accordance with Section 255.078(6) of the Florida Statutes, such funds are the subject of a good faith 
dispute, claim or demand by the County or Contractor. 

4.4.5 Contractor warrants and guarantees that title to Work, materials, and equipment covered in any Application for 
Payment, whether incorporated in the Project or not, shall pass to the County no later than the time of payment and shall be 
free and clear of liens, claims, security interests or other encumbrances. 

4.5 Application for Payment 
4.5.1 Contractor may make Application for Payment, at intervals of not more than once a month for Work satisfactorily 
completed during the Project. Contractor shall submit with each Application for Payment an updated Project schedule 
acceptable to the Project Manager. Each Application for Payment shall clearly include: 

a) Contract Number; 
b) A unique Application for Payment number; 
c) Contractor' s legal name and address; 
d) Taxpayer identification number (Contractor' s federal employer identification number); 
e) Brief description ofthe completed Work, in accordance with Contractor's Schedule of Values; 
f) Original Contract Price including approved Change Order amounts; and, 
g) Preferred remittance address, if different from the mailing address. 

The County may require any other information from Contractor that the County deems necessary to verify Contractor's 
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Application for Payment. No later than ten ( I 0) days after execution of this Contract or Notice to Proceed has been issued, 
the County will identify in a separate written notice the submittal requirements for Contractor' s payment requests. 

4.5.2 Delivered, stored or stockpiled materials may be included in an Application for Payment provided Contractor meets 
the following cond itions: 

a) Materials are suitably and securely stored at the Jobsite or a bonded warehouse (acceptable to the County); 
b) An applicable purchase order or supplier' s invoice is provided li sting the materials in detail, cost of materials 

and identifying this specific Project by name; and 
c) The material is insured against loss or damage (from whatever source) or disappearance prior to incorporation 

into the Work. 

4.5.2.1 Payments for such materials shall be at the sole discretion of the Project Manager, shall be based only upon the actual 
cost of the materials to Contractor, and shall not include any overhead or profit to Contractor. 

4.5.3 Each Application for Payment shall be signed by Contractor and shall constitute Contractor' s representation that 
the Work has progressed to the level for which payment is requested, that the Work has been properly installed or performed 
in full accordance with this Contract, and that Contractor knows ofno reason why payment should not be made as requested. 
Contractor' s final Application for Payment shall also be accompanied by a full and complete release and/or waiver of all 
liens complying with Section 713.20 of the Florida Statutes. 

4.5.4 Contractor must remit undisputed payment due for labor, services, or materials furnished by Subcontractors and 
suppliers hired by Contractor, within ten (10) days after receipt of each progress payment from the County pursuant to 
Section 218.735 of the Florida Statutes. If necessary for the protection of the County, the County shall have the right, at its 
sole option, to make payment by joint check or by direct check to Contractor' s Subcontractors or suppliers without advance 
notice to or consent of Contractor. If joint checks are issued fo llowing claims by Contractor's Subcontractors or suppliers, 
the County shall be entitled to an administrative fee of $50.00 per check for the expense of processing each joint check. 
Any amounts paid directly to a Subcontractor or supplier will be deducted from payments made to, or amounts due or that 
may become due to, Contractor. The issuance of a joint check shall create no rights in favor of any person or entity beyond 
the right of the named payees to payment of the check and shall not be deemed to commit the County to repeat the procedure 
in the future . 

4.5.5 No progress payment, nor any use or occupancy of the Project by the County, shall be interpreted to constitute 
approval or acceptance of any Work under this Contract, nor be considered a waiver by Contractor of any of the terms of 
th is Contract. 

4.5.6 The County's performance and obligation to pay under this Contract is contingent upon an appropriation of lawfully 
available funds by the Board of County Commissioners. The County shall promptly notify Contractor if the necessary 
appropriation is not made. 

4.6 Withheld Payment 
4.6.1 The County may decline to make payment, may withhold funds otherwise payable and, if necessary, may demand 
the return of some or all of the amounts previously paid to Contractor, if: 

a) Any Claims are made against Contractor by the County or third parties, including Claims for liquidated damages 
or if reasonable evidence indicates the probability of the making of any such Claim; 

b) Any Claims are made against the County, the County's property or any other party indemnified hereunder which 
is or might be covered by Contractors Indemnification obligations under Section 11.2 below; 

c) Contractor fails to pay Subcontractors or others in full and on-time; 
d) Contractor fai ls to submit schedules, reports, or other information required under the Contract; 
e) Contractor fails to diligently prosecute the Work and maintain progress to assure completion within the 

Contract Time; 
f) Contractor persistently fails to fully and timely perform the Work in accordance with the Contract Documents; 
g) Defective or nonconforming Work is not remedied; or 
h) Contractor is in default of any other representation, warranty, covenant or performance obligation of this 

Contract. 
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4.6.2 If Claims or li ens filed against Contractor or property of the County connected with performance under this Contract 
are not promptly removed by Contractor after receipt of written notice from the County to do so, the County may remove 
such Claims or liens and all costs in connection with such removal shall be deducted from withheld payments or other 
monies due, or which may become due, to Contractor. If the amount of such withheld payments or other monies due 
Contractor under the Contract is insufficient to meet such cost, or if any Claim or I ien against Contractor is discharged by 
the County after final payment is made, Contractor and its surety or sureties shal l promptly pay the County all costs 
(including attorney's fees) incurred thereby regardless of when such Claim or lien arose. 

4.7 Final Payment 
4.7.1 Upon Contractor' s receipt of the Final Certificate for Payment, Contractor may subm it a fina l invoice provided the 
following has been completed or submitted with such final invoice : 

a) Complete all items applicable to the Work identified in Paragraph 3.3 .2; 
b) Complete all Work listed on the punch list prepared in accordance with Paragraph 3.3.4; 
c) Consent of Surety for final payment and/or retainage; 
d) Final Waiver and Release of Claim signed by Contractor; 
e) Submittal of final corrected as-built (record) Drawings; 
f) Settlement of Liquidated Damages, as applicable; and 
g) Settlement of liens and Claims, if any. 

4.7.2 Acceptance of Final Payment shall constitute a waiver of all Claims against the County by Contractor except for 
those Claims previously made in writing against the County by Contractor, pending at the time of Final Payment, and 
identified in writing by Contractor as unsettled at the time of its request fo r Final Payment. 

4.7.3 In the event Contractor fai ls to make a Request for Final Payment, or to resubmit a final Application for Payment 
within ninety (90) days after being requested to do so, the County may deem any and all retained funds to be abandoned 
property and shall give notice of abandonment to Contractor. The County may set off agai nst the final payment any 
amounts due to County from Contractor arisi ng out of or under this or any other Contract or Contract between them. 

ARTICLE V CONTRACTOR RESPONSIBILITIES 

5.1 Performance 
5.1.1 Contractor warrants that, to the best of its knowledge, there is no pending or threatened action, proceeding, or 
investigation, or any other legal or financial condition, that would in any way prohibit, restrain, or diminish Contractor' s 
ability to satisfy its contractual obligations hereunder. 

5.1 .2 Contractor shall perform no part of the Work at any time without adequate Contract Documents or, as appropriate, 
approved Shop Drawings, Product Data or samples for such portion of the Work. If Contractor performs any portion of the 
Work where Contractor knows or should know such Work involves a recognized error, inconsistency or omission in the 
Contract Documents without notice to the Project Manager and the County, Contractor shall bear responsibility for such 
performance and shall bear the cost of correction. 

5. 1.3 Contractor shall perform the Work strictly in accordance with this Contract. 

5.1.4 Contractor shall confi ne its operations to the Jobsite or such other land and areas identified in and permitted by the 
Contract Documents. Contractor shall assume full responsibility for any damage to any such land or area, to the County or 
occupant thereof, or of any adjacent land or areas, resulting from the performance of the Work. Should any Claim be made by 
any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party 
by negotiation or otherwise resolve the Claim by other dispute resolution proceeding or at law. Contractor shall , to the fullest 
extent permitted by Applicable Law, indemnify and hold harmless the County, and its officers, directors, agents and 
employees and anyone directly or indirect ly employed by them from and against Claims, costs, losses, and damages arising out 
of or resulting from any Claim or action, legal or equitable, brought by any such owner or occupant against the County or any 
other party indemnified hereunder to the extent caused by or based upon Contractor's or a Subcontractor's performance of the 
Work. 

5.1.5 Contractor is solely and exclusively responsible for supervising all workers at the Jobsite. Contractor shall supervi se 

SJC (MCA-TO) 2022, REV6 (05 .02.2024) Page 14 of34 



and direct the Work using Contractor' s best skill, effort and attention. Contractor shall be responsible to the County for any 
and all acts or omissions of Contractor, its employees and others engaged in the Work on behalf of Contractor. 

5.1.6 Contractor and the Work must comply with all Applicable Law and the requirements of any applicable grant 
agreements. 

5.2 Authorized Representative 
5.2.1 Prior to commencing Work, Contractor shall designate in writing a competent, authorized representative(s) 
acceptable to the County to represent and act for Contractor ("Authorized Representative"). Absent such written designation, 
Contractor' s Jobsite superintendent shall be deemed Contractor's Authorized Representative ands/he shall be authorized to 
receive and accept any and all communications from the County or the County's Project Manager. All communications 
given to the Authorized Representative shall be binding upon Contractor. An Authorized Representative may be added, 
removed or changed upon prior written notice given pursuant to Section 14.21 titled "Written Notice". 

5.2.2 At all times while performing the Work and Warranty Work, Contractor shall have one or more Authorized 
Representatives present on the Jobsite. Such Authorized Representative shall be capable to effectively communicate with 
the County or the County ' s Project Manager, execute and enforce applicable Contract Documents and address Jobsite safety 
and environmental requirements. 

5.3 Environmental, Safety and Health 
5.3.1 Safety and Protection. Contractor shall be solely and exclusively responsible for conducting operations under this 
Contract to avoid risk of harm to the health and safety of persons and property and for inspecting, supervising and monitoring 
all equipment, materials (whether in storage on or off the Jobsite), work practices and safety precautions (including but not 
limited to adequate maintenance of traffic) used in the Work to ensure compliance with its obligations under this Contract. 
Contractor shall provide or cause to be provided necessary training and furnish all safety construction equipment/tools, 
including OSHA compliant and ANSI certified personal protective equipment as appropriate and necessary for the 
performance of the Work, to its subcontractors of every tier and enforce the use of such training and safety construction 
equipment/tools. 

5.3.2 Compliance. Contractor shall comply with all Applicable Laws bearing on the safety of persons or property, or 
their protection from damage, injury or loss including compliance with applicable permits, Project plans and approvals. To 
the extent allowed by law, Contractor shall assume all respons ibility and liabil ity with respect to all matters regarding the 
safety and health of its employees and the employees of Contractor' s subcontractors and suppliers of any tier, with respect 
to the Work. 

5.3.3 Stop Work Authority. Notwithstanding the foregoing, the County reserves the right to direct Contractor to stop 
Work and correct an unsafe condition at any time that any person present at the Jobsite identifies any unsafe condition or 
action. For this purpose only, any person at the Jobsite is authorized to act on behalf of the County. 

5.3.4 Safety Representative. Prior to commencing Work, Contractor shall designate in writing a member(s) of its Jobsite 
construction team as its Safety Representative. Such Safety Representative shall be acceptable to the County and shall have 
responsibility for implementing all safety procedures, including OSHA, responsibility for the prevention of accidents, 
authority for monitoring safety of the Work, authority to correct unsafe conditions or acts by its employees or 
Subcontractors, the ability to oversee compliance with and address environmental requirements, and coordinate with other 
on-site contractors and subcontractors on safety and environmental matters required for the Work. In the absence of the 
required written designation, this person shall be Contractor' s Superintendent. 

5.3.5 Safety Reporting Requirements. Contractor shall maintain accident and injury records as required by Applicable 
Law. Such records will be made available to the County upon request. Contractor shall immediately report to the County 
any death, injury or damage to property incurred or caused by Contractor's employees and employees of Contractor's 
subcontractors and suppliers of any tier. 

5.3.6 Drug Free Workplace. By signing this Contract, Contractor agrees to maintain a healthy and productive workforce 
and safe working conditions thru compliance with the Drug-Free Workplace Act (Chapter 112, Florida State Statutes). 
Contractor' s personnel shall not possess, use, manufacture, distribute or be under the influence of while on the Jobsite (or 
any other location where the provisions of this Contract applies) alcoholic beverages and/or illegal drugs or any other "Drug" 
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as such term is defined in the Drug-Free Workplace Act. 

5.3.7 Occupational Safety and Health Act (OSHA). Contractor warrants that all materials, equipment, services, etc. , 
delivered or provided to the County shall conform in all respects to the standards set forth in the Occupational Safety and 
Health Act (OSHA) of 1970 as amended and the failure to comply will be considered a breach of this Contract. Contractor 
further certifies that if material, equipment, service, etc. , delivered or provided to the County is subsequently fo und to be 
defi cient in any OSHA requirement in effect on date of de livery or service fulfi llment date, all costs necessary to bring the 
material, equipment, service, etc. , into comp liance with the aforementioned req uirements shall be borne by Contractor. 

5.3.8 Toxic Substances/Federal Hazard Com munication "Right to Know and Understand" Regulations 
The Federal "Right to Know and Understand" Regulation (also known as the Hazard Comm unication / Globally 
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to 
inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide train ing in 
safe chemical storage, labeling, handling practices and emergency procedures. 

5.3.8.1 Accordingly, Contractor is required to provide completed Safety Data Sheets (SOS) for each hazardous substance 
provided to the County under this Contract. This includes hazardous substances that are not directly included in the Contract 
Documents, but are included in the goods or services provided by Contractor to the County. The SOS for each substance 
must be sent to the County 's Project Manager and must also be sent to : 

St. Johns County, a political subdivi sion of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Risk Management 

5.3.8.2 In the event that hazardous material is improperly handled or stored by Contractor, its subcontractors, any sub­
subcontractors, or any employee or agent of any of the aforementioned which results in contamination of the Jobsite, 
Contractor shall immediately notify the County and the appropriate governmental authority and shall take whatever action 
is necessary or desirable to remediate the contami nation at Contractor' s sole cost and expense. Further, Contractor shall 
indemnify and hold harmless the County from any and all cost, expense, action, or liability whatsoever resulting from such 
contamination and/or remedial activities. The indemnity provis ions of this section shall survive the expiration or earlier 
termination of this Contract. 

ARTICLE VI PROJECT MANAGER 

6.1 Project Manager Responsibilities 
6.1.1 The County shall designate as its representative a Project Manager who shall be fully acquainted with the Project. 
The Project Manager shall be the County ' s representative from the Effective Date of this Contract until final payment has 
been made. The Project Manager shall be authorized to act on behalf of the County only to the extent provided in this 
Article Vl. 

6.1.2 The County and Contractor shall communicate with each other in the first instance through the Project Manager. 

6.1.3 The Project Manager shall be the initial interpreter of the requirements of the Drawings and Specifications and the 
judge of the performance there under by Contractor. The Project Manager shall render written or graphic interpretations 
necessary for the proper execution or progress of the Work with reasonable promptness on request of Contractor. 

6.1.4 The Project Manager shall review Contractor' s Appl ications for Payment and shall confirm to the County for 
payment to Contractor, those amounts then due to Contractor as provided in this Contract. 

6.1 .5 The Project Manager shall have authority to reject Work, which is defect ive or does not conform to the requirements 
of this Contract. If the Project Manager deems it necessary or advisable, the Project Manager shall have authority to require 
additional inspection or testing of the Work for compliance with Contract requirements at Contractor's expense. 

6.1.6 The Project Manager shall review and accept, or take other appropriate action as necessary, concerning Contractor' s 
submittals including but not limited to Shop Drawings, Product Data and Samples. Such review, acceptance or other action 
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shall be for the sole purpose of determining conformance with the design concept and information given through the 
Contract Documents. 

6.1.7 The Project Manager may authorize mi nor changes in the Work by field order as provided elsewhere herein. The 
Project Manager does not have authority to approve adjustments to the Contract Price or Contract Time. If at any time 
Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor shall submit a written 
notice in accordance with the requirements of Article IX. 

6.1.8 The Project Manager shall , upon written request from Contractor, conduct inspections to determine the date of 
Substantial Completion and the date of Final Completion, shall receive and forward to the County for the County ' s review 
and records, written warranties and related documents required by this Contract and shall issue a Final Certificate for 
Payment upon compliance with the requirements of this Contract. 

6.1.9 The Project Manager' s decision in matters relating to aesthetic effect shall be final if consistent with the intent of 
this Contract. 

6.2 Field Orders 
The Project Manager shall have authority to order minor changes in the Work not involving a change in the Contract Price 
or Contract Time and not inconsistent with the intent of this Contract. Such changes shall be affected by written field order 
and shall be binding upon Contractor. Contractor shall carry out such field orders promptly. 

ARTICLE VII SUBCONTRACTORS 

7.1 Award of Subcontracts 
7.1.1 Contractor shall be responsible for all Work performed under the Contract Documents. All persons engaged in the 
Work of the Project are the responsibility and under the control of Contractor. Contractor shall furnish the Project Manager, 
in writing, the names of persons or entities proposed by Contractor to act as a Subcontractor on the Project. The Project 
Manager shall promptly reply to Contractor, in writing, stating any objections the Project Manager may have to such 
proposed Subcontractor. Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom 
the Project Manager has made a timely objection. 

7 .1.2 Contractor shall give personal attention to fulfillment of the Contract and shall keep the Work under Contractor's 
control. When any Subcontractor fails to execute a portion of the Work in a manner satisfactory to the County, Contractor 
shall remove such Subcontractor immediately upon written request from the County, and the Subcontractor shall not again 
be employed on the Project. The County will not entertain requests to arbitrate disputes among Subcontractors or between 
Contractor and Subcontractor(s) concerning responsibility for performing any part of the Work. 

ARTICLE VIII CONTRACT DISPUTES/CLAIMS 

8.1 Contract Claims 
8.1.1 If any dispute between the County and Contractor arises under this Contract and such dispute cannot be resolved 
by good faith negotiations at the field level between the Project Managers of the Contractor and County, such dispute shall 
be promptly escalated to the Senior Representatives of the Parties, upon request of either party, who shall meet as soon as 
conveniently possible, but in no case later than fourteen (14) calendar days after such a request is made, to attempt to resolve 
such dispute or disagreement. Five (5) calendar days prior to any meetings between the Senior Representatives, the parties 
will exchange relevant information that will assist the parties in resolving the dispute or disagreement. 

8.1.1.1 The Senior Representative for the County shall be the Director, or designee, of the County ' s Public Works 
Department. 

8.1.1.2 The Senior Representative for the Contractor shall be the supervisor of the Project Manager, or a principal of the 
Contractor. 

8.1.2 If after meeting, the Senior Representatives determine that the dispute or disagreement cannot be resolved on terms 
satisfactory to both parties, the Contractors hall submit a Contract Claim as provided herein. 
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8.1.3 Prior to filing a Contract Claim, Contractor shall first exhaust all remedies set forth in the Contract Documents. 
Claims arising from this Contract shall be filed with the Purchasing Director within five (5) business days of exhausting all 
remedies set forth above. Pending final resolution of a dispute or claim, unless otherwise agreed in writing by both parties, 
the Contractor is required to proceed with performance of the Work and maintain effective progress to complete the Work 
within the Contract Time set forth herein. The Contract Claim shall include, at a minimum, the following: 

a) The name and address of the Contractor and any legal counsel; and 
b) The Contractor' s address to which the County's rendered decisions shall be sent; and 
c) Identification, and a copy, of the final adverse decision or document that is the subject of the Contract Claim and 

any exhibits, evidence or documents which the Contractor deems applicable to the issues raised in the Claim; and 
d) Identification of the administrative remedies provided for in the Contract that were pursued prior to the Claim and 

the outcome; and 
e) A statement of the grounds for each issue raised in the Contract Claim to be reviewed and the applicable provisions 

of the Contract, as well as any applicable Laws, or other legal authorities which the Contractor deems applicable to 
the Claim. 

8.1.4 During the Purchasing Director' s review of the Contract Claim, the Purchasing Director may request additional 
information from the project team of both parties. The parties must provide the requested information within the time period 
set forth in the request. Failure of either party to timely comply may result in resolution of the Claim without consideration 
of the requested information. 

8.1.5 The Purchasing Director shall render a decision on the Contract Claim within twenty-one (21) calendar days of the 
deadline for receipt of all requested information. The written decision of the Purchasing Director shall be sent to the 
Contractor at the address provided in the Contract Claim, or as otherwise agreed to by the parties. 

8.1.6 The decision for any Contract Claim by the Purchasing Director may be appealed by the Contractor to the County 
Administrator. Contractor must submit their appeal to the County Administrator, including any and all information, 
documentation, backup data, or other supplemental facts or figures within five (5) business days ofreceipt of the Purchasing 
Director' s decision. Failure by the Contractor to submit an appeal within the prescribed timeframe shall be a waiver of a 
right to appeal the rendered decision. The appeal shall include any and all information, documentation, and data relative to 
the Contract Claim and subsequent appeal. The County Administrator shall render a decision within thirty (30) calendar 
days of receipt of all information. The County Administrator's decision shall be considered final , un less Contractor takes 
legal action in Circuit Court. 

ARTICLE IX CHANGES IN THE WORK 

9.1 General 
9.1.1 The County may, at any time, without invalidating this Contract and without notice to sureties, direct changes in 
the Work within the general scope of this Contract, consisting of additions, deletions, revisions, or any combination thereof, 
by Change Order or by field order. Contractor agrees to promptly comply with such orders and proceed with the Work, 
which shall be performed under the applicable requirements of the Contract Documents. Contract Time and Contract Price 
wi ll be adjusted, in accordance with Sections 9.2 and 9.3 below, by written Change Order for changes which materially 
increase or decrease the cost of or time for performance of the Work. 

9.1.2 If at any time Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor 
shall submit a written notice to the Project Manager explaining in detail the basis for the change request. Contractor' s written 
notice must be furnished within five (5) days of the commencement of the event giving rise to the claim or Contractor's 
knowledge of the claim, and the notice shall state the general nature and cause of the claim. Thereafter, within twenty (20) 
days after the termination of the event giving rise to the claim or Contractor's knowledge of the claim, Contractor shall 
submit written notice of the extent of the claim with supporting information and documentation to the Project Manager and 
County. IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT 
TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE 
REQUIREMENTS OF THIS SECTION. Pending final resolution of any such claim request, Contractor shall diligently proceed 
with performance of this Contract regardless of any dispute concerning performance of the Work or the amount Contractor 
is to be paid for such Work. 
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9.2 Changes in the Contract Time 
9.2.1 The Contract Time will be extended by Change Order in an amount equal to time lost on critical Work items due 
to delays beyond the control of and through no fault or negligence of Contractor if a claim for an extension is submitted in 
accordance with Section 9. 1.2 above. 

9.2.2 If Contractor is delayed in progressing any task which at the time of the delay is then critical or which during the 
delay becomes critical , as a direct result of unusually adverse weather conditions not reasonably anticipated, or any other 
causes beyond Contractor' s reasonable control and not attributable to Contractor or Contractor' s Subcontractor' s actions or 
failure to act, then the date for achieving Substantial Completion of the Work may be extended for such reasonable time as 
the Project Manager may determine. An extension of Contract Time shall be Contractor's sole and exclusive remedy for 
delay unless the delay is solely caused by fraud, bad faith or active interference on the part of the County or its representatives. 
In no event shall Contractor be compensated for interim delays that do not extend the Contract Time. 

9.2.3 Extensions to the Contract Time for delays caused by the effects of inclement weather shall be submitted as a request 
for a change in the Contract Time pursuant to paragraph 9.1 .2 above. Time extensions are justified only when rain, other 
inclement weather conditions, or related adverse soil conditions result in Contractor' s inability to work at least fifty percent 
(50%) of the normal workday on controlling items of Work identified on the accepted schedule or updates to that schedule. 

9.2.4 Contractor shal l, at no cost to the County, take al l precautions necessary to secure the Project Jobsite from any 
damage that may be caused by all threatened storm events, regardless of whether the County has given notice of same. 
Compliance with any specific storm event precautions wil l not constitute additional work. Suspension of the Work caused 
by a threatened or actual storm event, regard less of whether the County has directed such suspension, wi ll entitle Contractor 
to add itional Contract Time only and shall not give rise to a claim for a change in the Contract Price. 

9.3.2.5 Force Majeure Events 
9.2.5. 1 The Contractor shall not be held responsible for any delay or failure in performance of any part of this Contract to 
the extent such delay or failure is caused by a Force Majeure Event, as defined herein, so long as the Contractor ' s delay 
is not caused by the Contractor' s own fault or negligence. Notwithstanding the forego ing, the Contractor cannot claim 
Force Majeure for any emergency, exigency, or "act of God" that is already contemplated in the Work, or any other 
performance by the Contractor, that is contemplated in this Contract, or that in any way existed or was reasonably 
foreseeable or within the control of the Contractor at the time this Contract was executed. 

9.2.5.2 In order to claim delay pursuant to this provision, Contractor must notify the County, in writing, within five (5) 
business days of the beginning of the Force Majeure Event, which Contractor claims caused the delay or failure by the 
Contractor to perform under this Contract. 

9.2.5.3 If Contractor' s delay or fai lure, caused by a Force Majeure Event, extends beyond a period of thirty (30) calendar 
days, from the beginning of the Force Majeure Event, the County shall have the right to terminate this Contract, in 
accordance with the provisions of this Contract, and shall only be liable to the Contractor for any Work performed and 
validated (if required for payment hereunder) prior to the date of termination of this Contract. 

9.2.5.4 If the Contractor' s delay is confirmed by the County to be caused by a Force Majeure Event, the County may, 
upon written request of the Contractor, agree to equitably adjust the provisions of this Contract, including price, 
performance, and completion time, as may be affected by such delay. However, it is expressly understood by the 
Contractor that the County is not obligated to make any such adjustments to the provisions of this Contract, and shall do 
so only if it serves the best interest of the County. This provision shall not be interpreted to limit the County ' s right to 
terminate for convenience. 

9.3 Changes in the Contract Price 
9.3 .1 In connection with any claim by Contractor against the County for compensation in excess of the Contract Price, 
any liability of the County for Contractor' s costs shall be strictly limited to direct costs incurred by Contractor and shall in 
no event include indirect costs or consequential damages of Contractor. 

9.3.2 Any change in the Contract Price resulting from a Change Order shall be determined as follows: 

a) By mutual acceptance of a lump sum increase or decrease in costs. Upon the Project Manager's request, 
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Contractor shall furnish a detailed estimate of increased or decreased costs, together with cost breakdowns and 
other support data as the Project Manager may reasonably request. 

b) By Unit Prices stated in the Contract Documents, or subsequently agreed upon payment. 
c) By a manner or method mutually agreed by the County and Contractor. 

9.3.3 If no mutual agreement occurs between the County and Contractor, then the change in the Contract Price, if any, 
shall than be determined by the Project Manager on the basis of the reasonable expenditures or savings of those performing, 
deleting or revising the Work attributable to the change, including, in the case of an increase or decrease in the Contract 
Price, a reasonable allowance for direct job site overhead and profit. In such case, Contractor shall present, in such form 
and with such content as the County or the Project Manager requires, an itemized accounting of such expenditures or savings 
shall be limited to the following: reasonable costs of materials, supplies, or equipment including delivery costs, reasonable 
costs of labor, including social security, unemployment insurance, fringe benefits required by a pre-existing Contract or by 
custom, and workers ' compensation insurance, reasonable costs of premiums for all bonds and insurance, permit fees , and 
sales, use or other taxes paid by Contractor that are directly attributable to the changed Work. In no event shall any 
expenditure or savings associated with Contractor' s home office or other non-Jobsite overhead expenses be included in any 
change in the Contract Price. Pending final determination of reasonable expenditures or savings to the County, payments 
shall be made to Contractor based on the Project Manager's recommendation for payment. 

9.3.4 Costs which will not be allowed or paid in Change Orders or other claims under this Contract include, but are not 
limited to, the costs of preparing or reviewing change request/claims or proposed Change Orders, change request/claim 
consulting costs; lost revenues; lost profits; lost income or earnings; interest cost of any type other than those mandated by 
statute; rescheduling costs; lost earnings; loss of other business; or the costs of Contractor representatives visiting the Jobsite 
or participating in meetings with the County. The County shal l not be li able to Contractor for claims of third parties, 
including Subcontractors, unless and until liability of Contractor has been established therefore in a court of competent 
jurisdiction. 

9.3.5 In the event there is an unforeseeable increase to the cost of project materials during the course of this Contract, 
which exceeds twenty percent (20%), the Contractor must provide documentation demonstrating the original amount of the 
quoted materials, the updated quote for materials, and two (2) or more additional quotes from alternate sources for the 
materials demonstrating the Contractor is providing the best value to the County. The County will review the information 
provided in accordance with Article IX. 

9.4 Acceptance of Change Orders 
Contractor' s written acceptance of a Change Order shall constitute a final and binding Contract to the provisions thereof 
and a waiver of all claims in connection therewith, whether direct, indirect, or consequential in nature. 

9.5 Notice to Sureties 
Contractor shall notify and obtain the timely consent and approval of Contractor's surety with reference to all Change Orders 
if such notice, consent or approval is required by Contractor's surety or by law. Contractor represents and warrants to 
County that Contractor is solely liable and responsible to so notify and obtain any such consent or approval. 

9.6 Differing Site Conditions 
If during the course of the Work, Contractor encounters (I) subsurface or concealed conditions at the Project' s Jobsite that 
differ materially from those shown in the Contract Documents and from those ordinarily encountered and generally 
recognized as inherent in work of the character called for in this Contract; or (2) unknown physical conditions of the 
Project's Jobsite, of an unusual nature, which differ materially from that ordinarily encountered and general ly recognized 
as inherent in work of the character called for in this Contract, then Contractor, without disturbing the conditions and before 
performing any Work affected by such conditions, shall , withi n twenty-four (24) hours of their discovery, notify the Project 
Manager in writing of the existence of the aforesaid cond itions. The Project Manager shall, within two (2) business days 
after receipt of Contractor' s written notice, investigate the site conditions identified by Contractor. If, in the sole opinion of 
the Project Manager, the conditions do materially so differ and cause an increase or decrease in Contractor' s cost of, or the 
time required for, the performance of any part of the Work, whether or not charged as a result of the conditions, the Project 
Manager may recommend an equitable adjustment to the Contract Price, or the Contract Time, or both. If Project Manager 
and Contractor cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to 
the Purchasing Director for determination in accordance with the provisions of Paragraph 1.5. No request by Contractor for 
an equitable adjustment to this Contract under this provision shall be allowed unless Contractor has given written notice to 
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the Project Manager in strict accordance with the provisions of this Article. No request for an equitable adjustment or 
change to the Contract Price or Contract Time for differing site conditions shall be allowed if made after the date 
certified by the Project Manager as the date of Substantial Completion. 

The failure by Contractor to provide written notice as provided in th is Paragraph 9.6 shall constitute a waiver by Contractor 
of any Claim arising out of or relating to such concealed or unknown condition. 

ARTICLE X UNCOVERING WORK, STOPPING WORK, 
AND ACCEPTING DEFECTIVE OR NONCONFORMING WORK 

10.1 Uncovering Work 
10.1 .1 No Work or portion of Work shall be covered until inspected by the County as required by the Contract Documents. 
Jf any of the Work is covered contrary to the request or direction of the County or the Project Manager or contrary to the 
requirements of the Contract Documents, Contractor shall , upon written request, uncover it for the Project Manager's 
inspection and subsequently cover the Work in accordance with the Contract Documents without adjustment to the Contract 
Time or Contract Price. The provisions and obligat ions set forth herein shall app ly even if the County ultimately determines 
(after uncovering and inspection) that the underlying Work in question conforms to the requirements of the Contract 
Documents. 

I 0.1.2 Should the County wish to either (i) re-inspect a portion of the Work that has been covered by Contractor in 
compliance with Paragraph 9. 1.1, above, or (ii) inspect a portion of the Work that has been covered by Contractor which is 
not required by the Contract Documents to be observed or inspected prior to its being covered and which the County did 
not specifically request to observe prior to its being covered, Contractor shall uncover the applicable portion of the Work 
upon written request. If the County determines that the Work uncovered conforms to the requirements of the Contract 
Documents, then the County will pay the costs of uncovering and rep lacement of the cover through a Change Order and 
will adjust the Contract Time by Change Order if the uncovering and replacement Work extends the most current Substantial 
Completion or Final Completion date, as appl icable. If, however, the County determines that the Work uncovered does not 
conform to the requirements of the Contract Documents, then Contractor shall pay the costs of uncovering and replacement 
and shall not be entitled to an adjustment of the Contract Price. 

10.2 Right to Stop Work 
If the Work is defective, or Contractor fails to supply sufficient skilled workers, suitable materials, or equipment or fails to 
furnish or perform the Work in such a way that the completed Work will confonn to the Contract Documents, the County, 
acting through the Project Manager, may order Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated. The County ' s right to stop Work, or any portion thereof, shall not give rise to any duty on the part 
of the County to exercise this right for the benefit of Contractor or any other party. 

10.3 County May Accept Defective or Nonconforming Work 
If the County chooses to accept defective or nonconform ing Work, the County may do so. In such events, the Contract 
Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the defective or nonconform ing 
Work, and (b) the difference between the fair market value of the Work had it not been constructed in such manner as to 
include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is insufficient to 
compensate the County for its acceptance of defective or nonconforming Work, Contractor shal l, pay the County such 
remaining compensation for accepting defective or nonconforming Work. 

ARTICLE XI CONTRACT SUSPENSION AND TERMINATION 

11.1 Suspension 
The County may, by written notice, order Contractor to suspend, delay or interrupt Work, in whole or in part, for a period 
of time as the County may determine. If such suspens ion delays Contractor's ability to meet the authorized Contract Time, 
Contractor will be granted an extension of time as reasonably agreed by both parties. Contractor shall not be entitled to an 
adjustment to the Contract Time to the extent that performance is, was or would have been so suspended, delayed or 
interrupted by another cause, act or omission for which Contractor is responsible. Notwithstanding anything to the contrary 
in this Contract and, in the event any such suspension exceeds ninety (90) days, Contractor may, upon ten (10) days written 
notice to the County, terminate performance under this Contract and recover from the County an equitable adjustment in 
accordance with Section 9.3 above. 
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11.2 Termination 
11 .2.1 The County may by written notice to Contractor terminate the Work under this Contract in whole or in part at any 
time for the County ' s convenience or for the default of Contractor. 

11.2.2 The County may terminate this Contract, in whole or in part, for its convenience upon thjrty (30) calendar days 
written notice to the Contractor. If the termination is for the convenience of the County, an equitable adjustment in the 
compensation to be paid to the Contractor may be made based upon the cost for completed Work, Work in progress, and 
the substantiated, reasonable and actually incurred costs associated with termination, including demobilization costs and 
amounts due in settlement of terminated contracts with Subcontractors. No amount shall be allowed for anticipated profit 
or unperformed work. 

11.2.3 Contractor may terminate this Contract, for any reason up to sixty (60) calendar days written notice, provided that 
any outstanding Work is completed by Contractor, or Contractor' s Subcontractors. Contractor further agrees to cooperate 
fully and assist the County, upon request, in order to complete any Work under this Project. In such event, the County shall 
compensate the Contractor as mutually agreed in writing for any such Work after termination. 

11.2.4 The County may terminate this Contract, in whole or in part, for cause (or "default"). In the event of Contractor' s 
default, the County shall issue a Notice of Default to the Contractor, articulating the items which the County finds to be in 
default of the requirements of this Agreement. Contractor shall have ten (10) calendar days from receipt of the Notice of 
Default to remedy deficiencies or submit, in writing, an acceptable plan for remedying the deficiencies identified in said 
notice. If Contractor fails to remedy such deficiencies, or to submit an acceptable plan for remedying such deficiencies, to 
the satisfaction of the County within the stated time period, the County shall issue a Notice of Termination, and take over 
and prosecute the Work to completion. Jn such case, Contractor shall be liable to the County for all reasonable additional 
costs incurred by the County in completion of the Work. 

I 1.2.5 Upon receipt of such termination notice Contractor shall immediately stop all Work and shall immediately cause 
any and all of its Subcontractors and material suppliers at any tier, to immediately stop all work, leaving the construction 
Site in a safe and secured condition. Contractor shall not be paid for any work performed or costs incurred after the 
termination date that reasonably could have been avoided. The County may direct Contractor to assign Contractor's right, 
title and interest under terminated orders or subcontracts to its designee. 

11.2.6 Contractor shall not remove from the construction Jobsite any materials, equipment, plant or tools that have been 
paid for by County pursuant to this Contract. Contractor hereby grants the County a free and unimpeded right of access to 
Contractor' s faci lities, which shall survive any termination of the Contract, for the purpose of permitting the County to take 
control of and remove any Work, including but not limited to any Work for which ti tle has vested in the County. 

11.2. 7 For purposes of this Termination provision, Contractor shall be deemed in default if Contractor (1) persistently or 
repeatedly refuses or fails to perform the Work in a timely manner, (2) fails to supply enough properly skilled Workers, 
supervisory personnel or proper equipment or materials, (3) fails to make prompt payment to Subcontractors, or for materials 
or labor, (4) becomes insolvent or becomes the subject of voluntary or involuntary bankruptcy proceedings, (5) persistently 
disregards laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, or (6) breaches or 
violates a material provision of this Contract. If the termination is attributable to the default of Contractor, the County shall 
have the right, without prejudice to any other right or remedy, to take possession of the construction Jobsite and of all 
materials, equipment, tools, construction equipment and machinery thereon owned by Contractor and may finish the Work 
by whatever methods it may deem expedient. In such case, Contractor shall not be entitled to receive any further payment 
until the Work is finished. 

11.2.8 lfthe unpaid balance of the Contract Price less any liquidated damages due under this Contract, exceeds the cost of 
finishing the Work, including compensation for the Project Manager's additional services and expenses made necessary 
thereby, Contractor shall pay the difference to the County. This obligation for payment shall survive the termination of the 
Contract. 

11.2.9 If, after termination by the County for Contractor's default, it is determined by a Court of competent jurisdiction 
that Contractor was not in default, or that the delay was excusable, the rights and obligations of the parties, including 
adjustment of the Contract Price, will be the same as if the termination had been issued for the convenience of the County, 
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as provided under Paragraph 11.2.4 above. 

ARTICLE XII WARRANTY AND INDEMNITY 

12.1 Warranty 
12.1.1 Contractor warrants and guarantees to the County that all labor furnished to progress the Work under this Contract 
shall be competent to perform the tasks undertaken and that the product of such labor shall yield only first-class results and 
that all materials and equipment furni shed under this Contract shall be of good quality, free from faults and defects and in 
strict conformance with the Contract Documents. 

12.1.2 Contractor warrants all materials, equipment and labor it furnishes or performs under this Contract against all 
defects in design, materials and workmanship for a period of one year ( or the period of time in any guarantee or warranty 
provided by any manufacturer or supplier of equipment or materials incorporated into the Work, whichever is later) from 
and after the date of Final Completion. Contractor shall within ten ( 10) Days after being notified in writing by the County 
of any defect in the Work or non-conformance of the Work (Warranty Work), commence and prosecute with due diligence 
all Work necessary to fulfill the terms of the warranty at its sole cost and expense. Contractor shall act sooner as requested 
by the County in response to an emergency. In addition, Contractor shall , at its sole cost and expense, repair and replace 
any portions of the Work (or work of other contractors) damaged by its Warranty Work or which becomes damaged in the 
course of repairing or replacing Warranty Work. For any Work so corrected, Contractor's obligation hereunder to correct 
Warranty Work shall be reinstated for an additional one-year period, commencing with the date of acceptance of such 
corrected Work. 

12.1.3 Contractor shall perform such tests as the County may require to verify that any corrective actions, including, 
without limitation, redesign, repairs, and replacements comply with the requirements of the Contract Documents. All costs 
associated with such corrective actions and testing, including the removal , replacement, and reinstitution of equipment and 
materials necessary to gain access, shall be the sole responsibility of Contractor. 

12.1.4 All warranties and guarantees of subcontractors, suppliers and manufacturers with respect to any portion of the 
Work, whether express or implied, are deemed to be obtained by Contractor for the benefit of the County, regardless of 
whether or not such warranties and guarantees have been transferred or assigned to the County by separate Contract and 
Contractor agrees to enforce such warranties and guarantees, if necessary, on behalf of the County. 

12.1.5 In the event that Contractor fails to perform its obligations under this Warranty Section, or under any other warranty 
or guaranty under this Contract, to the reasonable satisfaction of the County, the County shall have the right to correct and 
replace any defective or non-conforming Work and any work damaged by such work or the replacement or correction 
thereof at Contractor's sole expense. Contractor shall be obligated to fully reimburse the County for any expenses incurred 
hereunder upon demand . 

12.1.6 Failure on the part of the County to reject defective, non-conforming or unauthorized Work shall not release 
Contractor from its contractual obligations, be construed to mean acceptance of such Work or material by the County, or, 
after Final Completion, bar the County from recovering damages or obtaining such other remedies as may be permitted by 
law. 

12.1.7 No adjustment in the Contract Time or Contract Price will be allowed because of delays in the performance of the 
Work as a result of correcting defective, non-conforming or unauthorized Work. 

12.1.8 County and Contractor agree that the provisions of Florida Statute Chapter 558 shall not apply to this Contract. 

12.2 Indemnity 
12.2.1 Contractor shall indemnify and hold harmless the County and its officers and employees ("Indemnified Party"), 
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by 
the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by 
Contractor in the performance of this Contract. 

12.2.2 To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further agrees 
that "damages, losses and costs", includes fines , citations, court judgments, insurance claims, restoration costs or other 
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liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons 
employed or utilized by Contractor in the performance of this Contract. 

12.2.3 To the extent permitted by, and in accordance with Section 725 .06 of the Florida Statues, for purposes of indemnity, 
the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, Contractor, its staff, 
employees, subcontractors, a ll deliverers, suppliers, furnishers of materials or services or anyone acting for, on behalf of, or 
at the request of Contractor. 

12.2.4 In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, or 
subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obl igation under this Section 11.2 shall not be limited by a limitation on the amount or type of damages, 
compensation or benefits payable by or for Contractor or any Subcontractor or subcontractor under any workers ' 
compensation acts, disability benefits acts or other employee benefit acts . 

12.2.5 Contractor' s indemn ity and hold harmless obligations hereunder shal l extend to al l Claims against the County by 
any third party or third-party benefic iary of this Contract and all liab ilities, damages, losses and costs related thereto. 

12.2.6 This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful , 
wanton or intentional mi sconduct of any Indemnified Party. 

12.2.7 If any provision(s), or portion(s) of a provision(s) of this Section, or the application thereof to any person or 
ci rcumstance shall , to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the validity, 
legality and enforceability of the remaining provision(s), or part of the provis ion(s), shall not in any way be affected or 
impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to give effect to the intent 
manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceable. 

12.2.8 Contractor shall further indemnify and hold harm less the County its officers and employees from and against all 
Claims arising out of any infringement of patent rights or copyrights incident to the use in the performance of the Work or 
resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract 
Documents and shall defend such Claims in connection with any alleged infringement of such rights. 

12.2.9 The indemnification provisions of this Section 12.2 shall survive expiration or earlier termination of this Contract. 

ARTICLE XIII INSURANCE AND BONDS 

13.1 Contractor's Insurance Requirements 
13 .1.1 All insurance policies shal l be satisfactory to the County and be issued by companies authorized and duly licensed 
to transact business in the State of Florida. Contractor shall furnish proof of insurance to the County prior to execution of 
this Contract. No Work shall com mence under this Contract until Contractor has obtained all insurance coverages 
required under this section. Certificates of insurance shall clearly indicate Contractor has obtained insurance of the type, 
amount, and classification as required by this Contract. Req uired insurance coverage shall be maintained in force, 
including coverage for Additional Insureds, until Final Completion of all Work including Warranty Work. 

13.1.2 No less than ten (10) days written notice shall be provided to the County prior to cancellation, non-renewal or any 
material change ofrequired insurance pol icies. Yearly renewal certificates shall be provided to the County within thirty (30) 
days of expiration of the current policy. 

13. 1.3 The types and amounts of insurance required under th is Contract do not in any way limit the liability of Contractor 
including under any warranty or indemnity provision of this Contract or any other obligation whatsoever Contractor may 
have to the County or others. Nothing in this Contract limits Contractor to the minimum required insurance coverages 
found in this Article XIII. 

13.2 Additional Insured Endorsements and Certificate Holder 
The term "Additional Insured", as used in this Contract, shall mean St. John ' s County, its elected officials, officers, 
employees, agents and representatives. Certificates of insurance shall specifically name each Additional Insured for all 
policies of insurance except Workers' Compensation and Professional Liability. A copy of the endorsement showing 
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the required coverages must accompany the certificate of insurance. 

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Purchasing Department 

13.3 Workers Compensation 
Contractor shall procure and maintain during the life of this Contract, adequate Workers ' Compensation Insurance in at 
least such amounts as is required by law for all of its employees per Florida Statute 440.02. 

13.4 Commercial General Liability 
Contractor shall procure and maintain during the life of this Contract, Commercial General Liability Insurance with 
minimum limits of $1 ,000,000 per occurrence, $2,000,000 aggregate, including bodily injury (including wrongful death), 
property damage, products, personal & advertising injury, and completed operations. This insurance must provide coverage 
for all Claims that may arise from the services and/or operations completed under this Contract, whether such services or 
operations are by Contractor or anyone directly or indirectly employed by them. Such insurance(s) shall also be primary 
and non-contributory with regard to insurance carried by the Additional Insureds. 

13.5 Commercial Automobile Liability 
Contractor shall procure and maintain during the life of this Contract, Commercial Automobile Liability Insurance with 
minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability and insuring liability 
arising out of or in any way related directly or indirectly to the ownership, maintenance or use of any owned, non-owned or 
rented/hired automobiles. 

13.6 Additional Coverages 

ONLY THE SUBSECTIONS CORRESPONDING TO ANY CHECKED BOX IN THIS PARAGRAPH 12.6 WILL 
APPLY TO THIS CONTRACT. 

13 .6.1 D Professional Liability. 
13.6.1.1 Contractor shall procure and maintain, during the life of this Contract, Professional Liability or Errors and 
Omissions Insurance with minimum limits of $1 ,000,000 with I 0-year tail coverage starting upon Final Completion. 
Contractor's professional liability policy should not have an exclusion for environmental compliance management or 
construction management professionals. 

13 .6.1.2 In the event that Contractor employs professional engineering or land surveyor services for performing field 
engineering or preparing design calculations, plans, and specifications, Contractor shall require the retained engineers and 
land surveyors to carry professional liability insurance with limits not less than $1 ,000,000 each claim with respect to 
negligent acts, errors, or omissions in connection with professional services to be provided under this Contract. 

13.6.2 □ Builders Risk. 
13 .6.2.1 Contractor shall procure and maintain Builder' s Risk ("all risk") insurance on a replacement cost basis. The 
amount of coverage shall be equal to the full replacement cost on a completed value basis, including periodic increases or 
decreases in values through change orders. 

13.6.2.2 The Builder' s Risk policy shall identify the County as the sole loss payee. The policy shall name as insured the 
County, Contractor and its subcontractors of every tier. Each insured shall waive all rights of subrogation against each of 
the other insured to the extent that the loss is covered by the Builder's Risk Insurance. The Builder's Risk policy shall be 
primary and any self-insurance maintained by the County in not contributory. The Builder's Risk policy shall not include a 
co-insurance clause. This coverage shall not be lapsed or cancelled because of partial occupancy by the County prior to 
Final Completion of the Work. 

13 .6.2.3 The Builder's Risk insurance shall: 
a. insure against at least the following perils or causes of loss: fire ; lightning; windstorm; riot; civil 

commotion; terrorism; vehicle impact; aircraft; smoke; theft; vandalism and malicious mischief; 
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mechanical breakdown, bo il er explosion, and artificially generated electric current; earthq uake; volcanic 
activity, and other earth movement; flood; collapse; explosion; debris removal including demolition as may 
be reasonably necessary; and water damage (other than that caused by flood). 

b. cover, as insured property, at least the fo llowing: (i) the Work and al l appurtenances, materials, supplies, 
fixtures, machinery, apparatus, equipment and other property of a sim ilar nature that are to be incorporated 
into or used in the preparation, fabrication, construction, erection, or completion of the Work including 
County furnished or assigned property; (ii) spare parts inventory required within the scope of the Contract; 
and (ii i) temporary works which are not intended to form part of the permanent constructed Work but which 
are intended to provide working access to the Jobsite, or to the Work under construction, or which are 
intended to provide temporary support for the Work under construction, including scaffolding, form work, 
fences, shoring, falsework, and temporary structures. 

c. extend to cover damage or loss to insured property (i) while in transit; and (ii) while in temporary storage 
at the Jobsite or in a storage location outs ide the Jobsite (but not includ ing property stored at the premises 
of a manufacturer or supplier). 

d. include (i) performance/start-up and hot testing; (ii) soft costs (e.g. design and engineering fees, code 
updates, permits, bonds, insurances, and inspect ion costs); and (iii) costs of funding or financing when a 
covered risk causes delay in completing the Work. 

13.6.4 The Builder's Risk Insurance may have a deductib le clause. Contractor shall be responsible for payi ng any and al l 
deductib le costs. Notwithstanding anything to the contrary set forth above, the deductible for coverage of all perils and 
causes of loss enumerated in subparagraph 13.6.2.3 above shall not exceed $250,000. 

13.7 Other Requirements 
13.7.1 The req ui red insurance limits identified in Sections 13.4, 13.5, and 13.6 above may be satisfied by a combination 
of a primary policy and/or Umbrella or Excess Liabi lity Insurance policy. Contractor shall require each lower-tier 
subcontractor to comply with all insurance requirements appropriate for its scope of work, and any deficiency shall not 
relieve Contractor of its responsibility herein. Upon written request, Contractor shall provide County with copies of lower­
tier subcontractor certificates of insurance. 

13.7.2 Providing and maintaining adequate insurance coverage is a material obl igation of Contractor. County has no 
obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this Section. If 
Contractor fai ls to obtain and maintain all of the insurance coverages required herein, Contractor shall indemnify and hold 
harmless the Additional Insureds from and against any and all Claims that would have been covered by such insurance had 
Contractor complied with its obligations herein. 

13.7.3 County reserves the right to adjust the above minimum insurance requirements or require additional insurance 
coverages to address other insurable hazards. 

13.8 Payment and Performance Bonds 
Contractor shall execute, furnish the County with, and record in the public records of St. John ' s County, a Payment and 
Performance Bond in accordance with the provisions of Sections 255.05 and 287.0935 Florida Statutes, in an amount no 
less than the Contract Price. Such Payment and Performance Bond shall be conditioned upon the successful completion of 
all work, labor, services, eq uipment and materials to be prov ided and furn ished hereunder, and the payment of all 
subcontractors, materialmen, and laborers. Said bond shall be subject to the approval of the Board of County Commissioners 
of St. John's County, Florida. [n accordance with Section 255 .05, F.S. , the County may not make a payment to Contractor 
until Contractor has provided the County a certified copy of the recorded bond. 

ARTICLE XIV MISCELLANEOUS 

14.1 Independent Contractor 
Contractor represents that it is fu lly experienced and properly qualified, licensed, equipped, organized, and financed to 
perform the Work under this Contract. Contractor shall act as an independent contractor and not as an agent in performing 
this Contract and shall maintain complete contro l over its employees and all of its Subcontractors and suppliers of any tier. 
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Nothing contained in this Contract or any lower-tier subcontract or purchase order awarded by Contractor shall create any 
contractual relationship between any such subcontractor or supplier and the County. Contractor shall perform all Work in 
accordance with the requirements of this Contract and in accordance with its own methods subject to compliance with this 
Contract. 

14.2 Examination of Contractor's Records 
The County or its authorized representative shall, until the expiration of five (5) years after final payment under this 
Contract, have access to, and the right to examine any directly pertinent books, documents, papers and records of Contractor 
involving transactions relating to this Contract, and to make copies, excerpts and transcriptions thereof. If any such 
examination reveals that Contractor has overstated any component of the Contract Price, Change Order, Claim, or any other 
County payment obligation arising out of this Contract, then Contractor shall , at the election of the County, either 
immediately reimburse to the County or offset against payments otherwise due Contractor, the overstated amount plus 
interest. The foregoing remedy shall be in addition to any other rights or remedies the County may have. 

14.3 Backcharges 
14.3.1 Upon the County's notification to undertake or complete unperformed Work such as cleanup or to correct defective 
or non-conforming services, equipment, or material (Backcharge Work), if Contractor states or by its actions indicates it is 
unable or is unwilling to immediately proceed and/or complete the Backcharge Work in an agreed time; the County may 
perform such Backcharge Work by the most expeditious means available and backcharge Contractor for any and all costs 
thereby incurred by the County. 

14.3.2 The County shall separately invoice or deduct and retain from payments otherwise due to Contractor the costs for 
Backcharge Work. The County ' s right to backcharge is in addition to any and all other rights and remedies provided in this 
Contract or by law. The County's performance of the Backcharge Work shall not relieve Contractor of any of its 
responsibilities under this Contract and Contractor shall be responsible for the Backcharge Work as if it were its own. 

14.4 Applicable Laws 
Contractor and the Work must comply with all Applicable Laws and the requirements of any applicable grant agreements. 

14.5 Governing Law & Venue 
The Contract shall be governed by the laws of the State of Florida. Venue for any administrative and/or legal action arising 
under the Contract shall be St. Johns County, Florida. 

14.6 Assignment 
Contractor shall not sell , assign or transfer any of its rights, duties or obligations under the Contract, or under any Change 
Order issued pursuant to the Contract or make an assignment or transfer of any amounts payable to Contractor under the 
Contract, without the prior written consent of the County. In the event of any assignment, Contractor remains secondarily 
liable for performance of the Contract, unless the County expressly waives such secondary liability. The County may assign 
the Contract with prior written notice to Contractor of its intent to do so. This Contract may be assumed by and shall inure 
to the benefit of the County's successors and assigns without the consent of Contractor. 

14.7 Severability 
If a court deems any provision of the Contract void, invalid or unenforceable, that provision shall be enforced only to the 
extent that it is not in violation of law or is not otherwise unenforceable and all other provisions shall remain in full force 
and effect. 

14.8 Section Headings 
The section and other headings contained in this Contract are for reference purposes only and shall not affect the meaning 
or interpretation of this Contract. 

14.9 Disclaimer of Third-Party Beneficiaries 
This Contract is solely for the benefit of County and Contractor and no right or cause of action shall accrue to or for the 
benefit of any third party not a formal party hereto. Nothing in this Contract, expressed or implied, is intended or shall be 
construed to confer upon or give any person or entity other than County and Contractor, any right, remedy, or Claim under 
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or by reason of this Contract or any provisions or conditions hereof; and all of the provisions, representations, covenants 
and conditions herei n contained shall inure to the so le benefit of and shall be binding upon County and Contractor. 

14.10 Waiver; Course of Dealing 
The delay or failure by the County to exercise or enforce any of its rights or remedies under this Contract shall not constitute 
or be deemed a waiver of the County ' s right thereafter to enforce those rights or remedies, nor shall any single or partial 
exercise of any such right or remedy preclude any other or further exercise thereof or the exercise of any other right or 
remedy. The conduct of the parties to this Contract after the Effective Date shall not be deemed a waiver or modification of 
this Contract. 

14.11 No Waiver of Sovereign Immunity 
Nothing herein is intended to serve as a waiver of sovereign immunity by any agency or political subdivision to which 
sovereign immunity may be applicable or of any rights or limits to liab ility existing under Section 768 .28, Florida Statutes. 
This section shall survive the termination of all performance and obligations under this Contract and shall be fully binding 
until such time as any proceeding brought on account of this Contract is barred by any applicabl e statute of limitations. 

14.12 Execution in Counterparts 
This Contract may be executed in counterparts, each of which shall be an original document, and all of which together shall 
constitute a single instrument. The parties may deliver executed counterparts by e-mail transmission, which shall be binding. 
In the event this Contract is executed through a County-approved electronic signature or online digital signature service 
(such as DocuSign), such execution shall be valid , effective and binding upon the party so executing. Execution and delivery 
of an executed counterpart of this Contract and/or a signature page of this Contract by electronic image scan transmission 
(such as a "pdf' fil e) or through a County approved electronic signature service will be valid and effective as delivery of a 
manually executed counterpart of th is Contract. 

14.13 Entire Contract 
This Contract for the Work, comprised of the Contract Documents enumerated herein, constitutes the entire Contract between 
the Parties relating to the subject matter hereof and supersedes all prior or contemporaneous Contracts, negotiations, 
discussions and understandings, oral or written. This Contract may not be amended or modified except in writing, as provided 
herein and signed by authorized representatives of both parties. 

14.14 Survival 
The provisions of the Contract Documents which by their nature survive termi nation of the Contract, including without 
limitation all warranties, indemnities, insurance, payment obligations, and the County's right to aud it Contractor's books 
and records, shall in all cases survive the expiration or earlier termination of this Contract. 

14.15 Employment Eligibility and Mandatory Use of E-Verify 
As a condition precedent to entering into this Contract, and in accordance with section 448.095, F.S., Contractor and its 
subcontractors shall register with and use the E-Verify system to verify the work authorization status of all employees hired 
on or after July I , 2023 . 

a. Contractor shall require each ofits subcontractors to provide Contractor with an affidavit stating that the subcontractor 
does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall maintain a copy of such 
affidavit for the duration of this Contract. 

b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is 
contracting has knowingly vio lated section 448.09(1), F.S. or these provisions regarding employment eligibility shall 
terminate the contract with the person or entity. 

c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment 
eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately 
terminate the contract with the subcontractor. 

d. The Contractor acknowledges that, in the event that the County terminates this Contract for Contractor' s breach of 
these provisions regarding employment eligibility, then Contractor may not be awarded a public contract for at least 
one (l) year after such termination . Contractor further acknowledges that Contractor is liable for any additional costs 
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incurred by the County as a result of the County ' s termination of this Contract for breach of these provisions regarding 
employment eligibility. 

14.16 Equal Employment Opportunity 
During the performance of this Contract, Contractor agrees as follows: 

14.16.1 Contractor will not discriminate against any employee or applicant for employment because ofrace, color, rel igion, 
disability, age, sex (including sexual orientation and gender identity/expression), national origin (including limited English 
proficiency), marital status, or fami lial status. Contractor wi ll take affirmative action to ensure that applicants and employees 
are treated during employment without regard to their race, color, religion, disability, sex, age, national origin, ancestry, 
marital status, sexual orientation, gender identity or expression, familial status, genetic information or political affiliation. 
Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or 
recruitment advertisement, layoff or termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, avai lable to employees and applicants for 
employment, notices setting forth the provisions of this non-discrimination clause. 

14.16.2 Contractor will , in all solicitations or advertisements for employees placed for, by, or on behalfof Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, disability, sex, 
age, national origin, ancestry, marital status, sexual orientation, gender identity or expression, familial status, or genetic 
information . 

14.16.3 Contractor will not discharge or in any other manner discriminate against any employee or applicant for 
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the 
employee or applicant or another employee or app licant. This provision shall not apply to instances in which an employee 
who has access to the compensation information of other employees or applicants as a part of such employee ' s essential job 
functions discloses the compensation of such other employees or applicants to individuals who do not otherwise have access 
to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, 
proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with Contractor's 
legal duty to furnish information. 

14.16.4 Contractor will send to each labor union or representatives of workers with which it has a collective bargaining 
Contract or other contract or understanding, a notice to be provided by the County, advising the labor union or workers' 
representative of Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and shall 
post copies of the notice in conspicuous places avai lable to employees and app licants for employment. 

14.16.5 Contractor will comply with all provisions of Executive Order 11 246 of September 24, 1965, and of the rules , 
regulations, and re levant orders of the Secretary of Labor. 

14.16.6 Contractor will furnish al l information and reports required by Executive Order 11246 of September 24, 1965, and 
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to its books, 
records, and accounts by the County and the Secretary of Labor for purposes of investigation to ascertain compliance with 
such rules, regulations, and orders. 

14.16.7 In the event of Contractor's noncompliance with the nondiscrimination clauses of this Contract or with any of such 
rules, regulations, or orders, this Contract may be cancelled, terminated or suspended in whole or in part and Contractor 
may be declared ineligible for further contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 
of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

14.16.8 Contractor will include the provisions of paragraphs 14.16.1 through 14.16.2 in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order 
11246 of September 24, 1965, so that such provisions wi ll be binding upon each subcontractor or vendor. Contractor will 
take such action with respect to any subcontractor or vendor as may be directed to the Secretary of Labor as a means of 
enforcing such provisions including sanctions for noncompliance: Provided, however, that in the event Contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a resu lt of such direction, Contractor may 
request the United States to enter into such litigation to protect the interest of the United States. 
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14.17 Public Records 
14.17.1 Contractor shall comply and shall require all of its Subcontractors to comply with the State of Florida's Public 
Records Statute (Chapter 119), specifically to: 

(1) Keep and maintain public records that ordinari ly and necessarily would be required by the County in order to 
perform the Services; 

(2) Upon request from the County ' s custodian of public records, provide the County with a copy of the req uested 
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost as 
provided in Chapter 119, Florida Statutes, or as otherwise provided by Applicable Law; 

(3) Ensure that public records related to this Contract that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by Appli cable Law for the duration of this Contract and 
following expi ration of this Contract, or earlier termination thereof, if Contractor does not transfer the records to the 
County; and 

(4) Upon completion of th is Contract, or earlier termination thereof, transfer, at no cost, to the County all public records 
in possession of Contractor or keep and maintain for inspection and copying all public records required by the County 
to perform the Work. 

14.17.2 If Contractor, upon expi ration of this Contract or earlier termination thereof i) transfers all publ ic records to the 
County, Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements; and ii) keeps and maintains public records, Contractor shall meet all Applicable Law and 
requirements for retaining public records. All records stored electron ically must be provided to the County, upon request 
from the County's custodian of public records, in a format that is compatible with the County's information technology 
systems. 

14.17 .3 Failure by Contractor to comply with the requirements of this section shal l be grounds for immediate, unilateral 
termination of this Contract by the County. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: (904) 209-0805, PUBLICRECORDS@SJCFL.US, 500 SAN 
SEBASTIAN VIEW, ST. AUGUSTINE, FLORIDA 32084 

14.18 Anti-Bribery 
Contractor and its Subcontractors shall at all times during the term of this Contract comply with all anti-bribery and 
corruption laws that are appl icable to the performance of this Contract. Contractor represents that it has not, directly or 
indirectly, taken any action which would cause it to be in violation of Chapter 838 of the Florida Statutes. Contractor shall 
immediately noti fy the County of any vio lation ( or alleged violation) of this provision. 

14.19 Convicted and Discriminatory Vendor Lists, and Scrutinized Companies 
14.19.1 Contractor warrants that neither it nor any Subcontractor is currently on the convicted vendor list or the 
discriminatory vendor li st maintained pursuant to Sections 287.133 and 287.134 of the Florida Statutes, or on any similar 
li st maintained by any other state or the federal government. Contractor shall immediately notify the County in writing if 
its abi li ty to perform is compromised in any manner during the term of the Contract. 

14.19.2 Section 287.135 of the Florida Statutes prohibits agencies from contracting with companies for goods or services 
that are on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel, 
and from contracting with companies for goods or services of $ 1,000,000 or more that are on the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are 
engaged in business operations in Cuba or Syria. The lists are created pursuant to §215.473 and §215.4725, F.S . By 
execution of this Contract, Contractor certifies that it is not li sted on the Scrutinized Companies that Boycott Israel List, 
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the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List, and is not engaged in a boycott of Israel or engaged in business operations in Cuba or Syria, and 
understands that pursuant to §287 .135, F.S. , the submission of a false certification may subject Contractor to civil penalties, 
attorney's fees, and/or costs. In accordance with §287.135, F.S ., the County may terminate this Contract if a false 
certification has been made, or the Contractor is subsequently placed on any of these lists, or engages in a boycott of Israel 
or is engaged in business operations in Cuba or Syria. 

14.20 Compliance with Florida Statute 287.138 
14.20.1 Pursuant to 287 .13 8 F.S. , effective July 1, 2023, the County may not enter into contracts which grants the Contractor 
access to personal identifiable information if: 1) the Contractor is owned by the government of a Foreign Country of Concern 
(as defined by the statute: (b) the government of a Foreign Country of Concern has a controlling interest in the entity; or (c) 
the Contractor is organized under the law of or has its principal place of busi ness in a Foreign Country of Concern. The 
County shall be entitled to immediately terminate this Agreement with liability to ensure the County's continued compliance 
with the statute. 

14.20.2 Pursuant to 287 .138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain personal 
identifiable information under this Agreement, Contractor must submit a Foreign Entity Affidavit to the County. 
Additionally, effective July 1, 2025, Contractor shall submit a Foreign Entity Affidavit to the County prior to any renewals 
of this Agreement. Failure or refusal to submit a Foreign Entity Affidavit shal l be cause for immediate termination of this 
Agreement by the County. 

14.21 Written Notice 
Any and all notices, requests, consents, approvals, demands, determinations, instructions, and other forms of written 
communication under this Contract shall be validly given when delivered as follows: 

1. Hand delivered to Contractor's Authorized Representative or hand delivered during normal business hours and 
addressed as shown below, or 

ii. Delivered by U.S. Mail, electronic mail or commercial express carrier, (postage prepaid, delivery receipt 
requested), to the following addresses: 

St. Johns County 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Leigh A. Daniels 
Email Address: ldaniels@s jcfl .us 

With a copy to: 

St. Johns County 
Office of the County Attorney 
500 San Sebastian View 
St. Augustine, FL 32084 

Petticoat-Schmitt Civil Contractors, Inc. 
6380 Philips Highway 
Jacksonvi lle, FL 32216 
Attn: Jeffrey Rumer, Executive Vice President 
Emai l Address: jrumer@petticoatschmitt.com 

Email Address: jferguson@sjcfl.us 

Notices shall be deemed to have been given on the date of delivery to the location listed above without regard to actual 
receipt by the named addressee. County and Contractor may each change the above addresses at any time upon prior written 
notice to the other party. 

****************** 
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The authorized representatives hereto have executed this Contract effective as of the Effective Date. Contractor's 
authorized representative executing this Contract represents that he or she is duly authorized to execute this Contract on 

behalf of Contractor. 

County: 

St. Johns County (Seal) 
(Typed Name) 

By: _________ _ 
(Signature of Authorized Representative) 

(Printed Name) 

(Title) 

(Date of Execution) 

ATTEST: 
St. Johns County, FL 
Clerk of Circuit Court & Comptroller 

By: ____________ _ 
(Deputy Clerk) 

(Date of Execution) 

Legally Sufficient: 

(Office of County Attorney) 

(Date of Execution) 

SJC (MCA-TO) 2022 , REV6 (05.02 .2024) 

Contractor: 

Petticoat-Schmitt Civil Contractors, Inc. (Seal) 
(Typed Name) 

By: ____________ _ 
(Signature of Authorized Representative) 

(Printed Name) 

(Title) 

(Date of Execution) 
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FORM 1 
CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS 

Contract No. 24-MCA-PET-20083 

Project Title: 1807; Race Track Road: West Peyton Parkway to Bartram Park Blvd. Improvements 

The undersigned Contractor hereby swears under penalty of perjury that: 

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor, services, or materials 
provided on this Project within the time period set forth in Sections 218.73 and 218.735 , Florida Statutes, as 
applicable. 

2. The following Subcontractors have not been paid because of disputed contractual obligations; a copy of the 
notification sent to each, explaining the good cause why payment has not been made, is attached to this form: 

Subcontractor Name and Address Date of Disputed Invoice Amount in Dispute 

Contractor' s Authorized Representative executing this Certification of Payments to Subcontractors represents 
that he or she is duly authorized to execute this Certificate, or if executing on behalf of another, is authorized to 
do so and that such Authorized Representative is legal ly bound. 

Dated ______ , 20_ 

STATE OF - - ---

COUNTY OF ----

) 
) SS. 
) 

Contractor ------- --------
By: _ _ ___ ___ _ __ _ 
(Signature) 

By: _ ___ _______ _ 
(Name and Title) 

The foregoing instrument was acknowledged before me, by means of □ physical presence or □ online 
notarization, this ___ _ day of _______ , 20_, by ________________ _ 
who is personally known to me or who has produced _____________ as identification and who 
did (did not) take an oath. 

NOTARY PUBLIC: 

Signature: _________ __ _ 

Print Name: --- --------

(NOTARY SEAL) 
My commission expires: 
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FORM2 

CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN 

Owner: St. Johns County (hereafter "County") County Department/Division: 

Contract No.: 24-MCA-PET-20083 Contractor Name: 

Project: 1807; Race Track Road: West Peyton Contractor Address: 
Parkway to Bartram Park Blvd. 
Improvements 
Project Address: Contractor License No.: 

Payment Amount: Amount of Disputed Claims: 

The undersigned has been paid in full for all labor, work, services, materials, equipment, and/or suppl ies 
furnished to the Project or to the County and does hereby waive and release any notice of lien, any right to 
mechanic's lien, any bond right, any claim for payment and any rights under any simi lar ordinance, rule or statute 
related to a claim or payment rights the undersigned has on the above descri bed Project, except for the payment 
of Disputed Claims, if any, described below. 

The undersigned warrants that he or she either has already paid or will use the monies received from this 
final payment to promptly pay in full all of its laborers, subcontractors, materialmen and suppliers for all labor, 
work, services, materials, equ ipment, or supplies provided for or to the above referenced Project. 

Before any recipient of this document relies on it, the recipient should veri fy ev idence of payment to the 
undersigned. 

Disputed Claims: The following invoices, pay applications, retention, or extra work are reserved by 
unders igned from this fina l payment (if there are no Disputed Claims enter "None"): 

None 

Signed this _day of ___ ~2~0-
Contractor/Company Name 

By: 

Signature 

Printed Name 

Title 

NOTICE: TIDS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU 
HA VE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE 
AGAINST YOU IF YOU SIGN IT TO THE EXTENT OF THE PAYMENT AMOUNT OR THE 
AMOUNT RECEIVED. 
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NOTICE OF INTENT TO AWARD 

July 22, 2024 

IFB No: 1807; Race Track Road: West Peyton Parkway to Bartram Park Blvd Improvements 

St. Johns County hereby issues this Notice of Intent to Award Petticoat-Schmitt Civil Contractors 

Inc. as the lowest, responsive, responsible Bidder under the above referenced Invitation for Bids. 

Any actual Bidder, Proposer or Supplier who is aggrieved in connection with the Notice of Intent 
to Award a Contract, where such grievance is asserted to be the result of a violation of the 
requirements of the St. Johns County Purchasing Policy and associated procedures, or any 
applicable provision of law by the officers, agents, or employees of the County, may file a Protest 
to the Director of Purchasing & Contracts. The Protest must be made in writing and filed by 
4:00PM on the fifth business day following the date of the posting of the Notice of Intent to 
Award, and must be submitted in accordance with Section 13, SJC Purchasing Policy. 

Should no Protest be received in response to this Notice the County will proceed with award of 
a Contract in accordance with SJC Purchasing Policy. 

Please forward all correspondence, requests or inquiries directly to Diana M. Fye, BAS, NIGP-CPP, 
CPPB, Senior Procurement Coordinator, via email at dfye@sjcfl.us or phone at (904) 209-0162. 

St. Johns County, FL 
Board of County Commissioners 
Purchasing Departm nt-

Purchasing Manager 
ldaniels@sjcfl.us 
(904) 209-0154 - Direct 

, \ ~~ Date: 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0160 I sjcfl.us 



IFB NUMBER: 1807; Race Track Road: West Peyton Parkway to 
AND TITLE Bartram Park Blvd. Improvements 

BIDDERS 
LUMP SUM 
BID PRICE 

Petticoat-Schmitt 
Civil Contractors, $4,030,361.01 

Inc. 

DB Civil $4,299,000.00 
Construction. LLC 

C.W. Matthews 
Contracting Co., $5,093,350.00 

Inc. 

Watson Civil 
$5,196,859.00 

Construction, Inc. 

ST. JOHNS COUNTY, FL 
BID TABULATION 

OPENING DATE: 
OPENED BY: 
VERIFIED BY: 
POSTING DATE: 

6/26/2024 ~ 
Diana M. -Fye 
Joan Chiarelli ~ 

6/27/2024 

Any actual Bidder who is aggrieved in connection with the Notice of Intent to Award, where such grievance is asserted to be the result of a violation of the requirements of 
the County's Purchasing Policy and associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may file a Protest with 
the Purchasing Director. The Protest must be submitted in writing, accompanied by a security in the form of a Protest Bond, by 4:00PM on the fifth business day 
following the date of the posting of the Notice of Intent to Award. 

All public records shall become available for inspection and copying pursuant to Chapter 119, Florida Statutes. 



IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 
' 

OFFICIAL COUNTY BID FORM 

ST. JOHNS COUNTY, FLORIDA 

PROJECT: RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA 

DATE SUBMITTED: _J_un_e_2_6~, 2_0_2_4 _____ _ 

BID PROPOSAL OF 

Petticoat-Schmitt Civil Contractors, Inc. 

Full Legal Company Name 

6380 Philips Hwy., Jacksonville, FL 32216 (904) 851-0888 (904) 751-0988 

Mailing Address Telephone Number Fax Number 

Bidders: Having become familiar with requirements of the project, and having carefully examined the IFB Documents and 
Specifications entitled for IFB No: 1807; Race Track Road: West Peyton Parkway to Bartram Park Blvd. Improvements in 
St. Johns County, Florida, the undersigned proposes to furnish all materials, labor and equipment, supervision and all other 
requirements necessary to comply with the Contract Documents to submit the following Bid Proposal summarized as 
follows : 

TOTAL LUMP SUM BID PRICE: (As per plans and specifications) 

$ 4,030,361 .01 

Total Lump Sum Bid Price (Numerical) 

...;_F....:.o..:..ur---'m-'-i'-"lli..:..on....:.....:.th...;_irty"'---'-th-'-'o'-'-u..:..sa=n....:.d....:.th'""r..:..ee.::....;.chu=n....:.dc...cre:....cdc...:s....:.ix""ty'-o:;_n..:..e....::d..:..o=lla"'-rs=a;;.._n....:.d....;o:.;...n..:..e....:.ce.::..;n.,;..;t __________ __,/100 Dalla rs 
Total Lump Sum Bid Price (Amount written or typed in words) 

Bidder shall insert the Total Lump Sum Bid Price in numerals and in words. Any discrepancy between the two submitted 
amounts shall be determined by the amount written in words. • 

The Total Lump Sum Bid Price submitted above shall include any and all fees, taxes, surcharges, and any other costs 
associated with performing the work required by this Contract. The Total Lump Sum Bid Price above shall be the final price 
charged to the County for work performed. 

The Lump Sum Bid Price offered In this Bid Proposal shall remain firm for a period of ninety (90) days from the Bid opening 
date. 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

During the preparation of the Bid, the following addenda, if any, were received: 

No.: _____ Date Received: 5.21 .24 

No.: __ 2 ___ Date Received: 5.23.24 

No.: __ 3 ___ Date Received: 6.18.24 

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are 
interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or 
corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications. 

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we 
hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown 
therewith are approximate only, and that we will fully complete all requirements therein as prepared by the County, within 
the same time limit specified in the IFB Documents as indicated above. 

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the 
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) 
days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented 
by the County. 

The Undersigned further agrees that security _in the form of a Bid Bond, certified or cashier's check in the amount of not 
less than five percent (5%) of Total Lump Sum Bid Price, payable to the County, accompanies this Bid; that the amount is 
not to be construed as a penalty, but as liquidated damages which said County will sustain by failure of the Undersigned 
to execute and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract 
to him; thereupon, the security shall become the property of the County, but if this Bi_d is not accepted within ninety {90) 
days of the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the 
Security shall be returned to the Bidder within seven (7) working days. 
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CORPORATE/COMPANY 

By:--ff-----------­
Signature of Authorized Representative 

Address: 6380 Philips Hwy., Jacksonville, FL 32216 

Telephone No.: (904)....:.7-=-5-=-1--=-08=8=8 _____ _ 

(Name & Title typed or printed) 

Fax No.: (904 )_,7....;:5....:.1-....;:0=9=88"-------

Email Address for Authorized Company Representative: jrumer@petticoatschmitt.com 

Federal I.D. Tax Number:_2~6-_1_2~93~7_5_0 _______ _ DUNS#: _N_IA ___________ _ 
(If applicable) 

Point of Contact (POC) to receive invitation from Payment Works for registration: 

Authorized POC: Katherine May Pajadan 
{Name typed or printed) 

Email Address for POC: koajadan@oetticoatschmitt.com 

INDIVIDUAL 

Name: _______________________________ _ (Signature) 
(Name typed or printed) (Title) 

Address: _____________________________________ _ 

Telephone No.:(_) ________ _ Fax No.: ___________ _ 

Email Add ress: _________________ _ 

Federal I.D. Tax Number: _____________ _ 

Point of Contact (POC) to receive invitation from Payment Works for registration: 

Authorized POC: ____________ _ Email Address for POC: ___________ _ 
(Name typed or printed) 

Each Bidder must submit all required forms and attachments. Failure to submit any required document may be grounds 
for disqualification due to non-responsiveness. 

Submittal Requirements: Official County Bid Form, and all Attachments must be completed; along with a fully 
acknowledged copy of each Addendum applicable to this IFB and submitted with each copy of the Bid Proposa l. 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "A" 

ST. JOHNS COUNTY AFFIDAVIT 

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be an 
Affidavit in the following form, executed by an officer/principa l of the Bidder, and shall be sworn to before a person who 
is authorized by l~w to administer oaths. 

STATE OF _F_L_O_R_ID_A _ _____ _ 

COUNTY OF _D_U_VA_L ______ _ 

The Undersigned authority, Jeffrey Rumer ("Affiant" ), who being duly sworn, deposes and 
states that he/she is the Executive Vice President (Title) of the Bidder 
Petticoat-Schmitt Civil Contractors, Inc. (Full Legal Name of Bidder) submitting the attached Bid for the services provided 
in the IFB Documents for IFB No: 1807; Race Track Road: West Peyton Parkway to Bartram Park Blvd. Improvements, in 
St. Johns County, Florida. 

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the Bidder, 
the Affiant, their fi rm or corporation under the same or different name, and that such Bidder hqs no financial interest in 
the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor corporation 
of the Bidder has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise 
taken any action in restra int of free competitive bidding in connection with this firm's Bid on the above-described project. 
Furthermore, neither the firm nor any of its officers are barred from participating in public contract lettings in the State 
of Florida other state. 

Printed Name of Affiant 

Executive Vice President 

Printed Title of Affiant 

Petticoat-Schmitt Civil Contractors, Inc. 
Full Legal Name of Consultant/Contractor 

Sworn to (or affirmed) and subscribed before me by means of IX! physical presence o r □ on line notarization, this 26th 
day of June 20-11_, by Jeffrey Rumer , who is personally known to me or has 
praduced _____ ______ as identification. 

~~-
Notary Public l 
My Commission Expires: 5 aj~o d.. lp 
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IFB NO: 1807; .RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "B" 
CERTIFICATES AS TO CORPORATE PRINCIPAL 

PresidenUCOO 
I, Lauren c. Atwell , certify that I am the SeCFetary of the : corporation named as Principal in the · 
foregoing; that Jeffrey Rumer (Authorized Representative of Bidder) who signed the Bond(s) 
on behalf of the Bidder, was then Executive Vice President (Title) of said corporation; that I know his/her signature; 
and his/her signature thereto is genuine; and that said bond(s} was.duly signed, sealed, and attested to on behalf of said 
corporation by authority of its governing body. 

·JC~· 
Signature of Secretary PresidenUCOO 

Petticoat-Schmitt Civil Contractors, Inc. 

Full Legal Name of Corporation (Bidder) 

STATE OJ FLORIDA 
--------

COUNTY OF _D_U_V_A_L ______ _ 

Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by 

means of [21 physical presence or □ on line notarization, Jeffrey Rumer (Authorized 
Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder 
named therein in favor of St. Johns County, Florida. 

Subscribed and sworn to me on this 19th day of_J_u_ne __________ _, 20~ by the Authorized Representative 
of Bidder, who is personally known to me or has produced as identification. Type 
and Number of I.D. produced: ___________ _ 

(Attach Power of Attorney tci original Bid Bond and Financial Statement of Surety Company} 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "C" • 
LICENSE / CERTIFI_CATION /FOOTWORK CLASS PRE-QUALIFICATION LIST 

In the space below, t he Bidder shall list all current li censes and certificat ions held, and FOOT Pre-qualification Letters for 

required FDOT Work Classes. 

The bidder shall attach a copy of each current license, certifications, and/or FDOT pre-qualification letters listed below 
to this form. 

License{s)/Certificate(s)/ License# 
., .. . . lssuin°g Agency 

.. 
Expiration Date 

.. 

. . 

Pre-Qualifications : ' .. 

State of Florida Business P070001 16462 
License 

State of Florida Department of State N/A 

St. Johns County Local 
St. Johns County Tax Coliector Business Tax Receipt 1097322 9/30/2025 

Certified General 057651 ~late of Florida Department of 
Contractor (CGC) Business and Professional Regulation 8/31 /2024 

Certified Underground 1226048 State of Florida Department of 
Utility and Excavation · Business· arid Professional Regulation 8/31/2024 • 

Contractor (CUC) 

FOOT Pre-Qualification - 251293750 

Flexible Paving Florida o·epartment of Transportation 6/30/2025 

FDOT Pre-Qualification -
Drainage 251293750 Florida Department of Transportation 6/30/2025 

FOOT Pre-Qualification - • 
Pavement Marking 251293750 Florida Department of Transportation 6/30/2025 

FOOT Pre-Qualification - • 
Roadway Signing 251293750 Florida Department of Transportation 6/30/2025 

FOOT Pre-Qualification -
Traffic Signal 251293750 Florida Department of Transportation • 6/30/2025 • 

FDQT Pre-Qualification -
Sidewalk 251293750 Florida Department of Transportation 6/30/2025 

. . 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "D" 
LIST OF PROPOSED SUB-CONTRACTORS/ SUPPLIERS 

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by the County. 
Bidder shal l attach any and all applicable licenses or certifications held by the proposed sub-contractor/supplier related to the portion of the Work for which they 

are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County. 

Company Name Work/Servicesto ·be. Prirriary Contact Name Contact Number and Email . Percentag~ .'(%) of Total 

Performed .. Address Work/Services 
angel1a@kudzue3.com 

Kudzue 3 PavinQ AnQie Blow 
(904) 388-7838 

?A% 
wnmey.hyde@nnKer.com 

Rinker Materials PrecasURCP Hyde Whit 
(904) 296-6066 7% 

rogerspm.904@comcast.net 
(904) 213-1080 4.3% 

Roaer Pavers StripinQ & Sianaae Lindsv 
sfaulconer@asplundh.com 

American Light & Signalization Signalization & lighting Scott Faulconer (813) 526-2152 6% 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "E" 

CONFLICT OF INTEREST DISCLOSURE FORM 

Project (IFB) Number/Description: IFB No 1807; Race Track Road: West Peyton Parkway to Bartram Park Blvd. 

Improvements 

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have . . . 
the appearance of adversely affecting a Contractor's professional judgment in completing work for the benefit of St. Johns 
County ("County" ). The bias such conflicts could con(:eivably impart may inappropriately affect the goals, processes, 
methods of analysis or outcomes desired by the County. • 

Contractors are expected to safeguard their ability ·to make objective; fair, and impartial decisions when performing work 
for the benefit of the County. Contractors, therefore must there a.void situations in which financial or other considerations 
may adversely affect, or have the appearance of adversely affecting the Contractor's professional_ judgement when 
completing work for the benefit of the County. 

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes, 
methods of analysis or outcomes. Reports of conflicts based. upon appearances can undermine public trust in ways that 
may not be adequately restored even when th·e mitigating facts of a situation are brought to light. Apparent :conflicts, 
therefore, should be disclosed and eva luated with the same vigor as ·actual conflicts. 

It is expressly understood that failure to discl.ose conflicts of interest as described herein may result in immediate 
disqualification from evaluation or immediate termination from work for the County. 

Please check the appropriate statement: 

I 
I 

I hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other 
clients, contracts, or property interests for completing work on the above referenced project. 

The undersigned Bidder, by attachment to this.form, submits information which may be a potential conflict of 
. interest due to other clients, contracts property interests for completing work on the above referenced 

project. 

legal Name of Bidd_er: 

Authorized Representative(s) : Jeffrey Rumer, Executive VP 

Print Name/Title • 

Signature Print Name/Title 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "F" 
DRUG-FREE WORKPLACE FORM 

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that 

_ P_ett_ic_o_a_t-_S_ch_m_i_tt_C_iv_il_C_o_n_tr_ac_t_or_s'-, l_n_c. _______ ___ does: 
Name of Firm 

1. Publish a stateme.nt notifying employees that the. unlawful manufacture, .distribution, dispensing, possession or use 
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition. 

2. Inform employees about the danger of drug abuse .in the workplace, t he business' policy of maintaining a drug-free 
workp lace, any available drug counseling, rehabilitation, employee assistance programs and the penalties tha_t may 
be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in provid ing the contractual services that are described in St. Johns County's request for 
proposals a copy of the statement specified in paragraph 1. 

4. In the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual 
services described in paragraph 3, the employee will abide by the terms of the statement and will notify the emp_loyer 
of any conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of 
any controlled substance law of the United States or any state, for a violation occurring in the workplace no ·later than 
five (5) days after such conviction or plea. 

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if 
such is available in the employee's community by, any employee who is so convicted. 

• 6. Consistent with applicable provisions with State or Federa l law, rule, or regulation, make a good faith effort to 
continue to maintain a drug-free workplace through implementation of pa ragraphs 1 th_rough 5. 

Date 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "G" 
CLAIMS, LIENS, LITIGATION HISTORY 

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately 
complete the questions below, or provide requested information may.be grounds for disqualification. Any material 
misrepresentation of information may also be grounds for disqualification. 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or 
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from 
a construction dispute? Yes X No ___ If yes, piease attach additional sheet(s) to include: 

Description of every action Captions of the Lit igation or Arbi tration 
PLEASE SEE ATTACHED • • •. 

Amount at issue: __________ Name (s) of the attorneys representing all parties: 

Amount actually recovered, if any:----~---------~­

Name(s) of the project owner(s)/manager(s) to include address and phone number: 

·2. List all pending litigation and or arbitration. 
PLEASE SEE ATTACHED 

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc. 
PLEASE SEE ATTACHED 

4. Within the past 7 years, please list all Liens, including Federal, state and Local, which have been filed against your 
Company. List in detail the type of Lien, date, amount and current status of each Lien. 

None 

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job? 

Yes ___ . No X If yes, please explain· in detail : 
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6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with 
final judgment in favor of your company within 90 days of the date the judgment became final? Yes~ No __ 
If no, please explain why? 

7. List the status of all pending claims currently filed against your company: 
NONE 

Liquidated Damages • 

1. Has a project owner ever withheld retainage, issue.d liquidated damages or made a claim against any Performance 
and Payment Bonds?Yes • No X If yes, please explain in detail: 

{Use additional or supplemental pages as needed) . 
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CLAIMS/LIENS/LITIGATION HISTORY 

SUBMISSION PER REQUEST, HOWEVER NONE ARE APPLICABLE OR RELEVANT TO 

THE WORK OR CONTRACT 

1. 

Description of every action: Claim for negligence and Breach of Contract 

Amount at issue: $2.6m 

Attorney: Tom Olsen 

Amount recovered: Settlement through confidential mediation. 

Owner: FOOT, Lake City, FL 

2. 

Description of every action: Claim for Breach of Contract 

Amount at issue: $1.4m 

Attorney: Tom Olsen 

Amount recovered: Settlement through confidential mediation. 

Owner: City of Hinesville, Hinesville, GA 

3. 

Description of every action: Claim for Breach of Contract 

Amount at issue: $668,000 

Attorney: Mark Bryan 

Amount recovered: Settlement through confidential med iation. 

Owner: SEMA Construction, Orlando, FL 

4. 

Description of every action: Claim for Breach of Contract, Defendant 

Amount at issue: $90,000 

Attorney: Mark Bryan 

Amount recovered: Settlem~nt through confidential mediation. 

Subcontractor: Florida Curb, Jacksonville, FL 



IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 
ATTACHMENT "H" 

SWORN STATEMENT UNDER SECTION 287.133(3)(A}, FLORIDA STATUTES ON PUBLIC ENTITY CRIMES 

I, Jeffrey Rumer ("Affiant" ), being duly authorized by and on behalf of Petticoat~ • 

..::Sc::c.:.:h:.:.;mc:.:itt=--C"'i""v;c.il ..::.C..::.oc:..nt::.:ra::.:cc:.to=--r.c.cs,'--'l.;.;.nc.;.c.. _____ ("Bidder") hereby swears or affirms as follows: 

·1. The principal business address of Bidder is: 6380Philips Hwy., Jacksonville, FL 32216 

2. I am duly authorized as _E_x_e_cu ..... t_iv_e_V_ic_e_P_r_e_si_d_en_t _________ (Title) of Bidder. 

3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state 
or federal law by a person with respect to and. directly related to the transaction of business with any publi·c entity in Florida_ 
or with an agency or political subdivision qf any other state or with the United States, including, but .not limi_ted to, any bid, 
proposal, reply, or contract for goods or services, any lease for real property, or any contract for Hie construction or repair 
of a public building or public work,.involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

4. I understand that "convicted" or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of guilt 
or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record 

, ·relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury tria l, or 
entry of a plea of guilt or nolo contendere. 

5. I understand that "affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of 
, a person or a corporation convicted of a public entity crime, or (2) an entity under the control of any natural person who is 

active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors; 
executives, partners, shareholders, employees, m·embers, and agents who are active in the management -of an affiliate; or 

. (4) a person or corporation who. knowingly enters into_ a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months. 

6. Neither the Bidder, nor any officer, director, executive, partner, shareholder, empl_oyee, member or agent who is active in 
the management of the .Offeror or contractor, nor any affiliate of the Offeror or :contractor has been convicted of.a public 
entity crime subsequent to July 1, 1989. !Draw a line through paragraph 6 if paragraph 7 below applies.} 

7. :i:i:tefe-fte5-heeft-a eeAvietieA ef-a-~~Ef'iffie-ey-#te- Resper:ieleAt, ei=-ai:t-e#i€ef; elirecter, eiteeutive, partAer, 
sl=tare!:ieleler, eFApleyee, FAeFAser e(ageAt ef t~e Bielser. WAS is aetiv•e.iA tl=te FABAageFAeAt ef Hw Biel el er er BA affiliate ef tRe 
Bielser. A aeterFAiAatieA RBS seeA FAaele pursuaAt te SectieA 287.133(3) 8'( eF.eler ef tl=te DivisieA ef AaFAiAistrative I leariAgs 
that it is ASt iA tl=te· puslic iAterest for tl=te ABFAe ef tl=te ESA'o'ieteel ~erseA enJffiliate ,te appear SA tl=te E0A1o'_ieteel VeAaer list. 

Jeffrey Rumer, Executive Vice President 

Printed Name & Title of Affiant 

6/26/24 
Full Legal Name of Bidder Date of Signature 

• ~ -~ Sworn.to (or affirmed) and subscribed before me by means of l!1 physical presence or □ online notarizatioa,..tl'i,s t"''''· 
day of J_une • 20~ by Affiant, who is IZI personaily known to me or □ has produc~"'' . .. •····· .. ·Not,_~flt;_,,s, 

as identification. • • • ~'.i.··' ~~ ~;• .. '1' .. .,_\ 

--~~ S/~(c:lo~'4Jf6f~ -~:~ · 1\~\ 
-i.-'F'----''---''-'==....;c;=----=.._.c==:..::==-=--=----- ! Q. rrl (JI ~" ,- : .:0 = 
Not Public My Commission Expires iz\ a 't, ulh. <5: f 

s~~ ~,,.., . • • ~ 
\1 •• ~ 'o. ~ : S 

-s;..., '.• •• o~,
0 

~ - • / I 
-..+.'i<:'>:• ••.• 'J A . ...• •• '!to~ ~;,,,, Itµ • . . . . . . • • \, ... ~ 

,,,,,,:,7 26()842 ,,,,,,,' .... 29 
'"•1111111111\\"1' 



IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "I" 

NON-COLLUSION CERTIFICATION 

St. Johns County requires, as a matter of policy, that any Firm receiving a contract or award resulting from the 
Invitation for Bid issued by St. Johns County shall make certification as below. Receipt of such certification, under 
oath, shall be a prerequisite to the award of contract and payment thereof. 

I (we) hereby certify that if the contract is awarded to me, our firm, partnership or corporation, that no members of 
the elected governing body of St. Johns County nor any professional management, administrative official or employee 
of the County, nor members of his or her immediate family including spouse, parents or child ren, nor any person 
representing or purporting to represent any member or members of the elected governing body or other official, 
has solicited, has received or has been promised, directly or indirectly, any financial benefit including but not 
limited to a fee, commission, finder's fee, political contribution, goods or services in return for favorable review 
of any Bids submitted in response to the Invitation for Bid or in return for execution of a contract for performance cir • 
provision of services for which Bids are herein sought. 

Handwritten Signature of Authorized Principal(s) of Bidder: 

DATE: 6/26/24 

NAME OF FIRM/PARTNERSHIP/CORPORATION: 

Petticoat-Schmitt Civil Contractors, Inc. 

30 



IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD; IMPROVEMENTS 

STATE OF _F_L_O_R_ID_A ______ _ 

COUNTY OF -'-D"""U--'-VA'""'L~------

I, Jeffrey Rumer 
behalf of Petticoat~Schmitt Civil Contractors, Inc. 

· ATTACHMENT "J" 

E-VERIFV AFFIDAVIT 

(hereinafter "Affiant"), being duly authorized by and on 
(hereinafter "Contractor") hereby swears or affirms as follows: 

1. Contractor understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant Responsibility Act 
of 1996 (IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through 
which employers electronically confirm.the employment eligibility of th~ir employees. . . 

2. For the duration of Contract No. TBD • ·(hereinafter "Agreement"), in accordance with section 
448.095, F.S., Contr.actor shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the 
empl9yment eligibility of all new employees hired by the Contractor and shall expressly require any 
subcontractors performing work or providing. ·services .pursuant to . the Agreement to likewise utilize the u:.s. 
Departmerit of Homeland Security's E-Verify system .to verify the employment eligibility of all new employees 
hired by the subcontractor. • 

3. Contractor shall comply with all . applicable . provIsIons of section 448.095, F.S., and will incorporate in all 
subcontracts the obligation to comply with section 448.095, F.S. 

4. Contractor understands and agrees that its failure to comply with all applkable provisions of section 448.095, F.S. 
or its failure to ensure that all employees and subcontra.ctors perfor.ming work under.the .Agreeme.nt are legal ly 
authorized tci work in ttie United States 11nd the State cit Florida constitute a breach of the Agreement for which 
St. Johns County rha'yimmediately terminate the Agreemen~ without notic~ and without penalty. The Contractor . 
further understands and agrees that in the event of such termination·, Contractor shall be liable to the St. Johns 
County for any costs incurred by the ·st. Johns County resulting from Contractot's breach. 

Printed Name ofAffiant 

.Executive Vice President 

Printed Title of Affiant 

Petticoat-Schmitt Civil Contractors Inc. 
Fuil Legal Name of Consultant/Contractor . 

Sworn to (or affirmed) and subscribed before me by means of~ physical presence or D on line notarization, this 26th 
, who is personally known to .me or has 

~~lG( 
Notary Public • • • -

My Commission Expires: 5i ~[,;).,o~.'f) 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "K" 

EQUAL OPPORTUNITY REPORT STATEMENT 

The Bidder shall complete the following statement by signing this form where indicated. Failure to complete this form 
may be grounds for rejection of bid : 

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act 
of 1987 and the Florida Civil Rights Act of 1992, as amended) prohibiting. employment discrimination and shall 
comply with the regulations and guidelines promulgated pursuant to this Act by the Secretary of the Interior and 
the Heritage Conservation and Recreation Service. 

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the "Contractor") agrees as follows: 

(1) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without rega rd to their race, color, religion, sex, 
or national origin . Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and. selection for training, including apprenticeship. The Contractor agrees to post in 
.conspicuous places, available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondisc-rimination clause. 

(2) The Contractor will, in all solicitations or.advertisements for employees placed by or on behalf _of the Contractor, 
state that all quali fied applicants will receive considerations for employment without regard to race, color, religion, 
sex, or national origin. 

(3) The Contractor will send to each labor _ union or representative of workers with which he has a coll~ctive 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 
or workers' representatives of the Contractor's commitments under this section, and shall post copies of the 
notice in conspicuous places ava ilable to employees and applicants for employment. 

(4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. • 

(5) The Contractor will furnish all information and reports requ ired by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary 

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

(6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of the said rules, regulations, or orders, this· contract may be canceled, terminated, or suspended in whole or in 
part and the ·contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions 
of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
1965, so that such provisions will be binding upon each. sub-Contractor or _vendor. The Contractor wi ll take such 
action with respect- to any subcontract or purchase order as the administering agency may direct as a means of 
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enforcing such prov1s1ons, including sanctions . for noncompliance: Provided, however, That in the event a 
Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of 
such direction by the administering agency the Contractor may - request the United States to enter into such 
litigation to protect the interests of the United States. 

Handwritten Signature of Authorized Principal(s) of Bidder: 

NAME OF FIRM: Petticoat-Schmitt Civil Contractors, Inc. 

DATE: 6/26/24 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD.-IMPROVEMENTS . . . . 

ATTACHMENT "L" 
CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT 

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational -

Safety and Health Admin•istrations excavation safety standard 29 CFR 1926.650 (Subpart Pas amended) and the St. Johns 

County Trenching arid Excavation Safety Program. lfthere is a conflict between the ACT and the St. Johns County Trenching 

and Exqivation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included 

in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act . 

(90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation 

safety standard. 

Handwritte·n Signature of Authorized Principal(s) of Bidder: 

. DATE: 6/26/24 

NAME OF FIRM/PARTNERSHIP/CORPORATION: 

Petticoat-Schmitt Civil Contractors, Inc. 
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IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

ATTACHMENT "M" 

ACKNOWLEDGEMENT OF ADDENDA 

Bidder hereby acknowledges receipt of the following Addenda, issued by the County and incorporated into and made a 
part of the IFB Documents. By acknowledging the Addenda listed below, Bidder hereby certifies that the information, 
clarifications, revisions, or other items included in each Addenda have been incorporated into the Bidder's Bid. Failure to • 
acknowledge and incorporate issued Addenda may result in a Bidder being deemed non-responsive to the requi~ements 
of the IFB, and removed from further consideration. 

ADDENDUM 

NUMBER 

2 

3 

DATE 

RECEIVED 

5/21/24 

5/23/24 

6/18/24 

PRINT NAME OF 

BIDDER'S AGENT 

Jeffre Rumer 

Jeffre Rumer 

Jeffrey Rumer 

TITLE OF 

BIDDER'S AGENT 

Executive Vice President 

Executive Vice President 

Executive Vice President 

SIGNATURE OF 
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Project Summary Sheet 
Pages Dairy Road Widening 

Pages Dairy Road Widening 
Project Name & Location Pages Dairy Rd. 

Project Description 

Owner 

Date Started 

• Date to be Completed 

Contract Price 

Yulee, FL 

Resurfacing & Widening existing lanes. 
Construction of new 5' paved shoulder 
• Resurfacing of existing asphalt pavement, 
Constructing roadside swales 
Constructing cross drain extensions and side 
drains • Constructing box culvert extension 
• Asphalt and Concrete Driveway Construction 
Clearing & Grubbing• Placing performance . 
turf and Sod • Traffic maintenance and. 
protection • Installing Pavement Markings and 
signage 

Board of County Commissioners 
Nassau Co, Florida 
96135 Nassau Place, Ste. 1 
Yulee, fL 32097 

January 2021 

April 2022 

$3;547,993.30 

Connelly & Wicker Inc. 
10060 Skinner Lake Dr., #500 

. . . Jacksonville FL 32246 
Design Engmeer Informat10n B h L ' tt • et eaptro 

Client Contact Information 

bleaptrott@cwieng.c·om 
(904) 265-3030 

Connelly & Wicker Inc. 
10060 Skinner Lake Dr., #500 
Jacksonville, FL 32246 
Beth Leaptrott 
bleaptrott@cwieng.com 
(904) 265-3030 

PSCC Executive In Charge Jeff Rumer 

. PSCC Project Manager 

PSCC Superintendent 

. PSCC Safety Personnel 

Chris Hodge 

Nathan Reinhart 

Kirk Blomgren 

.......... • . 

,,,.,,,,._PEI I lCOAT-!iCHMITT 
II . . ...CIVIL CDNTRACTDR!!ii!JII INC .. . . . . 



Project Summary Sheet . 
Rogero·Road Roµndabout 

. . . 

Project Name &_Location 

Project Description 

Owner 

Date Started 

Date Completed 

Final Contract Pri~e 

City of Jacksonville 
Rogero Road 
Jacksonville, FL 

Construction of one (1) roundabout intersection, 
· including but not limited to demolition or 

removal of existing asphalt pavement, traffic 
signals, drainage structures and pipes, trees, 
curb and gutter and concrete sidewalks; 
conversion of existing inlet tops to structures 
and pipes, curb and gutter and h~ndicapped 
ramps, decorative lighting, landscaping and 
irrigation; installation of road signage, striping, 
.sodding, erosion control and .pollution 
abatement, maintenance of traffic 

City of Jacksonville 

March 2020 

July 2021 

$1,722,329.78 

Waitz &Moye 
-3738 Southside Blvd #101 

Design Engineerlnformation Jacksonville, FL 32216 
• • • (904) 642-83i1 Office 

(904) 642-8336 Fax 

Lori A. West 
Engineering Contract Man'ciger 
City of Jacksonvilie I Engineering and Construction 

. Management Division • • 
Client Contact Information · 214 N, Hogan Street, 10th Floor 

Jacksonville, FL 32202 
Phone: 904~255-8759 

. Fax: 904-357-5923 

PSCC Executive In Charge Jeff Rumer 

PSCC Project Manager Jeff Rum~r 

PSCC Superintendent Randy Millner · • 

PSCC Safety Personnel Kirk Blomgren ~...... • •• 

~PETTICDAJ:-§CHMITT 
II •... CIVIL CI/JNTRA.CTOR§!JII INC-



Project Summary Sheet 
City of Jacksonville Beach PH III C P·roject 2 

. . . .. 
: : ~ • . • ' 

~ . . ~ . 

City of Jacksonville Beach PH Ill C Project 2 
Improvements Project Name & Location · · 
12th Ave. S. 

Project Description 

Owner 

Date Started 

Date Completed 

Final Contract Price 

· Design Engineer 
Information 

Jacksonville Beach, FL 32250 

Full roadway reconstruction of several blocks 
including new water, sewer, drainage, complete 
roadway reconstruction, stormwater pond 
construction, concrete cap to steel sheet pile 
wall, steel sheeting, concrete paving, 
stormwater pump station upgrades, striping and 
signage; all done under many phases of 
construction 

City of Jacksonville Beach 

March 2018 

January 2021 

$10,502,947.10 

GAi Consultants, Inc. 
• 1301 Riverplace Blvd.; 

Suite 900 
Jacksonville, FL 32207 

Dennis Dupries 
City of Jacksonville Beach 

Client Contact Information 1460 Shetter Ave., 2nd Floor 
Jacksonville Beach, FL 32250 
(904) 509-0268 

. PSCC Executive In Charge Jeff Rumer 

PSCC Project Manager Jason Farkis 

PSCC Superintendent Randy Millner 

PSCC Safety Personnel Kirk Blomgren 

~PE1 llCOAJ:!!iCHMITT 
r:aCIVIL CDI\IT.RACTDR.S,,, INC-



Project Summary Sh-eet 
St. J ohos _Parkway-Rac,etrack Road 

to Espada Lane - RWM 

Project Name & Location St. Johns Parkway-Racetrack Rd. to Espada 
Lane-RWM 

Construction services to install 4,500LF of8-
inch PVC DR18 reclaimed water main by open · 
cut method. The new main will connect to an 

Project Description existing reclaimed water main at the 
intersection of Racetrack Rd and St Johns 
Parkway; run aiong the St Johns Parkway 
eastside of the ROW! and conne.ct to Espada Ln. 

Owner JEA 

Date Started · • • February 2018 

Date Completed June 2018 

Original Contract Price $349,957.00 

Final Contract Price $349,957.00 

Design Engineer Information 

Client Contact (nformation 

PSCC Executive In Charge 

PSCC Project Manager 

PSCC Superintendent 

PSCC Safety Personnel 

Maria Betancur, P.E. 
JEA 
21 W. Church Street 
Jacksonville, FL 32202 
(904) 665-4468 Office 
betama@jea.com 

. Maria Betancur, P.E. 
JEA 
21 W. Church Street 
Jacksonville, FL 32202 
(904) 665-4468 Office 
betama@jea.com 

Lauren Atwell 

Brian Ely 

Sid Bodie 

Doe! Antommarchi & Jeff Blomgren 

===PEI IICDAT-§CHMITT 
II • .. CIVIL CDNTRAC~URS, .INC:.. 



Project.Summary Sheet 
Tam_aya _ Parc:el • F 

Project Name & Location 

Project Description . 

Owner 

Date Started 

Date Completed 

FinaJ. Contract-Price 

Tamaya Parcel F 
Jacksonville, FL 

This project will provide site work 
- infrastructure for Tamaya Parcel F located 

adjacent to Tamaya Blvd and . 
off Meritage Blvd. Major scopes ofworkfor 
this 46-acre site include clearing, grubbing, 
erosion controls, 
earthwork, grading, drainage, .water main, 
sanitary sewer, LBR 40 subgrade, lime rock 
base, asphalt paving, 

• common area concrete sidewalks; handicap 
ramps, curb & gutter, cut-off-walls and • 
modular block walls. 

Tamaya Loan Acquisition, LLC 

December 2021 

November 2023 

$7,832,685.34 

Paul Hutchinson, PE 
ETM 
14775 Old St Augustine Rd. 

·· Design Engineer Information · Jacksonvilie, FL 32258 
• • • • • .(904) 642-8550 

hutchinsonp@etminc.com _ 

Paul Hutchinson, PE 
ETM 
14775 Old St. Augustine Rd. 

Client Contact Information Jacksonville, FL 3225_8 
_(904) 642-8550 
hutchinsonp@etminc.com 

PSCC Executive In Charge Jeff Rumer 

PSCC Project Manager Abraham Bah 

PSCC Superintendent Randy Millner 

PSCC Safety Personnel • Kirk Blomgren . 

...... . ........... ..... 

- -PEl llCOAT-§CHMIIT 
•• r::lcnnL ·rnNTRAL IUR!!!ii~ INC.;, ·· 



Ron Desantis, Governor • 

. STATE OF FLORIDA 

Melanie S. Griffin, Secretary . I 'd • · ·• · dD~r 
:DEPARTMENT OF. l;lUS-INESS AND:PROFESSIONAL REGULATION . 

. . _ · _ ...::.._-'-,~ 

• :· :EXPIRATION~ATE: :AUGUST3_1,2024 
: . Always verify licen~es qnlirie at MyFloridalic~nse.com •. 

Do not aiter this .document in any: form. •• : 
. . , . . 

• • This: i$ your lic:ense; It is unlawtul for anyone other than the licen$ee to U$e this document: . ' . .. . .. .. . . . . . . ~ ' ·• . , . .. .. 



Rim DeSantis, Governot . .. . MelOni~ s Griffin, Secretacy d ()l@r .. 

~·.. . . . STArE OF f.LORl(?A : . . . .. 
-_ DEPARTMENT OF-BUS:INESS A,N[lPROFESSIOf\JAL REGULATION 

-_ ·EXPIRATION:DATE: ·AUG.UST 31, 2024 
- . - , . . · .. . 

: : Always verify licen~es onlirie at MyFloridaLicense.com- •: 

Do not•alter'thisdocumeht in anyfonn . • ' 
. . . . . . . . . 

:_.- This;·is your lic:ense·. lt 15. unlawrlJI for ·anyone--oth~~ than ttie licensee td use thi~ document. 



This Receipt is issued pursuant to 
.County ordinance 87-36 

2024/2025 ST. JOHNS COUNTY 
LOCAL BUSINESS TAX RECEIPT 

Business Type General Contractor (L) 

Location 6380 Philips Hwy 
Jacksonville FL 3221 6 

MUST BE DISPLAYED IN A CONSPICUOUS PLACE 

---

Account 

EXPIRES 

New Business 

Transfer 

1097322 

September 30, 2025 

.Petticoat-Schmitt ({vii 
.Business Name - • • Tax 

l;~NS COUt-lTY . . .· • Penalty 

18.00 

0.00 

0.00 

~8.00 Owner Name 

Mailing . 
Address 

Contractors Inc 

Petticoat-Schmitt Civil Contractors 
Inc 

6380 Philips Hwy 
. Jacksonville FL 32216 

_: TAX COLLECTOR • • cost 
• . DENNI SW.·HOLLINGSWORTH, CFC Total 
~~~- • • 

DENNIS W . HOLLINGSWORTH 
ST. JOHNS COUNTY TAX COLLECTOR 

• This form becomes a receipt only when validated below 

_Paid by receipt(s) 2023-7536141 on 06/25/24 for $18.00 

This receipt does not constitute a francti ise, an agreement, 
permission or authority to perform the services or operate the 
business described herein w~en a franchise, an agreement, or 
other county commission, state or federal permission or 
authority is required by county, state or federal law. 



This Receipt is issued pursuant to 
County ordinance 87-36 

2023/2024 ST. JOHNS COUNTY 
LOCAL BUSINESS TAX RECEIPT 

Business Type General Contrac;tor (L) 

. Location 6380 Phi lips Hwy 
Jacksonvi lle FL 32216 

MUST BE DISPLAYED IN A CO NSPICUOUS PLACE 

---

Account 

EXPIRES 

New Business 

Transfer 

1097322 

September 30, 2024 

Petticoat-Schmitt Civil 
Business Name 

Contractors Inc 

Owner N ame Petticoat-Schmitt Civil Contractors 
Inc 

1
-~ -- -Tax 

ST. J OHNS COU NTY • • Penalty 

. TAX COLLECT OR · Cost 
~ ENNI S w. HO LLI NGSWO RTH, CFC . Total 

~ -

9.00 

0.00 

0.00 

9.00 

Mailing 
Address 

6380 Philips Hwy 
Jacksonvi lle FL 32216 

This form becomes a receipt only when validat~d below 

Paid by receipt{s) 2023-7536141 on 06/25/24 for $9.00 

DENNIS W . HOLLINGSWORTH 
ST. JOHNS COUNTY TAX COLLECTOR 

This receipt does not constitute a franchise, an agreement, 
permission or authority to perform the services or operate the 
business described herein when a franchise, an agreement, or 
other county commission, state or federal permission or 
authority is required by county, state or federal law. 



Fool\) 
~ ... 

Florida Department of Transportation 
RON DESANTIS 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL . 32399-0450 

May 02 , 2024 

PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. 
6380 PHILIPS HIGHWAY 
JACKSONVILLE, FLORIDA 32216 

RE : CERTIFICATE OF QUALIFICATION 

JAREDW. PERDUE, P.E. 
SECRETARY 

The Department of Transportation has qua l ified your company for the type of work indicated 
below. 

FDOT APPROVED. WORK CLASSES : 
DRAINAGE, FLEXIBLE PAVING , GRADING, GRASSING , SEEDING AND SODDING, MINOR BRIDGES, SIDEWALK, 
Sheet Piling, Underground Utilities (Water & Sewer). 

Unless notified otherwise, this Certificate of Qualification will expire 6/30/2 025 . 

In accordance with s ·ection 337 .14 (4) , Florida Statutes , changes to Ability Factor or Maximum 
Capacity Rating will not take effect until after the expiration of the current certificate 
of prequalification (if applicabl e). 

In accordance with Section 337 .14 (1) , ·Fl orida Statutes , ·an application for qualification 
must be filed within (4 ) month·s of the ending date of the. appl icant ' s audited annual financial 
sta t ements . 

If the. company ' s maximum capacity has .been revised , .it may be accessed by logging into the 
Contractor Prequalification Appl ication System via the f ollowing l ink : 
HTTPS : / / fdotwpl.dot . state . fl.us / ContractorPreQual ification 

Once ·logged in , select "View" for the most recently approved application, and then click 
the "Manage " and "Appl ication Summary" tabs. 

The company may apply for a Revised Cert ificate of Qua·lification at any time prior to the 
expiration date of this . certificate according to Section 14~22 . 004 1( 3 ), Florida 
Admini s trative Code (F . A. C . ), by accessing the most recently approved application as s h own 
above and choosing "Update" instead of "View. " If certification in .additional c l asses of 
work is desired , doc·umentation is needed to show that the company h as performed s uc h work . 

All prequalified contractors are required by Section 14-22. 006 (3), F . A. C., to certify their 
work underway monthly in order t o adjust maximum bidding capacity to available b idding 
capaci t y . You can find the link to this rep ort at the .website shown above . 

JTII 

. Sincerely, 

~crr~c1c1 
James B. Taylor II , Prequalification Supe rvisor 
Cont r act s Administrat i on Office 

Improve Safety, Enhance Mobility, Inspire Innovation 

www.fdot.gov • 



Unanimous Action of the Board of Directors of 
Petticoat-Schmitt Civil Contractors, Inc. 

Taken without a meeting by written consent 

The following action is taken by the sole Director of PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. 

a Florida Corporation, by written consent without a meeting, as of October 17, 2016, pursuant 

to Section of the 607.134 of the General Corporation Act of the State of Florida permitting such 

action to be taken. 

RESOLVED, that Jeffery M. Rumer be and hereby is named Vice President of the 

Corporation, to serve until his successor shall be duly qualified and elected, and can sign legal 

documents on behalf of Petticoat-Schmitt Civil Contractors, Inc. 

The undersigned, being the sole Director of PETTICOAT-SCHMITTCIVIL CONTRACTORS, INC. 

does hereby consent to the foregoing action as of the date first above written. 



Unanimous Action of the Board of Directors of 
Petticoat-Schmitt Civil Contractors, Inc. 

~a ken without a meeting by written consent 

The following action is taken by the sole Director of PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. 

a Florida Corporation, by written consent without a meeting, as of September 16, 2014, pursuant 

to Section of the 607.134 of the General Corporation Act of the State of Florida permitting such 

action to be taken. 

RESOLVED, that Lauren C. Atwell be and hereby is named Vice President of the Corporation, 

to serve until his successor shall be duly qualified and elected, and can sign legal 

documents on behalf of Petticoat-Schmitt Civil Contractors, Inc. 

The undersigned, being the sole Director of PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. 

does hereby consent to the foregoing action as of the date first above written . 



IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

BID BOND 

STATE OF FLORIDA 
COUNTY OF ST. JOHNS 

Petticoat Schmitt Civil 

KN OW ALL MEN BY TH ESE PRESENTS, that Contractors Inc as Principal, and 
Travelers Casualty and Surety Company of America as Surety, are held and firmly bound unto St. Johns County, Florida, in the 

penal sum of Five Percent of Bid Amount Dollars($ 5% ) 
lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated 26th 

,111'.i 24 . 

For 
RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

St. Johns County, Florida 

NOW THEREFORE, 
(a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) 

days after prescribed forms are presented to him for signature, enter into a written Contract with the County in 
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be 
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations 
shall be void and of no effect, otherwise to remain in full force and virtue. 

(bl In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract 
and give such Bond within the time specified, if the Principal shall pay the County the difference between the 
amount specified, in said Bid and the amount for which the County may procure the required Work and supplies, 
if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise 
to remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this 19th 

day of June A.D., 20....2.L., the name and corporate seal of each corporate party being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

36 



. .. 

IFB NO: 1807; RACE TRACK ROAD: WEST PEYTON PARKWAY TO BARTRAM PARK BLVD. IMPROVEMENTS 

WITNESSES: 

(If Sole Ownership or Partnership two (2) Witnesses required). 

(If Corpocatloo, Secreta,y ooly will attest aod affi'lP~ 

WITNESSES: PRINCIPAL: 

'rel-e.t:_ Petticoat Schmitt Civil Contractors Inc 

~ ~ rP<:~ ~1-t t;'::b ~"~ '-J. t> ... 
TITLE 

6380 Philips Highway 

BUSINESS ADDRESS 

Jacksonville FL 32216 

CITY STATE 

SURETY: 

CORPORATE SURE 

---:- . One Tower Square 
: .. ... 

?;,:~- BUSINESS ADDRESS 

Hartford CT 06183 

CITY STATE 

Cecil W. Powell & Company 

NAME OF LOCAL INSURANCE AGENCY 
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.... 
TRAVELERSJ 

Travelers Casualty and Surety Company of America 
Travelers Casualty and Surety Company 
St. Paul Fire and Marine Insurance Company 

POWER OF ATTORNEY 
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and 
St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein 
collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint BENJAMIN K POWELL of 
JACKSONVILLE , Florida , their true and lawful Attorney(s)-in-Fact to sign, execute, seal and 
acknowledge any and all_ bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of 
the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or 
guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law. 

IN WITNESS WHEREOF , the Companies have caused this instrument to be signed, and their corporaie seals to be hereto affixed, this 21st day of April, 
2021 . 

State of Connecticut 

City of Hartford ss. 

On this the 21st day of April, 2021 , before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior 
Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the 
purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer. 

r.fitJ 
~~p 

IN WITNESS WHEREOF, I hereunto set my hand and official seal. 

My Commission expires the 30th day of June, 2026 
Anna P. Nowik, Notary Public 

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of 
the Companies, which resolutions are now in full force and effect, reading as follows: 

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice 
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint 
Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority 
may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings 
obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any lime may 
remove any such appointee and revoke the power given him or her; and it is 

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or 
any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided 
that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is 

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond , recognizance, 
or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive 
Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the 
Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a .Secretary or Assistant Secretary; 
or (b} duly executed (under· seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her 
certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is 

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, 
any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to 
any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in­
Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of 
Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed 
and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or 
understanding to which it is attached. 

I, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a 
true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect. 

Dated this 19th day of June , 2024 _, .... ·- .,,. 

---

t Kevin E. Hughes, Assistant Secretary 

To verify the authenticity of this Power of Attorney,,j:,/~ase call us at 1-800-421-3880. 
Please refer to the above-named Attomey[s}-in-Fact and the details.o; the bond to which this Power of Attorney is attached. 



AM Best Rating Services 

Travelers Casualty and Surety Company of A·merica 
I Bestlink /ii I AMB #: 003609 NAIC #: 31194 .FEIN#: 060907370 

Domiciliary Address 

One Tower Square 

Hartford, Connecticut 06183 

Unjted States 

Web: www.travelers.com 

Phone: 860-277-0111 

Fax:· 844-816-944 7 

Assigned to insurance companies that have, in our opinion, a superior ability to meet their ongoing insurance obligations. 

C AMBEST-=-· 
A++ 

SI/PERIOR 
17n.:Htclat ~h'erln\h RD~ 

View additional ~eports and ~ for this company. 

Based on AM Best's analysis, 058470 -The Travelers Compiilli.es.~ is the AMB Ultimate Parent and identifies the topmost entity of . 

the corporate structure. View a list of operating insurance entities in this structure. 

Best's Credit Ratings 

Financial Strength View Definition 

Rating (Rating Category) : 

Outlook (or Implication): 

Action: 

Effective Dale: 

Initial Rating Dale: 

A++ (Superior) 

Stable 

Affirmed 

July 20, 2023 

June 30, 1975 

Long-Term Issuer Credit View Definition 

Rating (Rating Category): 

Outlook (or Implication) : 

Action: 

Effective Dale: 

Initial Rating Date: 

. aa+ (Superior) 

Stable 

Affirmed 

July 20, 2023 

April 18, 2005 

Financial Size Category View Definition · 

Financial Size Cate~ory: XN (Greater than or Equal lo USO 2.00 

BiUion) 

u Denotes Under Reyiew Best's Rating 

Best's Credit Rating Analyst 

Rating Office: AM. Best Rating Services, Inc. 

Associate Director : Kathryn Steffanell i 

Senior Director. Michael J, Lagomarsino, CFA. FRM 

Note: See the Disclosure information Form or Press Release below for 

the office and ena/ysfat the time of the rating event. 

Note: Credit Ratings on this company are £1J.IQpean Union 

Endorsed and United Kingdom Endorsed 

Disclosure Information 

Disclosure Information Form 

View AM Best's .B.aling Disclosure Form 

Press Release 

AM Best Affinns Credit Ratings ofThe Travelers 

~~- Inc and Most Subsidiaries 
July 20, 2023 

View AM Best's Baling Review Form 



Rating History 

AM Best has provided ratings & analysis on this company since.1975. 

Financial Strength Rating Long-Term Issuer Credit Rating 

Effective Date Rating Effective Date Rating 

July 20, 2023 A++ July 20, 2023 aa+ 

July 29, 2022 A++ July 29, 2022 aa+ 

November 04, 2021 A++ November 04, 2021 aa+ 

November 05, 2020 A++ November 05, 2020 aa+ 

November 05, 2019 A++ l'olovember 05, 2019 aa+ 

October 31, 2018 A++ October 31, 2018 aa+ 

Best's Credit & Financial Reports 

li@I 
Best's Credit RerJ.Qct - financial data included in Best's Credit Report reflects the data used in determining the current credit 

rating(s). 

li@I 
Best's Credit Report - Archive - reports which were released prior to the current Best's Credit Report. 

Best's Financial RerJ.Qct - financial data included in Best's Financial Report reflects the most current data available to AM Best, 

including -updated financial exhibits and additional company information, and is available to subscribers of Best's lnsura·nce 

Reports. 

li@I 
Best's Financial Report - Archive - reports which were released prior to. the current Best's Financial Report. 

View additional fillY&J~ports and products for th.is company. 



Press Releases 
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1 Jul 20, 2023 AM Best Affirms Cred it Ratings of The Travelers ComRallifil;. Inc and Most Subsidiaries ,._ • 

Jul 29, 2022 

Nov 04, 2021 

Nov 05, 2020 

Nov 05, 2019 

Oct 31, 2018 

Oct 05, 2017 

i Jul 22, 2016 
,------· 

AM Best Affirms Credit Ratings ofThe Travelers Com~. Inc and Its Majn Subsidiaries 

AM Best Affirms Credit Ratings ofThe Travelers Com~s. Inc and Its Main Subsidiaries 

AM Best Affirms Credit Ratings of The Travelers Comp..!llli!lli Inc and Its Main Subsidiaries 

AM Best Affirms Credit Ratings of The Travelers ComRID)]e:;. Inc and Its Main Subsidiaries 

A.M Best Affirms Credit Ratings of The Travelers Compa.!!ie:;, lnc and Its Main Subsidjanes 

. A .M. Best Affirms Credit Ratjngs of The Travelers Compa.!!ie:;, lnc and Its Subsidiaries 

A M Best Affirms Ratings ofThe Travelers ComRfil!W lnc. and Its Subsidiaries 

Page ·size: 10 

European Union Disclosures 

A.M. Best (EU) Rating Serv!ce_s B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., Is an External Credit Assessment Institution (ECAJ) In the EU. Therefore, 

credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per Directive 2013/36/EU. 

United Kingdom Disclosures 

A.M. Best - Europe· Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment Institution (ECAI) in the United 

Kingdom (UK). Therefore, Credit Ratings Issued and endorsed by AMBERS may be used for regulatory purposes in the United Kingdom as per the Credit Rating 

Agencies {Ame_ndment, etc.) {EU Exit) Regulations 2019. 

Australian Disclosures 

A.M. Best Asia-Pacific (Singapore) Pte. Ltd. {AMBAPS), Australian Registered Body Number (ARBN No. 35486928345), is a pri~ate limited company incorporated and 

domiciled In Singapore. AMBAPS 1s'a wholesale Australian Financial Services (AFS) Licence holder (AFS No. 540265) u~der the Corporations Act 2001 . Credit ratings 

emanating froni AMBAPS are not Intended for and must not be distributed to any person In Australia other than a wholesale client as defined in Chapter 7 of the 

Corporations Act. AMBAPS does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could reasonably be regarded as being intended to 

Influence a retai l client in making a decision in relation to a particular product or class of financial product. AMBAPS Credit Ratings are intended for wholesale clients only, 

as defined. 

Credit Ratings detenmined and disseminated by AMBAPS are the opinion of AMBAPS only and not any specific credit analyst. AMBAPS Credit Ratings are statements of 

opinion and not statements of fact. They are not recommendations to buy, hold ·or sell any securities or any other fonm of financial product. including Insurance policies 

and are not a recommendation to be used to make investment /purchasing decisions. 

Dubai Disclosures 

A.M. Best Europe• Rating Services Ltd. - DIFC Branch is a Credit Rating Agency registered with and regulated by the Dubai Financial Services Authority {DFSA). 

Important Notice: AM Best's Credit Ratings are Independent ·and objective opinions, not statements of fact. AM Best is not an Investment Advisor, does not offer 

investment advice of any kind, nor does the company or its Ratings Analysts offer any form of structuring or financial advice. AM Best's credit opinions are not 

recommendations to buy, sell or hold securities, or to make any other investment decisions. For additional' lnfonmation regarding the use and limitations of credit rating 

opinions, as well as the rating process, Information requirements and other rating relaied tenms and definitions, please view Guide to Best's Credit RatingJ,. 

Abo!.tl..lJll I~ l ~ l fvenl§ I Media Relations 1 ~1212 I Offices I Press Releases I Social Media 

Accessibility Statement l Cookie Notice 1 !,.eaal & Licensing I Erh'ru;Y. Notice 1 .R!:gYll!Jru:Y. lnfonmatjon I Site Mao I Terms of Use 

Copyright© 2024 A.M. Best Company, Inc. and/or its affiliates ALL RIGHTS RESERVED. 
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IFB NO: 1850 

PART I - GENERAL TERMS AND CONDITIONS 

1) DEFINITIONS 

Terms used within this Invitation for Bids ("IFB" ) shall have the meaning as set forth in the St. Johns County 
Purchasing Policy ("Policy" ), or as otherwise defined herein. Any definition provided herein, shall govern over the 
definitions provided in the Policy. 

2) COMPLIANCE WITH ST. JOHNS COUNTY PURCHASING POLICY 

All provisions of the Policy and associated procedures are incorporated into the IFB Documents by reference, and 
are fully binding. Bidders are required to submit their Bids, and to conduct their activities in accordance with the 
Policy and associated procedures. 

3) PURPOSE 

The purpose of th is IFB is for a Contractor to complete all work to construct improvements at US-1/Pine Island 
Road Intersection in St. Johns County, Florida. Improvements include milling/resurfacing, roadway striping, 
roadway signage, drainage improvements, installation of traffic signal with preemptive connection to railroad, 
improvements/added lanes to Pine Island Road and US-1, improvements to Stratton Road, and any additional 
work shown in the roadway construction plans. This project is partially funded under Florida Department of 
Transportation (FOOT) Grant Contract No. G2T28 (FPN 210418-9-54-01). 

4) BIDDER'S REPRESENTATION 

By submitt ing a Bid, each Bidder represents and warrants that Bidder has read and understands all information 
and requirements provided herein, and that Bidder is familiar with and understands all conditions related to the 
work specified herein, and the submitted Bid is based upon all necessary considerations to perform the work in 
accordance with all specifications and requirements provided herein, or as otherwise provided in an Addendum. 
Bidder also represents that any and all costs associated with performing t he specified work are included in the 
submitted Bid . 

5) IFB DOCUMENTS 

The IFB Documents are those documents which shall govern the solicitat ion, submittal, consideration and award 
of submitted Bid(s), which generally includes, but is not limited to: IFB Documents, Specifications, Plans, Drawings, 
and all issued Addenda. 

IFB Documents may be obtained from www.demandstar.com or SJC Purchasing Department. The IFB Documents 
shall be used by Bidders to prepare their Bid for submittal. St. Johns County ("County" ) shall not assume any 
responsibility for errors or misrepresentations resulting from the use of complete or incomplete sets of IFB 
Documents. The County, in making the IFB Documents available, do so only for the purpose of obtaining Bids for 
the specified purpose and do not confer a license or grant for any other use. 

6) INTERPRETATION OR CORRECTION OF IFB DOCUMENTS 

Bidders shall promptly notify the Designated Point of Contact of any ambiguity, inconsistency, or error which they 
may discover upon examination of the IFB Documents or of the site and local conditions. Bidders requiring 
clarification or interpretation of the IFB Documents shall make a written request to the Designated Point of 
Contact by or before the deadline for questions as provided herein. 

An interpretation, correction or change of the IFB Documents will be made by Addendum. Interpretations, 
corrections, or changes of the IFB Documents made in any other manner will not be binding, and Bidders must 
not rely upon such interpretations, corrections, or changes . No change will be made to the IFB Documents by the 
County less than seven (7) days prior to the submittal deadline for Bids. The County, however, reserves the right 
to issue addendums at any time prior to the submittal deadline for Bids in order to serve the best interest of the 
County. 
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7) SUBSTITUTIONS 
The materials, products and equipment described in the IFB Documents establish a standard of requi red function, 
dimension, appearance and quality to be met by any proposed substitution. No substitution will be considered 
unless written request for approval has been received by the Designated Point of Contact at least fourteen (14) 
calendar days prior to the submittal deadline for Bids. Each such request shall include the name of the material or 
equipment for which it is to be substituted and a complete description of the proposed substitute, including 
drawings, cuts, performance and testing data, and any other information necessary for an evaluation. A statement 
setting forth any changes in other materials, equipment or work that incorporation of the substitute would require 
must also be included. The burden of proof of the merit of the proposed substitute is upon the proposer of the 
substitute. The Project Manager's approval or disapproval of a proposed substitution shall be final. 

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum. Bidders must 
not rely upon approval made in any other manner. 

8) DESIGNATED POINT OF CONTACT 
The County's Designated Point of Contact for this IFB is Diana M. Fye, BAS, CPPB, NIGP-CPP, Senior Procurement 
Coordinator, St. Johns County Purchasing Department. Any and all questions and/or inquiries shall be directed to 
Ms. Fye, in writing, via email at dfye@sjcfl .us. In the event the Designated Point of Contact is absent or otherwise 
unavailable for more than three (3) business days, firms may contact Bryan Matus, Senior Procurement 
Coordinator at bmatus@sjcfl.us. 

9) LOBBYING PROHIBITION 
In accordance with Section 9 of the Policy, Bidders SHALL NOT contact any staff member of the County, including 
members of the Board of County Commissioners, except the above referenced Designated Point of Contact with 
regard to this Invitation for Bids. Any such communication is a violation of the Policy and shall result in 
disqualification and removal from consideration for award under this IFB. 

10) PRE-BID MEETING 
There will be a Non-Mandatory Pre-Bid Meeting on Thursday, May 23, 2024 at 10:00 AM EDST in the Public Works 
Main Conference Room at the St. Johns County Public Works Department, 2750 Industry Center Road, St. 
Augustine FL 32084. Attendance is strongly recommended, but is not required at the Pre-Bid Meeting in order to 
be eligible to submit a bid for this project. Bidders and sub-contractors are highly encouraged to visit the site prior 
to the Pre-Bid Meeting to familiarize themselves with the site and any conditions that may pose a conflict during 
the course of construction. 

11) QUESTIONS 
Any and all questions related to this project shall be directed, in writing, to the Designated Point of Contact. 
Questions are due no later than Four o'clock (4:00PM) EDST on Wednesday, June 5, 2024, so that any necessary 
addenda may be issued in a timely manner. Any questions received after the deadline will not be answered unless 
previously approved by the SJC Purchasing Director or other designated County Representative. 

12) ADDENDA 
Any change, clarification, revision, deletion, additional documents or information provided by the County after 
broadcast of this IFB will be provided via Addendum, and posted to Demandstar (www.demandstar.com) with the 
IFB Documents. All planholders for this IFB will be notified of the posted addendum by Demandstar. Planholders 
may access and download issued Addenda for inclusion in their submitted Bid. Bidders may also request issued 
addenda from the Designated Point of Contact, in writing. It is the responsibility of the Bidder to acquire any 
addenda issued by the County. The County is not responsible for a Bidder's failure to obtain any issued Addendum. 

Bidders are responsible for incorporating any and all changes, clarifications, revisions, deletions, additional 
documents and information provided by Addendum into the submitted Bid. Failure by the Bidder to appropriately 
consider and incorporate the addenda into their submitted Bid may cause the submitted Bid to be considered 
non-responsive and removed from further consideration . It shall be the sole discretion of the Purchasing Manager 
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or Purchasing Director to determine whether or not an Addendum is material to the submitted Bid, resulting in 
disqualification and removal from consideration for award. 

Each Bidder shall acknowledge all issued Addenda in the submitted Bid in the space provided on the Officia l County 
Bid Form, and completing and submitting Attachment "P" -Acknowledgement of Addenda with the sealed Bid. 

13) BID SUBMITTAL REQUIREMENTS 
The Submittal Deadline for Bids shall be no later than two o'clock (2:00PM EDST) on Wednesday, June 19, 2024. 
Bids must be submitted to: 

SJC Purchasing Department 
500 San Sebastian View 
St. Augustine, FL 32084 

All mail delivered to the County is processed through SJC Central Receiving. Bidders must factor the additional 
time for processing when mailing their submitted Bids to the County. Any Bids that are not delivered to the SJC 
Purchasing Department, by the deadline above, shall not be considered, even if the Bid is delivered to SJC Central 
Receiving prior to the deadline above. SJC Purchasing is not responsible for Bids that are delayed in delivery due 
to mail processing activities of the County's Central Receiving Office. 

Bidder shall assume full responsibility for timely delivery of their submitted Bid at the location designated above 
for receipt of Bids. Bids shall be delivered to the designated location prior to the submittal deadline provided 
above, or as revised by addendum. Bids received after the established submittal deadline will not be considered 
and will be returned to the sender unopened. 

Additionally, the County is not responsible for Bids that are incorrectly labeled, addressed, mailed, or otherwise 
delivered to an incorrect location other than the SJC Purchasing Department. Any such Bid that is not received in 
the SJC Purchasing Department shall be returned to the Bidder, unopened. 

Each Bidder must submit one (1) original hard copy, on the required forms provided herein, in a sealed envelope 
or container plainly marked with the Bidder's full legal company name, mailing address, and recite: "IFB NO: 1850; 
US-1/Pine Island Road Intersection Improvements - FDOT FPN 210418-9-54-01". A mailing label has been 
provided herein for Bidders to use to identify their Bid . 

All required forms and attachments, including the Officia l County Bid Form, must be completed, and all required 
information provided. Information must be typewritten or manually written in blue or black ink. Each Bid must 
include the Bidder's full legal company name, mailing address, telephone number, and must identify whether the 
Bidder is a sole proprietor, partnership, corporation or other legal entity. The submitted Bid should NOT include 
a full copy ofthe IFB General Terms and Conditions. 

Bidders must only submit one (1) Bid in response to this IFB. Oral, telephonic, telegraphic, or electronic Bids are 
invalid and will not receive consideration . 

Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and numerals, and in 
the case of a discrepancy between the two, the amount expressed in words shall govern. Additionally, where there 
are unit prices and extended prices, the unit prices shall govern over extended pricing. 

Any interlineations, alterations, or erasures by the Bidder on the Bid Form must be initialed by the signer of the 
Bid. Failure to do so may cause the Bid to be considered non-responsive. 

Bidder shall make no stipulation on the Bid Form, nor qualify the submitted Bid in any manner. To do so will classify 
the Bid as being non-responsive. 
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Any submitted Bid must be signed by a principal of the Bidder, or other legally authorized to bind the Bidder to a 
contract. In the event the Bid is signed by a representative who is not a principal of the Bidder, a Delegation of 
Authority Letter must be submitted with the Bid, stating the delegation of authority by principal(s), owner(s), or 
officer(s) of the Bidder for the signing representative. The delegation of authority must be signed by the 
principal/owner/officer of the Bidder, and must state the limits and duration of the delegation to the signing 
representative. 

A Bid submitted by an agent must have a current Power of Attorney attached, certifying the agent's authority to 
bind the Bidder. 

All Bids submitted in response to this IFB shall become the property of the County and will not be returned to the 
Bidders. In the event of an award, all documentation produced as part of the award shall become exclusive 
property of the County. 

14) BID SECURITY 

Each submitted Bid must be accompanied by a Bid Security, submitted on the Bid Bond Form provided herein, or 
in the form of a certified or cashier's check, in the amount of five percent (5%) of the Total Lump Sum Bid Price 
submitted on the Official County Bid Form, pledging that the Bidder will enter into a contract with the County on 
the terms stated in the IFB and will, if required, furnish bonds as described hereunder covering the faithful 
performance of the Contract and the payment of all obligations arising thereunder. Should the Bidder refuse to 
enter into such Contract or fail to furnish such bonds to the County, if required, the amount of the Bid Security 
shall be forfeited, not as penalty, but as liquidated damages. 

A Bid Security in the form of a certified or cashier's check must be made payable to the Board of County 
Commissioners of St. Johns County. Bidders submitting a certified or cashier's check as the bid security are not 
required to submit Attachment "B" - Certificate as to Corporate Principal, or the Bid Bond forms provided herein. 

A Bid Security in the form of a Bid Bond shall be written on the form provided herein, with an acceptable surety, 
and the Attorney-in-Fact who executes the bond on behalf of the surety shall affix to the bond a certified and 
current copy of his Power of Attorney. Acceptable surety companies are defined herein under "Surety Bond". The 
Surety Company shall be licensed to do business in the State of Florida and shall be listed by the U.S. Treasury 
Department. Any Bidder submitting a Bid Security in the form of a Bid Bond must also submit Attachment "B" -
Certificate as to Corporate Principal. 

The County shall have the right to retain the Bid Security until either (a) a Contract is executed and bonds, if 
required, have been furnished, or (b) the County has rejected all Bids, or (c) the period of time for which Bids are 
irrevocable has elapsed, so that Bids may be withdrawn. 

15) BID BOND INSTRUCTIONS 

A Bid Bond submitted, on the form provided herein, must be completed as follows: 

• Type or Print Bidder's and Surety's names, mailing addresses, in the same language as in the IFB Documents; 
• Have authorized representatives of the Bidder and Surety/Surety's Agent sign in the designated spaces; 
• Attach a copy of Surety agent's Power of Attorney with an original signature of the Secretary or Assistant 

Secretary of Surety certifying the copy, unless the Power of Attorney has been recorded in St. Johns County. 
If it has been recorded, provide book and page number. 

• Submit one (1) original and one (1) duplicate, as prescribed herein for Submittal of Bids. 

16) SURETY REQUIREMENTS 

Any Surety issuing a Bond to the County, must meet the following requirements: 

• Surety must be licensed to do business in the State of Florida; 
• Surety must have a record of successful continuous operations for at least three (3) years; 
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• Surety shall not have exposed itself to any loss on any one risk in an amount exceed ing twenty percent (20%) 
of its surplus to policyholders; 

• Surety must have fulfilled all of its obligations on all other bonds given to the County; 

• Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilit ies, 
and net resources for unusual stock and sound investment. 

17) BID POSTPONEMENT/CANCELLATION 

The County may, at its sole and absolute discretion, postpone or cancel th is IFB, and/or resolicit Bids in order to 
serve the best interest of the County. 

18) MODIFICATION OR WITHDRAWAL OF BID 

A submitted Bid may not be modified, withdrawn or canceled by the Bidder after the submittal deadline specified 
herein. 

Prior to the submittal deadline for Bids, a Bid submitted early may be modified or withdrawn only by written 
notice to the Designated Point of Contact. Upon notice from a Bidder to modify or withdraw a submitted Bid, 
provided such notice is received prior to the submittal deadline for Bids, the County shall return the Bid to the 
Bidder unopened. Any modified Bids must be submitted prior to the submittal deadline specified herein, in order 
to be considered . 

19) COSTS INCURRED BY BIDDERS 

Bidders are responsible for any and all costs associated with developing and submitting a Bid in response to this 
IFB. Additionally, Bidders are solely responsible for any and all costs associated with providing any subsequent 
information requested by the County, attending any meetings with the County, and any other activities related to 
this solicitation and subsequent award proceedings. It is expressly understood, no Bidder may seek or claim any 
award and/or reimbursement from the County for any expenses, costs, and/or fees (including attorney's fees) 
borne by any Bidder, during the IFB process. Such expenses, costs, and/or fees (including attorney's fees) are the 
sole responsibility ofthe Bidder. 

20) CONSIDERATION OF BIDS 

Opening of Bids: Unless stated otherwise in an Addendum, Bids received by or before the submittal deadline will 
be opened publicly, immediately after the submittal deadline provided herein. The Bid Tabulation shall be posted 
to DemandStar, upon verification of Bids and all information. 

Rejection of Bids: The County reserves the right to reject any or all Bids that are not materially responsive to the 
requirements provided herein, or if it is determined to be in the best interest of the County. The County may also 
waive any minor formality or irregularity of any submitted Bid, provided the minor formality or irregularity does 
not materially impact the submitted Bid. 

Bid Award : It is the intent of the County to award to the lowest, responsive, responsible Bidder(s), based upon 
the Total Lump Sum Bid Price. 

If an award is made, it will be made within ninety (90) days from the date of the Bid opening, unless stated 
otherwise in an Addendum. Submitted Bids must remain valid for a minimum of ninety (90) days from the date of 
the Bid opening, and shall be irrevocable during this time unless otherwise agreed to by the County. 

If only one (1) Bid is received, the County reserves the right to negotiate with the responding Bidder, if the 
submitted Bid is responsive to the requirements provided herein. The Bid may also be rejected and the IFB re­
advertised, in order to best serve the needs of the County. 

PaymentWorks Registration: The County has implemented a registration process for awarded Suppliers, which 
includes Contractors and Consultants even if the Supplier, Contractor, or Consultant is currently or has previously 
done business with the County. This process is through PaymentWorks, a third-party payee management system. 
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Upon award, Supplier will receive an invitation to register from the County Purchasing Department, via email, 
which will originate from the PaymentWorks system. If a Supplier has already registered within PaymentWorks, 
the registration does not have to be done again . The Supplier is responsible for completing the registration process 
for acceptance by the County, in order to receive any payments. If there are any questions about this process, 
Suppliers can reach out to Joanie Chiarelli at jchiarelli@sjcfl.us or Kayla Miller at kmiller@sjcfl.us . 

21) PROTESTS 
Any actual Bidder who is aggrieved in connection with the Notice of Intent to award a Contract (Protestor), where 
such grievance is asserted to be the result of a violation of the requirements of the County's Purchasing Policy and 
associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may 
file a Protest with the Purchasing Director. The Protest must be submitted in writing, accompanied by a security 
in the form of a Protest Bond, by 4:00PM on the fifth business day following the date of the posting of the Notice 
of Intent to Award. 

22) MINIMUM QUALIFICATIONS 
Bidders must be fully licensed and authorized to do business in the State of Florida, must have a currently active 
registration with the State of Florida, Division of Corporations, and must be currently licensed as a Certified 
General Contractor (CGC) or Certified Underground Utility and Excavation Contractor (CUC) as of the submittal 
deadline for Bids. 

Bidders must be appropriately registered to do business in St. Johns County, which includes payment of a Local 
Business Tax Receipt (LBTR), unless otherwise exempt. Proof of any exemption must be submitted in lieu of 
licensure, registration or LBTR. 

Additionally, the prime or proposed sub-contractor performing any work in the following work classes shall be 
currently Florida Department of Transportation (FOOT) pre-qualified: (1) Flexible Paving, (2) Drainage, (28) 
Pavement Marking, (38) Roadway Signing, and (39) Traffic Signal. A letter from FOOT confirming pre-qualification, 
current at the time of bid submittal, in the required work classes must be submitted under Attachment "C" -
License/Certification/FOOT Work Class Pre-Qualification List. 

Proof of qualifications must be provided by completing and submitting Attachment "C" -
License/Certification/FOOT Work Class Pre-Qualification List along with a copy of each license and certificate 
listed. All licenses, certifications and pre-qualifications must be valid and current on the date bids are submitted. 

The Bidder must submit a list of any and all relevant experience within the last five (5) years with the proposed 
scope of work. The list must include the Client's information, total contract value, and completion timeframes. 
The County reserves the right to check any and all references. 

Those who have been placed on the convicted vendor list following a conviction for a public entity crime or on the 
discriminatory vendor list may not submit a bid on a contract to provide any goods or services of a public building 
or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform 
work as a contractor, supplier, subcontractor, or consultant under a contract with a public entity, and may not 
transact business with any public entity in excess of $25,000.00 for a period of 36 months from the date of being 
placed on the convicted vendor list or on the discriminatory vendor list. 

Bidders who are debarred or suspended at the time of Bid opening are not eligible and will be deemed 
unresponsive and un-responsible for this federally funded project. Bidders who have been placed on the 
convicted vendor list following a conviction for a public entity crime or on the discriminatory vendor list may not 
submit a bid proposal for this IFB. Bidders must provide an executed "Debarment, Suspension, Ineligibility, 
Voluntary Exclusion Form" as the prospective Sub-Contractor of the Grant Recipient (St. Johns County) performing 
services for this project, by completing and submitting Attachment "M" with the submitted bid proposal. 

Failure by a Bidder to demonstrate meeting or exceeding the minimum qualification requirements stated above 

8 



shall be grounds for disqualification and removal from further consideration for award. The County reserves the 
right to request additional information regarding the qualification and experience of the Bidder in order to 
determine the responsibility of the Bidder to perform the specified work. 

Bidders to whom award of a contract is under consideration shall submit to the County, upon request, a properly 
executed Contractor's Qualification Statement of AlA Document A305, unless such a statement has been 
previously required and submitted as a prerequisite to the issuance of Bidding Documents. 

23) SUB-CONTRACTORS 

Each Bidder shall submit to the County, a list of Subcontractors and major materials suppliers to be used if awarded 
the contract. A copy of the form, Attachment "D", is provided in the IFB Document. If no Subcontractors or major 
material suppliers are required, so state there on . 

Upon request by the County, the successful Bidder shall within seven (7) days thereafter, submit all data required 
to establish to the satisfaction of the County, the reliability and responsibility of the proposed Subcontractors to 
furnish and perform the work described in the Sections of t he Specifications pertaining to such proposed 
Subcontractor's respective trades. 

Prior to the award of the Contract, the County will notify the Bidder in writing if the County, after due investigation, 
has reasonable and substantial objection to any person or organization proposed as a Subcontractor. The Bidder 
then may, at his option, withdraw his Bid without forfeiture of Bid Security or submit an acceptable substitute at 
no increase in Bid price. If the Bidder fails to submit an acceptable substitute within seven (7) days of the original 
notification, the County may then, at its option, disqualify the Bidder, at no cost to the County. 

The County reserves the right to disqualify any Contractor, Subcontractor, Vendor, or material supplier due to 
previously documented project problems, either with performance or quality. 

Subcontractors and other persons and organizations proposed by the Bidder and accepted by the County, must 
be used on the work for which they were proposed and accepted and shall not be changed except with the written 
approval of the County. 

24) FLORIDA TRENCH SAFETY ACT 

Bidders shall complete Certificate of Compliance with Florida Trench Safety Act, in accordance with the 
requirements of Chapter 553, Florida Statutes. If trenching is not required for this project, state so thereon. 
Contractor shall be responsible for compliance with all trenching shoring safety requirements. A copy of the form, 
Attachment "L", is provided in the IFB Document. 

25) PUBLIC CONSTRUCTION BOND 

The awarded Contractor shall be required to obtain and submit a recorded Public Construction Bond covering the 
faithful performance of the Contract and the payment of all obligations arising thereunder in full amount of the 
awarded Contract, with such acceptable sureties, secured through the Bidder's usual sources as may be agreeable 
to the parties. The Contractor shall furnish the required bond, after full execution of the awarded Contract. The 
Bond shall be released upon satisfactory completion of the project. 

The Public Construction Bond form will be provided to the awarded Contractor with the fully executed contract. 
The Contractor shall provide the recorded Public Construction Bond to the County within three (3) business days 
of receipt of the bond form and executed contract. The Public Construction Bond must be recorded after the 
contract is signed by all parties. 

Contractor shall record the Public Construction Bond with the St. Johns County Clerk of Courts, and obtain a 
certified copy of the recorded bond and provide to the SJC Purchasing Department. No work shall commence until 
the required bond has been delivered to the Owner. Upon receipt of the cert ified copy of the recorded bond, the 
Owner may issue a Notice to Proceed. 
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Unless otherwise specified in the IFB Documents, the bonds shall be written on the form provided herein. The 
Bidder shall require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto 
a certified and current copy of his Power of Attorney authorizing his firm to act as agent for the Surety in issuing 
the bonds. 

26) FORM OF AGREEMENT BETWEEN COUNTY AND CONTRACTOR 
Unless otherwise provided in the IFB Documents, the Agreement for Work will be written on the St. Johns County 
Master Construction Agreement. 

27) EXECUTION OF CONTRACT DOCUMENTS 
The awarded Contractor shall return signed copies of the Contract Agreement to the SJC Purchasing Department 
within ten (10) consecutive calendar days of receipt of Notice of Award. St. Johns County shall return a fully 
executed original copy of the Contract Agreement to the Contractor no later than seven (7) consecutive calendar 
days after the return of the signed copies from the Contractor. 

28) CONTRACT TIME - LIQUIDATED DAMAGES 

The Contractor shall have ten (10) days to return Contract originals from the time the Contractor receives a "Notice of 
Award" . St. Johns County will return a "fully executed" Contract to the Contractor no later than seven (7) days after 
the return of the executed Contract originals (but no later than seventeen (17) days from the Notice of Award). 

The Contractor will furnish a recorded original certified copy of the Public Construction Bond three (3) business days 
after receipt of the fully executed Contract (the Public Construction Bond must be recorded after the Contract is fully 
executed by all parties including the County Clerk). Upon receipt of the recorded Public Construction Bond, the 
County will issue a Notice to Proceed . If the Contractor fails to meet any of the dates and timeframes set forth in 
this section, or fails to execute the Contract, or to provide a Public Construction Bond, the County may elect at its 
option to consider the Contractor non-responsive and Contract with the next lowest, responsible Bidder. 

Contractor shall submit all shop drawings to the SJC Project Manager within fourteen (14) days of the date of the 
Notice to Proceed. Contractor shall submit to the SJC Project Manager proof of purchase for signal cabinet with 
all equipment specified in plans, detection equipment, and signal mast arms within thirty (30) days of the date of 
the Notice to Proceed. 

The work to be performed under this Agreement shall be commenced within ten (10) days of the date of the 
Notice to Proceed, in writing. Construction of the project shall be substantially complete within Two Hundred 

Seventy (270) consecutive calendar days from the date stipulated on the Notice to Proceed. Final completion shall 
be attained Thirty (30) consecutive calendar days from the date of substantial completion . 

Conditions under which Liquidated Damages are Imposed: 

Should the Contractor or, in case of his default, the Surety fail to achieve Substantial Completion or Final 
Completion of the Work by its applicable date, or within such extra time as may have been granted by the 
County, the Contractor or, in case of his default, the Surety shall pay to the County, not as a penalty but rather 
a genuine pre-estimate of monetary damages sustained by the County for loss of revenue and/or increased 
project administration expenses related to this Contract because Contractor failed to perform and complete 
Work within the time fixed for completion or additional time granted pursuant to the provisions hereof. The 
assessment of Liquidated Damages are without prejudice to the County's rights of termination and Contractor's 
obligat ion to complete the Work. Should Contractor fall behind the approved Work schedule, the County 
reserves the right to deduct Liquidated Damages based on an estimated period of late completion, the amount 
so due as determined by the following schedule based on the Florida Department ofTransportation (FDOT) 24-
25 Standard Specifications Book for Road & Bridge Construction: 

Original Contract Amount Daily Charge Per Calendar Day 
$299,999 and under ..... .... ... .... .. .. ...... .... .... ... .. .......... .. ... $904 
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$300,000 but less than $2,000,000 ... ..... ... .... ... .... .... .. .. $1,685 
$2,000,000 but less than $5,000,000 .... .. ..................... $2,667 
$5,000,000 but less than $10,000,000 .. ..... .................. $3,813 
$10,000,000 but less than $20,000,000 ............ .. ......... $5,021 
$20,000,000 but less than $40,000,000 .. .. ................ .. . $7,442 
$40,000,000 and over ...... .. .. .. ........ .... .. .... .. ............ ... ... $10,224 (plus 0.00005 of any amount 
over $40 million (Round to nearest whole dollar) 

29) INDEMNIFICATION 
Contractor shall indemnify and hold harmless the County and its officers and employees ("Indemnified Party"), 
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent 
caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed 
or utilized by Contractor in the performance of this Contract. 

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further 
agrees that "damages, losses and costs", includes fines, citations, court judgments, insurance claims, restoration 
costs or other liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct 
of Contractor and persons employed or utilized by Contractor in performance of the Work. 

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, for purposes of 
indemnity, the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, 
Contractor, its staff, employees, subcontractors, all deliverers, suppliers, furnishers of materials or services or 
anyone acting for, on behalf of, or at the request of Contractor. 

In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, 
or subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
the indemnification obligation under this Section 11.2 shall not be limited by a limitation on the amount or type 
of damages, compensation or benefits payable by or for Contractor or any Subcontractor or subcontractor under 
any workers' compensation acts, disability benefits acts or other employee benefit acts. 

Contractor's indemnity and hold harmless obligations hereunder shall extend to all Claims against the County by 
any third party or third-party beneficiary and all liabilities, damages, losses and costs related thereto. 

This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful, 
wanton or intentional misconduct of any Indemnified Party. 

If any provision(s), or portion(s) of a provision(s) of this Section, or the application thereof to any person or 
circumstance shall, to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the 
validity, legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way 
be affected or impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to 
give effect to the intent manifested by the provision(s), or portion(s) thereof, held invalid, illega l or unenforceable. 

Contractor shall further indemnify and hold harmless the County its officers and employees from and against all 
Claims arising out of any infringement of patent rights or copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not 
specified in the Contract Documents and shall defend such Claims in connection with any alleged infringement of 
such rights. 

The indemnification provisions of th is Section shall survive expiration or earlier termination of the Contract. 

30) FORCE MAJEURE; DELAYS 
Force Majeure: Contractor shall not be liable for failure to carry out the terms of this Agreement to the extent 
such failure is due to a Force Majeure event, except for failures that could have been reasonably foreseen and 
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guarded against so as to avoid or reduce the adverse impact thereof. A Force Majeure event is hereby defined as 
the failure to carry out any of the terms of this agreement due to any one of the following circumstances beyond 
the control of the Contractor: (a) the operation and effect of the rules, regulations, or order promulgated by any 
commission, county, municipality, or governmental agency of the State of Florida or United States, (b) a restraining 
order, injunction, or similar decree on any court of competent jurisdiction, (c) war, (d) flood, (e) earthquake, (f) 
fire, (g) severe wind storm, (h) acts of public disturbance, (i) quarantine restrictions, (j) epidemics, (k) strikes, (I) 
freight embargoes, or (m) sabotage. The times specified herein for performances include delays that can ordinarily 
be anticipated due to adverse weather conditions. The County is not obligated to grant an extension of time due 
to the adverse weather condition unless such conditions rise to the level of Force Majeure. 

Delay: Contractor shall not be compensated for delays caused by Contractor's inefficiency, rework made 
necessary by Contractor's work error, failure to perform the Work as scheduled, or any other corrective or 
productivity measures made necessary by errors, omissions, or failures to properly perform the Work. Neither 
shall the Contractor be compensated for delays caused by events by force majeure as described in sub-para (a) 
above. Within ten (10) days after the onset of a delay, Contractor shall notify the County in writing of the delay 
which shall provide: (1) a detailed description the delay and its probable duration, (2) the specified portion of the 
Work affected, and (3) an opinion as to the cause of the delay and liability (if any) for the delay. Notice provided 
more than ten (10) days after the inception ofthe delay shall only be effective as to additional time incurred during 
the ten (10) day period preceding receipt of such notice. In the case of continuing cause delay for the same cause, 
only one notice of delay is necessary. Failure to provide this notice waives any claim for extension of time 
resulting from such delay. If the delay is due to the failure of another County contractor to complete its work in 
a timely manner, changes ordered in the Work, a Force Majeure event, or any other cause which the County, in 
its sole judgment and discretion, determines to justify the delay, then the Completion Date may be extended as 
necessary to compensate for the delay. All time extensions shall be in the form of a written amendment signed 
by both parties. 

31) CONTRACTOR SAFETY AND HEALTH REQUIREMENTS 

The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining such 
programs in connection with the performance of the Contract and for adequate maintenance of traffic. 

The Contractor shall designate a member of the on-site construction team whose duty shall be the prevention of 
accidents. Unless notified otherwise in writing by the Contractor to the County and the Engineer, this person shall 
be the Contractor's Superintendent. 

A. OSHA Requirements: 
The Contractor warrants that the product, products, or services supplied to St. Johns County shall conform in 
all respects to the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended 
and the failure to comply will be considered a breach of contract. St. Johns County shall be held harmless 
against any unsafe conditions and contractor employee incidents. 

B. Compliance with Occupational Safety and Health Act: 
Contractor certifies that all material, equipment, services, etc., furnished in this IFB meets all OSHA 
requirements for the applicable Sectors. Bidder further certifies that, if he is the successful bidder, and the 
material, equipment, service, etc., delivered or provided is subsequently found to be deficient in any OSHA 
requirement in effect on date of delivery or service fulfillment date, all costs necessary to bring the material, 
equipment, service, etc., into compliance with the aforementioned requirements shall be borne by the bidder. 
All Personal Protective Equipment used by the contractor and their employees shall be ANSI certified and 
meet OSHA standards. 

C. Training and Education: 
Contractors will ensure that Contractor employees are trained appropriately for their work tasking. The 
minimum requirements are found in Federal and State Regulations. Examples of this training are {but not 
limited to) : 
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• Lockout Tagout 
• Fall Protection 
• Electrical Safety and the National Electrical Code (NEC) 
• Confined Space Entry 
• Welding/Cutting/Brazing 
• Specific Chemical Hazards 
• Excavations and Trenching 
• Heavy Equipment Operation 

Special emphasis should be given towards training and compliance with the Construction industry's "Focus 
Four" established by OSHA as an outreach program to the construction industry and its workers. Training, 
education, and awareness should be provided in the areas of: 1) Fall Hazards, 2) Caught-In and Between 
Hazards, 3) Struck-By Hazards, and 4) Electrocution Hazards. 

D. Toxic Substances/Federal Hazard Communication "Right To Know and Understand" Regulations: 
The Federal "Right to Know and Understand" Regulation (also known as the Hazard Communication/ Globally 
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires 
employers to inform their employees of any toxic substances to which t hey may be exposed in the workplace, 
and to provide training in safe chemical storage, labeling, handling practices and emergency procedures. 

Accordingly, the Contractor(s) performing under this contract shall be required to provide two (2) complete 
sets of Safety Data Sheets (SOS) to each of the departments utilizing the awarded products. This information 
should be provided at the time when the initial delivery is made, on a department-by-department basis. If 
performing work on site, it is preferred that each contractor bring their hazardous communication program 
and SOS in a binder labeled with the contractor's name and identified as a Hazardous Communication/GHS 
Program. Upon leaving the jobsite and the removal of all hazardous materials, contractors shall take their 
information with them. The transport, use, and disposal of toxic substances must be conducted in accordance 
with DEP/EPA regulations. 

Upon request, contractors working at St. Johns County facilities or jobsites will be given access to the written 
Hazardous Communication Program and informed where to locate SOS. 

E. Temporary Traffic Control (TTC)/Maintenance ofTraffic (MOT) 
The Contractor must comply with the Florida Department ofTransportation's (DOT) Temporary Traffic Control 
(TTC) and the Manual on Uniform Traffic Control Devices (MUTCD) in the planning, development, design, 
implementation, operation, enforcement and inspection of work zone related transportation management 
and temporary traffic control on streets and highways within the State Highway System right-of-way. Training 
in the Advanced, Intermediate, and Flagger categories must be completed by the Contractor for their 
employees when performing right-of-way work while under contract with St. Johns County. Contractor 
employees must wear a Class II (daytime), Class Ill (night/limited visibility) high-visibility safety vest or 
equivalent high-visibility apparel while performing any work that places them in the right-of-way 

32) TERMINATION 
Failure on the part of the Contractor to comply with any portion of the duties and obligations under the Contract 
shall be cause for termination. If the Contractor fails to perform any aspect of the responsibilities described herein, 
St. Johns County shall provide written notification of any and all items on non-compliance. The Contractor shall 
then have five (5) consecutive calendar days to correct any and all items of non-compliance, or take acceptable 
corrective action, as determined by the County. If the items of non-compliance are not corrected, or acceptable 
corrective action has not been taken, as determined by the County, within the five (5) consecutive calendar days, 
the Contract may be terminated by St. Johns County for cause, upon giving seven (7) consecutive calendar days 
written notice to the Contractor. In the event the County issues more than one (1) Notice of Non-Compliance or 
Default during the term of the Contract, the County may terminate the Contract, for cause. 
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The County may terminate the Contract at any time, without cause, upon thirty (30) days written notice to the 
Contractor of intention to do so. 

If, at any time, the Contract with the awarded Contractor is terminated by the County, whether for cause or for 
convenience, the County may, at its sole discretion, negotiate with the second lowest, responsible, responsive 
Bidder, in order to enter into a Contract with that Contractor to complete the required Work for the County, if it 
serves the best interest of the County to do so. 

33) METHOD OF PAYMENT 
The Contractor shall invoice the SJC Public Works Engineering Division, for services satisfactorily performed, at 
the end of each month. The date of the invoice shall not exceed thirty (30) calendar days from the date of services 
performed. Under no circumstances shall the invoice be submitted to the County in advance of the performance 
of services. The County reserves the right to refuse or prorate payment based on unsatisfactory performance of 
services during any month. 

Failure to submit invoices in the prescribed manner may delay payment. Invoices shall be submitted as stated 
below: 

St. Johns County Public Works Engineering Division 
ATTN: Clint Lynch 
2750 Industry Center Road 
St. Augustine, FL 32084 
clynch@sjdl.us 

St. Johns County Payment Terms: Net 45 Days per 218.74(2) Florida Statutes 

At a minimum, all invoices shall contain the following basic information: 

34) TAXES 

Vendor Information (Full Legal Name, Address, Phone, Fax) 
Date of Invoice, Invoice Number 
SJC Purchase Order Number, Master Contract Number, IFB Number 
Unit Prices/ Extended Prices/ Total Price of Invoice 
Description of Services Performed 

Project is subject to Federal Excise and Florida Sales Taxes, which must be included in Bidder's proposal. 

35) INSURANCE 

The Contractor shall not commence work under this Contract until he/she has obtained all insurance required 
under this section and such insurance has been approved by the County. All insurance policies shall be satisfactory 
to the County and shall be issued by companies authorized and du ly licensed to transact business in the State of 
Florida. The Contractor shall furnish proof of Insurance to the County prior to the execution of this Contract. 
Certificates of insurance shall clearly indicate Contractor has obtained insurance of the type, amount, and 
classification as required by this Contract. Required insurance coverage shall be maintained in force, including 
coverage for Additional Insureds, until Final Completion of all Work including Warranty Work. 

No less than ten (10) days written notice shall be provided to the County prior to cance llation, non-renewal or any 
material change of required insurance policies. Yearly renewal certificates sha ll be provided to the County within 
thirty (30) days of expiration of the current policy. 

Certificates shall specifically include the County as Additional Insured for all lines of coverage except Workers' 
Compensation and Professional Liability. A copy of the endorsement must accompany the certificate. Compliance 
with the foregoing requirements shall not relieve the Contractor of its liability and obligations under this Contract. 
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Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn : Purchasing Department 

The Contractor shall procure and maintain during the life of this Contract, Commercial General Liability Insurance 
with minimum limits of $1,000,000 per occurrence, $5,000,000 aggregate, including bodily injury (including 
wrongful death), property damage, products, personal & advertising injury, and completed operations. This 
insurance must provide coverage for all Claims that may arise from the services and/or operations completed 
under this Contract, whether such services or operations are by Contractor or anyone directly or indirectly 
employed by them . Such insurance(s) shall also be primary and non-contributory with regard to insurance carried 
by the Additional Insureds. 

The Contractor shall procure and maintain during the life of this Contract, Commercial Automobile Liability 
Insurance with minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability 
and insuring liability arising out of or in any way related directly or indirectly to the ownership, maintenance or 
use of any owned, non-owned or rented/hired automobiles. 

The Contractor shall procure and maintain during the life of this Contract, adequate Workers' Compensation 
Insurance in at least such amounts as are required by the law for all of its employees per Florida Statute 440.02. 

The required insurance limits identified above may be satisfied by a combination of a primary policy and/or 
Umbrella or Excess Liability Insurance policy. 

Providing and maintaining adequate insurance coverage is a material obligation of Contractor. County has no 
obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this 
Section. If Contractor fails to obtain and maintain all of the insurance coverages required herein, Contractor shall 
indemnify and hold harmless the Additional Insureds from and against any and all Claims that would have been 
covered by such insurance had Contractor complied with its obligations herein. 

County reserves the right to adjust the above minimum insurance requirements or require additional insurance 
coverages to address other insurable hazards. 

FLORIDA EAST COAST RAILWAY, L.L.C. INSURANCE REQUIREMENTS 

A. Liability Insurance. During the Term of this Contract, Contractor shall purchase and maintain: (i) Commercial 
General Liability Insurance ("CGL"), with contractual liability covering obligations assumed in this Contract 
(including any agreements entered into between the parties pursuant hereto) by Contractor, providing for 
available limits of not less than $6,000,000 single limit, bodily injury and/or property damage combined, for 
damages arising out of bodily injuries to or death of all persons in each occurrence and for damage to or 
destruction of property, including the loss of use thereof, in each occurrence, including Federal Employers 
Liability Act claims ("FELA") against the FECR, or other liability arising out of or incidental to railroad 
operations; (ii) at FECR's option, Contractor will obtain a policy of Rai lroad Protective Liability with liability 
limits of $2,000,000 per occurrence, $6,000,000 aggregate with FECR as the only named insured; (iii) Statutory 
Workers' Compensation, Employer's Liability Insurance with available limits of not less than $1,000,000 and 
Occupational Disease Insurance; (iv) if any motor vehicles are used in connection with the Services to be 
performed hereunder (or in connection with any agreements entered into between the parties pursuant 
hereto), Business Automobile Liability Insurance with limits of not less than $1,000,000 single limit, bodily 
injury and/or property damage combined, for damages to or destruction of property including the loss of use 
thereof, in any one occurrence; and (v) if professional services are being rendered by Contractor, Professional 
Liability coverage in an amount not less than $1,000,000. If, in FECR's opinion, a higher limit of liability is 
necessary for any insurance policy required hereunder, FECR shall so notify Contractor and Contractor shall, 
within thirty (30) days of receipt of such notice, provide a copy of the endorsement to the appropriate policy 
increasing the liability coverage to the required limit. Such insurance wi ll include a minimum of two years' tail 
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coverage necessary to cover claims occurring during the Term but which may not be brought until after 
termination of this Contract. 

B. Policy Requirements. All insurance required hereunder shall be affected by valid and enforceable policies 
issued by insurer(s) of financial responsibility and authorized to do business in all necessary states, all 
subject to the reasonable prior approval of FECR. Contractor's liability insurance policies shall name FECR, 
its parent, affiliates and subsidiaries as additional insureds and will not have any exclusion for liability relating 
to railroad operations or contractual liability for construction or demolition within fifty (SO) feet of FECR's 
tracks by endorsement. Contractor's Workers' Compensation and property insurance policies shall include 
waivers of subrogation rights endorsements in favor of FECR. All policies shall contain a provision for thirty 
(30) days' written notice to FECR prior to any expiration or termination of, or any change in, the coverage 
provided. Contractor shall provide FECR with at least thirty (30) days' written notice prior to such expiration, 
termination or change in any insurance coverage. Insurance Company must be issued by a casualty 
company/insurance company authorized to do business in the State of Florida that has a "Best's" rating of A 
or A+, and a financial category size of Class XII or higher. Prior to any entry upon FECR property pursuant to 
this Contract and upon FECR's request thereafter, Contractor shall provide or shall cause its insurer or 
insurance agent to provide FECR with a certificate of insurance certifying the liability insurance policies in 
effect for the Term of this Contract. The liability assumed by Contractor under this Contract, including, but not 
limited to, Contractor's indemnification obligations, shall not be limited to the insurance coverage stipulated 
herein. 

36) GOVERNING LAWS & REGULATIONS 

The Contractor shall be responsible for being familiar and complying with any and all federal, state, and local laws, 
ordinances, rules and regulations that, in any manner, affect the work required under this contract. The 
agreement shall be governed by the laws of the State of Florida and St. Johns County both as to interpretation 
and performance. 

Work shall be in accordance with the Florida Department of Transportation Standard Specifications for Road and 
Bridge Construction, latest edition. 

It is the intent of the County to ensure that Disadvantaged Business or Small Business Enterprise (DBE/SBE), 
Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) have equal opportunity to receive and 
participate in Federal assisted contracts and also uphold the following standards: 

• To ensure nondiscrimination in the award and administration of Federal assisted contracts; 

• To create a level playing field on which DBEs can compete fairly for Federal assisted contracts; 

• To ensure that the DBE Program is narrowly tailored in accordance with applicable law; 

• To help remove barriers to the participation of DBEs in Federal assisted contract; and 

• To assist the development of firms that can compete successfully in the market place outside the DBE 
Program. 

If the bidder is not a DBE/M BE/WBE firm the contactor entering into an agreement for this project must meet the 
following criteria: 

1. Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors; OR 

2. If unable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit documentation 
detailing the Good Faith Efforts made in utilization of potential DBE/MBE/WBE Subcontractors. 

37) EMPLOYMENT ELIGIBILITY AND MANDATORY USE OF E-VERIFY 

As a condition precedent to entering into this Agreement, and in accordance with section 448.095, F.S., Contractor 
and its subcontractors shall register with and use the E-Verify system to verify the work authorization status of all 
employees hired on or after January 1, 2021. 
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a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the 
subcontractor does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall 
maintain a copy of such affidavit for the duration of th is Agreement. 

b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which 
it is contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment 
eligibility shall terminate the contract with the person or entity. 

c. The County, upon good faith bel ief that a subcontractor knowingly violated these provisions regarding 
employment eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor 
shall immediately terminate the contract with the subcontractor. 

d. The County and Contractor hereby acknowledge and mutually agree that, a contract terminated pursuant 
to these provisions regarding employment eligibility is not a breach of contract and may not be considered 
as such. Any contract terminated pursuant to these provisions regarding employment eligibility may be 
challenged in accordance with section 448.095(2)(d), F.S. 

e. Contractor acknowledges that, in the event that the County terminates this Contract for Contractor's breach 
of these provisions regarding employment eligibility, then Contractor may not be awarded a public contract 
for at least one (1) year after such termination . Contractor further acknowledges that Contractor is liable 
for any additional costs incurred by the County as a result of the County's termination of this Agreement for 
breach of these provisions regarding employment eligibility. 

f. Contractor shall incorporate in all subcontracts made pursuant to this Agreement the provisions contained 
herein regarding employment eligibility. 

38) EQUAL EMPLOYMENT OPPORTUNITY 

In accordance with Federal, State and Local law, the submitting firm shall not discriminate against any employee 
or applicant for employment because of race, color, religion, sex, national origin, or handicap. The submitt ing 
Bidder shall be required to comply with all aspects of the American's Disabilities Act (ADA) during the performance 
of the work. 

39) PROHIBITION AGAINST CONSIDERATION OF SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS 

Bidders are hereby notified of the provisions of Section 287.05701, Florida Statutes, as amended, that the County 
will not request documentation of or consider a Bidder's social, political, or ideological interests when determining 
if the Bidder is a responsible Bidder. Bidders are further notified that the County's governing body shall not give 
preference to a Bidder based on the Bidder's social, political, or ideological interests. 

40) COMPLIANCE WITH FLORIDA STATUTE 287.138 

A. Pursuant to 287.138 F.S., effective July 1, 2023, the County may not enter into contracts which grants the 
Contractor access to personal identifiable information if: 1) the Contractor is owned by the government of a 
Foreign Country of Concern (as defined by the stat ute: (b) the government of a Foreign Country of Concern 
has a controlling interest in the entity; or (c) the Contractor is organized under the law of or has its principal 
place of business in a Foreign Country of Concern. The County shall be entitled to immediately terminate this 
Agreement with liability to ensure the County's continued compliance with the statute. 

B. Pursuant to 287.138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain 
persona l identifiable information under this Agreement, Contractor must submit a Foreign Entity Affidavit to 
the County. Additionally, effective July 1, 2025, Contractor shall submit a Foreign Entity Affidavit to the County 
prior to any renewals of this Agreement. Failure or refusal to submit a Foreign Entity Affidavit shall be cause 
for immediate termination of this Agreement by the County. 
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PUBLIC RECORDS 

A. The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or 
materials, associated with this Agreement shall be subject to the app licable provisions of the Florida Public Records 
Law (Chapter 119, Florida Statutes), and other applicable State and Federa l provisions. Access to such public records, 
may not be blocked, thwarted, and/or hindered by placing the pub lic records in the possession of a third party, or an 
unaffiliated party. 

B. In accordance with Florida law, to the extent that Contractor's performance under this Contract constitutes an act on 
behalf of the County, Contractor shall comply with all requirements of Florida's public records law. Specifically, if 
Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall : 

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to 
perform t he Services; 

(2) Upon request from the County's custodian of public records, provide the County with a copy of the requested 
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the 
cost as provided in Chapter 119, Florida Statutes, or as otherwise provided by law; 

(3) Ensure that public records related to this Agreement that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by applicable law for the duration of this 
Agreement and following completion of t his Agreement if the Contractor does not transfer the records to the 
County; and 

(4) Upon completion of this Agreement, t ransfer, at no cost, to the County all public records in possession of the 
Contractor or keep and maintain publ ic records required by the Cou nty to perform the Services. 

If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor shall 
destroy any duplicate public records that are exempt or confidentia l and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains publ ic records upon completion of this Agreement, the 
Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must 
be provided to the County, upon request from the County's custodian of public records, in a format that is compatible 
with the County's information techno logy systems. 

Failure by the Contractor to comply with t he requirements of this section sha ll be grounds for immediate, uni lateral 
termination ofthis Agreement by the County. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 

FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS 

AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 500 San Sebastian View, 

St. Augustine, FL 32084, (904) 209-0805, publicrecords@sjcfl.us 

END OF SECTION 
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OFFICIAL COUNTY BID FORM 

WITH ATTACHMENTS 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

OFFICIAL COUNTY BID FORM 

ST. JOHNS COUNTY, FLORIDA 

PROJECT: US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA 

DATE SUBMITTED: _________ _ 

BID PROPOSAL OF 

Full Legal Company Name 

Mailing Address Telephone Number Fax Number 

Bidders: Having become familiar with requirements of the project, and having carefully examined the IFB Documents and 
Specifications entitled for IFB No: 1850; US-1/Pine Island Road Intersection Improvements - FOOT FPN 210418-9-54-01 in 
St. Johns County, Florida, the undersigned proposes to furnish all materials, labor and equipment, supervision and all other 
requirements necessary to comply with the Contract Documents to submit the following Bid Proposal summarized as 
follows : 

TOTAL LUMP SUM BID PRICE: (As per plans and specifications) 

$ _________________ _ 

Total Lump Sum Bid Price (Numerical) 

__________________________________ __; 100 Dollars 
Total Lump Sum Bid Price (Amount written or typed in words) 

Bidder shall insert the Total Lump Sum Bid Price in numerals and in words. Any discrepancy between the two submitted 
amounts shall be determined by the amount written in words. 

The Total Lump Sum Bid Price submitted above shall include any and all fees, taxes, surcharges, and any other costs 
associated with performing the work required by this Contract. The Total Lump Sum Bid Price above shall be the final price 
charged to the County for work performed. 

The Lump Sum Bid Price offered in this Bid Proposal shall remain firm for a period of ninety (90) days from the Bid opening 
date. 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

During the preparat ion of t he Bid, the following addenda, if any, were received : 

No.: _____ Date Received: 

No.: Date Received: -----

No.: Date Received : -----

We, the undersigned, hereby declare that no person or persons, firm or corporat ion, other than the undersigned are 
interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or 
corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications. 

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we 
hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantit ies shown 
therewith are approximate only, and that we will fully complete all requirements therein as prepared by the County, within 
the same time limit specified in the IFB Documents as indicated above. 

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the 
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) 
days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented 
by the County. 

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier's check in the amount of not 
less than five percent (5%) of the Total Lump Sum Bid Price, payable to the County, accompanies this Bid; that the amount 
is not to be construed as a penalty, but as liquidated damages which said County will sustain by failure of the Undersigned 
to execute and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract 
to him; thereupon, the security shall become the property of the County, but if th is Bid is not accepted within ninety (90) 
days of the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the 
Security shall be returned to the Bidder within seven (7) working days. 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

CORPORATE/COMPANY 

Fu ll Legal Company Name: ________________________ (Seal) 

By: ___________ _ 
Signature of Authorized Representative (Name & Title typed or printed) 

By: ___________ _ 
Signature of Authorized Representative (Name & Title typed or printed) 

Address:. ___________________________________ _ 

Telephone No.:(_) ________ _ Fax No.:(_) ________ _ 

Email Address for Authorized Company Representative: _____________ _ 

Federal I.D. Tax Number: DUNS#: ------------ --------------
(If applicable) 

Point of Contact (POC) to receive invitation from Payment Works for registration: 

Authorized POC: ___________ _ Email Address for POC: ------------
(Name typed or printed) 

INDIVIDUAL 

Name: ______________________________ _ (Signature) 
(Name typed or printed) (Title) 

Address : ___________________________________ _ 

Telephone No.:(_) ________ _ Fax No.: -----------
Email Address: ________________ _ 

Federal I. D. Tax Number: --------------

Point of Contact (POC) to receive invitation from Payment Works for registration: 

Authorized POC: ___________ _ Email Address for POC: __________ _ 
(Name typed or printed) 

Each Bidder must submit all requ ired forms and attachments. Failure to submit any required document may be grounds 
for disqualification due to non-responsiveness. 

Submittal Requirements: Official County Bid Form, and all Attachments must be completed; along with a fully 
acknowledged copy of each Addendum applicable to this IFB and submitted with each copy of the Bid Proposal. 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "A" 
ST. JOHNS COUNTY AFFIDAVIT 

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be an 
Affidavit in the following form, executed by an officer/principal of the Bidder, and shall be sworn to before a person who 
is authorized by law to administer oaths. 

STATE OF -----------
COUNTY OF ----------
The Undersigned authority, ________________ ("Affia nt" ), who being duly sworn, deposes and 
states that he/she is the (Title) of the Bidder 
______________ (Full Legal Name of Bidder) submitting the attached Bid for the services provided 
in the IFB Documents for IFB No: 1850; US-1/Pine Island Road Intersection Improvements - FDOT FPN 210418-9-54-01, 
in St. Johns County, Florida. 

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the Bidder, 
the Affiant, their firm or corporation under the same or different name, and that such Bidder has no financial interest in 
the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor corporation 
of the Bidder has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise 
taken any action in restraint of free competitive bidding in connection wit h this firm's Bid on the above-described project. 
Furthermore, neither the firm nor any of its officers are barred from participating in public contract lettings in the State 
of Florida or any other state. 

DATED this ________ day of _______ _, 20 __ . 

Signature of Affia nt 

Printed Name of Affiant 

Printed Title of Affiant 

Full Legal Name of Consultant/Contractor 

Sworn to (or affirmed) and subscribed before me by means of D physica l presence or Don line notarization, this __ _ 
day of _____ ~ 20_, by---------------~ who is personally known to me or has 
produced ___________ as identification. 

Notary Public 
My Commission Expires: _____ _ 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "B" 
CERTIFICATES AS TO CORPORATE PRINCIPAL 

I, _____________ _, certify that I am the Secretary of the corporation named as Principal in the 
foregoing; that-------------~ (Authorized Representative of Bidder) who signed the Bond(s) 
on behalf of the Bidder, was then ___________ (Title) of said corporation; that I know his/her signature; 
and his/her signature thereto is genuine; and that said bond(s) was duly signed, sealed, and attested to on behalf of said 
corporation by authority of its governing body. 

Signature of Secretary 

Full Legal Name of Corporation (Bidder) 

STATE OF ______ _ 

COUNTY OF ________ _ 

Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by 

means of □ physical presence or □ on line notarization, ______________ (Authorized 
Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder 
named therein in favor of St. Johns County, Florida. 

Subscribed and sworn to me on this_ day of ___________ _, 20_, by the Authorized Representative 
of Bidder, who is personally known to me or has produced as identification. Type 
and Number of I.D. produced: ___________ _ 

Notary Public 
My Commission Expires: _______ _ 

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company) 

24 



IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "C" 
LICENSE/ CERTIFICATION LIST/ FDOT WORK CLASS PRE-QUALIFICATIONS LIST 

In the space below, the Bidder shall list all current licenses and certifications held, and FDOT Pre-qua lification Letters for 
required FDOT Work Classes. 

The bidder shall attach a copy of each current license, certifications, and/or FOOT pre-qualification letters listed below 
to this form. 

License(s)/Certificate(s)/ License# Issuing Agency Expiration Date 
Pre-Qualifications 

State of Florida Business 
License 

St. Johns County Local 
Business Tax Receipt 

Certified General 
Contractor (CGC) 

Certified Underground 
Utility and Excavation 
Contractor (CUC) 

FDOT Pre-Qualification -
Flexible Paving 

FDOT Pre-Qualification -
Drainage 

FDOT Pre-Qualification -
Pavement Marking 

FDOT Pre-Qualification -
Roadway Signing 

FDOT Pre-Qualification -
Traffic Signal 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "D" 

LIST OF PROPOSED SUB-CONTRACTORS/ SUPPLIERS 

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by the County. 
Bidder shall attach any and all applicable licenses or certifications held by the proposed sub-contractor/supplier related to the portion of the Work for which they 
are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County. 

Company Name 
Work/Services to be Performed 

Primary Contact Contact Number and Email Percentage (%) of 

Name Address Total Work/Services 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "E" 

CONFLICT OF INTEREST DISCLOSURE FORM 

Project Number/Description: IFB No 1850; US-1/Pine Island Road Intersection Improvements - FDOT FPN 210418-9-54-

01 

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have 
the appearance of adversely affecting a Contractor's professional judgment in completing work for the benefit of St. Johns 
County ("County"). The bias such conflicts could conceivably impart may inappropriately affect the goals, processes, 
methods of analysis or outcomes desired by the County. 

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work 
for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations 
may adversely affect, or have the appearance of adversely affecting the Contractor's professional judgement when 
completing work for the benefit of the County. 

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes, 
methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that 
may not be adequat ely restored even when the mitigating facts of a situation are brought to light. Apparent conflicts, 
therefore, should be disclosed and evaluated with the same vigor as actual conflicts . 

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate 
disqualification from evaluation or immediate termination from work for the County. 

Please check the appropriate statement: 

I 
I 

I hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other 
clients, contracts, or property interests for completing work on the above referenced project. 

The undersigned Bidder, by attachment to this form, submits information which may be a potential conflict of 
interest due to other clients, contracts or property int erests for completing work on the above referenced 
project. 

Legal Name of Bidder: 

Authorized Representative(s): 
Signature Print Name/Title 

Signature Print Name/Title 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FOOT FPN 210418-9-54-01 

ATTACHMENT "F" 

DRUG-FREE WORKPLACE FORM 

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that 

does: - ----- ------ ------ -----
Name of Firm 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use 
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition. 

2. Inform employees about the danger of drug abuse in the workplace, the business' policy of maintaining a drug-free 
workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may 
be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the contractual services that are described in St. Johns County's request fo r 
proposals a copy of the statement specified in paragraph 1. 

4. In the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual 
services described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer 
of any conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of 
any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than 
five (5) days after such conviction or plea. 

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if 
such is available in the employee's community by, any employee who is so convicted. 

6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good fa ith effort to 
continue to maintain a drug-free workplace through implementation of paragraphs 1 through 5. 

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements. 

Signature 

Date 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "G" 
CLAIMS, LIENS, LITIGATION HISTORY 

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately 
complete the questions below, or provide requested information may be grounds for disqualification. Any material 
misrepresentation of information may also be grounds for disqualification. 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or 
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from 
a construction dispute? Yes ___ No ___ If yes, please attach additional sheet(s) to include: 

Description of every action Captions of the Litigation or Arbitration 

Amount at issue: __________ Name (s) of the attorneys representing all parties: 

Amount actually recovered, if any: _______________ _ 

Name(s) of the project owner(s)/manager(s) to include address and phone number: 

2. List all pending litigation and or arbitration. 

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc. 

4. Within the past 7 years, please list all Liens, including Federal, State and Local, which have been filed against your 
Company. List in detail the type of Lien, date, amount and current status of each Lien. 

5. Have you ever abandoned a job, been terminated or had a performance/su rety bond called to complete a job? 

Yes ___ No ____ If yes, please explain in detail: 
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6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with 
final judgment in favor of your company within 90 days of the date the judgment became final? Yes __ No __ 
If no, please explain why? 

7. List the status of all pending claims currently filed against your company: 

Liquidated Damages 

1. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance 
and Payment Bonds? Yes ____ No ____ If yes, please explain in detail: 

(Use additional or supplemental pages as needed) 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "H" 

SWORN STATEMENT UNDER SECTION 287.133(3l(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES 

I, _________________ ("Affiant" ), being duly authorized by and on behalf of ____ _ 
_______________ ("Bidder") hereby swears or affirms as follows: 

1. The principal business address of Bidder is: ___________________________ _ 

2. I am duly authorized as _________________ (Title) of Bidder. 

3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state 
or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida 
or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid, 
proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair 
of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

4. I understand that "convicted" or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of guilt 
or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record 
relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or 
entry of a plea of guilt or nolo contendere. 

5. I understand that "affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of 
a person or a corporation convicted of a public entity crime, or (2) an entity under the control of any natural person who is 
active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or 
(4) a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months. 

6. Neither the Bidder, nor any officer, director, executive, partner, shareholder, employee, member or agent who is active in 
the management of the Offeror or contractor, nor any affiliate of the Offeror or contractor has been convicted of a public 
entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.) 

7. There has been a conviction of a public entity crime by the Respondent, or an officer, director, executive, partner, 
shareholder, employee, member or agent of the Bidder who is active in the management of the Bidder or an affiliate of the 
Bidder. A determination has been made pursuant to Section 287.133(3) by order of the Division of Administrative Hearings 
that it is not in the public interest for the name of the convicted person or affiliate to appear on the convicted vendor list. 
The name of the convicted person or affiliate is ______________ . A copy of the order of the Division 
of Administrative Hearings is attached to this statement. (Draw a line through paragraph 7 if paragraph 6 above applies.) 

Signature of Affiant Printed Name & Title of Affiant 

Full Legal Name of Bidder Date of Signature 

Sworn to (or affirmed) and subscribed before me by means of D physical presence or D on line notarization, this ____ _ 

day of _________ ~ 20_, by Affiant, who is D personally known to me or D has produced ______ _ 
___ as identification. 

Notary Public My Commission Expires 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FOOT FPN 210418-9-54-01 

ATTACHMENT "I" 

NON-COLLUSION CERTIFICATION 

St. Johns County requires, as a matter of policy, that any Firm receiving a contract or award resulting from the 
Invitation for Bid issued by St. Johns County shall make certification as below. Receipt of such certification, under 
oath, shall be a prerequisite to the award of contract and payment thereof. 

I (we) hereby certify that if the contract is awarded to me, our firm, partnership or corporation, that no members of 
the elected governing body of St. Johns County nor any professional management, administrative official or employee 
of the County, nor members of his or her immediate family including spouse, parents or children, nor any person 
representing or purporting to represent any member or members of the elected governing body or other official, 
has solicited, has received or has been promised, directly or indirectly, any financial benefit including but not 
limited to a fee, commission, finder's fee, political contribution, goods or services in return for favorable review 
of any Bids submitted in response to the Invitation for Bid or in return for execution of a contract for performance or 
provision of services for which Bids are herein sought. 

Handwritten Signature of Authorized Principal(s) of Bidder: 

NAME (print): ___________________________ _ 

SIGNATURE: ------------------------ ------

TITLE: ---------------------------------
DATE: ---------------

NAME OF FIRM/PARTNERSHIP/CORPORATION: 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

STATE OF _________ _ 
COUNTY OF ----------

ATTACHMENT "J" 

E-VERIFY AFFIDAVIT 

I, ____________________ (hereinafter "Affiant"), being duly authorized by and on 
behalf of (hereinafter "Contractor") hereby swears or affirms as follows: 

1. Contractor understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant Responsibility Act 
of 1996 {IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through 
which employers electronically confirm the employment eligibility of their employees. 

2. For the duration of Contract No. _________ (hereinafter "Agreement"), in accordance with section 
448.095, F.S., Contractor shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the 
employment eligibility of all new employees hired by the Contractor and shall expressly require any 
subcontractors performing work or providing services pursuant to the Agreement to likewise utilize the U.S. 
Department of Homeland Security's E-Verify system to verify t he employment eligibility of all new employees 
hired by the subcontractor. 

3. Contractor sha ll comply with all applicable provIsIons of section 448.095, F.S., and will incorporate in all 
subcontracts the obligation to comply with section 448.095, F.S. 

4. Contractor understands and agrees that its failure to comply with all applicable provisions of section 448.095, F.S. 
or its failure to ensure that all employees and subcontractors performing work under the Agreement are legally 
authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which 
St. Johns County may immediately terminate the Agreement without notice and without penalty. The Contractor 
further understands and agrees that in the event of such termination, Cont ractor shall be liable to the St. Johns 
County for any costs incurred by the St. Johns County resulting from Contractor's breach. 

DATED this ________ day of ______ ~ 20 __ . 

Signature of Affiant 

Printed Name of Affiant 

Printed Title of Affiant 

Full Legal Name of Consultant/Contractor 

Sworn to (or affirmed) and subscribed before me by means of □ physica l presence or □ on line notarization, this __ _ 
day of _____ _, 20_, by _______________ _, who is personally known to me or has 
produced ___________ as identification. 

Notary Public 
My Commission Expires: _____ _ 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "K" 

EQUAL OPPORTUNITY REPORT STATEMENT 

The Bidder shall complete the following statement by signing this form where indicated. Failure to complete this form 
may be grounds for rejection of bid : 

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act 
of 1987 and t he Florida Civil Rights Act of 1992, as amended) prohibiting employment discrimination and shall 
comply with the regulations and guidelines promulgated pursuant to this Act by the Secretary of the Interior and 
the Heritage Conservation and Recreation Service. 

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the "Contractor" ) agrees as follows : 

(1 ) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, color, religion, sex, 
or national origin . Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive considerations for employment without regard to race, color, religion, 
sex, or national origin . 

(3) The Contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 
or workers ' representatives of the Contractor's commitments under this section, and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 

( 4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. 

(5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary 

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the admin istering 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders . 

(6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in 
part and the Contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(7) The Contractor wil l include the portion of the sentence immediately preceding paragraph (1) and the provisions 
of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
1965, so that such provisions will be binding upon each sub-Contractor or vendor. The Contractor w ill take such 
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action with respect to any subcontract or purchase order as the administering agency may direct as a means of 
enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a 
Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of 
such direction by the administering agency the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

Handwritten Signature of Authorized Principal(s) of Bidder: 

NAME (print): __________________________ _ 

SIGNATURE: __________________________ _ 

TITLE: ______________________________ _ 

NAME OF FIRM: _________________________ _ 

DATE: ____________ _ 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "L" 
CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT 

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational 

Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart Pas amended) and the St. Johns 

County Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns County Trenching 

and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included 

in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act 

(90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation 

safety standard. 

Handwritten Signature of Authorized Principal(s) of Bidder: 

NAME (print) : ___________________________ _ 

SIGNATURE: ___________________________ _ 

TITLE: ______________________________ _ 

DATE: ______________ _ 

NAME OF FIRM/PARTNERSHIP/CORPORATION: 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "M" 

(Complete and Submit Attachment "M" for Prime Bidder and each proposed Sub-Contractor.) 

Subcontractor Covered Transactions 

Certification Regarding 
Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 

(1) The prospect ive subcontractor, _______________ of the Sub-Recipient certifies, by 
submission of this document, that neither it nor its principals is presently debarred, suspended, proposed fo r 
debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal 
depa rtment or agency. 

(2) Where the Sub-Recipient's subcontract or is unable to certify to t he above statement, the prospective 
contractor shall attach an explanation to this form. 

SUBCONTRACTOR: 

By _____ _ ___________ _ St. Johns County BOCC 
Signature Sub-Recipient's Name 

G2728 
Name and Title Division Contract Number 

#210418-9-54-01 
Street Address FPN Project Number 

City, State, Zip 

Date 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "N" 

BYRD ANTI-LOBBYING COMPLIANCE AND 

CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be submitted with each bid or offer 
exceeding $100,000). The undersigned [Contractor] certifies, to the best of his or her knowledge, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or Current 
as of9-26-1611 cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the award documents for all 
sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative 
agreements) and that all sub-recipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was made 
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed 
by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

The Contractor, _________________ _, certifies or affirms the truthfulness and accuracy 
of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that 
the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any. 

Handwritten Signature of Authorized Principal(s): 

NAME (print): ___________________________ _ 

SIGNATURE: ___________________________ _ 

TITLE: ______________________________ _ 

NAME OF FIRM: __________________________ _ 

DATE: ____________ _ 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "O" 
SCHEDULE OF VALUES 

BIDDERS MUST FILL OUT THE TABLES BELOW COMPLETELY. Failure to complete and submit Attachment "O" - Schedule 

of Values may result in the bid proposal being deemed non-responsive and removed from consideration for award of a 

contract. 

Unit prices shall include all labor, materials, equipment, transportation, supervision, insurance cost, bond cost, overhead 

and profit representing an in-place price for each item. Scope or size of each item not otherwise indicated is as described 

in the construction specifications and drawings. 

PAV ITEMS 

PAV ITEM PAY ITEM DESCRIPTION TOTAL UNIT UNIT PRICE TOTAL 
NO. QUANTITY AMOUNT 

010418 IN LET PROTECTION SYSTEM 5 EA $ $ 

011011 CLARING & GRUBBING 2.73 AC $ $ 

0110410 REMOVAL OF EXISTING CONCRETE 23 SY $ $ 

01201 REGULAR EXCAVATION 1,100 CY $ $ 

0120 6 EMBANKMENT 650 CY $ $ 

0160 4 TYPE B STABILIZATION 2,302 SY $ $ 

285706 OPTIONAL BASE, BASE GROUP 06 453 SY $ $ 

285709 OPTIONAL BASE, BASE GROUP 09 (TYPE B- 1,204 SY $ $ 
12.5 ONLY) 

0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 581 SY $ $ 
11/2" AVG DEPTH 

03277019 M ILLING EXISTING ASPHALT PAVEMENT, 3/4" 7,640 SY $ $ 
AVG DEPTH 

0334113 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 249 TN $ $ 

0337 7 82 ASPHALT CONCRETE FRICTION COURSE, 365 TN $ $ 
TRAFFIC C, FC-9.5, PG 76-22 

0350 3 1 PLAIN CEMENT CONCRETE PAVEMENT, 6" 6 SY $ $ 

0350 3 5 PLAIN CEMENT CONCRETE PAVEMENT, 8" 4 SY $ $ 

0425 1701 IN LETS, GUTTER, TYPES, <10' 4 EA $ $ 

0425 2 41 MANHOLES, P-7, <10' 1 EA $ $ 

430174112 PIPE CULVERT, OPTIONAL MATERIAL, 33 LF $ $ 
ROUND, 12" SD 

430175218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - 569 LF $ $ 
ELLIPTICAL/ARCH, 18" S/CD 

430982121 M ITERED END SECTION, OPTIONAL ROUND, 2 EA $ $ 
12" CD 

430982625 M ITERED END SECTION, OPTIONAL - 4 EA $ $ 
ELLIPTICAL/ARCH, 18" CD 

0520 1 7 CONCRETE CURB & GUTTER, TYPE E 56 LF $ $ 

0520 6 SHOULDER GUTTER - CONCRETE 395 LF $ $ 
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PAY ITEM PAY ITEM DESCRIPTION TOTAL UNIT UNIT PRICE TOTAL 

NO. QUANTITY AMOUNT 

0570 12 PERFORMANCE TURF, SOD 2,421 SY $ $ 

0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN 225 LF $ $ 
TRENCH 

0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL 540 LF $ $ 
BORE 

0632 7 1 SIGNAL CABLE - NEW OR RECONSTRUCTED 1 Pl $ $ 
INTERSECTION, FURNISH & INSTALL 

0635 2 11 PULL & SPLICE BOX, FURNISH & INSTALL, 7 EA $ $ 
13" X 24" COVER SIZE 

06391122 ELECTRICAL POWER SERVICE, FURNISH & 1 AS $ $ 
INSTALL, UNDERGROUND, METER 
PURCHASED BY CONTRACTOR 

0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & 85 LF $ $ 
INSTALL 

0639 3 11 ELECTRICAL SERVICE DISCONNECT, FURNISH 1 EA $ $ 
& INSTALL, POLE MOUNT 

06412 12 PR ESTRESSED CONCRETE POLE, FURNISH & 1 EA $ $ 
INSTALL, TYPE P-11 SERVICE POLE 

0649 2119 STEEL MAST ARM ASSEMBLY, FURNISH & 2 EA $ $ 
INSTALL, DOUBLE ARM 70'-60' 

0650 114 VEHICULAR TRAFFIC SIGNAL, FURNISH & 12 AS $ $ 
INSTALL ALUMINUM, 3 SECTION, 1 WAY 

0660 411 VEHICLE DETECTION SYSTEM - VIDEO, 1 EA $ $ 
FURNISH & INSTALL CABINET EQUIPMENT 

0660 4 12 VEHICLE DETECTION SYSTEM - VIDEO, 3 EA $ $ 
FURNISH & INSTALL ABOVE GROUND 
EQUIPMENT 

0670 5112 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & 1 AS $ $ 
INSTALL, NEMA, 2 PREEMPTION 

0682 1113 ITS CCTV CAMERA, FURNISH & INSTALL, 1 EA $ $ 
DOME PTZ ENCLOSURE - PRESSURIZED, IP, 
HIGH DEFINITION 

068411 MANAGED FIELD ETHERNET SWITCH, 1 EA $ $ 
FURNISH & INSTALL 

0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD 4 EA $ $ 
OUNT, UP TO 12 SF 

0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & 4 EA $ $ 
INSTALL, OVERHEAD MOUNT, 12-18 SF 

0700 111 SINGLE POST SIGN, FURNISH & INSTALL 12 AS $ $ 
GROUND MOUNT, UP TO 12 SF 

0700 150 SINGLE POST SIGN, RELOCATE 1 AS $ $ 

0700 160 SINGLE POST SIGN, REMOVE 5 AS $ $ 

0700141360 ENHANCED HIGHWAY SIGN ASSEMBLY, AC 1 EA $ $ 
POWERED, FURNISH & INSTALL OVERHEAD 
MOUNT, BLAND OUT SIGN <12 SF 

0705 111 DELINEATOR, FLEXIBLE TUBULAR 2 EA $ $ 

0706 13 RAISED PAVEMENT MARKER, TYPE B so EA $ $ 
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PAY ITEM PAY ITEM DESCRIPTION TOTAL UNIT UNIT PRICE TOTAL 
NO. QUANTITY AMOUNT 

071111102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 0.030 GM $ $ 
8" FOR INTERCHANGE AND URBAN ISLAND 

071111124 THERMOPLASTIC, STANDARD, WHITE SOLID, 79 LF $ $ 
18" FOR DIAGONALS AND CHEVERONS 

071111125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 206 LF $ $ 
24" FOR STOP LINE AND CROSSWALK 

071111141 THERMOPLASTIC, STANDARD, WHITE, 2-4 0.121 GM $ $ 
DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 
6" 

071111160 THERMOPLASTIC, STANDARD, WHITE, 6 EA $ $ 
MESSAGE OR SYMBOL 

071111170 THERMOPLASTIC, STANDARD, WHITE, 30 EA $ $ 
ARROW 

071111224 THERMOPLASTIC, STANDARD, YELLOW, 128 LF $ $ 
SOLID, 18" FOR DIAGONAL OR CHEVRON 

071111241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 0.079 GM $ $ 
DOTTED GUIDELINE/ 6-10 DOTTED 
EXTENSION LINE, 6" 

071115101 THERMOPLASTIC, STANDARD-OPEN GRADED 0.796 GM $ $ 
ASPHALT SURFACES WHITE, SOLID, 6" 

071115201 THERMOPLASTIC, STANDARD-OPEN GRADED 0.284 GM $ $ 
ASPHALT SURFACES, YELLOW, SOLID, 6" 

071115131 THERMOPLASTIC, STANDARD- OPEN GRADED 0.104 GM $ $ 
ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 
SKIP OR 3-9 LANE DROP 

071116101 THERMOPLASTIC, STANDARD-OTHER 0.180 GM $ $ 
SURFACES, WHITE, SOLID, 6" 

071116201 THERMOPLASTIC, STANDARD-OTHER 0.190 GM $ $ 
SURFACES, YELLOW, SOLID, 6" 

$ $ 

$ $ 

SUMMARY OF ROADWAY PLANS TOTAL: $ 

PAY ITEM PAY ITEM DESCRIPTION TOTAL UNIT UNIT TOTAL AMOUNT 
NO. QUANTITY PERCENTAGE 
01011 MOBILIZATION 1 LS 10% $ 

0102 1 MAINTENANCE OF TRAFFIC 1 LS 10% $ 

MOBILIZATION & MAINTENANCE OF TRAFFIC TOTAL $ 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

ATTACHMENT "P" 

ACKNOWLEDGEMENT OF ADDENDA 

Bidder hereby acknowledges receipt of the following Addenda, issued by the County and incorporated into and made a 
part of the IFB Documents. By acknowledging the Addenda listed below, Bidder hereby certifies that the information, 
clarifications, revisions, or other items included in each Addenda have been incorporated into the Bidder's Bid. Failure to 
acknowledge and incorporate issued Addenda may result in a Bidder being deemed non-responsive to the requ irements 
of the IFB, and removed from further consideration . 

ADDENDUM DATE PRINT NAME OF TITLE OF SIGNATURE OF 

NUMBER RECEIVED BIDDER'S AGENT BIDDER'S AGENT BIDDER'S AGENT 
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IFB NO: 1850; US-1/ PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FOOT FPN 210418-9-54-01 

BID BOND 

STATE OF FLORIDA 
COUNTY OF ST. JOHNS 

K N O W A L L M E N BY T H E S E P R E S E N TS, t h a t _____________ as Principal, and 
_________________ as Surety, are held and firmly bound unto St. Johns County, Florida, in the 
penal sum of ____________________________ Dollars ($ ) 
lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and 
severally, firmly by these presents . 

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated 
,20_. 

For 
US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FOOT FPN 210418-9-54-01 

St. Johns County, Florida 

NOW THEREFORE, 
(a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) 

days after prescribed forms are presented to him for signature, enter into a written Contract with the County in 
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be 
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations 
shall be void and of no effect, otherwise to remain in full force and virtue. 

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract 
and give such Bond within the time specified, if the Principal shall pay the County the difference between the 
amount specified, in said Bid and the amount for which the County may procure the required Work and supplies, 
if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise 
to remain in fu ll force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this 
day of ________ A.D., 20_, the name and corporate seal of each corporate party being hereto affixed and 
t hese presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
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IFB NO: 1850; US-1/PINE ISLAND ROAD INTERSECTION IMPROVEMENTS - FDOT FPN 210418-9-54-01 

WITNESSES: 

{If Sole Ownership or Partnership two (2) Witnesses required) . 
{If Corporation, Secretary only will attest and affix seal). 

WITNESSES: 

WITNESS: 

PRINCIPAL: 

NAME OF FIRM: 

SIGNATURE OF AUTHORIZED 
OFFICER (AFFIX SEAL) 

TITLE 

BUSINESS ADDRESS 

CITY STATE 

SURETY: 

CORPORATE SURETY 

ATTORNEY-IN-FACT (AFFIX SEAL) 

BUSINESS ADDRESS 

CITY STATE 

NAME OF LOCAL INSURANCE AGENCY 
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SEALED BID MAILING LABEL 

Cut along the outer border and affix this label 

to your sealed bid envelope to identify it as a 

"Sealed BID" 

----------------------------------- - - - -------------- - ----- - ---- - - - ---------------- - ---- -- ------------------ - ----, 

SEALED BID • DO NOT OPEN 

SEALED BID NO.: IFB NO: 1850 

US-1/PINE ISLAND ROAD INTERSECTION 
IFB TITLE: IMPROVEMENTS - FOOT FPN 210418-9-54-01 

DUE DATE/TIME: By 2:00PM - JUNE 19, 2024 

SUBMITTED BY: 

Company Name 

Company Address 

Company Address 

DELIVER TO: St. Johns County Purchasing Department 

500 San Sebastian View 

St. Augustine FL 32084 

END OF DOCUMENT 
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ADDENDUM #1 
May 21, 2024 

To: Prospective Bidders 
From: St. Johns County Purchasing Department 
Subject: IFB No: 1807; Race Track Road: West Peyton Parkway to Bartram Park Blvd. 

Improvements 

This Addendum #1 is issued for further Bidders' information and is hereby incorporated into the IFB 
Documents. Each Bidder must incorporate any and all revisions, clarifications, and/or supplemental 
information provided in all issued addenda with the submitted Bid . Bidders must complete and submit 
Attachment "M" , acknowledging all issued addenda with their Bid as provided in the IFB Documents. 

Questions/Answers: 
The County provides the following answers to the questions submitted below: 

1. For Traffic Control Striping purposes, will the Contractor be allowed to water blast conflicting markings 
and paint the surface? Or will the entire road need to be milled and resurfaced? 
Answer: There is no intent to require milling of the existing pavement surface to eradicate the 
existing/temporary striping during the Traffic Control Plan (TCP) phasing lane shifts. Water blasting 
is an acceptable method to eradicate striping and markings during the interim phase with no 
anticipated damage to the pavement surface. The final striping and marking will follow the milling 
& resurfacing limits referenced in the plans. 

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, JUNE 26, 2024@ 2:00 PM EDST 

END OF ADDENDUM NO. 1 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



May 23, 2024 

To: 
From: 
Subject: 

ADDENDUM #2 

Prospective Bidders 
St. Johns County Purchasing Department 
IFB No: 1807; Race Track Road: West Peyton Parkway to Bartram Park Blvd. 
Improvements 

This Addendum #2 is issued for further Bidders' information and is hereby incorporated into the IFB 
Documents. Each Bidder must incorporate any and all revisions, clarifications, and/or supplemental 
information provided in all issued addenda with the submitted Bid. Bidders must complete and submit 
Attachment "M", acknowledging all issued addenda with their Bid as provided in the IFB Documents. 

Questions/Answers: 
The County provides the following answers to the questions submitted below: 

1. After reviewing the plans for the Race Track road: West Peyton Pa rkway to Bartram Park Blvd. 
improvements, there was a discrepancy in sheet 21 and sheet 26. The discrepancy is the call for two 
different pipe diameters for the same run of pipe between Structure S-5 and Structure S-7. Can you 
clarify the correct pipe diameter? 
Answer: The correct pipe diameter is 30". 

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, JUNE 26, 2024@ 2:00 PM EDST 

END OF ADDENDUM NO. 2 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



ADDENDUM#3 
June 18, 2024 

To: Prospective Bidders 
From: St. Johns County Purchasing Department 

Subject: IFB No: 1807; Race Track Road: West . Peyton Parkway to Bartram Park Blvd. 
Improvements 

Th is Addendum #3 is issued for further Bidders' information and is hereby incorporated into the IFB 
Documents. Each Bidder must incqrporate any and .all revis.ions, clarifications, and/or supplemental 
information provided in all issued addenda with the submitted Bid. Bidders must complete and submit 
Attachment "M", acknowledging all issued addenda with their Bid as provided in the IFB Documents. 

Revisions/Clarifications: 
The County provides the following revisions and/or ~larificatic>ns to be incorporated into the IFB 
Documents: 

1. Sheets 1, 2a, 9, and 12 ih Exhibit B- Construction Plans: Roadway, have been revised and are attached 
as part of this addendum. 

2. Construction Plans for Bridge No. 784052 are being provided for informational purposes only. . . . •: , . . . 

3. Overbuild Calculations at EB Approach Slab Construction are being attached as part of this addendum. 

Questions/Answers: 
The County provides the following answers to the questions submitted below: 

1. On page 29 of the plans, they are calling S-2 to be a Dbi Type G Inlet but I am not seeing a pay item 
for that type of Inlet. Also I am not seeing a P-7 Manhole greater than 10'(425 2 45) but I do have a J-
8 manhole (S-3) greater than lO'·that doesn't have a pay item for it. 
Answer: Revised Sheet 12 of Exhibit B - Construction Plans: Roadway, is attached hereto. Bidders 
are to provide a Total Lump Sum Bid Price for all materials, labor and equipment, supervision, and 
all other requirements necessary to construct this project in accordance with the plans . 

. 2. Provide the Structural Plans so we can get the details about the Concrete Approach Slab. 
Answer: Attached are the plans for Bridge No. 784052. Some sections of the plans are hard to read, 
but these are the County's only plans that demonstrate the Concrete Approach Slab. 

3. Could you share with us if you have the CAD Files. 
Answer: CAD files can be accessed through the following link: 
https://webapp.sjcfl.us/uploader/PopERMSlmage.aspx?AppName=ERMS+Deptlmg 00lS&FileConta 
inerGUID=745f0329-ef3f-4d4e-9143-f159974c38ae&ExpireDt=LqXnwBec5K8RWAZ2ELxH9Q%3d%3d 

4. Exhibit D pg. T-3 bullet point 9 states "LANE CLOSURES WILL NOT BE PERMITTED ON WEEKENDS OR 
HOLIDAYS, NOR WILL THEY BE PERMITTED DURING THE HOURS OF 6:30AM TO 9:30AM AND 3PM TO 
5:30PM. ST. JOHNS COUNTY AND/OR FLORIDA DEPARTMENT OF TRANSPORTATION TRAFFIC 

Purchasing D!!partment I 500 San Sebastian View, St. Augustine, FL 32.084.I 904.209.0150 I sjcf l.us 



OPERATIONS MAY ADJUST THESE TIMES TO REFLECT ACTUAL FIEl:D CONDITIONS." Please confirm 
Night work will be acceptable. 
Answer: Please refer to Exhibit A - Technical Specifications, Section 01071 Contract Work Time and 
Suspensions. 

5. Please clarify the pavement design for the overbuild section on sheet 9. The pavement design states, 
"Mill 1.50" and resurface with 1.50" FC-12.5." The legend below referenced design states, "Mill 1.00" 
and overlay the overbuild with 1.00" FC-9.5" It is not typical to mix different friction materials in the 
same section of roadway. Please confirm. 
Answer: See the attached revisions and clarification for overbuilding. 

6. Typical section 2 on sheet 9 requires overbuild. The County did not provide overbuild tabulation 
sheet s in order for bidders to estimate the volume of asphalt required . Please provide additional 
information on overbuild quantity as this is a lump sum bid. 
Answer: See the attached revisions and clarification for overbuilding. 

7. Sheet 67 of the TTCP does not specify lane closure restrictions. What are the lane closure restrictions 
for this contract? 
Answer: Please refer to Exhibit B - Construction Plans: Roadway; Sheet 67, Note 7. 

8. Section 01090 requires "the service of an independent firm" for quality control testing. Asphalt 
producers/contractor typically provide testing services through t heir own FOOT accredited 
laboratories. Please advise if Contractors are required to use a third party for QC asphalt testing. 
Answer: The Contractor can satisfy the testing requirements for QC Asphalt testing through the 
FOOT-accredited laboratories, as noted. 

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, JUNE 26, 2024@ 2:00 PM EDST 

END OF ADDENDUM NO. 3 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 l sjcfl.us 


