
RESOLUTION NO. 2024 - 416 

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, 
FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AW ARD BID NO. 
1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED TO G & H 
UNDERGROUND CONSTRUCTION, INC. AS THE MOST RESPONSIVE AND RESPONSIBLE BIDDER, 
AND TO EXECUTE AN AGREEMENT FOR COMPLETION OF THE PROJECT. 

RECITALS 

WHEREAS, the project includes the construction of two (2) new water transmission mains to distribute water 
in the Hastings community. The water transmission mains will be 12 inch DR-18 C-900 PVC via open cut and 16-
inch DR-11 HDPE via horizontal directional drilling (HDD), including piping, fittings, valves, hydrants and other 
appurtenances; and 

WHEREAS, through the County 's formal Bid process, G & H Underground Construction, Inc. , was the most 
responsive and responsible bidder, with a total not-to-exceed bid price of$2,271 ,056.33 , which includes Bid Alternate 
#1 and Bid Alternate #2 to build additional segments of a second water transmission main; and 

WHEREAS, the County finds that entering into a contract for completion of the work serves a public purpose, 
and the contract wi ll be in substantial conformance with the attached draft; and 

WHEREAS, the project will be funded by the American Rescue Plan Act (ARPA). 

NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF ST. 
JOHNS COUNTY, FLORIDA, as follows : 

Section 1. The above Recitals are incorporated by reference into the body of th is Resolution and such Recitals 
are adopted as finds of fact. 

Section 2. The County Adm inistrator, or designee, is hereby authorized to award Bid No. 1923 to G & H 
Underground Construction, Inc. as the lowest, responsive, and responsible bidder. 

Section 3. Upon approval by the Board of County Commissioners, the County Administrator, or designee, is 
further authorized to execute an agreement in substantially the same form and format as the attached draft for the 
completion of the project as specifically provided in Bid No: 1923. 

Section 4. To the extent that there are typographical and/or admi ni strative errors that do not change the tone, 
tenor, or concept of this Resolution, then this Resolution may be revised without subsequent approval by the Board 
of County Commissioners. 

PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida, this 1st day 
of October, 2024. -

OMMISSIONERS OF 

Rendition Date OCT O 7 2024 A 

• " 
ATTEST: Brandon J. Patty, 

' 
Clerk of the Circuit Court & Comptroller 

By c~;6w>lh 
D~yClerk 
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MASTER CONSTRUCTION AGREEMENT 
BETWEEN 

ST. JOHNS COUNTY AND CONTRACTOR 

Master Construction Agreement No: 24-MCA-GHU-20257 
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This Master Construction Agreement ("Contract") is made this __ day of __________ ~ 2024 
(the "Effective Date") by and between ST. JOHNS COUNTY ( "County"), a political subdivision of the State of Florida, 
whose principal offices are located at 500 San Sebastian View, St. Augustine, FL 32084, and G & H UNDERGROUND 
CONSTRUCTION, INC. ("Contractor"), a company authorized to do business in the State of Florida, with its principal 
offices located at: 2315 Dobbs Road, St. Augustine, FL 32086, Phone: (904) 829-8199, and E-mail: 
ghunderground@be ll south.net, for IFB No: 1923; Hastings Water Transmission Main Project - ARPA Funded 
hereinafter referred to as the "Project". When referenced together, the County and Contractor shall collectively be referred 
to as the Parties. 

In consideration of the mutual promises and covenants contained herein, the Parties hereby agree as follows: 

ARTICLE I CONTRACT DOCUMENTS 

1.1 The Contract Documents 
1.1 .1 The Contract Documents are the collective documents which form the Contract, and shall govern completion of the 

Work. The Contract Documents hereby include the following: 

a) Fully Executed Change Orders and Amendments to this Agreement; 
b) Field Orders signed by County ' s Project Manager; 
c) Notice to Proceed; 
d) This Master Construction Agreement and all Exhibits and/or Attachments hereto: 

1. Exhibit A - Water Transmission Line #1 Construction Drawings, Dated May 2024 
ii. Exhibit B - Water Transmission Line #1 Technical Specifications, Dated June 2024 

iii. Exhibit C- Water Transmission Line #2 Construction Drawings, Dated March 2024 
iv. Exhibit D - Water Transmission Line #2 Technical Specifications, Dated May 2024 
v. Exhibit E - American Rescue Plan Act Of 2021 (ARPA) Required Contract Clauses 

vi. Exhibit F -Appendix II to Part 200, Dated August 26, 2024 
vii. Exhibit G - Extension and Draft of the U.S. Department of Housing and Urban Development 

(HUD) Contract for Loan Guarantee Assistance Under Section 108 
v111. Exhibit H - Davis-Bacon Wage Determination, Dated August 9, 2024 

ix. Exhibit 1- Schedule of Values 
e) Bonds and Insurance furnished by the Contractor in accordance with Article XIII herein; 
f) Bid Documents and Bid Forms with all addenda thereto for Bid No. 1923 

1.1.2 Documents not enumerated above are not Contract Documents and do not form part of this Contract. No terms, 
conditions, limitations or exclusions in Contractor' s submitted Bid or invoices shall be binding upon County or become part 
of the Contract Documents. In the event of discrepancies, the Contract Documents shall be interpreted in the order of 
precedence as listed above in Section 1.1.1. Additionally, Specifications shall govern over Drawings, electronic documents 
shall govern over hard-copy documents, numerical dimensions shall govern over dimensions acquired by scaling, and fully 
executed documents shall govern over unsigned drafts . 

1.1.3 Shop Drawings, Product Data, Samples and similar submittals (hereafter "Submittals") are not Contract Documents. 
The County will review and take action upon Contractor's submitted Subm ittals but only for the limited purpose of checking 
for conformance with information given and the design concept expressed in the Contract Documents. Review ofSubmittals 
is not conducted for the purpose of determining the accuracy and completeness of other details, such as dimensions and 
quantities, nor for substantiating instructions for installation or performance of equipment or systems, all of which remain 
the responsibility of Contractor. 

I. I .4 All Submittals (whether in hard or soft copy) prepared by or on behalfofContractor in the course of the Work shall 
be the exclusive property of the County. Ownership of any proprietary information or intellectual property contained in 
such Submittals shall remain with Contractor. Contractor grants the County a perpetual, royalty-free, license to use, copy 
and allow third parties to use such Submittals and all proprietary information contained in them as may be required for the 
County's internal business purposes including without limitation tendering, installing, operating, repairing, maintaining, 
modifying, reconstructing, replacing and/or upgrading the Work. Such license shall be capable of transfer and/or sub­
licencing in whole or part without notice to or further consent of Contractor. Contractor shall not be held liable for reuse of 
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Contractor's Submittals by the County for purposes other than originally intended as stated in the Contract Documents. 

1.1.5 Contractor is solely responsible for requesting instructions, interpretations, or clarifications to the Contract 
Documents and is solely liable for any costs and/or expenses arising from its failure to do so. Contractor shall have a 
continuing duty to read, carefully study and compare each of the Contract Documents, the Submittals and shal l give 
immediate written notice to the Project Manager and the County of any inconsistency, ambiguity, error or omission which 
Contractor may discover with respect to these documents before proceeding with the affected Work. The issuance, or the 
express or implied approval by the County or the Project Manager of the Contract Documents or Submittals shall not relieve 
any such approval by evidence of Contractor's compliance with the Contract. The County has requested the Project 
Manager to provide to Contractor documents for the Project, including the Drawings and Specifications for the Project, 
which are accurate, adequate, consistent, coordinated, and sufficient for construction. HOWEVER, THE COUNTY 
MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO CONTRACTOR 
CONCERNING SUCH DOCUMENTS. By the execution hereof, Contractor acknowledges and represents that it has 
received, reviewed and carefully examined such documents, has found them to be complete, accurate, adequate, consistent, 
coordinated and sufficient for construction, and that Contractor has not, does not, and shall not rely upon any representation 
or warranties by the County concerning such documents as no such representation or warranties have been or are hereby 
made. 

1.1.6 Any dispute relating to the Contract Documents, shall be resolved through good faith efforts upon the part of the 
Contractor and the County. Should Contractor have any questions concerning interpretation or clarification of the Contract 
Documents, Contractor shall submit to the County's Project Manager, in writing, a request for clarification that clearly and 
concisely sets forth the issues for which such request is sought. Such request shall be submitted to the Project Manager by 
the Contractor within three (3) business days of receipt of the Contract Documents, or the direction, interpretation, or 
clarification thereof provided by the County. The County ' s Project Manager shall render a determination concerning such 
interpretation or clarification, which shall be considered final and conclusive unless Contractor files a written protest within 
fourteen (14) calendar days of receipt thereof. Contractor's protest shall be submitted to the Purchasing Director, and shall 
state clearly and in detail the basis thereof. Failure by the Contractor to protest the County Project Manager's rendered 
determination within the timeframe above, shall constitute a waiver by the Contractor of all its rights to further protest, 
judicial, or otherwise. The Purchasing Director shall consider the Contractor's protest and shall render a decision thereon, 
in writing, within ten (10) calendar days. lf Contractor does not agree with the determination of the Purchasing Director, 
the Contractor shall deliver written notice to that effect to the County within three (3) business days of receipt of the 
determination by the Purchasing Director. 

1.1.7 Unless otherwise directed in writing, Contractor shall at all times carry on with the Work and maintain its progress 
schedule in accordance with the requirements of the Contract and the determination of the County, pending resolution of 
any Contract Document dispute. In no event will a dispute, the filing of a protest, claim or appeal , or the resolution or 
litigation thereof, relieve Contractor from its obligation to timely perform the Work required by the Contract and to maintain 
the progress schedule in accordance with the Contract. 

1.1 .8 Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to 
use and reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, 
execution of the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion 
of the Work; provided, however, that in no event shall Contractor and/or its subcontractors use, or permit to be used, any or 
all of such Contract Documents on other projects without the specific written consent of the County. 

1.2 Definitions 
Terms used within this Agreement shall have the meaning as set forth in the St. Johns County Purchasing Policy, or as 
provided herein. Terms defined herein for specific application to this Contract shall govern over definition of terms provided 
in the St. Johns County Purchasing Policy. 

1.2.1 Acceptance of the Work: Written acceptance of the Work by the County and the County's Project Manager. 

1.2.2 Applicable Laws: All local , state, and federal laws, statutes, codes, ordinances, rules and regulations in effect at the 
time Work and Warranty Work is performed under this Contract. 

1.2.3 Claim: Any claim, liability, loss, demand, demand for arbitration, damage, lien, cause of action of any kind, 
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obligation, responsibility, cost, expense, royalty, fee, assessment, penalty, fine, judgment, interest or award, pending or 
threatened, whether arising by law, contract, tort, voluntary settlement or otherwise. 

1.2.4 Contract Price: The sum set forth in Article IV of this Contract shall constitute the Contract Price, as may be 
amended by Change Order. Unless otherwise approved by the County in writing, the Contract Price includes all taxes, 
including without limitation, income and withholding tax of any kind and sales tax imposed by the state or by the County 
and paid by Contractor or any Subcontractors with respect to sales of goods purchased for the performance of the Work. 

1.2.5 Contract Time: The number of calendar days between commencement and completion of the Work, established in 
paragraph 3.1.1 of this Contract, as may be amended by Change Order. 

1.2.6 Design: Those design services related to the Project prepared by the County or the County ' s consultants or other 
representatives, which shall , as may be required, be included in Contractor's Work. 

1.2.7 Drawings: The graphic and pictorial portions of the Contract Documents, illustrating the design, location and 
dimensions of the Work, generally including but not limited to, plans, elevations, sections, details, general notes, schedules 
and diagrams. 

1.2.8 Final Completion: Completion of all Work in compliance with the Contract Documents, as determined by the 
County, and issuance of a Final Certificate for Payment. 

1.2.9 Force Majeure Events: Those events that are not reasonably foreseeable and are beyond the control of both the 
Contractor and the County, including acts of war, terrorist attacks, labor strikes, floods, earthquakes, epidemics, pandemics, 
riots, adverse weather conditions, and other acts of God. 

1.2.10 Jobsite: Any physical location or other place on, under, in, at or through which any aspect of the Work is performed. 

1.2.11 Notice to Proceed: A written notice given by the County to Contractor fixing the date on which the Contract Time 
will commence to run and identifying the corresponding Substantial Completion and Final Completion dates. 

1.2.12 Product Data: Illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other 
information furnished by Contractor to illustrate materials or equipment for some portion of the Work. 

1.2.13 Project: The total undertaking to be accomplished for County by engineers, contractors, and others, including 
planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under 
the Contract Documents is a part. 

1.2.14 Project Manager: The County ' s representative assigned to the Project, or any part thereof, to observe the Work and 
perform certain other obligations of the County as defined in Article VI below. 

1.2.15 Shop Drawings: Drawings, diagrams, schedules, and other data specially issued for the Work by Contractor or a 
Subcontractor, Sub-subcontractor, and material suppliers to illustrate some portion of the Work. 

l.2.16 Specifications: That portion of the Contract Documents consisting of the written requirements for materials, 
standards, equipment, construction systems, and standards of workmanship for the Work, and performance of related 
services. 

1.2.17 Subcontractor: A Subcontractor is an individual, partnership, corporation, association, joint-venture or any 
combination thereof, which has a direct or indirect contract with Contractor to perform a portion of the Work. 

1.2.18 Substantial Completion: The stage in the progression of the Work when the Work is sufficiently complete in 
accordance with this Contract so that the County can enjoy beneficial use or occupancy of the Work and can utilize the 
Work for its intended purpose. 

1.2.19 Work: Construction and services required by the Contract Documents, including all labor, materials, equipment 
and services as well as other deliverables provided, or to be provided, by Contractor to fulfill Contractor's obligations under 
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this Contract. The Work may constitute the whole or part of the Project. 

1.3 Ownership of Contract Documents 
Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to use and 
reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, execution of 
the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion of the Work; 
provided, however, that in no event shall Contractor and/or Contractor' s subcontractors use, or permit to be used, any or all 
of such Contract Documents on other projects without the specific written consent of the County. 

ARTICLE II THE WORK 

2.1 Project Description 
The Project involves the construction of two (2) water transmission mains in Hastings. Water transmission main #1 is from 
the existing Hastings WTP along N Dancy and St. Johns A venue to a tie-in location to an existing main on the east side of 
N Main Street. Water transmission main #2 is from the existing Hastings WTP along S. Dancy Ave. and George Miller 
Road east until a point across the street from Vanessa Ave. 

2.2 Labor and Materials 
2.2.1 Contractor shall perform all of the Work required, implied, or reasonably inferable from, the Contract Documents. 
Unless otherwise provided in the Contract Documents, Contractor shall provide and pay for all labor, supervision, materials, 
supplies, tools, transportation, storage, construction equipment and machinery, utilities (including but not limited to water, 
heat, fuel, light, and cooling), and all other services necessary for proper execution and completion of the Work, whether 
temporary or permanent and whether or not incorporated or to be incorporated in the Work. Materials, articles and equipment 
furnished by Contractor for incorporation into the Work shall be new unless otherwise specified in the Contract Documents. 

2.2.2 Contractor shall use only competent and skilled personnel to perform and supervise the Work and shall remove 
from such Work any person determined to be unfit, unqualified, or acting in violation of any obligation of Contractor under 
this Contract. In the event a person is removed from the Work, Contractor shall promptly replace such individual with 
another who is fully competent and skilled to perform the Work at Contractor' s sole expense. 

2.2.3 Except as otherwise required for the safety or protection of persons or the Work or property at the Jobsite or adjacent 
thereto, and except as otherwise stated in the Contract Documents, all Work at the Jobsite shall be performed during regular 
working hours, Monday through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. 
Contractor may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only with the 
County ' s prior written consent, which will not be unreasonably withheld. 

2.2.4 In addition, when the Work requires by Florida Statute, Contractor shall use only licensed, registered and/or certified 
personnel to perform the Work. Such Statutes may include, but are not limited to, Chapter 489 (Regulation of Professions 
and Occupations Contracting) and Chapter 633, Part lll (Fire Protection and Suppression) of the Florida Statutes. 

2.3 Project Sequencing/Arrangement 
Contractor shall not be limited in the sequencing or staging of the Work except to the extent that the Contract Documents 
impose limitations. Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles, 
(or other categories), nor the organization/arrangement of the Drawings or Design, shall control Contractor in dividing the 
Work or in establishing the extent or scope of Work to be performed by Subcontractors. 

2.4 Payment of Costs 
Except as otherwise expressly provided, Contractor shall pay directly all costs and expenses of the Work of any kind or 
nature whatsoever including but not limited to all costs of permitting, regulatory compliance, obtaining and maintaining 
required bonds and insurance pursuant to Article XIII, payments due to Subcontractors and suppliers, legal, financial, sales, 
use and similar taxes on materials and equipment, transportation and storage of materials and equipment, preparation of 
schedules, budgets and reports and all other costs required to achieve Substantial Completion and Final Completion in 
accordance with the Contract Documents. 

2.5 Cleaning the Jobsite 
Contractor shall keep the Jobsite neat, secure and orderly during performance of the Work and shall clean up and remove 
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all waste, rubbish and construction debris from the Jobsite as they accumulate. Upon Final Completion of the Work, 
Contractor shall remove all waste, rubbish and construction debris from and about the Jobsite as well as all tools, appliances, 
construction equipment, temporary utilities, temporary construction and machinery and surplus materials. Contractor shall 
restore to original condition all property not designated for alteration by the Contract Documents. 

2.6 Reporting Requirements 
2.6.1 Daily Record. The Contractor shall keep a daily record of the Work at the Jobsite. At a minimum the Daily Record 
shall include weather conditions, number of workers (by trade) on the Jobsite, and material/equipment deliveries. Daily 
Records shall be submitted by close of business the following day. 

2.6.2 Monthly Report. The Contractor shall prepare and submit a written monthly report by the tenth day of each calendar 
month. Monthly reports shall at a minimum describe Work completed in the prior month, planned Work for the current 
month, detailed explanations of any activity that is behind schedule, corrective actions taken to recover schedule, safety and 
environmental incidents and corrective actions taken. 

2. 7 Title and Risk of Loss 
Title to the structures, improvements, fixtures, machinery, equipment and materials constituting the Work or the Project 
shall pass to the County no later than time of payment. Such transferred title shall in each case be good, free and clear of 
any and all security interests, liens or other encumbrances. Contractor shall, however, bear all risk of loss concernjng such 
structures, improvements, fixtures, machinery, equipment and materials until Substantial Completion, regardless of the 
extent to which the loss was insured or the availability of insurance proceeds. The transfer of title does not imply acceptance 
by the County nor does it relieve Contractor from the responsibility for any loss or damage to items. 

2.8 Access to Work 
The County and the Project Manager, shall at all reasonable times have full access to all parts and locations of the Jobsite(s) 
from commencement of the Work through Final Completion. Contractor shall take whatever steps necessary to provide such 
access when requested. 

2.9 Utilities 
Contractor shall, at its expense, make all arrangements necessary to secure the availability of and maintain all temporary 
utilities required to construct and operate Contractor's Work as required by the Contract Documents. If the scope of Work 
requires, Contractor shall arrange for activating permanent power, water, and sarutary service to the Project prior to 
Substantial Completion. This includes legal sketches and descriptions for easement as well as record drawings requirements 
required by utility companies. The County will assume permanent utility costs at Substantial Completion. 

2.10 Existing Utility Lines 
2.10.1 When existing Utility Lines (e.g. conduits, pipelines, transmission mains and utility equipment and appurtenances) 
shown on the Drawings are to be removed or relocated, Contractor shall noti fy the Project Manager in ample time (but in 
no event less than five (5) business days) for taking measures for prevention of the interruption of any required services 
prior to the beginning of operations. Locations of existing utility lines shown on the Drawings are based on the best 
information available to the Project Manager, but shall not be considered exact either as to location or number of such lines. 

2.10.2 Contractor shall protect Utility Lines constructed under terms of the Contract and those discovered or shown on 
Drawings to be existing. In the event that Contractor damages any existing Utility Lines, shown or not shown on the 
Drawings, Contractor shall immediately notify the Project Manager. Damage occurring to existing Utility Lines due to 
Contractor' s failure to exercise reasonable care shall be repaired or replaced at no cost to the County. 

2.11 Taxes 
2.11.1 Contractor shall pay all taxes, levies, duties and assessments of every nature which may be applicable to any Work 
under this Contract. The Contract Price and any agreed variations thereof shall include all applicable taxes imposed by law. 
Contractor shall make any and all payroll deductions required by law. Contractor herein indemnifies and holds the County 
harmless from any liability on account of any and all such taxes, levies, duties, assessments and deductions. The indemnity 
provision of this section shall survive the expiration or earlier termination of this Contract. Contractor may not use County' s 
tax-exempt status unless specifically authorized in writing in advance. 
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2.11 .2 Foreign Entity Tax Withholding. Amounts due to certain foreign persons or entities may be subject to backup 
withholding taxes under federal law. If Contractor is a foreign person or entity that is required to complete Internal Revenue 
Service ("IRS") Form W-8ECI, Contractor shall provide County a copy of Contractors current Form W-8ECI prior to 
issuance of any invoice or payment under this Contract. If Contractor fails to timely provide a completed, current Form W-
8ECI, County will withhold all backup withholding taxes from the amounts due to the Contractor, remit such sums to the 
IRS, and pay Contractor only the remainder. County makes no representation regarding the tax treatment of amounts due to 
Contractor, and Contractor releases and holds the County harmless from any claims or damages in any way relating to or 
arising from any tax withholding by County pursuant to this section. 

2.12 Publicity and Advertising 
2. 12.1 Contractor shall not make any announcement or release any information or publish any photographs concerning 
this Contract, the Work or the Project or any part thereof to any member of the public, press or any official body, unless 
prior written consent is obtained from the County. 

2. 12.2 Use of the County Seal or County Logo is strictly prohibited. In accordance with, County Ordinance 92-2 and 
County Administrative Policy 101.3, Contractor may not manufacture, use, display, or otherwise use any facsimile or 
reproduction of the County Seal or Logo without express written approval of the Board of County Commissioners of St. 
Johns County, Florida. 

2.13 County Furnished Items 
2. 13.1 The County shall furnish to Contractor, at the time of executing this Contract, written and tangible material 
concerning conditions below ground at the Jobsite. Such written and tangible material is furnished to Contractor only in 
order to make disclosure of such material and for no other purpose. By furnishing such material , the County does not 
represent, warrant, or guarantee its accuracy either in whole, in part, implicitly, or at all , and shall have no liability therefore. 
The County shall also furnish surveys, legal limitations and utility locations (if known), and a legal description of the 
Project's Jobsite. 

2.13.2 Contractor shall obtain and pay for all permits, fees and licenses necessary and ordinary for the performance of the 
Work. Excluding such permits, fees and licenses, the County shall obtain all approvals, easements, and the like required 
for construction. 

2.13 .3 Subject to Paragraph 1.6 above, the County shall furnish Contractor electronic copies of the Contract Documents 
for execution of the Work. Hard copies of the Contract Documents shall be the responsibility of Contractor. 

ARTICLE III CONTRACT TIME 
3.1 Contract Time 
3.1.1 Contractor shall commence the Work within ten (10) calendar days following receipt of the County's Notice to 
Proceed and shall substantially complete all Work within two hundred seventy (270) consecutive calendar days as may be 
extended pursuant to Paragraph 9.2 of this Contract. Final Completion shall be reached within thirty (30) consecutive 
calendar days after Substantial Completion. The Contractor and its sureties shall be liable for any damage to the County, 
including but not limited to denial of reimbursement or de-obligation of any state or federal funding resulting from the 
Contractor's refusal or failure to timely complete the work as provided in the Contract Documents, whether or not the 
Contractor's right to proceed with the work is terminated. This liability includes any increased costs incurred by the County 
in completing the work. 

3.1.2 Contractor, prior to commencing the Work, shall submit to the Project Manager for his/her information, 
Contractor' s schedule for completing the Work. Contractor's schedule shall be revised no less frequently than monthly 
(unless the parties otherwise agree in writing), and relate to the entire Work. By way of illustration and not exclusion, 
Contractor's schedule shall: (1) contain sufficient activities to assure adequate planning for the Work, (2) include approved 
changes to the Work that impact the schedule, (3) include a clearly defined critical path, and (4) include a unique description 
for each activity. In the event any schedule revision impacts the completion time as provided in Paragraph 3.1.1 above, 
Contractor shall submit a request for additional time, in accordance with procedures as provided in Paragraph 9.2 below. 
Failure by Contractor to strictly comply with the provisions of this Paragraph shall constitute a material breach of this 
Contract. 

3.2 Time is of the Essence 
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Time is of the essence regarding each and every obligation of Contractor under this Contract. Each obligation is deemed 
material, and a breach of any such obligation (including a breach resulting from untimely performance) is a material breach. 

3.3 Substantial Completion 
3.3.1 When Contractor considers the Work is substantially complete, Contractor shall notify the Project Manager in 
writing and submit a comprehensive list of incomplete items to be completed or corrected prior to Final Completion. The 
Project Manager will promptly inspect the Work following receipt of Contractor's notice and attached list of incomplete 
items. The Project Manager may refuse to inspect the Work if the Work is obviously not substantially complete or when 
Contractors list is not complete. 

3.3.2 To the extent applicable to Contractor' s specific Work scope, the following items shall be completed prior to 
Contractor' s request for a Substantial Completion inspection. 

a) All general construction completed. 
b) Project Jobsite cleared of Contractor's excess equipment, storage shacks, trailers, and/or building supplies. 
c) Project record Drawings and Specifications submitted in accordance with the Contract Documents. 
d) Preliminary as-built drawings submitted. 
e) All applicable permits required for use provided. 
g) All operations and maintenance manuals, training literature, and software for all equipment provided. 
h) Manufacturers' certifications and warranties provided. 
i) All required spare parts and special tools provided. 

3.3.3 If Substantial Completion is not obtained at the inspection called by Contractor, for reasons which are the fault of 
Contractor, the cost of any subsequent inspections requested by Contractor for the purpose of determining Substantial 
Completion shall be the responsibility of Contractor and shall be assessed against the final payment application. 

3.3.4 Once Substantial Completion is achieved and within the time allowed by F.S. 218.70 et seq, the Project Manager 
will prepare the punch list required by the Local Government Prompt Payment Act. Unless otherwise mutually agreed, the 
punch list items shall be corrected by Contractor within thirty (30) calendar days and prior to any request for Final Inspection 
and Acceptance. The failure to include any corrective Work or pending items not yet completed on the list does not al ter 
the responsibility of Contractor to complete the Work pursuant to this Contract. 

3.4 Final Inspection 
When all the Work is finally complete and Contractor is ready for a final inspection, Contractor shall provide written notice 
to the County and the Project Manager. The Project Manager, with Contractor's cooperation, will conduct such reviews, 
inspections and tests as may be reasonably required to satisfy the County that the Work, or identified portion of the Work, 
conforms to all requirements of the Contract Documents. If the Project Manager determines that the Work or any part of 
the Work is not complete or fails to conform to the Contract Document requirements, Contractor will be notified in writing 
of deficiencies. After correcting all deficiencies Contractor shall again initiate the procedures for final inspection as set forth 
above. The Project Manager will issue a Final Certificate for Payment following satisfactory inspection of the Work 
provided Contractor has delivered to the Project Manager the final corrected as-built Drawings and the final bill of materials, 
if any. 

3.5 Liquidated Damages 
3.5.1 Execution of this Contract by Contractor shall constitute Contractor's acknowledgment that the County will sustain 
damages in the amount identified in Paragraph 3.5.2 below for each and every calendar day during which completion of the 
Work required is delayed beyond Final Completion. Contractor and County agree that such damages shall be presumed to 
be the damages actually sustained by the County as defined below, and that because of the nature of the Project, it would 
be impracticable or impossible to determine or extremely difficult to fix the actual damages. 

3.5.2 If Contractor fails to achieve Substantial Completion or Final Completion of the Work by its applicable date, then 
the County shall be entitled to withhold from any amounts otherwise due Contractor or to be paid as a debt due the sum of 
$2,667 per day for each and every calendar day of unexcused delay "Liquidated Damages" . The parties agree that such 
Liquidated Damages are not a penalty but rather a genuine pre-estimate of monetary damages sustained by the County for 
loss of revenue and/or increased project administration expenses related to this Contract because Contractor failed to 
perform and complete Work within the time fixed for completion or additional time granted pursuant to the provisions 
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hereof. The assessment of Liquidated Damages are without prejudice to the County ' s rights of termination and Contractor' s 
obligation to complete the Work. 

3.5.3 Should Contractor fa ll behind the approved Work schedule; the County reserves the right to deduct Liquidated 
Damages based on an estimated period of late completion. The County need not wait until completion of Work to withhold 
Liquidated Damages from Contractor ' s progress payments. 

3.6 Disclaimer of Consequential Damages 
The County shall not be liable to Contractor, whether in contract, tort, warranty or under any statute or on any other basis, 
for any consequential , incidental, indirect, special , punitive or exemplary damages suffered or incurred by Contractor in 
connection with this Contract, even if the County has been advised of the possibility of such damages. Consequential 
damages shall include, by way of example and without limitation, opportunity costs, loss of use of facili ties or other assets, 
consequential damage claims of subcontractors, lost profits, lost savings, lost business, lost bonding capacity, lost financing, 
lost reputation or lost goodwi ll. 

ARTICLE IV CONTRACT PRICE AND PAYMENT 
4.1 Contract Price 
4. 1. 1 This Contract is a Not-To-Exceed Contract. As com pensation for satisfactory performance of the Work, the County 
shall compensate, and Contractor shall accept, as full and complete compensation for all the Work required herein a total 
Not-to-Exceed price of Two Million Two Hundred Seventy-One Thousand Fifty-Six dollars and Thirty-Three cents 
($2,271,056.33), the "Contract Price". The cost of any Work item not covered by a specific unit cost shall be included in 
the most applicable unit cost item. The Contract Price includes the Not-to-Exceed price of $1,379,400.64 for Water 
Transmission Line #1 , $521 ,746.02 for Bid Alternate #1 - Water Transmission Line #2, $369,909.67 for Bid Alternate #2 
- Water Transmission Line #2. 

4.1 .2 If required by the County, Contractor shall have included unit prices in the base Not-to-Exceed. Such unit prices 
shall apply to revisions to the Work as directed by the County in accordance with Article IX. Unit prices are "all-inc lusive", 
including labor, material , supervision, tools, equipment, insurance, taxes, fringe benefits, coordination, engineering, 
overhead, profit, performance and payment bonds, and all other things necessary. Unit prices are fixed for the duration of 
the Contract and are not subject to escalation for any cause. 

4.2 Schedule of Values 
4.2.1 Prior to the commencement of Work, Contractor shall submit to the County and to the Project Manager a Schedule 
of Values allocating the Contract Price to the various portions of the Work. Contractor's Schedule of Values shall be 
prepared in such form , with such detail , and supported by such data as the Project Manager or the County may require to 
substantiate its accuracy. Contractor shall not imbalance the Schedule of Values nor artificially inflate any element thereof. 
The violation of this provision by Contractor shall constitute a material breach of this Contract. 

4.2.2 Upon approval by the County the Schedule of Values shall be used as a bas is for Contractor's Application for 
Payment. The total of all payments in the Schedule of Values must at all times be equal to the Contract Price. No progress 
payment shal l be made to Contractor unti l an acceptable Schedul e of Values is submitted. 

4.2.3 General conditions costs may be considered as a line item for the following items (break down required) 
(collectively the following shall be known as the General Conditions Costs): 

a) Contractor' s field office personnel (full-time on-site) 
b) Construction office and storage fac ilities 
c) Uti li ties required to sustai n field office and sanitary fac ilities 
d) Electrical power and water for construction 
e) Bonds and Insurance 

4.2.4 Progress payments for general conditions costs will be based on the percentage of Work completed to date, except 
bonds and insurance which may be requested in full. Separate payments for Shop Drawings and deposits for materials will 
not be allowed. 

4.3 Measurement and Payment 
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4.3.1 Contractor shall make all surveys necessary for determining all quantities of Work to be paid under this Contract. 
Copies of field notes, computations and other records made by Contractor for the purpose of determining quantities shall 
be furnished to the Project Manager upon request. Contractor shall notify the Project Manager prior to the time such surveys 
are made. The Project Manager may but shall have no obligation to witness and verify such surveys. Measurements and 
computations shall be made by such methods as the County may consider appropriate for the class of work measured. The 
dividing limits, lines or planes between adjacent items or classes of excavation, concrete, or other types of Work where not 
definitely indicated on the Drawings or in the Specifications shall be as determined by the County. 

4.3.2 No payments of invoices (or portions thereof) shall, at any time, constitute approval or acceptance of the Work 
under this Contract, nor be a waiver by the County of any of the terms contained herein. 

4.4 Progress Payments 
4.4.1 Prior to Contractor' s submittal of the initial Application for Payment, Contractor shall have delivered the following 
documents. The County will not make any payment to Contractor until Contractor has submitted the following 
requirements : 

a) Schedule of Values 
b) Project Schedule 
c) Certified copy of recorded bond 
d) Insurance Certificates 

4.4.2 On or before the tenth (10th) day of each calendar month, Contractor shall submit an Application for Payment to 
the Project Manager in such form and manner, and with such supporting data and content, as the Project Manager may 
require. Such Application for Payment shall be based on the amount of Work done or completed during the payment period 
which is defined as the first day of the preceding calendar month through the last day of the preceding calendar month. The 
Project Manager will review the Application for Payment to determine whether the quantity and quality of the Work is as 
represented in the Application for Payment and thereafter confirm to the County the amount properly owing to Contractor. 
Upon receipt by the County of the Project Manager's recommendation for payment, payments will be made in accordance 
with the Local Government Prompt Payment Act (Sections 218.70-218.80 of the Florida Statutes) less such amounts, if any, 
otherwise owing by Contractor to the County or which the County shall have the right to withhold. Any Application for 
Payment determined by the County not to be suitable for payment shall be modified and processed in accordance with the 
County' s assessment. 

4.4.3 In the event any dispute with respect to any payment or Application for Payment cannot be resolved between 
Contractor and the County's Project staff, Contractor may demand in writing a meeting with and review by the County's 
Purchasing Director. Such meeting and review shall occur within ten (10) business days of receipt by the County of 
Contractor's written demand. The Purchasing Director shall issue a written decision on the dispute within ten (10) business 
days of such meeting. This decision shall be deemed the County's final decision for the purpose of the Local Government 
Prompt Payment Act. 

4.4.4 The County may withhold from each progress payment made to Contractor an amount not to exceed five (5%) 
percent of payment as retainage until final acceptance of all Work in accordance with Section 255.078 of the Florida Statues. 
Any interest earned on retainage shall accrue to the benefit of the County. The County shall make prompt payment to 
Contractor, unless in accordance with Section 255.078(6) of the Florida Statutes, such funds are the subject of a good faith 
dispute, claim or demand by the County or Contractor. 

4.4.5 Contractor warrants and guarantees that title to Work, materials, and equipment covered in any Application for 
Payment, whether incorporated in the Project or not, shal I pass to the County no later than the time of payment and shall be 
free and clear of liens, claims, security interests or other encumbrances. 

4.5 Application for Payment 
4.5.1 Contractor may make Application for Payment, at intervals of not more than once a month for Work satisfactorily 
completed during the Project. Contractor shall submit with each Application for Payment an updated Project schedule 
acceptable to the Project Manager. Each Application for Payment shall clearly include: 

a) Contract Number; 
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b) A unique Application for Payment number; 
c) Contractor's legal name and address; 
d) Taxpayer identification number (Contractor' s federal employer identification number); 
e) Brief description of the completed Work, in accordance with Contractor' s Schedule of Values; 
f) Original Contract Price including approved Change Order amounts; and, 
g) Preferred remittance address, if different from the mailing address. 

The County may require any other information from Contractor that the County deems necessary to verify Contractor' s 
Application for Payment. No later than ten (10) days after execution of this Contract or Notice to Proceed has been issued, 
the County will identify in a separate written notice the submittal requirements for Contractor' s payment requests . 

4.5.2 Delivered, stored or stockpiled materials may be included in an Application for Payment provided Contractor meets 
the following conditions: 

a) Materials are suitably and securely stored at the Jobsite or a bonded warehouse (acceptable to the County); 
b) An applicable purchase order or supplier' s invoice is provided listing the materials in detail, cost of materials 

and identifying this specific Project by name; and 
c) The material is insured against loss or damage (from whatever source) or disappearance prior to incorporation 

into the Work. 

4.5.2.1 Payments for such materials shall be at the sole discretion of the Project Manager, shall be based only upon the actual 
cost of the materials to Contractor, and shall not include any overhead or profit to Contractor. 

4.5.3 Each Application for Payment shall be signed by Contractor and shall constitute Contractor' s representation that 
the Work has progressed to the level for which payment is requested, that the Work has been properly installed or performed 
in full accordance with this Contract, and that Contractor knows of no reason why payment should not be made as requested. 
Contractor' s final Application for Payment shall also be accompanied by a full and complete release and/or waiver of all 
liens complying with Section 713.20 of the Florida Statutes. 

4.5.4 Contractor must remit undisputed payment due for labor, services, or materials furnished by Subcontractors and 
suppliers hired by Contractor, within ten (10) days after receipt of each progress payment from the County pursuant to 
Section 218.735 of the Florida Statutes. If necessary for the protection of the County, the County shall have the right, at its 
sole option, to make payment by joint check or by direct check to Contractor's Subcontractors or suppliers without advance 
notice to or consent of Contractor. If joint checks are issued following claims by Contractor's Subcontractors or suppliers, 
the County shall be entitled to an administrative fee of $50.00 per check for the expense of processing each joint check. 
Any amounts paid directly to a Subcontractor or supplier will be deducted from payments made to, or amounts due or that 
may become due to, Contractor. The issuance of a joint check shall create no rights in favor of any person or entity beyond 
the right of the named payees to payment of the check and shall not be deemed to commit the County to repeat the procedure 
in the future. 

4.5.5 No progress payment, nor any use or occupancy of the Project by the County, shall be interpreted to constitute 
approval or acceptance of any Work under this Contract, nor be considered a waiver by Contractor of any of the terms of 
this Contract. 

4.5.6 The County's performance and obligation to pay under this Contract is contingent upon an appropriation oflawfully 
available funds by the Board of County Commissioners. The County shall promptly notify Contractor if the necessary 
appropriation is not made. 

4.6 Withheld Payment 
4.6.1 The County may dec line to make payment, may withhold funds otherwise payable and, if necessary, may demand 
the return of some or all of the amounts previously paid to Contractor, if: 

a) Any Claims are made against Contractor by the County or third parties, including Claims for liquidated damages 
or if reasonable evidence indicates the probabi lity of the making of any such Claim; 

b) Any Claims are made against the County, the County ' s property or any other party indemnified hereunder which 
is or might be covered by Contractors Indemnification obligations under Section 11.2 below; 
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c) Contractor fails to pay Subcontractors or others in full and on-time; 
d) Contractor fails to submit schedules, reports, or other information required under the Contract; 
e) Contractor fails to diligently prosecute the Work and maintain progress to assure completion within the 

Contract Time; 
f) Contractor persistently fails to fully and timely perform the Work in accordance with the Contract Documents; 
g) Defective or nonconforming Work is not remedied; or 
h) Contractor is in default of any other representation, warranty, covenant or performance obligation of this 

Contract. 

4.6.2 If Claims or liens filed against Contractor or property of the County connected with performance under this Contract 
are not promptly removed by Contractor after receipt of written notice from the County to do so, the County may remove 
such Claims or liens and all costs in connection with such removal shall be deducted from withheld payments or other 
monies due, or which may become due, to Contractor. lf the amount of such withheld payments or other monies due 
Contractor under the Contract is insufficient to meet such cost, or if any Claim or lien against Contractor is discharged by 
the County after final payment is made, Contractor and its surety or sureties shall promptly pay the County all costs 
(including attorney's fees) incurred thereby regardless of when such Claim or lien arose. 

4.7 Final Payment 
4.7.1 Upon Contractor' s receipt of the Final Certificate for Payment, Contractor may submit a final invoice provided the 
following has been completed or submitted with such final invoice: 

a) Complete all items applicable to the Work identified in Paragraph 3.3 .2; 
b) Complete all Work listed on the punch list prepared in accordance with Paragraph 3.3.4; 
c) Consent of Surety for final payment and/or retainage; 
d) Final Waiver and Release of Claim signed by Contractor; 
e) Submittal of final corrected as-built (record) Drawings; 
f) Settlement of Liquidated Damages, as applicable; and 
g) Settlement of liens and Claims, if any. 

4.7.2 Acceptance of Final Payment shall constitute a waiver of all Claims against the County by Contractor except for 
those Claims previously made in writing against the County by Contractor, pending at the time of Final Payment, and 
identified in writing by Contractor as unsettled at the time of its request for Final Payment. 

4.7.3 In the event Contractor fails to make a Request for Final Payment, or to resubmit a final Application for Payment 
within ninety (90) days after being requested to do so, the County may deem any and all retained funds to be abandoned 
property and shall give notice of abandonment to Contractor. The County may set off against the final payment any 
amounts due to County from Contractor arising out of or under this or any other Contract or Contract between them. 

ARTICLE V CONTRACTOR RESPONSIBILITIES 

5.1 Performance 
5.1.1 Contractor warrants that, to the best of its knowledge, there is no pending or threatened action, proceeding, or 
investigation, or any other legal or financial condition, that would in any way prohibit, restrain, or diminish Contractor' s 
ability to satisfy its contractual obligations hereunder. 

5.1 .2 Contractor shall perform no part of the Work at any time without adequate Contract Documents or, as appropriate, 
approved Shop Drawings, Product Data or samples for such portion of the Work. If Contractor performs any portion of the 
Work where Contractor knows or should know such Work involves a recognized error, inconsistency or omission in the 
Contract Documents without notice to the Project Manager and the County, Contractor shall bear responsibility for such 
performance and shall bear the cost of correction. 

5 .1.3 Contractor shal I perform the Work strictly in accordance with this Contract. 

5.1.4 Contractor shall confine its operations to the Jobsite or such other land and areas identified in and permitted by the 
Contract Documents. Contractor shall assume full responsibility for any damage to any such land or area, to the County or 
occupant thereof, or of any adjacent land or areas, resulting from the performance of the Work. Should any Claim be made by 
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any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party 
by negotiation or otherwise resolve the Claim by other dispute resolution proceeding or at law. Contractor shall , to the fullest 
extent permitted by Applicable Law, indemnify and hold harmless the County, and its officers, directors, agents and 
employees and anyone directly or indirectly employed by them from and against Claims, costs, losses, and damages arising out 
of or resulting from any Claim or action, legal or equitable, brought by any such owner or occupant against the County or any 
other party indemnified hereunder to the extent caused by or based upon Contractor's or a Subcontractor' s performance of the 
Work. 

5.1.5 Contractor is solely and exclusively responsible for supervising all workers at the Jobsite. Contractor shall supervise 
and direct the Work using Contractor' s best ski ll , effort and attention . Contractor shall be responsible to the County for any 
and all acts or omissions of Contractor, its emp loyees and others engaged in the Work on behalf of Contractor. 

5.1.6 Contractor and the Work must comply with all Applicable Law and the requirements of any applicable grant 
agreements. 

5.2 Authorized Representative 
5.2.1 Prior to commencing Work, Contractor shall designate in writing a competent, authorized representative(s) 
acceptable to the County to represent and act for Contractor ("Authorized Representative"). Absent such written designation, 
Contractor' s Jobsite superintendent shall be deemed Contractor's Authorized Representative and s/he shall be authorized to 
receive and accept any and all communications from the County or the County ' s Project Manager. All communications 
given to the Authorized Representative shall be binding upon Contractor. An Authorized Representative may be added, 
removed or changed upon prior written notice given pursuant to Section 14.21 titled " Written Notice". 

5.2.2 At all times while performing the Work and Warranty Work, Contractor shall have one or more Authorized 
Representatives present on the Jobsite. Such Authorized Representative shall be capable to effectively communicate with 
the County or the County ' s Project Manager, execute and enforce applicable Contract Documents and address Jobsite safety 
and environmental requirements. 

5.3 Environmental, Safety and Health 
5.3.1 Safety and Protection. Contractor shall be solely and exclusively responsible for conducting operations under this 
Contract to avoid risk of harm to the health and safety of persons and property and for inspecting, supervising and monitoring 
all equipment, materials (whether in storage on or off the Jobsite) , work practices and safety precautions (including but not 
limited to adequate maintenance of traffic) used in the Work to ensure compliance with its obligations under this Contract. 
Contractor shall provide or cause to be provided necessary training and furnish all safety construction equipment/tools, 
including OSHA compliant and ANSI certified personal protective equipment as appropriate and necessary for the 
performance of the Work, to its subcontractors of every tier and enforce the use of such training and safety construction 
equipment/tools. 

5.3.2 Compliance. Contractor shall comply with all Applicable Laws bearing on the safety of persons or property, or 
their protection from damage, injury or loss including compliance with app licable permits, Project plans and approvals. To 
the extent allowed by law, Contractor shall assume all responsibility and li abi lity with respect to all matters regarding the 
safety and health of its employees and the employees of Contractor' s subcontractors and suppliers of any tier, with respect 
to the Work. 

5.3.3 Stop Work Authority. Notwithstanding the foregoing, the County reserves the right to direct Contractor to stop 
Work and correct an unsafe condition at any time that any person present at the Jobsite identifies any unsafe condition or 
action. For th is purpose only, any person at the Jobsite is authorized to act on behalf of the County. 

5.3 .4 Safety Representative. Prior to commencing Work, Contractor shall designate in writing a member(s) of its Jobsite 
construction team as its Safety Representative. Such Safety Representative shall be acceptable to the County and shall have 
responsibility for implementing all safety procedures, including OSHA, responsibility for the prevention of accidents, 
authority for monitoring safety of the Work, authority to correct unsafe conditions or acts by its employees or 
Subcontractors, the ability to oversee compliance with and address environmental requirements, and coordinate with other 
on-site contractors and subcontractors on safety and environmental matters required for the Work. In the absence of the 
required written designation, this person shall be Contractor's Superintendent. 

5.3.5 Safety Reporting Requirements. Contractor shall maintain accident and injury records as required by Applicable 
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Law. Such records wi ll be made available to the County upon request. Contractor shal l immediately report to the County 
any death, injury or damage to property incurred or caused by Contractor's employees and employees of Contractor's 
subcontractors and suppliers of any tier. 

5.3.6 Drug Free Workplace. By signing this Contract, Contractor agrees to maintain a healthy and productive workforce 
and safe working conditions thru compliance with the Drug-Free Workplace Act (Chapter 112, Florida State Statutes). 
Contractor's personnel shall not possess, use, manufacture, distribute or be under the influence of while on the Jobsite (or 
any other location where the provisions of this Contract applies) alcoholic beverages and/or illegal drugs or any other "Drug" 
as such term is defined in the Drug-Free Workplace Act. 

5.3.7 Occupational Safety and Health Act (OSHA). Contractor warrants that all materials, equipment, services, etc., 
delivered or provided to the County shall conform in all respects to the standards set forth in the Occupational Safety and 
Health Act (OSHA) of 1970 as amended and the failure to comply will be considered a breach of this Contract. Contractor 
further certifies that if material, equipment, service, etc., delivered or provided to the County is subsequently found to be 
deficient in any OSHA requirement in effect on date of delivery or service fulfillment date, all costs necessary to bring the 
material , equipment, service, etc., into compliance with the aforementioned requirements shall be borne by Contractor. 

5.3 .8 Toxic Substances/Federal Hazard Communication "Right to Know and Understand" Regulations 
The Federal "Right to Know and Understand" Regulation (also known as the Hazard Communication / Globally 
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to 
inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide trai ning in 
safe chemical storage, labeling, hand ling practices and emergency procedures. 

5.3.8.1 Accordingly, Contractor is required to provide completed Safety Data Sheets (SDS) for each hazardous substance 
provided to the County under this Contract. This includes hazardous substances that are not directly included in the Contract 
Documents, but are included in the goods or services provided by Contractor to the County. The SOS for each substance 
must be sent to the County 's Project Manager and must also be sent to: 

St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Risk Management 

5.3.8.2 In the event that hazardous material is improperly handled or stored by Contractor, its subcontractors, any sub­
subcontractors, or any employee or agent of any of the aforementioned which results in contamination of the Jobsite, 
Contractor shall immediately notify the County and the appropriate governmental authority and shal l take whatever action 
is necessary or desirable to remediate the contamination at Contractor' s sole cost and expense. Further, Contractor shall 
indemnify and hold harmless the County from any and all cost, expense, action, or liability whatsoever resulting from such 
contamination and/or remedial activities. The indemnity provisions of this section shall survive the expiration or earl ier 
termination of this Contract. 

ARTICLE VI PROJECT MANAGER 

6.1 Project Manager Responsibilities 
6.1.1 The County shall designate as its representative a Project Manager who shall be fully acquainted with the Project. 
The Project Manager shall be the County 's representative from the Effective Date of this Contract until final payment has 
been made. The Project Manager shall be authorized to act on behalf of the County only to the extent provided in this 
Article VI. 

6.1.2 The County and Contractor shall communicate with each other in the first instance through the Project Manager. 

6.1.3 The Project Manager shall be the initial interpreter of the requirements of the Drawings and Specifications and the 
judge of the performance there under by Contractor. The Project Manager shall render written or graphic interpretations 
necessary for the proper execution or progress of the Work with reasonable promptness on request of Contractor. 

6.1.4 The Project Manager shall review Contractor' s Applications for Payment and shall confirm to the County for 
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payment to Contractor, those amounts then due to Contractor as provided in this Contract. 

6.1.5 The Project Manager shall have authority to reject Work, which is defective or does not conform to the requirements 
of this Contract. If the Project Manager deems it necessary or advisable, the Project Manager shall have authority to require 
additional inspection or testing of the Work for compliance with Contract requirements at Contractor's expense. 

6.1.6 The Project Manager shall review and accept, or take other appropriate action as necessary, concerning Contractor' s 
submittals including but not limited to Shop Drawings, Product Data and Samples. Such review, acceptance or other action 
shall be for the sole purpose of determining conformance with the design concept and information given through the 
Contract Documents. 

6.1.7 The Project Manager may authorize minor changes in the Work by field order as provided elsewhere herein. The 
Project Manager does not have authority to approve adjustments to the Contract Price or Contract Time. If at any time 
Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor shall submit a written 
notice in accordance with the requirements of Article IX. 

6.1.8 The Project Manager shall , upon written request from Contractor, conduct inspections to determine the date of 
Substantial Completion and the date of Final Completion, shall receive and forward to the County for the County 's review 
and records, written warranties and related documents required by this Contract and shall issue a Final Certificate for 
Payment upon compliance with the requirements of this Contract. 

6.1.9 The Project Manager' s decision in matters relating to aesthetic effect shall be final if consistent with the intent of 
this Contract. 

6.2 Field Orders 
The Project Manager shall have authority to order minor changes in the Work not involving a change in the Contract Price 
or Contract Time and not inconsistent with the intent of this Contract. Such changes shall be affected by written field order 
and shall be binding upon Contractor. Contractor shall carry out such field orders promptly. 

ARTICLE VII SUBCONTRACTORS 

7.1 Award of Subcontracts 
7.1 .1 Contractor shall be responsible for all Work performed under the Contract Documents. All persons engaged in the 
Work of the Project are the responsibility and under the control of Contractor. Contractor shall furnish the Project Manager, 
in writing, the names of persons or entities proposed by Contractor to act as a Subcontractor on the Project. The Project 
Manager shall promptly reply to Contractor, in writing, stating any objections the Project Manager may have to such 
proposed Subcontractor. Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom 
the Project Manager has made a timely objection. 

7.1.2 Contractor shall give personal attention to fulfillment of the Contract and shall keep the Work under Contractor's 
control. When any Subcontractor fails to execute a portion of the Work in a manner satisfactory to the County, Contractor 
shall remove such Subcontractor immediately upon written request from the County, and the Subcontractor shall not again 
be employed on the Project. The County will not entertain requests to arbitrate disputes among Subcontractors or between 
Contractor and Subcontractor(s) concerning responsibility for performing any part of the Work. 

ARTICLE VIII CONTRACT DISPUTES/CLAIMS 

8.1 Contract Claims 
8.1.1 If any dispute between the County and Contractor arises under this Contract and such dispute cannot be resolved 
by good faith negotiations at the field level between the Project Managers of the Contractor and County, such dispute shall 
be promptly escalated to the Senior Representatives of the Parties, upon request of either party, who shall meet as soon as 
conveniently possible, but in no case later than fourteen (14) calendar days after such a request is made, to attempt to resolve 
such dispute or disagreement. Five (5) calendar days prior to any meetings between the Senior Representatives, the parties 
will exchange relevant information that will assist the parties in resolving the dispute or disagreement. 

8.1 .1.1 The Senior Representative for the County shall be the Director, or designee, of the County's Utilities Department. 

SJC (MCA-TO) 2022. RE\16 (05.02.2024) Page 17 of34 



8.1.1.2 The Senior Representative for the Contractor shall be the supervisor of the Project Manager, or a principal of the 
Contractor. 

8.1.2 lf after meeting, the Senior Representatives determine that the dispute or disagreement cannot be resolved on terms 
satisfactory to both parties, the Contractors hall submit a Contract Claim as provided herein. 

8.1.3 Prior to filing a Contract Claim, Contractor shall first exhaust all remedies set forth in the Contract Documents. 
Claims arising from this Contract shall be filed with the Purchasing Director within five (5) business days of exhausting all 
remedies set forth above. Pending final resolution of a dispute or claim, unless otherwise agreed in writing by both parties, 
the Contractor is required to proceed with performance of the Work and maintain effective progress to complete the Work 
within the Contract Time set forth herein. The Contract Claim shall include, at a minimum, the following: 

a) The name and address of the Contractor and any legal counsel; and 
b) The Contractor's address to which the County ' s rendered decisions shall be sent; and 
c) ldentification, and a copy, of the final adverse decision or document that is the subject of the Contract Claim and 

any exhibits, evidence or documents which the Contractor deems applicable to the issues raised in the Claim; and 
d) Identification of the administrative remedies provided for in the Contract that were pursued prior to the Claim and 

the outcome; and 
e) A statement of the grounds for each issue raised in the Contract Claim to be reviewed and the applicable provisions 

of the Contract, as well as any applicable Laws, or other legal authorities which the Contractor deems applicable to 
the Claim. 

8.1.4 During the Purchasing Director's review of the Contract Claim, the Purchasing Director may request additional 
information from the project team of both parties. The parties must provide the requested information within the time period 
set forth in the request. Failure of either party to timely comply may result in resolution of the Claim without consideration 
of the requested information. 

8.1.5 The Purchasing Director shall render a decision on the Contract Claim within twenty-one (21) calendar days of the 
deadline for receipt of all requested information. The written decision of the Purchasing Director shall be sent to the 
Contractor at the address provided in the Contract Claim, or as otherwise agreed to by the parties. 

8.1.6 The decision for any Contract Claim by the Purchasing Director may be appealed by the Contractor to the County 
Administrator. Contractor must submit their appeal to the County Administrator, including any and all information, 
documentation, backup data, or other supplemental facts or figures within five (5) business days ofreceipt of the Purchasing 
Director' s decision. Failure by the Contractor to submit an appeal within the prescribed timeframe shall be a waiver of a 
right to appeal the rendered decision. The appeal shall include any and all information, documentation, and data relative to 
the Contract Claim and subsequent appeal. The County Administrator shall render a decision within thirty (30) calendar 
days of receipt of all information. The County Administrator's deci sion shall be considered final , unless Contractor takes 
legal action in Circuit Court. 

ARTICLE IX CHANGES IN THE WORK 

9.1 General 
9.1.1 The County may, at any time, without invalidating this Contract and without notice to sureties, direct changes in 
the Work within the general scope of this Contract, consisting of additions, deletions, revisions, or any combination thereof, 
by Change Order or by field order. Contractor agrees to promptly comply with such orders and proceed with the Work, 
which shall be performed under the app licable requirements of the Contract Documents. Contract Time and Contract Price 
will be adjusted, in accordance with Sections 9.2 and 9.3 below, by written Change Order for changes which materially 
increase or decrease the cost of or time for performance of the Work. 

9.1.2 If at any time Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor 
shall submit a written notice to the Project Manager explaining in detail the basis for the change request. Contractor' s written 
notice must be furnished within five (5) days of the commencement of the event giving rise to the claim or Contractor's 
knowledge of the claim, and the notice shall state the general nature and cause of the claim. Thereafter, within twenty (20) 
days after the termination of the event giving rise to the claim or Contractor's knowledge of the claim, Contractor shall 
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submit written notice of the extent of the claim with supporting information and documentation to the Project Manager and 
County. IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT 
TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE 
REQUIREMENTS OF THIS SECTION. Pending final resolution of any such claim request, Contractor shall diligently proceed 
with performance of this Contract regardless of any dispute concerning performance of the Work or the amount Contractor 
is to be paid for such Work. 

9.2 Changes in the Contract Time 
9.2.1 The Contract Time will be extended by Change Order in an amount equal to time lost on critical Work items due 
to delays beyond the control of and through no fault or negligence of Contractor if a claim for an extension is submitted in 
accordance with Section 9 .1 .2 above. 

9.2.2 If Contractor is delayed in progressing any task which at the time of the delay is then critical or which during the 
delay becomes critical, as a direct result of unusually adverse weather conditions not reasonably anticipated, or any other 
causes beyond Contractor' s reasonable control and not attributable to Contractor or Contractor' s Subcontractor' s actions or 
fai lure to act, then the date for achieving Substantial Completion of the Work may be extended for such reasonable time as 
the Project Manager may determine. An extension of Contract Time shall be Contractor's sole and exclusive remedy for 
delay unless the delay is solely caused by fraud, bad faith or active interference on the part of the County or its representatives. 
In no event shall Contractor be compensated for interim delays that do not extend the Contract Time. 

9.2.3 Extensions to the Contract Time for delays caused by the effects of inclement weather shall be submitted as a request 
for a change in the Contract Time pursuant to paragraph 9.1.2 above. Time extensions are justified only when rain, other 
inclement weather conditions, or related adverse soil conditions result in Contractor's inability to work at least fifty percent 
(50%) of the normal workday on controlling items of Work identified on the accepted schedule or updates to that schedule. 

9.2.4 Contractor shall, at no cost to the County, take all precautions necessary to secure the Project Jobsite from any 
damage that may be caused by all threatened storm events, regard less of whether the County has given notice of same. 
Compliance with any specific storm event precautions will not constitute additional work. Suspension of the Work caused 
by a threatened or actual storm event, regardless of whether the County has directed such suspension, will entitle Contractor 
to additional Contract Time only and shall not give rise to a claim for a change in the Contract Price. 

9.3.2.5 Force Majeure Events . 
9.2.5.1 The Contractor shall not be held responsible for any delay or failure in performance of any part ofthjs Contract to 
the extent such delay or failure is caused by a Force Majeure Event, as defined herein, so long as the Contractor's delay 
is not caused by the Contractor's own fau lt or negligence. Notwithstanding the foregoing, the Contractor cannot claim 
Force Majeure for any emergency, exigency, or "act of God" that is already contemplated in the Work, or any other 
performance by the Contractor, that is contemplated in thi s Contract, or that in any way existed or was reasonably 
foreseeable or witrun the control of the Contractor at the time this Contract was executed. 

9.2.5.2 [n order to claim delay pursuant to thjs provision, Contractor must notify the County, in writing, within five (5) 
business days of the beginning of the Force Majeure Event, which Contractor claims caused the delay or failure by the 
Contractor to perform under thjs Contract. 

9.2.5.3 If Contractor's delay or failure, caused by a Force Majeure Event, extends beyond a period of thirty (30) calendar 
days, from the beginning of the Force Majeure Event, the County shall have the right to terminate this Contract, in 
accordance with the provisions of this Contract, and shall only be liable to the Contractor for any Work performed and 
validated (ifrequired for payment hereunder) prior to the date of termination of this Contract. 

9.2.5.4 If the Contractor's delay is confirmed by the County to be caused by a Force Majeure Event, the County may, 
upon written request of the Contractor, agree to equitably adjust the provisions of this Contract, including price, 
performance, and completion time, as may be affected by such delay. However, it is expressly understood by the 
Contractor that the County is not obligated to make any such adjustments to the provisions of this Contract, and shall do 
so only if it serves the best interest of the County. This provision shall not be interpreted to limit the County's right to 
terminate for convenience. 

9.3 Changes in the Contract Price 
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9.3.1 In connection with any claim by Contractor against the County for compensation in excess of the Contract Price, 
any liability of the County for Contractor' s costs shall be strictly limited to direct costs incurred by Contractor and shall in 
no event include indirect costs or consequential damages of Contractor. 

9.3.2 Any change in the Contract Price resulting from a Change Order shall be determined as follows: 

a) By mutual acceptance of a not-to-exceed increase or decrease in costs. Upon the Project Manager' s request, 
Contractor shall furnish a detailed estimate of increased or decreased costs, together with cost breakdowns and 
other support data as the Project Manager may reasonably request. 

b) By Unit Prices stated in the Contract Documents, or subsequently agreed upon payment. 
c) By a manner or method mutually agreed by the County and Contractor. 

9.3.3 If no mutual agreement occurs between the County and Contractor, then the change in the Contract Price, if any, 
shall than be determined by the Project Manager on the basis of the reasonable expenditures or savings of those performing, 
deleting or revising the Work attributable to the change, including, in the case of an increase or decrease in the Contract 
Price, a reasonable allowance for direct job site overhead and profit. In such case, Contractor shall present, in such form 
and with such content as the County or the Project Manager requires, an itemized accounting of such expenditures or savings 
shall be limited to the following: reasonable costs of materials, supplies, or equipment including delivery costs, reasonable 
costs of labor, including social security, unemployment insurance, fringe benefits required by a pre-existing Contract or by 
custom, and workers ' compensation insurance, reasonable costs of premiums for all bonds and insurance, permit fees, and 
sales, use or other taxes paid by Contractor that are directly attributable to the changed Work. In no event shall any 
expenditure or savings associated with Contractor's home office or other non-Jobsite overhead expenses be included in any 
change in the Contract Price. Pending final determination of reasonable expenditures or savings to the County, payments 
shall be made to Contractor based on the Project Manager's recommendation for payment. 

9.3.4 Costs which will not be allowed or paid in Change Orders or othe claims under this Contract include, but are not 
limited to, the costs of preparing or reviewing change request/claims or proposed Change Orders, change request/claim 
consulting costs; lost revenues; lost profits; lost income or earnings; interest cost of any type other than those mandated by 
statute; rescheduling costs; lost earnings; loss of other business; or the costs of Contractor representatives visiting the Jobsite 
or participating in meetings with the County. The County shall not be liable to Contractor for claims of third parties, 
including Subcontractors, unless and until liability of Contractor has been established therefore in a court of competent 
jurisdiction. 

9.3.5 In the event there is an unforeseeable increase to the cost of project materials during the course of this Contract, 
which exceeds twenty percent (20%), the Contractor must provide documentation demonstrating the original amount of the 
quoted materials, the updated quote for materials, and two (2) or more additional quotes from alternate sources for the 
materials demonstrating the Contractor is providing the best value to the County. The County will review the information 
provided in accordance with Article IX. 

9.4 Acceptance of Change Orders 
Contractor' s written acceptance of a Change Order shall constitute a final and binding Contract to the provisions thereof 
and a waiver of all claims in connection therewith, whether direct, indirect, or consequential in nature. 

9.5 Notice to Sureties 
Contractor shall notify and obtain the timely consent and approval of Contractor's surety with reference to all Change Orders 
if such notice, consent or approval is required by Contractor's surety or by law. Contractor represents and warrants to 
County that Contractor is solely liable and responsible to so notify and obtain any such consent or approval. 

9.6 Differing Site Conditions 
If during the course of the Work, Contractor encounters (1) subsurface or concealed conditions at the Project's Jobsite that 
differ materially from those shown in the Contract Documents and from those ordinarily encountered and generally 
recognized as inherent in work of the character called for in this Contract; or (2) unknown physical conditions of the 
Project's Jobsite, of an unusual nature, which differ materially from that ordinarily encountered and generally recognized 
as inherent in work of the character called for in this Contract, then Contractor, without disturbing the conditions and before 
performing any Work affected by such conditions, shall, within twenty-four (24) hours of their discovery, notify the Project 
Manager in writing of the existence of the aforesaid conditions. The Project Manager shall, within two (2) business days 
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after receipt of Contractor' s written notice, investigate the site cond iti ons identified by Contractor. If, in the sole opinion of 
the Project Manager, the conditions do materially so differ and cause an increase or decrease in Contractor' s cost of, or the 
time required for, the performance of any part of the Work, whether or not charged as a result of the conditions, the Project 
Manager may recommend an equitable adjustment to the Contract Price, or the Contract Time, or both. If Project Manager 
and Contractor cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to 
the Purchasing Director for determination in accordance with the provisions of Paragraph 1.5. No request by Contractor for 
an equitable adjustment to this Contract under this provision shall be allowed unless Contractor has given written notice to 
the Project Manager in strict accordance with the provisions of this Article. No request for an equitable adjustment or 
change to the Contract Price or Contract Time for differing site conditions shall be allowed if made after the date 
certified by the Project Manager as the date of Substantial Completion. 

The failure by Contractor to provide written notice as provided in this Paragraph 9.6 shall constitute a waiver by Contractor 
of any Claim arising out of or relating to such concealed or unknown condition. 

ARTICLE X UNCOVERING WORK, STOPPING WORK, 
AND ACCEPTING DEFECTIVE OR NONCONFORMING WORK 

10.1 Uncovering Work 
10.1.1 No Work or portion of Work shall be covered until inspected by the County as required by the Contract Documents. 
If any of the Work is covered contrary to the request or direction of the County or the Project Manager or contrary to the 
requirements of the Contract Documents, Contractor shall , upon written request, uncover it for the Project Manager' s 
inspection and subsequently cover the Work in accordance with the Contract Documents without adjustment to the Contract 
Time or Contract Price. The provisions and obligations set forth herein shall apply even if the County ultimately determines 
(after uncovering and inspection) that the underlying Work in question conforms to the requirements of the Contract 
Documents. 

10.1.2 Should the County wish to either (i) re-inspect a portion of the Work that has been covered by Contractor in 
compl iance with Paragraph 9.1.1 , above, or (ii) inspect a portion of the Work that has been covered by Contractor which is 
not required by the Contract Documents to be observed or inspected prior to its being covered and which the County did 
not specifically request to observe prior to its being covered, Contractor shall uncover the appl icable portion of the Work 
upon written request. If the County determines that the Work uncovered conforms to the requirements of the Contract 
Documents, then the County wi ll pay the costs of uncovering and replacement of the cover through a Change Order and 
will adjust the Contract Time by Change Order if the uncovering and replacement Work extends the most current Substantial 
Completion or Final Completion date, as applicable. If, however, the County determines that the Work uncovered does not 
conform to the requirements of the Contract Documents, then Contractor shall pay the costs of uncovering and replacement 
and shall not be entitled to an adjustment of the Contract Price. 

10.2 Right to Stop Work 
If the Work is defective, or Contractor fails to supply sufficient skil led workers, suitable materials, or equipment or fai ls to 
furnish or perform the Work in such a way that the completed Work wi ll conform to the Contract Documents, the County, 
acting through the Project Manager, may order Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated. The County' s right to stop Work, or any portion thereof, shall not give rise to any duty on the part 
of the County to exercise this right for the benefit of Contractor or any other party. 

10.3 County May Accept Defective or Nonconforming Work 
If the County chooses to accept defective or nonconforming Work, the County may do so. ln such events, the Contract 
Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the defective or nonconforming 
Work, and (b) the difference between the fair market value of the Work had it not been constructed in such manner as to 
include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is insufficient to 
compensate the County for its acceptance of defective or nonconforming Work, Contractor shall , pay the County such 
remaining compensation for accepting defective or nonconforming Work. 

ARTICLE XI CONTRACT SUSPENSION AND TERMINATION 

11.1 Suspension 
The County may, by written notice, order Contractor to suspend, delay or interrupt Work, in whole or in part, for a period 
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of time as the County may determine. If such suspension delays Contractor's ability to meet the authorized Contract Time, 
Contractor will be granted an extension of time as reasonably agreed by both parties. Contractor shall not be entitled to an 
adjustment to the Contract Time to the extent that performance is, was or would have been so suspended, delayed or 
interrupted by another cause, act or omission for which Contractor is responsible. Notwithstanding anything to the contrary 
in this Contract and, in the event any such suspension exceeds ninety (90) days, Contractor may, upon ten (10) days written 
notice to the County, terminate performance under thjs Contract and recover from the County an equitable adjustment in 
accordance with Section 9 .3 above. 

11.2 Termination 
11.2.1 The County may by written notice to Contractor terminate the Work under this Contract in whole or in part at any 
time for the County ' s convenience or for the default of Contractor. 

11.2.2 The County may terminate this Contract, in whole or in part, for its convenience upon thirty (30) calendar days 
written notice to the Contractor. If the termination is for the convenience of the County, an equitable adjustment in the 
compensation to be paid to the Contractor may be made based upon the cost for completed Work, Work in progress, and 
the substantiated, reasonable and actually incurred costs associated with termination, including demobilization costs and 
amounts due in settlement of terminated contracts with Subcontractors. No amount shall be allowed for anticipated profit 
or unperformed work. 

11.2.3 Contractor may terminate this Contract, for any reason up to sixty (60) calendar days written notice, provided that 
any outstanding Work is completed by Contractor, or Contractor' s Subcontractors. Contractor further agrees to cooperate 
fully and assist the County, upon request, in order to complete any Work under trus Project. In such event, the County shall 
compensate the Contractor as mutually agreed in writing for any such Work after termination. 

11.2.4 The County may terminate this Contract, in whole or in part, for cause ( or "default"). In the event of Contractor' s 
default, the County shall issue a Notice of Default to the Contractor, articulating the items which the County finds to be in 
default of the requirements of this Agreement. Contractor shall have ten (10) calendar days from receipt of the Notice of 
Default to remedy deficiencies or submit, in writing, an acceptable plan for remedying the deficiencies identified in said 
notice. If Contractor fails to remedy such deficiencies, or to submit an acceptable plan for remedying such deficiencies, to 
the satisfaction of the County within the stated time period, the County shall issue a Notice of Termination, and take over 
and prosecute the Work to completion . In such case, Contractor shall be liable to the County for all reasonable additional 
costs incurred by the County in completion of the Work. 

11.2.5 Upon receipt of such termination notice Contractor shall immediately stop all Work and shall immediately cause 
any and all of its Subcontractors and material suppliers at any tier, to immediately stop all work, leaving the construction 
Site in a safe and secured condition. Contractor shall not be paid for any work performed or costs incurred after the 
termination date that reasonably could have been avoided. The County may direct Contractor to assign Contractor' s right, 
title and interest under terminated orders or subcontracts to its designee. 

11.2.6 Contractor shall not remove from the construction Jobsite any materials, equipment, plant or tools that have been 
paid for by County pursuant to this Contract. Contractor hereby grants the County a free and unimpeded right of access to 
Contractor's facilities, which shall survive any termination of the Contract, for the purpose of permitting the County to take 
control of and remove any Work, including but not limited to any Work for which title has vested in the County. 

11.2.7 For purposes of this Termination provision, Contractor shall be deemed in default if Contractor (1) persistently or 
repeatedly refuses or fails to perform the Work in a timely manner, (2) fails to supply enough properly skilled Workers, 
supervisory personnel or proper equipment or materials, (3) fails to make prompt payment to Subcontractors, or for materials 
or labor, (4) becomes insolvent or becomes the subject of voluntary or involuntary bankruptcy proceedings, (5) persistently 
disregards laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, or (6) breaches or 
violates a material provision of this Contract. If the termination is attributable to the default of Contractor, the County shall 
have the right, without prejudice to any other right or remedy, to take possession of the construction Jobsite and of all 
materials, equipment, tools, construction equipment and machinery thereon owned by Contractor and may finish the Work 
by whatever methods it may deem expedient. In such case, Contractor shall not be entitled to receive any further payment 
until the Work is finished . 

11.2.8 If the unpaid balance of the Contract Price less any liquidated damages due under this Contract, exceeds the cost of 
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finishing the Work, including compensation for the Project Manager's additional services and expenses made necessary 
thereby, Contractor shall pay the difference to the County. This obligation for payment shall survive the termination of the 
Contract. 

11.2.9 If, after termination by the County for Contractor's default, it is determined by a Court of competent jurisdiction 
that Contractor was not in default, or that the delay was excusable, the rights and obligations of the parties, including 
adjustment of the Contract Price, will be the same as if the termination had been issued for the convenience of the County, 
as provided under Paragraph 11.2.4 above. 

ARTICLE XII WARRANTY AND INDEMNITY 

12.1 Warranty 
12.1 . 1 Contractor warrants and guarantees to the County that al I labor furnished to progress the Work under this Contract 
shall be competent to perform the tasks undertaken and that the product of such labor shall yield only first-class results and 
that all materials and equipment furnished under this Contract shall be of good quality, free from faults and defects and in 
strict conformance with the Contract Documents. 

12.1.2 Contractor warrants all materials, equipment and labor it furnishes or performs under this Contract against all 
defects in design, materials and workmanship for a period of one year (or the period of time in any guarantee or warranty 
provided by any manufacturer or supplier of equipment or materials incorporated into the Work, whichever is later) from 
and after the date of Final Completion. Contractor shall within ten (10) Days after being notified in writing by the County 
of any defect in the Work or non-conformance of the Work (Warranty Work), commence and prosecute with due di I igence 
all Work necessary to fulfill the terms of the warranty at its sole cost and expense. Contractor shall act sooner as requested 
by the County in response to an emergency. In addition, Contractor shall, at its sole cost and expense, repair and replace 
any portions of the Work (or work of other contractors) damaged by its Warranty Work or which becomes damaged in the 
course of repairing or replacing Warranty Work. For any Work so corrected, Contractor's obligation hereunder to correct 
Warranty Work shall be reinstated for an additional one-year period, commencing with the date of acceptance of such 
corrected Work. 

12.1.3 Contractor shall perform such tests as the County may require to verify that any corrective actions, including, 
without limitation, redesign, repairs, and replacements comply with the requirements of the Contract Documents. All costs 
associated with such corrective actions and testing, including the removal , replacement, and reinstitution of equipment and 
materials necessary to gain access, shall be the sole responsibility of Contractor. 

12.1.4 All warranties and guarantees of subcontractors, suppliers and manufacturers with respect to any portion of the 
Work, whether express or implied, are deemed to be obtained by Contractor for the benefit of the County, regardless of 
whether or not such warranties and guarantees have been transferred or assigned to the County by separate Contract and 
Contractor agrees to enforce such warranties and guarantees, if necessary, on behalf of the County . 

12.1.5 In the event that Contractor fails to perform its obligations under this Warranty Section, or under any other warranty 
or guaranty under this Contract, to the reasonable satisfaction of the County, the County shall have the right to correct and 
replace any defective or non-conforming Work and any work damaged by such work or the replacement or correction 
thereof at Contractor's sole expense. Contractor shall be obligated to fully reimburse the County for any expenses incurred 
hereunder upon demand. 

12.1.6 Failure on the part of the County to reject defective, non-conforming or unauthorized Work shall not release 
Contractor from its contractual obligations, be construed to mean acceptance of such Work or material by the County, or, 
after Final Completion, bar the County from recovering damages or obtaining such other remedies as may be permitted by 
law. 

12.1.7 No adjustment in the Contract Time or Contract Price will be allowed because of delays in the performance of the 
Work as a result of correcting defective, non-conforming or unauthorized Work. 

12.1.8 County and Contractor agree that the provisions of Florida Statute Chapter 558 shall not apply to this Contract. 

12.2 Indemnity 
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12.2.1 Contractor shall indemnify and hold harmless the County and its officers and employees ("Indemnified Party"), 
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by 
the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by 
Contractor in the performance of this Contract. 

12.2.2 To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further agrees 
that "damages, losses and costs", includes fines , citations, court judgments, insurance claims, restoration costs or other 
liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons 
employed or utilized by Contractor in the performance of this Contract. 

12.2.3 To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, for purposes of indemnity, 
the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, Contractor, its staff, 
employees, subcontractors, all deliverers, suppliers, furnishers of materials or services or anyone acting for, on behalf of, or 
at the request of Contractor. 

12.2.4 In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, or 
subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under this Section 11.2 shall not be limited by a limitation on the amount or type of damages, 
compensation or benefits payable by or for Contractor or any Subcontractor or subcontractor under any workers' 
compensation acts, disability benefits acts or other employee benefit acts. 

12.2.5 Contractor's indemnity and hold harmless obligations hereunder shall extend to all Claims against the County by 
any third party or third-party beneficiary of this Contract and all liabilities, damages, losses and costs related thereto. 

12.2.6 This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful, 
wanton or intentional misconduct of any Indemnified Party. 

12.2.7 If any provision(s), or portion(s) of a provision(s) of this Section, or the app lication thereof to any person or 
circumstance shall , to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the validity, 
legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way be affected or 
impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to give effect to the intent 
manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceable. 

12.2.8 Contractor shall further indemnify and hold harmless the County its officers and employees from and against all 
Claims arising out of any infringement of patent rights or copyrights incident to the use in the performance of the Work or 
resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract 
Documents and shall defend such Claims in connection with any alleged infringement of such rights. 

12.2.9 The indemnification provisions of this Section 12.2 shall survive expiration or earlier termination of this Contract. 

ARTICLE XIII INSURANCE AND BONDS 

13.1 Contractor's Insurance Requirements 
13.1.1 All insurance policies shall be satisfactory to the County and be issued by companies authorized and duly licensed 
to transact business in the State of Florida. Contractor shall furnish proof of insurance to the County prior to execution of 
this Contract. No Work shall commence under this Contract until Contractor has obtained all insurance coverages 
required under this section. Certificates of insurance shall clearly indicate Contractor has obtained insurance of the type, 
amount, and classification as required by this Contract. Required insurance coverage shall be maintained in force, 
including coverage for Additional Insureds, until Final Completion of all Work including Warranty Work. 

13 .1.2 No less than ten (10) days written notice shall be provided to the County prior to cancellation, non-renewal or any 
material change of required insurance policies. Yearly renewal certificates shall be provided to the County within thirty (30) 
days of expiration of the current policy. 

13 .1.3 The types and amounts of insurance required under this Contract do not in any way limit the liability of Contractor 
including under any warranty or indemnity provision of this Contract or any other obligation whatsoever Contractor may 
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have to the County or others. Nothing in this Contract limits Contractor to the minimum required insurance coverages 
found in this Article XIII . 

13.2 Additional Insured Endorsements and Certificate Holder 
The term "Additional Insured", as used in this Contract, shall mean St. John ' s County, its elected officials, officers, 
employees, agents and representatives. Certificates of insurance shall specifically name each Additional Insured for all 
policies of insurance except Workers' Compensation and Professional Liability. A copy of the endorsement showing 
the required coverages must accompany the certificate of insurance. 

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Purchasing Department 

13.3 Workers Compensation 
Contractor shall procure and maintain during the life of this Contract, adequate Workers' Compensation Insurance in at 
least such amounts as is required by law for all of its employees per Florida Statute 440.02. 

13.4 Commercial General Liability 
Contractor shall procure and maintain during the life of this Contract, Commercial General Liability Insurance with 
minimum limits of $1 ,000,000 per occurrence, $2,000,000 aggregate, including bodily injury (including wrongful death) , 
property damage, products, personal & advertising injury, and completed operations. This insurance must provide coverage 
for all Claims that may arise from the services and/or operations completed under this Contract, whether such services or 
operations are by Contractor or anyone directly or indirectly employed by them. Such insurance(s) shall also be primary 
and non-contributory with regard to insurance carried by the Additional Insureds. 

13.5 Commercial Automobile Liability 
Contractor shall procure and maintain during the life of this Contract, Commercial Automobile Liability Insurance with 
minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability and insuring liability 
arising out of or in any way related directly or indirectly to the ownership, maintenance or use of any owned, non-owned or 
rented/hired automobiles. 

13.6 Additional Coverages 

ONLY THE SUBSECTIONS CORRESPONDING TO ANY CHECKED BOX IN THIS PARAGRAPH 12.6 WILL 
APPLY TO THIS CONTRACT. 

13 .6.1 0 Professional Liability. 
13.6.1.1 Contractor shall procure and maintain, during the life of this Contract, Professional Liability or Errors and 
Omissions Insurance with minimum limits of $1 ,000,000 with 10-year tail coverage starting upon Final Completion. 
Contractor's professional liability policy should not have an exclusion for environmental compliance management or 
construction management professionals. 

13 .6.1.2 In the event that Contractor employs professional engineering or land surveyor services for performing field 
engineering or preparing design calculations, plans, and specifications, Contractor shall require the retained engineers and 
land surveyors to carry professional liability insurance with limits not less than $1 ,000,000 each claim with respect to 
negligent acts, errors, or omissions in connection with professional services to be provided under this Contract. 

13 .6.2 □ Builders Risk. 
13.6.2.1 Contractor shall procure and maintain Builder' s Risk ("all risk") insurance on a replacement cost basis. The 
amount of coverage shall be equal to the full replacement cost on a completed value basis, including periodic increases or 
decreases in values through change orders. 

13.6.2.2 The Builder' s Risk policy shall identify the County as the sole loss payee. The policy shall name as insured the 
County, Contractor and its subcontractors of every tier. Each insured shall waive all rights of subrogation against each of 
the other insured to the extent that the loss is covered by the Builder's Risk Insurance. The Builder's Risk policy shall be 
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primary and any self-insurance maintained by the County in not contributory. The Builder's Risk policy shall not include a 
co-insurance clause. This coverage shall not be lapsed or cancelled because of partial occupancy by the County prior to 
Final Completion of the Work. 

13.6.2.3 The Builder's Risk insurance shall: 
a. insure against at least the following perils or causes of loss: fire; lightning; windstorm; riot; civil 

commotion; terrorism; vehicle impact; aircraft; smoke; theft; vandalism and malicious mischief; 
mechanical breakdown, boiler explosion, and artificially generated electric current; earthquake; volcanic 
activity, and other earth movement; flood; collapse; explosion; debris removal including demolition as may 
be reasonably necessary; and water damage (other than that caused by flood). 

b. cover, as insured property, at least the following: (i) the Work and all appurtenances, materials, supplies, 
fixtures, machinery, apparatus, equipment and other property of a similar nature that are to be incorporated 
into or used in the preparation, fabrication, construction, erection, or completion of the Work including 
County furnished or assigned property; (ii) spare parts inventory required within the scope of the Contract; 
and (iii) temporary works which are not intended to form part of the permanent constructed Work but which 
are intended to provide working access to the Jobsite, or to the Work under construction, or which are 
intended to provide temporary support for the Work under construction, including scaffolding, form work, 
fences , shoring, falsework, and temporary structures . 

c. extend to cover damage or loss to insured property (i) while in transit; and (ii) while in temporary storage 
at the Jobsite or in a storage location outside the Jobsite (but not including property stored at the premises 
of a manufacturer or supplier). 

d. include (i) performance/start-up and hot testing; (ii) soft costs (e.g. design and engineering fees, code 
updates, permits, bonds, insurances, and inspection costs); and (iii) costs of funding or financing when a 
covered risk causes delay in completing the Work. 

13.6.4 The Builder's Risk Insurance may have a deductible clause. Contractor shall be responsible for paying any and all 
deductible costs. Notwithstanding anything to the contrary set forth above, the deductible for coverage of all perils and 
causes of loss enumerated in subparagraph 13 .6.2.3 above shall not exceed $250,000. 

13.7 Other Requirements 
13.7.1 The required insurance limits identified in Sections 13.4, 13 .5, and 13.6 above may be satisfied by a combination 
of a primary policy and/or Umbrella or Excess Liability Insurance policy. Contractor shall require each lower-tier 
subcontractor to comply with all insurance requirements appropriate for its scope of work, and any deficiency shall not 
relieve Contractor of its responsibility herein. Upon written request, Contractor shall provide County with copies of lower­
tier subcontractor certificates of insurance. 

13.7.2 Providing and maintaining adequate insurance coverage is a material obligation of Contractor. County has no 
obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this Section. If 
Contractor fails to obtain and maintain all of the insurance coverages required herein, Contractor shall indemnify and hold 
harmless the Additional Insureds from and against any and all Claims that would have been covered by such insurance had 
Contractor complied with its obligations herein. 

13.7.3 County reserves the right to adjust the above minimum insurance requirements or require additional insurance 
coverages to address other insurable hazards . 

13.8 Payment and Performance Bonds 
Contractor shall execute, furnish the County with, and record in the public records of St. John's County, a Payment and 
Performance Bond in accordance with the provisions of Sections 255.05 and 287.0935 Florida Statutes, in an amount no 
less than the Contract Price. Such Payment and Performance Bond shall be conditioned upon the successful completion of 
all work, labor, services, equipment and materials to be provided and furnished hereunder, and the payment of all 
subcontractors, material men, and laborers. Said bond shall be subject to the approval of the Board of County Commissioners 
of St. John 's County, Florida. In accordance with Section 255.05, F.S ., the County may not make a payment to Contractor 
until Contractor has provided the County a certified copy of the recorded bond. 
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ARTICLE XIV MISCELLANEOUS 

14.1 Independent Contractor 
Contractor represents that it is fully experienced and properly qualified, licensed, equipped, organized, and financed to 
perform the Work under this Contract. Contractor shall act as an independent contractor and not as an agent in performing 
this Contract and shall maintain complete control over its employees and all of its Subcontractors and suppliers of any tier. 
Nothing contained in this Contract or any lower-tier subcontract or purchase order awarded by Contractor shall create any 
contractual relationship between any such subcontractor or supplier and the County. Contractor shall perform all Work in 
accordance with the requirements of this Contract and in accordance with its own methods subject to compliance with this 
Contract. 

14.2 Examination of Contractor's Records 
The County or its authorized representative shall , until the expiration of five (5) years after final payment under this 
Contract, have access to, and the right to examine any directly pertinent books, documents, papers and records of Contractor 
involving transactions relating to this Contract, and to make copies, excerpts and transcriptions thereof. If any such 
examination reveals that Contractor has overstated any component of the Contract Price, Change Order, Claim, or any other 
County payment obligation arising out of this Contract, then Contractor shall, at the election of the County, either 
immediately reimburse to the County or offset against payments otherwise due Contractor, the overstated amount plus 
interest. The foregoing remedy shall be in addition to any other rights or remedies the County may have. 

14.3 Backcharges 
14.3 .1 Upon the County ' s notification to undertake or complete unperformed Work such as cleanup or to correct defective 
or non-conforming services, eq uipment, or material (Backcharge Work), if Contractor states or by its actions indicates it is 
unable or is unwilling to immediately proceed and/or complete the Backcharge Work in an agreed time; the County may 
perform such Backcharge Work by the most expeditious means available and backcharge Contractor for any and all costs 
thereby incurred by the County. 

14.3 .2 The County shall separately invoice or deduct and retain from payments otherwise due to Contractor the costs for 
Backcharge Work. The County's right to backcharge is in addition to any and all other rights and remedies provided in this 
Contract or by law. The County 's performance of the Backcharge Work shal l not relieve Contractor of any of its 
responsibi lities under this Contract and Contractor shall be responsible for the Backcharge Work as if it were its own. 

14.4 Applicable Laws 
Contractor and the Work must comply with all Applicable Laws and the requirements of any applicable grant agreements. 

14.5 Governing Law & Venue 
The Contract shall be governed by the laws of the State of Florida. Venue for any administrative and/or legal action arising 
under the Contract shall be St. Johns County, Florida. 

14.6 Assignment 
Contractor shall not sell , assign or transfer any of its rights, duties or obligations under the Contract, or under any Change 
Order issued pursuant to the Contract or make an assignment or transfer of any amounts payable to Contractor under the 
Contract, without the prior written consent of the County. In the event of any assignment, Contractor remains secondarily 
liable for performance of the Contract, unless the County expressly waives such secondary liability. The County may assign 
the Contract with prior written notice to Contractor of its intent to do so. This Contract may be assumed by and shall inure 
to the benefit of the County's successors and assigns without the consent of Contractor. 

14.7 Severability 
If a court deems any provision of the Contract void, invalid or unenforceable, that provision shall be enforced only to the 
extent that it is not in violation of law or is not otherwise unenforceable and all other provisions shall remain in full force 
and effect. 

14.8 Section Headings 
The section and other headings contained in this Contract are for reference purposes only and shall not affect the meaning 
or interpretation of this Contract. 
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14.9 Disclaimer of Third-Party Beneficiaries 
This Contract is solely for the benefit of County and Contractor and no right or cause of action shall accrue to or for the 
benefit of any third party not a formal party hereto. Nothing in this Contract, expressed or implied, is intended or shall be 
construed to confer upon or give any person or entity other than County and Contractor, any right, remedy, or Claim under 
or by reason of this Contract or any provisions or conditions hereof; and all of the provisions, representations, covenants 
and conditions herein contained shal l inure to the sole benefit of and shall be binding upon County and Contractor. 

14.10 Waiver; Course of Dealing 
The delay or failure by the County to exercise or enforce any of its rights or remedies under this Contract shall not constitute 
or be deemed a waiver of the County's right thereafter to enforce those rights or remedies, nor shall any single or partial 
exercise of any such right or remedy preclude any other or further exercise thereof or the exercise of any other right or 
remedy. The conduct of the parties to this Contract after the Effective Date shall not be deemed a waiver or modification of 
this Contract. 

14.11 No Waiver of Sovereign Immunity 
Nothing herein is intended to serve as a waiver of sovereign immunity by any agency or political subdivision to which 
sovereign immunity may be app licable or of any rights or limits to liability existing under Section 768.28, Florida Statutes. 
This section shall survive the termination of all performance and obligations under this Contract and shall be fully binding 
until such time as any proceeding brought on account of this Contract is barred by any applicable statute of limitations. 

14.12 Execution in Counterparts 
This Contract may be executed in counterparts, each of which shall be an original document, and all of which together shall 
constitute a single instrument. The parties may deliver executed counterparts by e-mail transmission, which shall be binding. 
In the event this Contract is executed through a County-approved electronic signature or online digital signature service 
(such as DocuSign), such execution shall be valid, effective and binding upon the party so executing. Execution and delivery 
of an executed counterpart of this Contract and/or a signature page of this Contract by electronic image scan transmission 
(such as a "pdf' file) or through a County approved electronic signature service will be valid and effective as delivery of a 
manually executed counterpart of this Contract. 

14.13 Entire Contract 
This Contract for the Work, comprised of the Contract Documents enumerated herein, constitutes the entire Contract between 
the Parties relating to the subject matter hereof and supersedes all prior or contemporaneous Contracts, negotiations, 
discussions and understandings, oral or written. This Contract may not be amended or modified except in writing, as provided 
herein and signed by authorized representatives of both parties. 

14.14 Survival 
The provisions of the Contract Documents which by their nature survive termination of the Contract, including without 
limitation all warranties, indemnities, insurance, payment obligations, and the County's right to audit Contractor's books 
and records, shall in all cases survive the expiration or earlier termination of this Contract. 

14.15 Employment Eligibility and Mandatory Use of E-Verify 
As a condition precedent to entering into this Contract, and in accordance with section 448.095, F.S., Contractor and its 
subcontractors shall register with and use the E-Verify system to verify the work authorization status of all employees hired 
on or after July I, 2023. 

a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the subcontractor 
does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall maintain a copy of such 
affidavit for the duration of this Contract. 

b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is 
contracting has knowingly violated section 448.09(1 ), F.S. or these provisions regarding employment eligibility shall 
term inate the contract with the person or entity. 
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c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment 
eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately 
terminate the contract with the subcontractor. 

d. The Contractor acknowledges that, in the event that the County terminates this Contract for Contractor's breach of 
these provisions regarding employment eligibility, then Contractor may not be awarded a public contract for at least 
one (1) year after such termination. Contractor further acknowledges that Contractor is liable for any additional costs 
incurred by the County as a result of the County 's termination of this Contract for breach of these provisions regarding 
employment eligibil ity. 

14.16 Equal Employment Opportunity 
During the performance of this Contract, Contractor agrees as follows: 

14. I 6.1 Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, 
disability, age, sex (including sexual orientation and gender identity/expression), national origin (including limited English 
proficiency), marital status, or familial status. Contractor wi ll take affirmative action to ensure that applicants and employees 
are treated during employment without regard to their race, color, religion, disability, sex, age, national origin, ancestry, 
marital status, sexual orientation, gender identity or expression, familial status, genetic information or political affiliation. 
Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or 
recruitment advertisement, layoff or termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this non-discrimination clause. 

I 4.16.2 Contractor will , in all solicitations or advertisements for employees placed for, by, or on behalf of Contractor, state 
that all qualified applicants wi ll receive consideration for employment without regard to race, color, religion, disability, sex, 
age, national origin, ancestry, marital status, sexual orientation, gender identity or expression, familial status, or genetic 
information. 

14.16.3 Contractor will not discharge or in any other manner discriminate against any employee or applicant for 
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the 
employee or appl icant or another employee or applicant. This provision shall not apply to instances in which an employee 
who has access to the compensation information of other employees or applicants as a part of such employee's essential job 
functions discloses the compensation of such other employees or applicants to individuals who do not otherwise have access 
to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, 
proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with Contractor' s 
legal duty to furnish information. 

14.16.4 Contractor will send to each labor union or representatives of workers with which it has a collective bargaining 
Contract or other contract or understanding, a notice to be provided by the County, advising the labor union or workers' 
representative of Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and shall 
post copies of the notice in conspicuous places available to employees and applicants for employment. 

14.16.5 Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, 
regulations, and relevant orders of the Secretary of Labor. 

14.16.6 Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and 
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to its books, 
records, and accounts by the County and the Secretary of Labor for purposes of investigation to ascertain compliance with 
such rules, regulations, and orders. 

14.16.7 ln the event of Contractor's noncompliance with the nondiscrimination clauses of this Contract or with any of such 
rules, regulations, or orders, this Contract may be cancelled, terminated or suspended in whole or in part and Contractor 
may be declared ineligible for further contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 
of September 24, I 965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 
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14.16.8 Contractor will include the provisions of paragraphs 14.16.1 through 14.16.2 in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order 
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. Contractor will 
take such action with respect to any subcontractor or vendor as may be directed to the Secretary of Labor as a means of 
enforcing such provisions including sanctions for noncompliance: Provided, however, that in the event Contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction, Contractor may 
request the United States to enter into such litigation to protect the interest of the United States. 

14.17 Public Records 
14.17.1 Contractor shall comply and shall require all of its Subcontractors to comply with the State of Florida' s Public 
Records Statute (Chapter 119), specifically to: 

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to 
perform the Services; 

(2) Upon request from the County's custodian of public records, provide the County with a copy of the requested 
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost as 
provided in Chapter 119, Florida Statutes, or as otherwise provided by Applicable Law; 

(3) Ensure that public records related to this Contract that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by Applicable Law for the duration of this Contract and 
following expiration of this Contract, or earlier termination thereof, if Contractor does not transfer the records to the 
County; and 

( 4) Upon completion of this Contract, or earlier termination thereof, transfer, at no cost, to the County all public records 
in possession of Contractor or keep and maintain for inspection and copying all public records required by the County 
to perform the Work. 

14.17.2 If Contractor, upon expiration of this Contract or earlier termination thereof i) transfers all public records to the 
County, Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements; and ii) keeps and maintains public records, Contractor shall meet all Applicable Law and 
requirements for retaining public records. All records stored electronically must be provided to the County, upon request 
from the County's custodian of public records, in a format that is compatible with the County' s information technology 
systems. 

14.17.3 Failure by Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral 
termination of this Contract by the County. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: (904) 209-0805, PUBLICRECORDS@SJCFL.US, 500 SAN 
SEBASTIAN VIEW, ST. AUGUSTINE, FLORIDA 32084 

14.18 Anti-Bribery 
Contractor and its Subcontractors shall at all times during the term of this Contract comply with all anti-bribery and 
corruption laws that are applicable to the performance of this Contract. Contractor represents that it has not, directly or 
indirectly, taken any action which would cause it to be in violation of Chapter 838 of the Florida Statutes. Contractor shall 
immediately notify the County of any violation ( or alleged violation) of this provision. 

14.19 Convicted and Discriminatory Vendor Lists, and Scrutinized Companies 
14.19.1 Contractor warrants that neither it nor any Subcontractor is currently on the convicted vendor list or the 
discriminatory vendor list maintained pursuant to Sections 287 .133 and 287.134 of the Florida Statutes, or on any similar 
list maintained by any other state or the federal government. Contractor shall immediately notify the County in writing if 
its ability to perform is compromised in any manner during the term of the Contract. 
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14.19 .2 Section 287 .135 of the Florida Statutes prohibits agencies from contracting with companies for goods or services 
that are on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel , 
and from contracting with companies for goods or services of $1 ,000,000 or more that are on the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are 
engaged in business operations in Cuba or Syria. The lists are created pursuant to §215.473 and §215.4725, F.S. By 
execution of this Contract, Contractor certifies that it is not li sted on the Scrutinized Companies that Boycott Israel List, 
the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List, and is not engaged in a boycott of Israel or engaged in business operations in Cuba or Syria, and 
understands that pursuant to §287.135, F.S., the submission of a false certification may subject Contractor to civil penalties, 
attorney' s fees, and/or costs. In accordance with §287.135, F.S., the County may terminate this Contract if a false 
certification has been made, or the Contractor is subsequently placed on any of these lists, or engages in a boycott of Israel 
or is engaged in business operations in Cuba or Syria. 

14.20 Compliance with Florida Statute 287.138 
14.20.1 Pursuant to 287.138 F.S. , effective July 1, 2023, the County may not enter into contracts which grants the Contractor 
access to personal identifiable information if: 1) the Contractor is owned by the government of a Foreign Country of Concern 
(as defined by the statute: (b) the government of a Foreign Country of Concern has a control li ng interest in the entity; or (c) 
the Contractor is organized under the law of or has its principal place of business in a Foreign Country of Concern. The 
County shall be entitled to immediately terminate this Agreement with liability to ensure the County's continued compliance 
with the statute. 

14.20.2 Pursuant to 287.138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain personal 
identifiable information under this Agreement, Contractor must submit a Foreign Entity Affidavit to the County. 
Additionally, effective July 1, 2025 , Contractor shall submit a Foreign Entity Affidavit to the County prior to any renewals 
of this Agreement. Failure or refusal to submit a Foreign Entity Affidavit shall be cause for immediate termination of this 
Agreement by the County. 

14.21 Written Notice 
Any and all notices, requests, consents, approvals, demands, determinations, instructions, and other forms of written 
communication under this Contract shall be validly given when delivered as follows: 

1. Hand delivered to Contractor's Authorized Representative or hand delivered during normal business hours and 
addressed as shown below, or 

11. Delivered by U.S. Mail , electronic mail or commercial express carrier, (postage prepaid, delivery receipt 
requested), to the fo ll owing addresses: 

St. Johns County 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Leigh A. Daniels 
Email Address: ldaniels@sjcfi.us 

With a copy to: 

St. Johns County 
Office of the County Attorney 
500 San Sebastian View 
St. Augustine, FL 32084 

G & H Underground Construction, Inc. 
2315 Dobbs Road 
St. Augustine, FL 32086 
Attn: Wade Gibby 
Email Address: ghunderground@bellsouth.net 

Email Address: jferguson@sjctl.us 

Notices shall be deemed to have been given on the date of delivery to the location listed above without regard to actual 
receipt by the named addressee. County and Contractor may each change the above addresses at any time upon prior written 
notice to the other party. 

****************** 

SJC (MCA-TO) 2022. REV6 (05.02 .2024) Page31 of34 



The authorized representatives hereto have executed this Contract effective as of the Effective Date. Contractor's 
authorized representative executing this Contract represents that he or she is duly authorized to execute this Contract on 

behalf of Contractor. 

County: 

St. Johns County (Seal) 
(Typed Name) 

By: __________ _ 
(Signature of Authorized Representative) 

(Printed Name) 

(Title) 

(Date of Execution) 

ATTEST: 
St. Johns County, FL 
Clerk of Circuit Court & Comptroller 

By: ____________ _ 
(Deputy Clerk) 

(Date of Execution) 

Legally Sufficient: 

(Office of County Attorney) 

(Date of Execution) 

SJC (MCA-TO) 2022. REV6 (05.02 .2024) 

Contractor: 

G & H Underground Construction, Inc. (Seal) 
(Typed Name) 

By: ____________ _ 
(Signature of Authorized Representative) 

(Printed Name) 

(Title) 

(Date of Execution) 
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FORM 1 
CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS 

Contract No. 24-MCA-GHU-20257 
Project Title: IFB 1923; Hastings Water Transmission Main Project - ARPA Funded 

The undersigned Contractor hereby swears under penalty of perjury that: 

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor, services, or materials 
provided on this Project within the time period set forth in Sections 218.73 and 218.735, Florida Statutes, as 
applicable. 

2. The following Subcontractors have not been paid because of disputed contractual obligations; a copy of the 
notification sent to each, explaining the good cause why payment has not been made, is attached to this form: 

Subcontractor Name and Address Date of Disputed Invoice Amount in Dispute 

Contractor's Authorized Representative executing this Certification of Payments to Subcontractors represents 
that he or she is duly authorized to execute this Certificate, or if executing on behalf of another, is authorized to 
do so and that such Authorized Representative is legally bound. 

Dated ______ , 20_ 

STATE OF -----

COUNTY OF ----

) 
) SS. 
) 

Contractor ---------------

By:--------------­
(S ignature) 

By: ---------------
(Name and Title) 

The foregoing instrument was acknowledged before me, by means of □ physical presence or □ online 
notarization, this ____ day of _______ , 20_, by ________________ _ 
who is personally known to me or who has produced ____________ as identification and who 
did (d id not) take an oath. 

NOTARY PUBLIC: 

Signature: __________ _ 

Print Name: -----------

(NOTARY SEAL) 
My commission expires: 
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FORM2 

CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN 

Owner: St. Johns County (hereafter "County") County Department/Division: 

Contract No.: 24-MCA-GHU-20257 Contractor Name: 

Project: Contractor Address: 

Project Address: Contractor License No.: 

Payment Amount: Amount of Disputed Claims: 

The undersigned has been paid in full for all labor, work, services, materials, equipment, and/or supplies 
furnished to the Project or to the County and does hereby waive and release any notice of lien, any right to 
mechanic's lien, any bond right, any claim for payment and any rights under any similar ordinance, rule or statute 
related to a claim or payment rights the undersigned has on the above described Project, except for the payment 
of Disputed Claims, if any, described below. 

The undersigned warrants that he or she either has already paid or will use the monies received from this 
final payment to promptly pay in full all of its laborers, subcontractors, materialmen and suppliers for all labor, 
work, services, materials, equipment, or supplies provided for or to the above referenced Project. 

Before any recipient of this document relies on it, the recipient should verify evidence of payment to the 
undersigned. 

Disputed Claims: The following invoices, pay applications, retention, or extra work are reserved by 
undersigned from this final payment (if there are no Disputed Claims enter "None"): 

None 

Signed this _day of __ ~~2~0-
Contractor/Company Name 

By: 

Signature 

Printed Name 

Title 

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU 
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. TIDS DOCUMENT IS ENFORCEABLE 
AGAINST YOU IF YOU SIGN IT TO THE EXTENT OF THE PAYMENT AMOUNT OR THE 
AMOUNT RECEIVED. 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

EXHIBIT "I" (REVISED BY ADDENDUM# 1) 

Schedule of Value 

Quantities provided herein are estimates only, presented for establishing the total value of the Contract. 

Actual cost of the project will be based on the unit prices and actual quantities for work satisfactorily 

completed in accordance with the provisions of the Contract. 

WATER TRANSMISSION LINE #1 

Bid Item 
No. 

Brief Description of Item 
Unit of 

Measure 

GENERAL CONDITIONS (FOR WATER TRANSMISSION LI NE #1) 

1 

2 

3 

4 

5 

Mobi lization/Demobilization 

Maintenance of Traffic 

Construction Bond and 
Insurance 

Allowance - Permit Fees 
and Materials Testing 

Allowance - Contaminant 
Treatment (Tech Specs Bid 
Item #18) 

WATER TRANSMISSION LINE #1 

16" HOPE DR-11 TWM by 

6 
HOD (S Dancy Ave. - STA 
4+83 to STA 9+80) (Tech 
S ec Item# 2a 
16" HOPE DR-11 TWM by 

7 
HOD (N Dancy Ave. - STA 
13+42 to STA 17+33) (Tech 
S ec Item# 2b 
16" HOPE DR-11 TWM by 

8 
HOD (Saint Johns Ave. -
STA 33+69 to STA 40+55) 
Tech S ec Item# 2c 

12" C-900 PVC DR-18 TWM 
9 by Open Cut (Tech Spec 

Item# 3 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LF 

Estimated 
Quantity 

1 

1 

1 

1 

1 

1 

1 

1 

2,800 

Unit Cost Total Cost 

$ 103,200.00 

$40,140.00 

$26,654.98 

$20,000.00 

$20,000.00 

$85,548.46 

$68,979.07 

$78,204.00 

$ 165.70 $ 463,960.00 



10 
Ductile Iron Fittings (Tech 

TON 3 $32,929.20 $98,787.60 
Spec Item # 4) 
12" MJ Resilient Wedge 

11 Gate Valve (RWGV) (Tech EA 13 $7,327.61 $95,258.93 
S ec Item# 5 

12 
Air Release Valve Assembly 

EA 6 $4,290.10 $ 25,740.60 
(Tech Spec Item# 6) 

13 
Excavatable Flowable Fill 

CY 100 $ 400.80 $40,080.00 
(Tech Spec Item # 7) 

14 
Fire Hydrant Assemblies 

EA 2 $11,688.80 $23,377.60 (Tech Spec Item# 8) 

15 
Locate Stations (Tech Spec 

EA 10 $1,397.74 $13,977.40 
Item# 9 
No. 57 Stone Gravel Road 

16 Replacement (Tech Spec SY 140 $ 199.98 $ 27,997.20 
Item# 10 

17 
Asphalt Sub-Grade (Tech 

SY 570 $10.80 $6,156.00 Spec Item# 11) 

18 
Asphalt Base Course (Tech 

SY 570 $ 41.12 $23,438.40 Spec Item # 12) 

19 
Asphalt Surface Course 

SY 570 $ 28.52 $16,256.40 Tech (Spec Item# 13) 
6" Reinforced Concrete 

20 Roadway Replacement SY 400 $ 144.61 $57,844.00 
Tech S ec Item# 14 

21 
Site Restoration (Tech Spec 

LS 1 
ltem#15) 

BID ALTERNATE #1-ADD COST-WATER TRANSMISS ION LI NE #2 

Bid Item 
Brief Description of Item 

Unit of Estimated 
Unit Cost Total Cost 

No. Measure Quantity 

GENERAL CONDITIONS (FOR BID ALTERNATE #1- WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $27,600.00 

2 Maintenance of Traffic LS 1 $2,340.00 

3 
Construction Bond and 

LS 1 $10,066.68 
Insurance 

4 
Allowance - Permit Fees 

LS 1 $20,000.00 
and Materia ls Testing 

BID ALTERNATE #1-WATER TRANSMISSION LI NE #2 

5 2" WM Bypass LS 1 $2,430.44 

6 8" PVC DR-18 Water Main LF 15 $2,914.35 



7 12" PVC DR-18 Water Main LF 900 $ 157.69 $ 141,921.00 

8 16" PVC DR-18 Water Main LF 15 $ 266.79 $4,001.85 

16" HOPE (DIPS) DR-11 

9 Force Main (Connection LF 37 $ 235.19 $8,702.03 
near WTP) 

10 8" 90-degree Bend, MJ EA 1 $2,436.86 $2,436.86 

11 12" 45-degree bend, MJ EA 2 $3,012.10 $6,024.20 

12 12" x 8" Tee, MJ EA 1 $1,657.56 $1,657.56 

13 12" x 12" Tee, MJ EN 1 $3,701.60 $3,701.60 

14 12" Cap EA 2 $2,394.49 $4,788.98 

15 8" Cap EA 1 $2,192.90 $2,192.90 

16 16" 11.25-degree bend, MJ EA 2 $3,788.92 $7,577.84 

17 16" x 16" Tee, MJ EA 1 $5,844.60 $5,844.60 

18 16" x 12" Reducer, MJ EA 3 $3,713.16 $11,139.48 

19 
16" HOPE x DI Restrained 

EA 5 $2,733.47 $13,667.35 
adapter 

20 Bell Joint Restraints EA 29 $ 926.14 $26,858.06 

21 
8" Vertical Gate Valve and 

EA 1 $6,649.87 $6,649.87 
Box 

22 
12" Vertical Gate Valve and 

EA 4 $8,742.79 $34,971.16 
Box 

23 
1" Combination Air Release 

EA 2 $3,814.22 $7,628.44 
Valve 

24 Fire Hydrant Assembly EA 3 $11,589.33 $34,767.99 

16" HOPE DR-11 (DIPS) by 
25 HDD (S Dancy Ave - STA LS 1 $ 72,812.15 

1+50 to STA 6+00) 

26 Select Backfi ll CM CY 350 $ 138.00 $48,300.00 

27 
SJC Standards - Roadway 

SY 22 $ 41.12 $ 904.64 
Repair 

28 
SJC Standards - Roadway 

SY 133 $ 74.03 $9,845.99 
Mill and Overlay 

BID ALTERNATE #2 - ADD COST- WATE R TRANSMISSION LINE #2 

Bid Item 
Brief Description of Item 

No. Measure Quantity 
Unit of Estimated 

Unit Cost Total Cost 

GENERAL CONDITIONS (FOR BID ALTERNATE #2 - WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $27,600.00 



2 Maintenance of Traffic LS 1 $2,340.00 

3 
Construction Bond and 
Insurance 

LS 1 $7,295.97 

BID ALTERNATE #2 -WATER TRANSMISSION LINE #2 

4 8" PVC DR-18 Water Main LF 18 $ 141.91 $2,554.38 

5 1211 PVC DR-18 Water Main LF 190 $ 166.64 $31,661.60 

6 16" PVC DR-18 Water Main LF 10 $ 400.19 $4,001.90 

7 8" 90-degree Bend, MJ EA 1 $2,436.86 $2,436.86 

8 1211 x 8" Tee, MJ EA 1 $3,315.12 $3,315.12 

9 12" Cap EA 1 $2,394.49 $2,394.49 

10 8" Cap EA 1 $ 7.21 $ 7.21 

11 1611 11.25-degree bend, MJ EA 2 $3,788.92 $ 7,577.84 

12 16" x 12" Reducer, MJ EA 2 $3,713.16 $ 7,426.32 

13 
16" HOPE x DI Restrained 

EA 2 $2,733.47 $5,466.94 
adapter 

14 Bell Joint Restraints EA 9 $ 901.74 $8,115.66 

15 
811 Vertical Gate Valve and 

EA 1 $6,649.87 $6,649.87 
Box 

16 
12" Vertical Gate Valve and 

EA 2 $8,722.25 $17,444.50 
Box 

17 
1" Combination Air Release 

EA 2 $3,814.22 $7,628.44 
Valve 

18 Fire Hydrant Assembly EA 1 $11,326.78 $11,326.78 

1611 HOPE DR-11 (DIPS) by 

19 HOD (CR 13 S Crossing - STA LS 1 $ 212,205.79 
14+50 to STA 27+00) 



NOTICE OF INTENT TO AWARD 

August 23, 2024 

IFB No: 1923; Hastings Water Transmission Main Project - ARPA Funded 

St. Johns County hereby issues this Notice of Intent to Award G&H Underground Construction, 

Inc. as the most responsive and responsible Bidder under the above-referenced Invitation for 

Bids. 

Any actual Bidder, Proposer or Supplier who is aggrieved in connection with the Notice of Intent 
to Award a Contract, where such grievance is asserted to be the result of a violation of the 
requirements of the St. Johns County Purchasing Policy and associated procedures, or any 
applicable provision of law by the officers, agents, or employees of the County, may file a Protest 
to the Director of Purchasing & Contracts. The Protest must be made in writing and filed by 
4:00PM on the fifth business day following the date of the posting of the Notice of Intent to 
Award, and must be submitted in accordance with Section 13, SJC Purchasing Policy. 

Should no Protest be received in response to this Notice the County will proceed with award of 
a Contract in accordance with SJC Purchasing Policy. 

Please forward all correspondence, requests or inquiries directly to Bryan Matus, Senior 
Procurement Coordinator, via email at bmatus@sjcfl.us or phone at (904) 209-0148. 

St. Johns County, FL 
Board of County Commissioners 

~~~ 
Purchasing Manager 
ldaniels@sjcfl .us 
(904) 209-0154 - Direct 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



ST. JOHNS COUNTY, FL 
BID TABULATION 

BID NO./TITLE: 1923 HASTINGS WATER TRANSMISSION MAIN PROJECT- ARPA FUNDED 

BID ALTERNATE #1 - BID AL TERNA TE #2 -
TOTAL NOT-TO-EXCEED 

BIDDERS BID PRICE WATER 
ADD COST - WATER ADD COST-WATER 

TRANSMISSION LINE #1 
TRANSMISSION LINE TRANSMISSION LINE 

#2: #2 

DB Civil Construction, LLC Non-Responsive 

G&H Underground 
$1 ,379,400.64 $521,746.02 $369,909.67 

Construction, Inc. 

TB Landmark 
Non-Responsive 

Construction, Inc. 

-

OPENING DATE: 8/14/2024 
OPENED BY: Bryan Matus 
VERIFIED BY: Richard Poulin 
POSTING DATE: 8/20/2024 

BID ALTERNATE #3 
-ADD COST-

WATER 
TRANSMISSION 

LINE #2 

$1 ,327,018.44 

Any actual Bidder who is aggrieved in connection with the Notice of Intent to Award, where such grievance is asserted to be the result of a violation of the requirements of 
the County's Purchasing Policy and associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may file a Protest with 
the Director of Purchasing & Contracts. The Protest must be submitted in writing, accompanied by a security in the form of a Protest Bond, by 4:00PM on the 
fifth business day following the date of the posting of the Notice of Intent to Award . 

All publ ic records shall become available for inspection and copying pursuant to Chapter 1 _19, Florida Statutes. 



BIDNO: 1923 

OFFICIAL COUNTY BID FORM 
ST. JOHNS COUNTY, FLORIDA 

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA 

DATE SUBMITTED: August 14, 2024 

BID PROPOSAL OF 

G&H Underground Construction, Inc 
Full Legal Company Name of Bidder 

2315 Dobbs Rd St Augustine, Fl. 32086 904-829-8199 N/A 

Mailing Address Telephone Number Fax Number 

Bidders: Having become familiar with the requirements of the project, and having carefully examined the Bid Documents 
entitled for BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED in St. Johns County, Florida, 
the undersigned proposes to furnish all materials, labor and equipment, supervision, insurance, and all other requirements 
necessary to complete the required Work for ~he following Not-to-E~ceed Bid Price: 

TOTAL NOT-TO-EXCEED BID PRICE WATER TRANSMISSION LINE #1: New water transmission main from the existing 
Hastings WTP along N Dancy and St. Johns Avenue to a tie in location to an existing main on the east side of N Main 

I 

Street Includes installation of approximately 4,300-LF of 12-inch DR-18 C-900 PVC via open cut and 16" HOPE DR-11 via 
HDD, including piping, fittings, valves, hydrants and other appurtenances. Installation will be in County and FOOT right­
of-way (ROW) and acquired easements. All costs for all labor, materials, equipment, supplies, taxes, other 
miscellaneous costs, profit, and overhead, both direct and indirect, for completion of all Work are incorporated in the 
unit prices provided on the schedule of values. 

$ 1 359 403.86 
Total Not-to-Exce:ed Bid Price (Written in Numerals) 

$ One Million three hundred fifty nine thousand four hundred three dollars and eighty six cents /Dollars 
Total Not-to-Exceed. Bid Price (Written in Words) 

Bidder shall insert the Total Not-to-Exceed Bid Price above, in numerals and in w0rds. 
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BID NO: 1923 
OFFICIAL COUNTY BID FORM (CONTINUED) 

ST. jdi-lNS COUNTY, FLORiDA 

BID ALTERNATES 

BID ALTERNATE #1-ADD COST-WATER TRANSMISSION LINE #2: Th_e work will begin at the 12-inch stub-out at the 
Hastings WTP site and continue south along S Dancy Avenue via open cut and HDD before turning east at the S Dancy 
Ave and George Miller Road intersection. The proposed water main will continue eastbound along the easement north 
of George Miller Road to station 14+44. All costs for all labor, materials, equipment, supplies, taxes, other miscellaneous 
costs, _profit, and overhead, both direct and indirect, for completion of all Work are incorporated in the unit prices 
provided on the schedule of values. 

$ _______ 5::.....1:....:C3..!...C,4C..::.0-=..0. __ 72 __________ _ 
Total Bid Alternate #1 Not-to-Exceed Price (Numerical) 

$ Five hundred thirteen thousand four hundred, dollars and seventy two cents 
Total Bid Alternate #1 Not-to-Exceed Price (Written in Words) 

/Dollars 

BID ALTERNATE #2-ADD COST-WATER TRANSMISSION LINE #2: The County is proposing the open-cut installation will 
change to HDD near station 14+44, and the pipe route will cross the CR 13 South and George Miller Road intersection, 
where the pipe alignment will transition to the easement south of George Miller Road. The propos~d installation will 
change to open-cut near Vanessa Ave., and the Alternate Bid 2 portion of the contract will terminate just past ttie 12" x 
8" stub-out. All costs for all labor, materials, equipment, supplies, taxes, other miscellaneous costs, profit, and 
overhead, both direct and indirect, for completion of all Work are incorporated in the unit prices provided on the 
schedule of values. 

372 094.45 
Total Bid Alternate #2 Not-to-Exceed Price (Numerical) 

$ _ _,;T...,;,.h~re.;;..e~h=un;.;;..d=r...;;.e..;;.;.d....;;s...,;;,e...,;,.ve=nc...;.;ty.L....;;,tw;;,,;,..;;;..o...;;.th""'o;..;:u:c..:s=a=n..::.d....;..n=in..;..;e;....ty,._;;,_;;fo;;_;;u;;,;;,.r....;;d...,;;,o.,;.;.lla=r...,;;,s....;;a.;.;..n=d'-'i...,;,.o.;...;rty.c.......c.;fi_ve_c_en_t_s __ ___.,/=D-=-ol=la=rs 
Total Bid Alternate #2 Not-to-Exceed Price (Written in Words) 

BID ALTERNATE #3 -ADD COST-WATER TRANSMISSION LINE #2: The County is proposing the proposed water main 
will continue along the easement south of George Miller Rd. to Sta. 46+00 via open-cut. Here the proposed water main 
will shift to installation via HDD, and the alignment will transition to the northern shoulder of George Miller Road. The 
proposed water main will transition back to open-cut installation before turning north into the SJC utility easement 
north of Smith Road, where it will continue north until its termination at the southern shoulder of SR207. All costs for all 
labor, materials, equipment, supplies, taxes, other miscellaneous costs, profit, and overhead, both direct and indirect, 
for completion of all Work are incorporated in the unit prices provided on the schedule of values. 

$ _____ __,1=3=2=8L...:7..:0=0·c...:.4..:...1 --------
Total Bid Alternate #3 Not-to-Exceed Price (Numerical) 

$ ___ O~n=-e~m~il=lio=n~th~re=e~hu=n=d=-r=-ed,=...a.atw.._e=-n=ty,-...=.e,..ig""'h.,_t t=h=o=us=a=n=d~s=e"-"v=e'-'-n """h=u"-"nd=r--=e=d_.,d,...o-=lla=r=s_.,a=n=d~fo=rty"'-o=□~e~c=-e=n=ts __ ~/-D~o_lla~rs 
Total Bid Alternate #3 Not-to-Exceed Price (Written in Words) 

Bidder shall insert the Bid Alternate Price above, in numerals and in words. Failure to provide Bid Alternate pricing for 
consideration shall deem the Bid unresponsive. This is to include all costs for all labor, materials, equipment, supplies, 
taxes, other miscellaneous costs, profit, and overhead, both•direct and indirect, for completion of all of the Work. 

19 



During the preparation of the Bid, the follow!g jddenda, if any, were received: 

No.: ,1. Date Received: <? fl_ ;).Lf No: ___ _ Date Received: _____ _ 

No.: ____ _ Date Received: _____ _ No.: ____ _ Date Received: _____ _ 

No.: ____ _ Date Received: _____ _ No: ___ _ Date Received: _____ _ 

The Undersigned hereby declares that no person or persons, firm, or corporation, other than the undersigned are 
interested in this submitted Bid, as principals, and that this Bid is made without collusion with any person, firm, or 
corporation, and the undersigned has carefully examined, is thoroughly familiar with, and has incorporated the 
requirements and specifications of the Bid Documents in this submitted Bid. 

The Undersigned certifies that a full examination of the locations of the required work and the sources of supply of 
materials has been completed, and agrees to furnish all necessary labor, equipment and materials, fully understanding 
that any quantities shown herein are approximate only, and will fully complete all work in accordance with all 
requirements specified in the Bid Documents. 

The Undersigned declares that the statements and represent~tions made in this Bid are true in every respect and that the 
Bid is, in all respects, fair and made without collusion or fraud, and that no member of the St. Johns County Board, or any 
other agent or employee of the County, directly or indirectly, is interested in this Bid or in any profits expected to accrue 
therefrom. 

PAYMENT WORKS REGISTRATION (SEE PART I - GENERAL TERMS AND CONDITIONS- SUBSECTION 10): 

Authorized POC: -Linsay Stover Email Address for POC: linsay@ghundergroundconstructior:iinc.com 
(Name typed or printed) 

CORPORATE/COMPANY --- · 

-.&!1-H_U_n_d_e_rg_ro_u_n_d_C_o_ns_t_ru_c_ti_o_n,_l_n_c __________ (Seal) 

Wade Gibby, President 

(Name & Title typed or printed) 

Address: 2315 Dobbs Rd St Augustine, Fl. 32086 

Telephone No.: (S!M)_..8._2...,.9_.-8,._1...,9....,9,..__ ___ _ Fax No.:(_) ________ _ 

Email Address for Authorized Company Representative: ghunderground@bellsouth.net 

Federal I.D_ Tax Number: 06-1747700 
-~--'-'-...;,,a_~.;;;__------

DUNS#: ____________ _ 
(If applicable) 

INDIVIDUAL 

Name: _________________________________ _ 
(Signature) (Name typed or printed) ·(Title) 

Address: ------------------------------------
Telephone No.:(_) ___________ _ Fax No.: ___________ _ 

Email Address: -----------------
Federal I.D. Tax Number: _____________ _ 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 
I 
I 

ATTACHMENT "A" (REVISED BY ADDENDUM# 1) 
Schedule of Value 

BIDDERS MUST FILL OUT THE TABLES BELOW COMPLETELY. Failure to complete and submit the Schedule of Values will 

result in the bid proposal being deemed non-responsive and r~moved from consideration for contract award. Bidder shall 

complete and submit with their Bid Proposal this Schedule of Values to demonstrate the breakdown of costs included in 

the submitted Total Not-to-Exceed amount. Quantities provided herein are estimates only, presented for establishing the 

total value of the Bid. Actual cost of the project will be based on the unit prices and actual quantities for work satisfactorily 

comp leted in accordance w ith the provisions of the awarded contra.ct. 

WATER TRANSMISSION LINE #1 

Bid Item No. Brief Description of IJem 
Unit of Estimated 

Unit Cost Total Cost 
M easure Quantity 

GENERAL CONDITIONS (FOR WATER TRANSMISSION LINE #1) 

1 Mobilization/ Demobilization LS 1 $103,200.00 

2 Maintenance of Traffic LS 1 $40,140.00 

3 Construction Bond and Insurance LS 1 $26,654.98 

4 
Allowance - Permit Fees and Materials 

LS 1 $ 20,000.00 
Testing 

5 
Allowance - Contaminant Treatment (Tech 

LS 1 $ 20,000.00 
Specs Bid Item #18) 

WATER TRANSMISSION LINE #1 

16" HOPE DR-11 TWM by HOD (S Dancy 
6 Ave. - STA 4+83 to S_TA 9+80) (Tech Spec LS $ 

Item# 2a 85,548.46 
16" HOPE DR-11 TWM by HDD (N Dancy 

7 Ave. - STA 13+42 to STA 17+33) (Tech Spec LS 1 $ 
Item #2b 68,979.07 
16" HOPE DR-11 TWM by HDD (Saint Johns 

8 Ave. - STA 33+69 to STA 40+55) (Tech Spec LS 1 $ 
Item #2c 78,204.00 

9 
12" C-900 PVC DR-18 TWM by Open Cut 

LF 2,800 $165.70 $463,957.87 Tech S ec Item# 3 

10 Ductile Iron Fittings (Tech Spec Item# 4) TON 3 $32,929.20 $98,787.60 

11 12" MJ Resilient Wedge Gate Valve (RWGV) 
EA 13 $7,327.61 $95,258.96 Tech S ec Item# 5 

12 Air Release Valve Assembly (Tech Spec Item 
EA 6 $4,290.10 $25,740.60 #6 

Excavatable Flowable Fill (Tech Spec Item# ' 13 
7 CY 100 S400.ao $40,oao.oo 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcflus 



14 
Fire Hydrant Assemblies (Tech Spec Item# EA 2 $11,688.80 $23,377.60 8 

15 Locate Stations (Tech Spec Item# 9) EA 10 S 1,397.74 $13,977.36 

16 No. 57 Stone Gravel Road Replacement 
SY 140 $199.98 $27,997.20 Tech S ec Item# 10 

17 Asphalt Sub-Grade (Tech Spec Item # 11) SY 570 S 10.ao $6,156.00 

18 Asphalt Base Course (Tech Spec Item# 12) SY 570 $41.12 $23,440.68 

19 
Asphalt Surface Course Tech (Spec Item# 

SY 570 $ 28.52 $16,258.68 13 

20 6" Reinforced Concrete Roadway SY 400 $144.61 Ss?,844.80 Re lacement Tech S ec Item# 14 

BID ALTERNATE #1-ADD COST-WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Measure Quantity 

GENERAL CONDITIONS (FOR BID ALTERNATE #1 - WATER TRANSMISSION LINE #2) 

1 

2 

3 

4 

Mobilization/Demobilization 

Maintenance of Traffic 

Construction Bond and Insurance 

Allowance - Permit Fees and Materials 
Testing 

BID ALTERNATE #1-WATER TRANSMISSION LINE #2 

5 2" WM Bypass 

6 811 PVC DR-18 Water Main 

7 12" PVC DR-18 Water Main 

8 16" PVC DR-18 Water Main 

9 
16" HDPE (DIPS) DR-11 Force Main 
(Connection near WTP) 

10 8" 90-degree Bend, MJ 

11 12" 45-degree bend, MJ 

LS 1 

LS 1 

LS 1 

LS 1 

LS 1 

LF 15 

LF 900 

LF 15 

LF 37 

EA 1 

EA 2 

Unit Cost Total Cost 

.... ,.,,; 
•'';: $ 

f;; 27,600.00 

$2,340.00 

' $ , 10,066.68 

• $ 20,000.00 

~j~~,o~~f~j;: $2,430.44 

S 194.29 $2,914.37 

$ 157.69 $141,918.37 

$266.79 S4,001.92 

$235.19 $ 8,701.99 

$2,436.86 $2,436.86 

$3,012.10 $6,024.19 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfLus 



12 12" x 8 11 Tee, MJ EA 1 $1,657.56 $3,315.12 

13 12" x 12" Tee, MJ EN 1 $3,701.60 $3,701.60 

14 12" Cap EA 2 $2,394.49 $4,788.98 

15 8" Cap EA 1 $2,192.90 $2,192.90 

16 16" 11.25-degree bend, MJ EA 2 $3,788.92 $7,577.83 

17 16" x 16" Tee, MJ EA 1 $5,844.60 $5,844.60 

18 16" x 12" Reducer, MJ EA 3 $3,713.16 $11,139.48 

19 16" HDPE x DI Restrained adapter EA 5 $2,733.47 $13,667.34 

20 Bell Joint Restraints EA 29 $926.14 $26,857.94 

21 8" Vertical Gate Valve and Box EA 1 $6,649.87 $6,649.87 

22 12" Vertical Gate Valve and Box EA 4 $8,742.79 $34,971.17 

23 1" Combination Air Release Valve EA 2 $3,814.22 $7,628.45 

24 Fire Hydrant Assembly EA 3 $11,589.33 $34,767.99 
16" HDPE DR-11 (DIPS) ~y HDD (S Dancy Ave 

... , - ~: .. •·,. 

25 LS 1 
·\t_ 

$ 
- STA 1 +50 to STA 6+00} 72,812.15 

26 Select Backfill CMCY 350 $138.00 $48,300.00 

27 SJC Standards - Roadway Repair SY 22 $ 41.12 $ 904.73 

28 SJC Standards - Roadway Mill and Overlay SY 133 74.03 9,845.72 

BID ALTERNATE #2 -ADD COST -WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Measure Quantity 
Unit Cost Total Cost 

GENERAL CONDITIONS (FOR BID ALTERNATE #2 - WATER TRANSMISSION LINE #2) 

1 Mgbilization/Demobilization LS 1 ' $27,600.00 

2 Maintenance of Traffic LS 1 $2,340.00 
, 

3 Construction Bond and Insurance LS 1 • $7,295.97 

BID ALTERNATE #2 -WATER TRANSMISSION LINE #2 
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4 8 11 PVC DR-18 Water Main LF 18 $141_91 $2,554.37 

5 12" PVC DR-18 Water Main LF 190 $166.64 $31,660.68 

6 16" PVC DR-18 Water Main LF 10 $400.19 $4,001.92 

7 8" 90-degree Bend, MJ EA 1 $2,436.86 $2,436.86 

8 12" x 8" Tee, MJ EA 1 $3,315.12 $3,315.12 

9 12" Cap EA 1 $2,394.49 $2,394.49 

10 8 11 Cap EA 1 $7_21 $2,192.90 

11 16" 11.25-degree bend, MJ EA 2 $3,788.92 $7,577.83 

12 16" x 12" Reducer, MJ EA 2 $3,713.16 $7,426.32 

13 16" HOPE x DI Restrained adapter EA 2 $2,733.47 $5,466.94 

14 Bell Joint Restraints EA 9 $901.14 Sa, 115.66 

15 8" Vertical Gate Valve and Box EA 1 $6,649.87 S6,649.87 

16 12" Vertical Gate Valve and Box EA 2 $ . 8,722.25 S 17,444.5O 

17 1" Combination Air Release Valve EA 2 $3,814.22 $7,628.45 

18 Fire Hydrant Assembly EA 1 $ 11,326.78 $11 ,326.78 

19 
16" HDPE DR-11 (DIPS) by HDD (CR 13 S 

LS 1 $212,205.79 Crossing - STA 14+50 to STA 27+00) 

BID ALTERNATE #3-ADD COST - WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Measure Quantity 
Unit Cost Total Cost 

GENERAL CONDITIONS {FOR BID ALTERNATE #3 - WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $47,400.00 

2 Maintenance of Traffic LS 1 $2,340.00 

3 Construction Bond and Insurance LS 1 $26,052.95 

BID ALTERNATE #3 - WATER TRANSMISSION LINE #2 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 
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4 12" PVC DR-18 Water Main LF 3570 $169.62 $607,225.44 

5 12" x 12" Tee, MJ EN 1 $3,701.60 $3,701 .60 

6 12" Cap EA 2 $2,394.49 $4,788.98 

7 16" 11.25-degree bend, MJ EA 2 $3,788.92 $7,577.83 

8 16" x 12" Reducer, MJ EA 2 $3,713.16 $7,426.32 

9 16" HDPE x DI Restrained adapter EA 2 $2,733.47. $5,466.94 

10 Bell Joint Restraints EA 110 $901.74 $99,191.40 

11 12" Vertical Gate Valve and Box EA 8 $8,742.79 $69,942.34 

12 1" Combination IAir Release Valve EA 5 $3,054.35 $15,271 .76 

13 Fire Hydrant Assembly EA 7 $11,554.50 sao,aa1.47 

14 
16" HDPE DR-11 (DIPS) by HDD (George 

LS 1 $ 
Miller Rd - STA 46+00 to STA 56+00} , 167,363.04 

15 Select Bac:kfill CMCY 1440 S 123.00 S177,120.00 

16 SJC Standards - Roadway Repair SY 25 $41 _12 S 1,02a.10 

17 SJC Standards - Roadway Mill and Overlay SY 80 $74_03 $5,922.24 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "B" 
ST. JOHNS COUNTY AFFIDAVIT 

Bidder hereby issues the sworn statement below, which must be incorporated into the submitted Bid. This sworn 
statement shall be an affidavit in the following form, executed by an officer of the firm, association, or corporation 
submitting the Bid, and shall be sworn to before a person who is authorized by law to ~dminister oaths. 

STATE OF ~t_l~-----
COlJNTY OF 5~ :Jobos 

'!.r-..ll.l~~~iU..~:ll---------("Affiant"), who being duly sworn, deposes and 
-.-'-=-'"""'~~4"-.--------------- (Title) of the firm of 

........ µ...;L.>....:w..><. ....... ~~=OJl,,O~ ...... .....,--=-===--------- (Full Legal Name of Bidder) submitting the attached Bid for the 
completion ofw k spe~ified in the Bid Documents for Bid No: 1923 HASTINGS WATER TRANSMISSION MAIN PROJECT­
ARPA FUNDED, in St. Johns County, Florida. 

The Affiant further states that no more than one Bid will be submitted in response to the above IFB from the Affiant, the 
bidding firm, or corporation under the same or different name, and that such Bidder has no financial interest in any other 
bidding firm submitting a Bid in response to the above IFB. That neither the Affiant, his/her firm, association, nor 
corporation has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise taken 
any action in restraint of free competitive bidding in connection with this Bid. Furthermore, neither the Bidder nor any of 
its officers are barred from participating in public contract lettings in the State of Florida or any other state. 

Signa ~re of Affiant 

Printed Name &Tile of Affi 

Full Legal Nam;; kid 

Sworn to (or affirmed) and subscribed before me by means of~ physical presence or □ online notarization, this } t.\ +J, 
day of ~\l,C\U9.t . 20~ by Affiant who is personally known to me or has produced _________ _ 

as identifica'r'ion. Type and number of I.D. produced:---.....,.,.=--,-------=----------,---· 

ion Expires: !3,-L,-a 5 

BIDDER MUST EXECUTE AND ATTACH THIS AFFADAVITTO SUBMITTED BID. 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "C" 
CERTIFICATE AS TO CORPORATE PRINCIPAL \ 

I, Wade Gibby certify that I am the Secretary of the corporation named as Principal in the 
foregoing; that wade Gjbby , (Authorized Representative of Bidder) who signed the Bond(s) 
on behalf of the Bidder, was then President (Title) of said corporation; that I know his/her signature; 
and his/her signature thereto is genuine; and that said bond(s) was duly signed, sealed, and attested to on behalf of said 
corporation by authority of its governing body. 

G&H Underground Construction. Inc 

Full Legal Name of Bidder 

STATE OF Florida --------
COUNTY OF St Johns ----------
Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by 

means of QI physical presence or D on line notarization, Wade Gibby (Authorized . 
Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder 
named therein in favor of St. Johns County, Florida. 

Subscribed and sworn to me on this 14th day of..;.,A...;u..,.9,;;,,us;;;,;;t ________ __,, 2024, bytheAuthorized Representative 
of Bidder, who is personally known to me or has produced a license as identification. Type 
and Number of I.D. produced: ______ ____ _ _ 

_..-;;:~v •t~ JEP.l<IF:il. .EE SMIT~ 
_f f~ .') Notilry i'ublic • Stilte of Fiorica 
\\~IJ Commission ; ~H 20•309 
···-... o/...f/f·· My Comm. Expires· Oe,c 6. 2025 

Bonded thrQUgh Nationill Notari Assn . 

Pub 
• ission Expires: ta- (o-c2'5 

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company) 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "D" 
LICENSE/ CERTIFICATION LIST 

Bidder shall list all current licenses and certifications held by the firm and/or Key Personnel of the Bidder. Failure to 
demonstrate any required licenses or certifications which are stated as a minimum qualification, shall be grounds for 
disqualification and removal from further consideration. A copy of each license or associated document(s) shall be 
attached to this form and submitted with the Bid . 

License Name ~- ' . . . ·.· ~ :. 

State of Florida Business 
License 

FL Certified General 
Contractor's license 
FL Certified Underground 
Utility and Excavation 
Contractor 

FOOT Pre-q.ualified (40) 
Underground Utility 
(Water and Sewer) 

Liceris~:#·•'.-: . 
" ;,, ~ ~ ., 

· • . ·. ·l 

CUC1224124 

St Johns County 

Dept of Business 
Professional Regulation 

FOOT 

E~piration Qat~ . 
~ ·, '-.. 

9/30/2024 

8/31/2026 

6/30/2025 
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FDOI\) 
~ ... 

Florida Department of Transportation 
RON DESANTIS 

GOVERNOR 

G&H UNDERGROUND CONSTRUCTION INC 
2315 DOBBS RD 
ST AUGUSTINE, FLORIDA 32086 

I 
605 Suwannee Street 

Tallahassee, FL 32399-0450 

.J 
April 30,2024 

RE: CERTIFICATE OF QUALIFICATION 

JARED W. PERDUE, P.E. 
SECRETARY 

The Department of Transportation has qualified your company for the type of work indicated 
below. 

FOOT APPROVED WORK CLASSES: 
DRAINAGE, FLEXIBLE PAVING, GRADING , GRASSING , SEEDING AND SODDING, SIDEWALK, Miscellaneous 
bridge repairs: (Barrier wall , Joint & crack sealing, Spall repair) , Underground Utilities 
(Water & Sewer) . 

Unless notified otherwise, this Certificate of Qualification will expire 6/30/2025. 

In accordance with Section 337. 14 ( 4) , Florida Statutes , changes to Abi l ity Factor or Maximum 
Capacity Rating will not take effect until after the expiration of the current certificate 
of prequalification (if applicable). 

I n accordance with Section 337.1 4 (1), Fl orida Statutes, an application for qualification 
must be filed within ( 4) months of the ending date of the applicant's audited annual financial 
statements. 

If the company's maximum capacity has been revised, it may be accessed by logging into the 
Contractor Prequalificat ion Application System via the following link: 
HTTPS://fdotwpl . dot.state.fl .us/ContractorPreQualification 

Once logged in, select "View" for the most recently approved application, and then c l ick 
the "Manage" and "Application Summary" tabs. 

The company may apply for a Revised Certificate of Qual ification at any time prior to the 
expi r ation date of this certificate accord ing to Section 14-22.00 41( 3 ), Florida 
Administra:ti ve Code ( F. A. C.), by accessing the most recently approved application as shown 
above and choosing "Update" instead of "View." If certi fication in additional classes of 
work is desired, documentation is needed to show that the company has performed such work. 

All prequalified contractors are required by Section 14-22. 006 (3), F .A. C., to certify the i r 
work unde rway monthly in order to adjust maximum bidding capacity to available bidding 
capacity. You can find the link to this report at the website shown above. 

JTII 

Sincerely, 

.~crr~dc:I 
James E. Taylor II, Prequalification Supervisor 
Contracts Administration Office 

Improve Safety, Enhance Mobility, Inspire Innovation 

www.fdot.gov 



. . 
Melanie S.-Griffin, 'Secretary d. __ -~a_ _ _ _. 

. · · •. ·L.lnr: 
~ / ••. • • _. .- , . STATE-OF FLORIDA' -· ·_ - : • - ·· .• -· -~ - •• 

J . '• ' ,: ~ . • . • ; .• • . ~ • 

_: ~: DEP~RT~ENt.-.:()p BU,SiNE~S,ANlJ PROFES~I.ON~~ REGU(ATIO.N 

• •. - • Ron DeSa~tis, Governor .... . . 

,. ' ... 

.: : • - • -~c;>NSl~lJcr1q~~-:~-~ 'tlCEN~i.NGsf3QA~D . __ - .· 
' ·! HE:U~D_ERG~?U_N~ • -~~~~s -~~RTIF!Eo·_uN_DER THE • 

· • .PROVI ' • TES- •.• • 

.. ... •• • ,,=,,_.:;__.,..,,,,...15Q~~~J~ii,."'~·fj·~~~ ••• • • • • 

,, . . 

' . 
. ' ' 

EX~i'BATIO)iDAJ]E: • :AUGUST'31, i026 • 
- . .,. ' .. _. . .... . - . - . . 

Always ve~ify licen~·\:!s qnli~r-at MyFloridalicE:i;ise.corn 
• • • ' • • • '. • • ' . • • • ~- . • • • • - • ' 1 • 

• •• • • ISSUED: 06/i7/2024 

Do ~ot _alter.this d~ci.!ment io arw fpr_m. 
• . --. . . •. . ' \, . . ·-. 

: This is your. li_cens~. It is un!awful for anyon_e_ ·other than the·licen_see to use this document. 
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This Receipt is issued pursuant to 
County ordinance 87-36 

2023/2024 ST. JOHNS COUNTY 
LOCAL BUSINESS TAX RECEIPT 

MUST BE DISPLAY~ IN A CONSPICUOUS PLACE 

Business Type Land Clearing Service 

Location 2315 Dol;,bs Rd 
St Augustine FL 32086 

....... 

Account 

EXPIRES 

New Business 

Transfer 

1025043 

September 30, 2024 

G & H Construction Business Name 

I
•~ Tax 22.00 

ST. JOHNS COUNTY Penalty 0.00 

Owner Name Gibby Wade D& Hardwick Jeffery TAX COLLECTOR Cost 0.00 
.,...-;! . NNI~ W. HOLLINGSWORTH, CFC Total 22.00 

Mailing 2315 Dobbs Rd 
Address St. Augustine, FL 32086 

This form becomes a receipt only when validated below 

Paid by receipt(s} 2022-85_12680 on 07/26/ 23 for $22.00 

DENNIS W. HOLLINGSWORTH 
ST. JOHNS COUNTY TAX COLLECTOR 

This receipt does not constiM~ a franchise, an agreemen~ 
permission or authority to perform the services or operate the 
business described herein when a franchise, an agreement or 
other county commission, state or federal permission or 
authority is required by county. state or federal law. 



20~4 FLORIDA PROFIT CORP~RA·TIONANNUAL REPORT 

• DOCUMENT# P05000077992 

Entify Nani~: G & H .UNDERGROUND CONSTRUCTION, INC. 

Current Principal Place of Business: 
2315·DOBBS ROAD 
ST. AUGUSTINE. FL 32086 

Current Mailing Address: 

2315 DOBSS RD 
ST. AUGUSTINE, FL 32086 US 

FEI Number: 06-1747700 

Name and Address of Current Registere~ Agent: 

GIBBY, WA0E D 
2315,DOBBS ROAD 
ST.AUGUSTINE, FL 32086 US 

FILED 
Feb 05, 2024 

Secretary of State 1 

002294261 SCC 

Certificate of Status Desired: No 

The above named entity submits this statement for the purpose of changing its registered office or registered agent or both, in tha State of F/oriiia. 

SIGNATURE: 

Electronic Signature of Registered Agent 

Officer/Director Detail : 
Trtle 

Name 

Address 

OP 

GIBBY. WADED 

13734 NE 237TH COURT 

City-State-Zip: SALT SPRINGS • FL 32134 

Title 

Name 

Address 

( 

DT 

HARDWICK, JEFFERY L 

4980 PORTER ROAD 

City-State-Zip: ST.AUGUSTINE FL 32084 

Date 

I hereby cet1lfy that the information lnd'icattld on thls report or supplemental report is true and accuraf!I and lhat_my aieclrontr;: s/gfllfJllll'B sh¢/ have l/r8 same legs/ elhl<:t as if made·under 
oath: /hilt I am an officer or dirsclor or the corporation or the t'eceiw,r ortruslee empowered co execute this report as roquinid by Chapter 6()7, Florida Slatutes: and that my name appears 
abo1111, or on an sttachmsnt with afi olhor lilt.a empowered. 

SIGNATURE:WADE GIBBY BOOKKEEPER 02/05/2024 

Ele:ctronic Signature. of Signing Officer/Director Detail D,ate 



G&HUNDE-01 RGATELY 

ACORD" CERTIFICATE OF LIABILITY INSURANCE I 
DA TE (MM/00/YYYY) 

~ 6/5/2024 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORIViATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. ! 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the pollcy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain pollcles may require an endorsement A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER S~li1Z1CT Regina Gately 
Cecil W. Powell & Company rt8.1o, Ext): (904) 353-3181 I FAX 
219 N. Newnan Street 

iA!C, Nol:(904) 353-5722 
Jacksonville, FL 32202 ~fDAJ\e~~-raatelv@cwoowellins.com 

INSURERISI AFFORDING COVERAGE NAIC# 

INSURERA:FCCI Insurance Comnanv 10178 

INSURED INSURER a: National Trust Insurance Co 20141 

G & H Underground Construction, Inc. 1NsuRERc :Bridaefield Casualtv Ins Co 10335 
2315 Dobbs Rd. INSURER D: Westchester Sumi us Lines Insurance Compan'!I 10172 
Saint Augustine, FL 32086 

INSURERE : 
INSURERF : 

COVERAGES CERTIFICATE NUMBER· REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

IN~ TYPE OF INSURANCE ~.'?.!'~ ,~J!ljl,tl POLICY NUMBER POLICYEFF .. '!2~C2.UM'.. LIMITS 
A X COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000 -□ CLAIMS-MADE 0 OCCUR X 100077951 6/7/2024 6/7/2025 R~ti1t[iU9~~ENTED $ 100,000 

- MED EXP IAnv one nerson) $ 5,000 

,__ PERSONAL & ADV INJURY I ' 1,000,000 

l
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AG"REGATE $ 2,000,000 

POLICY [Kl ~f8r □ LOC PRODUCTS · COMP/OP AGG s 2,000,000 

OTHER: EMPLOYMENT PRAC s ,100,000 

A ~TOMOBILE LIABILITY ~~~~~~"SINGLE LIMIT $ 1,000,000 

X ANY AUTO 100077950 6/7/2024 617/2025 BOOIL Y INJURY IPer ---nl s - OW-JED - SCHEDULED 
AUTOS ONLY AUTOS BODILY INJURY IPer accidentl s - -

- ~I.MfsoNLY - ~&{"~~~ rte?~mdVnt~AMAGE $ 

PIP s 10,000 

8 X UMBRELLA LIAB 

~

OCCUR EACH OCCURRENCE $ 
5,000,000 

-
EXCESS LIAB CLAIMS-MADE 100077954 6/7/2024 6/7/2025 AGGREGATE s 
DED I X I RETENTION s 10,000 Aggregate 

' $ 5,000,000 

C WORKERS COMPENSATION xH~fTIIT~ l 12JH-AND EMPLOYERS' LIABILITY Y/N 19643270 6/7/2024 617/2025 1,000,000 ANY PROPRIETOR/PARTNER/EXECUTIVE □ E.L EACH ACCIDENT $ 

~
FICER/MEMBER EXCLUDED? NIA 
andalory In NH) E.L DISEASE· EA EMPLOYEE S 1,000,000 

~m~r~~~ 'g'#'gPERA TIONS below E.L DISEASE· POLICY LIMIT $ 1,000,000 

A Leased/Rented Equip 100077952 6/7/2024 6/7/2025 350,000 350,000 

D Pollution Liability G71654400003 6/14/2024 6/14/2026 1,000,000 2,000,000 

DESCRIPTION OF OPERATIONS/ LOCATIONS/ VEHICLES (ACORD 101, Addlllonal Remarl<s Schedule, may he attached If more space Is n,qulred) 
St. Johns County is an additional insured with respect to general liability per the attached pollcy fonns. 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 

St. Johns County Board of County Commissioners THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

Attn: Purchasing Office 
' 500 San Sebastian View 

Saint Augustine, FL 32084 AUTHORIZED REPRESENTATIVE 

~t~ 
I 

ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved. 
The ACORD name and logo are registered marks of ACORD 



• . •• \!) 
Knowledge and Wisdom 

April15,2024 

CECIL W. POWELL & COMPANY 
INSURANCE. INTERNATIONAL FINANCIAL PLANNING AND SURETY BONDS SINCE 1935 
219 N. NliWNAN STREl-..1 • P.O. DRA WHR 41490,JACKSONVlLLE, F_LORIDA 32203-1490 

PHONE (904)
1 
353-3181 • FAX (904) 353-5722 • www.cwpowcUins.com 

Re: G&H Underground Construction, Inc. 
2315 Dobbs Rd 
Sl 'Augustine, Fl 32086 

To Whom It May Concern: 

Cecil W. Powell & Company is the bonding agent for G&H Underground 
Construction, Inc. Based on normal and standard underwriting criteria at the time 
of the request, Performance and Payment bonds will be provided on for projects • 
up to $10,000,0Q0 with a $20,000,000 aggregate with the provision that we and 
Merchants Bonding Company reserve the right to review final contractual 
documents, bond forms. and obtain satisfactory evidence of funding prior to any 
final commitment to issue bonds, and do not assume liability to any third party, 
including yourselves. if we do not execute said bonds. Merchants Bonding 
Company is t'A" rated by AM. Best. 

G&H Underground Construction, Inc. is an excellent contractor and we hold 
them in the highest regard. We feel extremely confident in our contractor and 
encourage you to offer them an opportunity to execute any upcoming projects. 

If you should have any questions, please do not hesitate to give me a call. 

~ely, 

., /Cy::--7' . 
Ben Powell, A SB, C IS 
Senior Vice President 
904.256.0104 



BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "E" 
LIST OF PROPOSED SUB-CONTRACTORS/ SUPPLIER LIST 

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by t he 
County. Bidder shall attach any and all applicable licenses or certifications held by the proposed sub-contractor/supplier related to the portion of t he 
Work for which they are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County. 

Company Name . Work/Services to be 
Perfor,l'ned 

Primary Contact • 
Name 

Contact Number and 
Em~ii Address 

Perc~t)tage {%) of rci,al 
\ 'Work/Services • 

29 



~ 

FOOT 
Florida Department of Transportation 

RON DESANTIS 
GOVERNOR 

KUDZUE 3 TRUCKING INC. 
P.O. BOX 1799 
YULEE , FLORIDA 32041 

605 Suwannee Street 
Ta llahassee, FL 32399-0450 

May 17,2024 

RE : CERTIFICATE OF QUALI FICATI ON 

JARED W. PERDUE, P.E. 
SECRETARY 

The Department of Transportation has qual ified your company for the type of work indicated 
below. 

FOOT APPROVED WORK CLASSES : 
FLEXIBLE PAVING, HOT PLANT-MIXED BITUM . COURSES, Milling. 

Unless notified otherwise , this Certificate of Qualification will expire 6/3 0/2025. 

In accordance with Section 337 . 14 ( 4) , Florida Statutes, changes to Ability Factor or Maximum 
Capacity Rating wi l l not t _ake effect until after the expiration of the current certificate 
of prequalificat ion ( if applicabl e). 

In accordance with Section 337.14 (1) , Fl orida Statutes , an application for qualification 
must be filed within (4 ) months of the ending date of the applicant's audi ted annual financial 
statements. 

If the company's maximum capacity has been revised, it may be accessed by logging into the 
Contractor Prequalification Application System via the following link : 
HTTPS://fdotwpl . dot . state.fl.us/ContractorPreQualification 

Once logged in, select "View" for the most recently approved applicat ion, and then click 
the "Manage " and "Application Summary" tabs. 

The company may appl y for a Revised Certificate of Qualification at any time prior to the 
expiration date of t his certificate according to Section 14-22.0041 (3) , Florida 
Administrative Code (F .A.C.) , by accessing the most recently approved application as shown 
above and choosing "Update" i nstead of "View. " If certification in, a dditional classes of 
work is desired, documentation is needed to show that the company has performed such work. 

All prequalified contractors are required by Section 14-22. 006 (3 ) , F. A. C. , to certify their 
work underway month l y in order to adjust maximum bidding capacity to available bidding 
capacity. You can find the link to this report at the website shown above. 

JTII 

Sincerel y, 

~ c -rr4,dd 
James E. Taylor II , Prequalification Super visor 
Contract s Administration Office 

Improve Safety, Enhance Mobility, Inspire Innovation 

www .fdot.gov 



This Receipt is issued pur~uc1nUo 

~Olinty cir~in~nce 87-36 ... 
. , - . . . . 

Business Type Paving & Grading 

Localion 101 Canova(::t . 

2024/2025 ST. JOHNS c_oµNTV 
LOCA(eusn4es.s TAX RECEIPT 

MUST BE DISPLAYED IN A CONSPICUOUS PJ.ACE 

St Augu~irie FL 32086 • 

.-.. 

'\ ,;', 
•. Acco~nt •• · - 101,2303 • . • 
-... . : . ', ;' • ~ ;.~ .it~-

EXPIRES-> September 30, 2025 

. New Business 

·,· Transfer 

Business Name Curb Systems Of N.~. Fl., 
Inc. 

Owner Name Alligo<;>d, Gary . I
-~ . 

,ST. JOHNS COUNTY • 

. "TAX COLLECTOR · 
'.· • DENNIS w: HOLLINGSWORTH.CFC ~- ~ . • 

Tax 

Penalty · 

Cost 

Total 

,. 22.00 

·.:o.oo 
,0.00 

22.00 

Mailing 
Address 

101 Canova Ct 
St. Augustine, FL 32086 :_ 

,:.• 

This form becomes a receipt only w~en validated below :;, 

: Paid by.re,ceipt(s) 2023-75,l.8616 on 07/1 ~/2~ for $22.00 ; , :· 

'-

. DENNIS W . • HOLLINGSWORTH 
ST. JOHNS COUNTY TAX COLLECTOR 

This·;eceipt does not consti tute a franchise, an agreement, 
permission or authority to perform the services or operate the 
business described herein when a franchise, an agreement, or 
other county commission, state or federal permission or 
~ut~ority is required ·by county, state or federal law. 



State of Florida 
Department of State 

I certify from the records of this office that SOUTHEASTERN SURVEYING 
AND MAPPING CORPORATION is a corporation. organized under the laws of 
the State of Florida, filed on September 1, 1975. 

The document number of this corporation is 483957. 

I further certify that said corporation has paid all fees due this office through 
December 31, 2023, that its most recent annual report/uniform business report 
was filed on January 17; 2023, and that its status is active. 

I further certify that said corporation has not filed Articles of Dissolution. 

Given under 110' hand and the 
Great Seal of the State of Florida 
at Tallahassee, the Capital, this 
the Seventeenth day of January, 
2023 

Tracking Number: 0835292334CC 

To authenticate this certificate,visit the following site,enter this number, and then 
follow.the instructions displayed. 

bttps://services.sunbiz.org/Filings/CertificateOtStatus/CertificateAuthentication 



.,. ,---.; .·. . . . . 
I • ' • ~ • I 

· ' ., . 
. • • ' . ' 

> , > , : MOlanie S. Griffin, ~•:reb~ d r5~ .. 
!· .! •. ,STATE o·F·FLORIIJA< · '.:... • -: •• • ·, 

Ron Desantis, ~overnor 

__ ..,. DEPARTME,NT:OF BUSIN°e:ss AN'[f PROFESSIONAL.REGULATiON 
• ' 0 • 0 0 0 0 •-: M O • 0 0 0 ' • -: _'; 0 0 0 0 • 0' 0 0 

' ; • • C.ONSTRU'CTION -~-:~ ~~~fR~lt~~S.I_NG ·.aoARO·, 

•THE UNDERrRoUND u' ' ' '' '' ''' ' ' ' ' ' . ~'11~:\~ERtlFIEE> u 'N[)ER THE ' 

• • , ... 4 • ... ' ~ • • • • .. • , 

.• • 

EXPIRAT.ION DATEl ·AUGUST 31, 2026 
. . . ' . . . . 

Always verify licenses online at MyFloridalicens~;com 

• ISSUED: 06/26/2024 

,Po.-~_otalter.this docum~nt i~ any -~or'rn. 

This is your license. It is unlawt'ul for anyo11e other than the licensee. to use this dqcutnent. 

. ·. . ..... ... .. 

. . 
t L • 0 

'· •,' 

r. ' . 



2023 / 2024 

Volusia County Business Tax Receipt 
Issued pursuant to F.S. 205 and Volusia County Code of Ordinances Chapter 114-1 by: 

Volusia County Treasury and Billing - 125 W New York Ave, Room 120, Deland, FL 32720 - (386) 943-7085 

~~~~ 
~--~~:::::iiiiiiiii::::~ 

Account#: 200408020079 Expires: September 30, 2024 

- t.:.iii 

Volusia County 
FLORIDA 

Business Location: 534 BLACK IRONWOOD DR 

Business Name: 

Owner Name: 

Mailing Add~ess 

B&B UNDERGROUND & DRILLING INC 

B&B UNDERGROUND & DRILLING INC 

534 BLACK IRONWOOD DR 
DELAND, FL 32724 

BUSINESS TYPE REQ DOC# CODE COUNT 

Construction Subcontractor 451 1 

• This receipt indicates payment of a tax, which is levied for the privilege of doing the type(s) of business listed 
above within Volusia County. This receipt is non-regulatory in nature and is not meant to be a certification of the holder's 
ability to perform the service for which he is registered. This receipt also does not indicate that the business is legal or 
that it is in compliance with State or local laws and regulations. 
• The business must meet all County and/or Municipality planning and zoning requirements or this Business Tax Receipt 
may be revoked and all taxes paid would be forfeited. 
• The information contained on this Business Tax Receipt must be kept up to date. Contact the Volusia County Treasury 
and Billing for instructions on making changes to your account. • 

THIS PORTION OF THE BUSINESS TAX RECEIPT MUST BE 
POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 

Volusia County Business Tax Receipt 
Treasury and Billing - 125 W New York Ave, Room 120, Deland, FL 32720 - (386) 943-7085 

TAX 

$22.00 

DATE PAID: 09/18/2023 

RECEIPT#: 515260 
11111111111111111111111111111111111111111111111111111111111111 lllll lllll 11111111111111111 

TOTAL TAX: $22.00 

PENALTY: $0.00 

TOTAL PAID: $22.00 

Business Name: 
Owner Name: 
Mailing Address 

B&B UNDERGROUND & DRILLING INC 

B&B UNDERGROUND & DRILLING INC 
534 BLACK IRONWOOD DR 
DELAND, FL 32724 

Account#: 200408020079 Expires: September 30, 2024 

Business Location: 534 BLACK IRONWOOD DR 

PLEASE DETATCH THIS PORTION OF THE BUSINESS TAX RECEIPT FOR YOUR RECORDS. 



BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "F" 
CONFLICT OF INTEREST DISCLOSURE FORM 

Project (BID) Number/Description: Bid No: 1923 HASTINGS WATER TRANSMISSION MAI~ PROJECT - ARPA FUNDED 

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have 
the appearance of adversely affecting a Bidder's professional judgment in completing work for the benefit of St. Johns -
County ("County" ). The bias such conflicts could conceivably impart may inappropriately affect the goals, processes, 
methods of anaiysis or outcomes desired by the County. 

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work 
for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations 
may adversely affect, or have the appearance of adversely affecting the consultant's/contractor's professional judgement 
when completing work for the benefit of the County. 

The mere appearance of a conflict may be as serious and potent ially damaging as an actual distortion of goals, processes, 
methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that 
may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts, 
therefore, should be disclosed and evaluated with the same vigor as actual conflicts. 

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate 
disqualification from evaluation or immediate termination from work for the County. 

Please check the appropriate statement: 

' I hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other clients, 
contracts, or property interests for completing work on the above referenced project. 

□ 
The µndersigned Bidder, by attachment to this form, submits information which may be a potential conflict of 
interest due to other clients, contracts or property _interests for completing work on the above referenced project. 

Full Legal Name of Bidder: . 

Authorized Representative(s): 

onstruction, Inc 

Wade Gibby, President 
Print Name/Title 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 
/ 

ATTACHMENT "G" 
DRUG-FREE WORKPLACE FORM 

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that 

_G_&_H_U_n_d_e_r=g_ro_u_n_d_C_o_n_s_t_ru_c_ti_o_n-'--, _ln_c _______ does: 

Name of Firm 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use 
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition. 

2. Inform employees about the danger of drug abuse in the workplace, the business' policy of maintaining a drug-free 
workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may 
be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the contractual services that are described in St. Johns County's request for 
proposals to provide bond underwriter services a copy of the statement specified in paragraph 1. 

4. !n the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual 
services described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer 
of any conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of 
any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than 
five (5) days after such conviction or plea. 

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if 
such is available in the employee's community by, any employee who is so convicted. 

6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to 
continue to maintain a drug-free workplace through implementation of paragraphs 1 through 5. 

n authorized to sign this statement, I certify that this firm complies fully with the above requirements. 

8/14/24 

Date 
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Bl!? NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "H" 
CLAIMS, LIENS, LITIGATION HISTORY 

1. Within the past 7 years, has your organization flied suit or a formal claim against a project owner (as a prime or 
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from a 
project dispute? 

Yes No_X __ 

If yes, please attach additional sheet(s) to include: 

Description of every action Captions of the Litigation or Arbitration 
Amount at issue 
Name (s) of the attorneys representing all parties: 
Amount actually recovered, if any 
Name(s) of the project owner(s)/manager(s) to include address and phone number 

2. List all pending litigation and or arbitration. 

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc. 

4. Please list all liens (including Federal, State, and Local) which have been filed against your Company within the past 
seven (7) years. List in detail the type of Lien, date, amount and current status of each Lien. If none, so state. 

N/A 

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job? 

Yes No X If yes, on separate sheet(s), provide an explanation of those instances. 

6. For all claims filed against your company within the past five _(5) years, have all been resolved satisfactorily with final 
judgment in favor of your company within 90 days of the date the judgment became final? 

Yes __ No __ If no, on separate sheet(s), explain why. 

7. On separate sheet(s), list the status of all pending claims currently filed against your company. If none, so stat~. NIA 

8. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance 
and Payment Bonds? 

Yes ___ No _X __ If yes, on separate sheet(s) explain in detail. 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 
I ' 

STATE OF Florida 
COUNTY OF _S_t _Jo_h_ns ______ _ 

ATTACHMENT "I" 
E-VERIFY AFFIDAVIT 

I, Wade Gibby ("Affiant''), being duly authorized by and on behalf of_:_ 
G&H Underground Construction, Inc ("Bidder") hereby swears or affirms as follows: 

/ 

1. Bidder understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant Responsibility Act of 1996 
(IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through which 
employers electronically confirm the employment eligibility of their employees. 

2. For the duration of Contract No. ______ (hereinafter "Agreement''), in accordance with section 448.095, 
F:S., Bidder shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment 
eligibility of all new employees hired by the Bidder and shall expressly require any subcontractors performing work 
or providing services pursuant to the Agreement to likewise utilize the U.S. Department of Homeland Security's E­
Verify system to verify the employment eligibility of all new employees hired by the subcontractor. 

3. Bidder shall comply with.all applicable provisions of section 448.095, F.S., and will incorporate in all subcontracts 
the obligation to comply with section 448.095, F.S. 

4. Bidder understands and agrees that its failure to comply with all applicable provisions of section 448.095, F.S. or its 
failure to ensure that all employees and subcontractors performing work under the Agreement are legally 
authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which St. 
Johns County may immediately terminate the Agreement without notice and without penalty. The Bidder further 
understands and agrees that in the event of such termination, Bidder shall be liable to the St. Johns County for any 
costs incurred by the St. Johns County resulting from Bidder's breach. 

Wade Gibby, President 

Printed Name & Title of Affiant 

Full Legal Name of ~d 

Sworn to (or affirmed) and subscribed before me by means of l2l physical presence or □ on line notarization, this 14th 
day of August 20~ by Affiant, who is personally known to me or has ·produced_a_lice_n_se _________ _ 
as identification. • 

:-i.\'l '/:~••••• .. .-::.• • .::-.-.1=:i. .:: SMIT"i 
~ .\ "otar1 ~~o ,lc • State of rlolida 
00.::<i .Commission# rlH 204309 
.,0n-,J

1 
My Comm. Expires Dec 6, 20 

"" Bonded thrO\Jih Natfo~al t,jotary A5 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "J" 

EQUAL OPPORTUNITY REPORT STATEMENT 

The Bidd,er shall complete'the following statement by signing this form where indicated. Failure to complete this form 
may be grounds for rejection of bid: 

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act 
of 1987 and the Florida Civil Rights Act of 1992, as amended) prohibiting employment discrimination and shall 
comply with the regulations and guidelines promulgated pursuant to this Act by the Secretary of the Interior and 
the Heritage Conservation and Recreation Service. 

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the "Contractor") agrees as follows: 

(1) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, or national origin. The Contractor will take affirmative action ~o ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, color, religion, sex, 

_) 

or national origin. Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination cl~use. 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive considerations for employment without regard to race, color, religion, 
sex, or national origin. 

(3) The Contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 
~r workers' representatives of the Contractor's commitments under this section, and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 

(4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. 

(5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary 

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering 
agency and the Secretary of Lapar for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

(6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of the,said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in 
part and the Contractor may be declared ineligible, for further Government contracts or federally assisted 
construction contracts in accordance with proced~_res authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the p~ovisions 
of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
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1965, so that such provisions will be binding upon each sub-Contractor or vendor. The Contractor will take such 
action with respect to any subcontract or purchase order as the administering agency may direct as a means of 
enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a 

' Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of 
such direction by the administering agency the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

Handwritten Signature of Authorized Principal(s): 

NAME (print): Wade Gibby 

SIGNATURE, /). 1Jl . 1_~ 

TITLE: President 

NAME OF FIRM: G&H Underground Construction, Inc 

DATE: 8/14/2024 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "K" 
SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES 

I, Wade Gibby ("Affiant"), being duly authorized by and on behalf of G&H Underground 
_C_o_n_stru_c_tio_n....;.,_ln_c _________ ("Bidder") hereby sw·ears or affirms as follows: 

1. The principal business address of Bidder is: _2_3_15_ D_ob_b_s_R_d_ S_t _A-'ug=-u_s_tin_e....;.,_F_l._3_2_084 _ _____ ________ _ 

2. I am duly authorized as _P_re_s_id_e_n_t ________ ___ __ (Title) of Bidder. 

3. I understand that a public entity crime as defined in Section 287 .133 of the Florida Statutes includes a violation of any state 
or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida 
or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid, 
proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair 
of_a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

4. I understand that "convicted" or "conviction" is defined in Section 287 .133 of the Florida Statute~ to mean a finding of guilt 
or a conviction of a public entity crime, with or without an adjudication of guilt, In any federal or state trial court of record 
relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or 
entry of a plea of guilt or nolo contendere. 

5. I understand that "affiliate" is defined in Section 287.133 of the Florida Statut~s to mean (1) a predecessor or successor of 
a person or a corporation convicted of a public entity crime, or (2) an entity under the control of any natural person who is 
active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or 
(4) a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months. 

6. Neither the Bidder, nor any officer, director, executive, partner, shareholder, employee, member or agent who Is active in 
the management of the Offeror or contractor, nor any affiliate of the Offerer or contractor has been convicted of a public 
entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies!) 

7. conviction of a public entity crime by the Respondent, or an officer, director, executive, partner, 
shareholder, employee, member or agent o ment of the Bidder or an affi iate of the 
Bidder. A determination has been made ..,...,...,_,", • • ion of Administrative Hearings 

nvicted vendor list. 
nor affiliate is______________ ' · ision 

s attached to this statement. ~==-=-=::..::.:.:.=.:a:c:...cc=-::o:.:::.c.:.:.-=-:.:...cc::.:::.a.,.;::.c.:.:..::..=::::::,,i;:..=,== 

Wade Gibby, President 

Printed Name & Title of Affiant 

G&H Underground Construction, Inc 8/14/2024 
Full Legal Name of Bidder Date of Signature 

Sworn to (or affirmed) and subscribed before me by means of 0 physical presence or □ on line notarization, this _1_4_th __ _ 
day of August 20~ by Affiant, who is 0 personally known to me or □ has produced _a_li_c_en_s_e ___ _ 

identification. 

, .. ·-;,Xt,··•·,.. JENNIFER LE":: SMIT'! 
ff~\ Notary Publlc • State of • torida 
l~OOI! Commission ~ ~H 204309 
···~o,,"-1·..- My Comm. Ex;ilres·:iec6. 2025 

.... ,. •• •eonded through National llotuy .\S5n. 

My Commission Expires 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "L" 
NON-COLLUSION CERTIFICATION 

St. Johns County requires, as a matter of policy, that any Firm receiving a contract or award resulting from the 
Invitation for Bid issued by St. Johns County shall make certification as below. Receipt of such certification, under 
oath, shall be a prerequisite to the award of contract and payment thereof. 

I (we) hereby certify that if the contract is awarded to me, our firm, partnership or corporation, that no members of 
the elected governing body of St. Johns County nor any professional management, administrative official or employee 
of the County, nor members of his or her immediate family including spouse, parents or children, nor any person 
representing or purporting to represent any member or members of the elected governing body or other official, 
has solicited, has received or has been promised, directly or indirectly, any financial benefit including but not 
limited to a fee, commission, finder's fee, political contribution, goods or services in return for favorable review 
of any Bids submitted in response to the Invitation for Bid or in return for execution of a contract for performance or 
provision of services for which Bids are herein sought. 

Handwritten Signature of Authorized Principal(s) of Bidder: 

NAME (print): Wade Gibby 
SIGNATURE: --,fil,...---1--JL_,,,....--,rul;'"T""""""f'-r-1-------------

TITLE: President ~ 
DATE: 8/14/24 

FULL LEGAL NAME OF BIDDER: 

G&H Underground Construction, Inc 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "M" 
Certification Regarding Debarment, Suspension, Ineligibility 

and Voluntary Exclusion-Primary Covered Transactions 

The Bidder certifies that the firm or any person associated therewith in the capacity of owner, partner, director, 
officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal 
funds: 

1. Bidder must be registered with www.SAM .gov with a status of "Active" and have no Active Exclusions cited. 

2. are not presel)tly debarred, suspel'!ded, proposed for debarment, decla.red ineligible, or voluntarily excluded 
from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency; 

3. have not within a three-year period preceding this certification been convicted of or had a civil judgment 
rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state 
antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or rece,iving stolen property 

4. are not presently indicted for. or otherwise criminally or civilly charged by a federal, state, or local governmental 
entity with commission of any of the offenses ,enumerated in paragraph (b) of this certification; and 

5. have not within a three-year period preceding this certification had one or more federal, state, or local government 
public transactions terminated for cause or default. 

The Respondent certifies that it shall perform a debarment verification on any subcontractor, sub-consultant, material 
supplier or vendor, that it proposes to contract with to perform any work under this Bid, and shall not enter into any 
transaction with any sub-Contractor, material supplier, or vendor who i~ debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this project by any federal agency unless authorized· by St. Johns County. 

Handwritten Signature of Authorized Principal(s): 

NAME (print): Wade Gibby • 

SIGNATURE: ().1A. m, 
TITLE: President 

NAME OF BIDDER: G&H Underground Construction, Inc 

DATE: 8/14/24 
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BIO NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "N" 
BYRD ANTI-LOBBYING COMPLIANCE AND 
CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be submitted with each bid or offer 
exceeding $100,000) . The undersigned [Contractor] certifies, to the best of his or her knowledge, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or Current 
asof9-26-1611 cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure 
Form to Report lobbying," in accordance with its instructions. 

3. The 1,mdersigned shall require that the language of this certification be included in the award documents for all 
sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative 
agreements) and that all sub-recipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was made 
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed 
by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

The Contractor. {!;pt H UrrJer{i_roJrOi CCYJsf: . certifies or affirms the truthfulness and accuracy 
of each statement of its certifi tion· and disclosure, if any. In addition, the Contractor understands and agrees that 
the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any. 

Handwritten Signature of Authorized Principal(s): 

NAME(print), Wade Gibby ~ 

SIGNATIJREc /J 'iJ1_ ~ 
TITLE: President 

FULL LEGAL NAME OF BIDDER: G&H Underground Construction, Inc 

DATE: 8/14/24 

\ 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "O" 

ST. JOHNS COUNTY 
CERTIFICATION OF NON-SEGREGATED FACILITIES 

The federally assisted construction Contractor certifies that he does not maintain or provide for his employees, 
any segregated facilities at any of his establishments and that he does not permit his employees to · perform 
their services at any location under his control, wh~re segregated facilities are maintained. The federally assisted 
construction Contractor certifies that he will not maintain or provide for his employees segregated facilities at any 
of his establishments and that he will not permit his employees to perform their services at any location under his 
control, where segregated facilities are maintained. The federally assisted construction Contractor agrees that a breach 
of this certification is a violation of the equal opportunity clause in this contract. As used in this certification, the 
term "segregated facilities" means any waiting room, work areas, rest rooms and washrooms, restaurants and 
other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinkingfountains, 
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated 
by explicit directives or are in fact segregated on the basis of race, color, religion, or national origin because of 
habit, local custom, or any other reason. The federally assisted construction Contractor agrees that (except where 
he has obtained identical certifications from proposed sub-Contractors for specific time periods) he will obtain identical 
certifications from proposed sub-Contractors prior to the award of subcontracts exceeding ten thousand 
($10,000.00} dollars US which are not exempt from the provisions of the equal opportunity clause and that he wil l 
retain such certifications in his files. 

Si~d~zed Representative 

President 
Title 

8/14/24 

Date 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "P" 
ACKNOWLEDGEMENT OF ADDENDA 

Bidder hereby acknowledges receipt of the following Addenda, issued by the County and incorporated into and made a 
part of the IFB Documents. By acknowledging the Addenda listed below, Bidder hereby certifies that the information, 
clarifications, revisions, or other items included in each Addenda have been incorporated into the Bidder's Bid. Fa ilure to 
acknowledge and incorporate issued Addenda may result in a Bidder being deemed non-responsive to the requirements 
of the IFB, and removed from further consideration. 

ADDENDUM DATE PRINT NAME OF TITLE OF SIGNATURE OF 
NUMBER RECEIVED BIDDER'S BIDDER'S REPRESENTATIVE BIDDER'S REPRESENTATIVE 

REPRESENTATIVE A 

l f /1/a11 l.>x,cl~ G, i 66v Pm. // )o.f)L, dt :{l 
I -- ( 0 
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IFB NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

BID BOND 

STATE OF __ F_lo_r_id_a __ _ 

COUNTY OF __ S_t_J o_h_n_s __ 

KNOW ALL.PERSONS BY THESE PRESENTS, that we, the undersigned G & H Underground Construction ln~ull 

Legal Name of Bidder) as Principal, at 2315 Dohbs Road St Augustine FT. 32086 
(Address) ·and Merchants Bonding Company (Mutuaijs Surety, .hereby hold and firrnly bind ourselves, our heirs, 
executors, administrators, and successors and assigns, jointly and severally, by these presents~ unto St. Johns County, 
Florida, as Obligee, in the penal sum offive percent (5%) ofthe Not-to-Exceed Bid Price, or Five Percent afB.id Amann~ 
____ Dollars($ 5% ) lawful money of the United States. 

WHEREAS, the Principal has submitted a Bid for Bid No: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - .ARPA 
FUNDED dated A,,g,,st 14 2024 . 2024: 

(a) If the Principal shall not withdraw said Bid within ninety (90) days of the ope_ning of Bids by the Owner, and shall 
enter into a written Contract with the County within ten (10) business days "3fter prescribed forms are provided 
to Principal for signature, in accordance with the Bid Documents, and give Bond with good and sufficient Surety 
or Sureties, as may be required, for the faithful performance and proper fulfillment of such Contract, then 1the 
above obligations shall be void and of no effect, otherwise to remain in full force and effect. 

(b) In the event of the withdrawal of said Bid within the p•eriod specified, or the failure to enter into such Contract 
and give such Bond within the time specified, the Principal shall pay the County the lesser of the following 

_ a_mour\ts: 1) the amount of this bond as herein_;3b0ve_$et forth, of 2) the difrereni:;e bet.ween the amount specified -.;:/--...,_ -_____ ___ - - ·· · . -.-- - - . ~ ~ - ~ - - - -- -- - - -
in the Pri11cipal'$ Bid and such larger amountfor Which the Owner may in gdod faith contract -with another p·arty 
to perform the work covered by said bid including the administrative costs to effect such contract, then this 
obligation shall be void and of no effect. otherwise to remain in full force and effect. 

IN WITNESS WHEREOF, the above bound parties have signed and sealed this instrument under their several ,seals, on this 
2nd day 9f August . 20..M, the name and corporate seal of Principal and Surety being hereto affixed 

and th~se presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
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BID NO: 1923; HASTIN.GS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

PRINCIPAL: 

WITNESSES: 

&TIie of Signing Officer 

2315 Dobbs Road 
Mailing Address 

St Augustine FL 32086 

City, State, Zip Code 

ghunderground@bellsouth.net 

Email Address of Signing Officer 

SURETY: 

219 N Newnan Street 
Mailing Address of Local Agency 

Jacksonville FL 32202 

City, State, Zip Code 

Mutual 

Benjamin Powell Attorney in Fact 

. .,,. ... ·-;:. 

.... ·: 
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' . 

MERCHANTS~ 
BONDI.NG COMPANY™ 

POWER OF ATTORNEY. 
Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., 
both being corporations of the State of Iowa, d/b/a Merchants National Indemnity Company (in California only) (herein collectively called the 
"Companies1 do hereby make, constitute and appoint, individually, 

Benjamin Powell; Fitzhugh K Powell Jr; Robert T Theus; Susan W Jordan 

their· true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings, 
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidel ity of 
persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions 
or proceedings allowed by law. 

This Power-of-Attorney Is granted and Is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board 
of Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and adopted by the Board of Directors of 
Merchants National Bonding, Inc., on October 16, 2015. 

"The President, Secretary. Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and 
authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, 
bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof." 

"The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney 
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the 
Company, and such signature and seal when so used shall have the same force and effect as though manually fixed." 

In connection with obligations in favor of the Florida Department of Transportatio·n only, it is agreed that the power and aut hority hereby given to the 
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and c_onstruciion 
contracts required by the s·tate of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department 
of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of 
its obligations under its bond. • 

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given 
_____ _ to.J.ha.All.omaydn..,f.a_c_kClWO.al.b.e-1!JQ.QilifilLQ.u~vokfill..J!.nl.eg;_Qrior wsfilen 12ersonal notice of such intent h_a~ __ bJ!.~.!.1 _given to the C_o_m_m_is_si_o_ne_r_-____ _ 

Department of Highways ofthe Commonwealth of Kentucky at l_east thirty (30) days prior to the modification or revocation. 
In Witness Where·of, the Companies· have caused this instrument to be signed ·and sealed this 3rd . day of February . 2024 

·····:t',oiii~•····· ... ;ii c·.... MERCHANTS BONDING COMPANY (MUTUAL) 
••• ~t-......... J. ~••• , • ~'v'._ ... ,. Ptlt,o , MERCHANTS NATIO.NAL BONDING, INC. 

l'-, ,•·o~PO!i-4•· .. 0-._ :<o~·'.~ \\PO ,9_;; •. -11;,. d/b/a MERCHANTS NATIONAL INDEMNITY COMPANY 
:J..:.:'t, ~·.~~ •• (a • ..... •• ~. ~ -.;e:~ O - :o- •C.,:~ ('I\• • 
:_..,,:.- - - "' :. -:. ,._._ - o - o·-• ~~ ~ - •z: =~• 
::i:.;. :-: • d: •. 1933 : • ::::; -:.,(.) ·.. 2003 ,:,.';>: •.~.;.. ..-Jj: By • 
••~ •••• .. ••' •• • v~. •~v• 
•-.~~~ .. ·• ....... •;~~••• •. -'-lii,• .... •· \"\ •• .President • 

',:;v * ,.,... • •• * • • • STATE OF IOWA 
COUNTY OF DALLAS ss. ········••'•' ..... . 
On this 3rd day of February 2024 , before me appeared Larry Taylor, to me personally known, who being by me duly sworn 
did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the 
seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the saicl instrument was signed and sealed in behalf 
of the Companies by authority of their respective Boards of Directors. 

Penni Miller 
Commission Number 787952 

My Commission Expires 
January 20, 2027 

(Expiration of notary's commission does not invalidate this instrument) 

I, William Warner. Jr.. Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC ., do hereby 
certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full 
force and effect and has not been amended or revoked. 

In Wrtness Whereof, I have hereunto set my hand and affixed the seal ofJnfQ6;;ici1~i on-th is 2nd day of 
,.,,.1•11 I••••· e • e • • ·• ~ -• ..,:~ ,-:_,, \. • _____ ........,___.., ..,......-.._: 

•• • ... "t\ON,4l. ••• • • n,\~G ca~ .-· ... ·. ' . --. -/. 
.... •~r... .. ...... ~••,, .• ~"···· ·"' •·~"'~[!.,O.•~• \....::,: -4"- --..l'" .... -

lr,, /oV.POii_;,•· •. o••. --~~-·<i:>\\PQ;-9~.-.~. h~ / -~. ·: ~ ~ 
:":"tJ ~-.-i-~ :.,., .. ~ - = .. ~ ~.:.:.-~ ~~ \!... . ·::, • ,------~/7 
:.;e:~ -o- c,:O: •1-- : ~ - o .:: --~~ • ......,- . _- ~-- r • ·ce· .-. •z· --=-~• . -
: :i:.: 2003 : .ie: • d: •• 1933 -_.:. -.; ,._ • · -- -- • SecretafY : ... •. :t:,: •...-.·. _._ . ........ -. · -;:. -·· . 

• W' • • "'" ... • --::;· -· · -:,:.,. 

--.. ~··-... . .. -··,........ ·. ~ -· ..... ... . ····~~·-. 
·•f1tt··· ··; ·•··.~~-· ·.':;Iv * \"\.-, _ . ·-····· * .. ,..... . ....... . ······••" 

August , 2024 . 

POA 0018 (1/24) 



ADDENDUM#l 
August 7, 2024 

To: Prospective Bidders 
From: St. Johns County Purchasing Department , 

IFB No: 1923;· Hastings Water Transmission Main Project - ARPA Funded Subject: 

This Addendum #1 is issued for further Bidders information and is hereby incorporated into the IFB 
Documents. Each Bidder must incorporate any and all revisions, clarifications, and/or supplemental 
information provided in all issued addenda with the submitted Bid. Bidders must complete and submit 
Attachment "P", acknowledging all issued addenda with their Bid as provided in the IFB Documents. 

Revisions/Clarifications: 
The County provides the following revisions and/or clarifications to be incorporated into the IFB 
Documents: 

1. FDEP notified the County that there is an area of possible petroleum groundwater contamination, at 
t he t ie-in near Parcel 044590000 (Sheet Cl.09, STA 75+31.06) as shown below. 

2ru.s•1010 
STA.'1,..."7,J,1.,0R';1S..17l ,....,,,.. 

t:,945U.4 

Exhibit B Water Transmission Line #1 Technical Specifications, Dated June 2024 (Ardurra), Section 
01150 Measurement and Payment, Subsection 3.1 Bid Items: Hastings Downtown Water 
Transmission Main Project and Attachment "A" Schedule of Value is being revised by this Addendum 
to add a Contaminant Treatment Allowance (Tech Spec Bid Item No. 18) amount of $20,000. The 
Contaminant Treatment Allowance entails costs associated with a treatment system and/or BMP 
required if the discharge water from the dewatering tests positive for contaminants. This item 
includes preparation of a treatment plan, treatment, hauling, and disposal of any contaminants. 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



Authorization for use of any of this Allowance shall be made by the Owner in writing prior to 
performing the associated Work. -

2. Extension and Draft of the U.S. Department of Housing and Urban Development (HUD) Contract for 
Loan Guarantee Assistance Under Section 108 is hereby incorporated as Exhibit,"G." 

3. Davis-Bacon Wage Determination, Dated July 12, 2024, is hereby incorporated as Exhibit "H." 
) 

4. The County may elect to utilize funding through a U.S. Department of Housing and Urban 
Development (HUD) Contract for Loan Guarantee Assistance pursuant to Section 108 as a partial 
funding source for IFB 1923. In anticipation of the potential application of HUD funding forth is project, 
the following sections of Part 1 - General Terms and Conditions are hereby revised or added: 

REVISION: Section 45. Disadvantaged, Small, Minority, ~nd Women Owned Business Enterprises 
It is the intent of the County to ensure that Disadvantaged Business or Small Business Enterprise 
(DBE/SBE); Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) have equa l 
opportunity to receive and participate in Federal assisted contracts and also uphold the following 
standards: 
• To ensure nondiscrimination in the award and administration of Federal assisted contracts; 
• To create a level playing field on which DBEs can compete fairly for Federal assisted contracts; 
• To ensure that the DBE Program is narrowly tailored in accordance with applicable law: 
• To help remove barriers to the participation of DB Es in Federal assisted contract: and 
• To assist the development of firms that can compete successfully in the market place outside the 

DBE-Program. 

If the Bidder- is not a DBE/M BE/WBE firm the contactor entering into an agreement for this project 
must meet the following criteria: 1 
• Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors OR 
• ' If unable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit 

documentation detailing the Good Faith Efforts made in utilization of potential DBE/MBE/WBE 
Subcontractors 

State of Florida resources: 
Career Source - http://www.careersourcenortheastflorida .com/ 
DEO Disaster Recovery - https://disasterrecovery.employflorida.com/vosnet/Default.aspx 

The Section 3 program of the Housing and Urban Development (HUD) Act of 1968 requires that 
recipients of certain HUD financial assistance, to the greatest extent feasible, provide job training, 
employment, and contracting opportunities for low- or very-low income residents in connection with 
projects and activities in their neighborhoods. Section 3 is a provision of the HUD Act of 1968 that 
helps.foster local economic development, neighborhood economic improvement, and individual self­
sufficiency. 

If the Bidder is not a Section 3 firm entering into an agreement for this project must make Good Faith 
Efforts to utilize Section 3 sub-consultants; by visiting the following website and obtaining a current 
list of Section 3 business enterprises in the closest metropolitan area available: 

h~ps://data.hud.gov/sec3 form.html 
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Required services shall be performed in accordance with applicable local, state, and federal rules, 
laws, codes and regulations from the Housing and Urban Development (HUD), Federal Emergency 
Management Agency (FEMA), Federal Highway Administration (FHWA), Florida Department of 
Transportation (FDOT), Florida Department of Health (FDH), Natural Resources Conservation Services 
(NRCS), and the Florida Department of Environmental Protection (FDEP), as well as any other 
appl icable, governing agencies, and their recovery, reimbursement, and assistance programs. 

ADDITION: Section 46. Davis-Bacon Act 
The Davis-Bacon and related Acts (DBRA) generally apply to contractors and subcontractors 
performing on federal and federally assisted contracts in excess of$2,000 for construction, alteration, 
or repai r (including painting and decorating). Laborers and mechanics performing on the site of the 
work of DBRA-covered contracts are entitled to receive prevailing wage rates for such work. 

The Davis-Bacon and related Acts (DBRA) require that contractors and subcontractors performing on 
covered contracts pay any and all laborers and mechanics employed under the Contract, no less than 
the locally prevailing wages and fringe benefits for corresponding work on similar projects in the area, 
as provided by the Department of Labor, and as shown on Exhibit "H" - Davis-Bacon Wage 
Determination, Dated July 12, 2024, attached hereto. 

Recordkeeping 
Under the Davis-Bacon and related Acts, covered contractors must maintain payroll and basic records 
for all covered laborers and mechanics during the course of the work and for a period of three years 
thereafter. Records to be maintained include: 
• Name, address, and social security number of each worker 
• Each worker's work classifications 
• Hourly rates of pay, including rates of contributions or costs anticipated for fringe benefits or their 

cash equivalents 
• Daily and weekly numbers of hours worked 
• Deductions made 
• Actual wages paid 
• Detailed information regarding bona fide fringe benefit plans and programs, including records 

that show that the plan or program has been communicated in writing to the laborers and 
mechanics affected 

• If applicable, detailed information regarding approved apprenticeship or trainee programs 

Reporting 
Each covered contractor and subcontractor must, on a weekly basis, provide the contracting agency 
a copy of all payrolls providing the information listed above under "Record keeping'' fo r the preceding 
weekly payroll period, except that that full social security numbers and home addresses shall not be 
included on weekly transmittals, and instead the payrolls only need to include an individually 
identifying number for each worker (~.g., the last four digits of the worker's social security number). 
Each payroll submitted must be accompanied by a "Statement of Compl\ance" using page 2 of Form 
WH-347 Payroll (For Contractors Optional Use), or any form with identical wording, certifying 
compliance with applicable requirements. The statement is to be signed by the contractor or 

I 

subcontractor, or by an authorized officer or employee of the contractor or subcontractor who 
supervises the payment of wages, and delivered to a representative of the federal or state agency in 
charge. This must be submitted within seven days after the regular pay date for the pay period. Form 
WH-347 and instructions are available at the following links: 
https://www.dol.gov/whd/forms/wh347.pdf and https://www.dol.gov/whd/forms/wh347instr.htm 
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5. Federal and State Requirements Clarification: The project is funded by multiple federal financial 
assistance programs. The Contractor agrees to comply with all applicable federal and state laws, 
regulations, executive orders, and agency/grant-specific requirements. This includes, but is not 
limited to, 2 CFR. Part 200 (Uniform Administrative Requirements, Cost Principles, and Audit 
Requirements for Federal Awards), Exhibit "F" Appendix II to Part 200, Title 2, as of June 3, 2024, and 
Exhibit "E" American Rescue Plan Act Of 2021 (ARPA) Required Contract Clauses. In the event of a 
conflict between these requirements, the Contractor is required to adhere to the most stringent 
requirement. 

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, AUGUST 14, 2024 AT 2:00 PM EST 

END OF ADDENDUM NO. l 
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CONSTRUCTORS QUALIFICATION QUESTIONNAIRE 
ORGANIZATION AND BACKGROUND 

Name: G & H Underground Construction Inc. 

Address: 2315 Dobbs Rd \ City, State, Zip: St. Augustine, Florida 32086 

Phone: 904-829-8199 Email: ghunderground@bellsouth~net 

Fed I.D.# 06-1747700 Contractors License Number: CUC1224124 

Date business formed: May 5, 2005 _ Date Incorporat~d: May 5! 2005 

PRINCIPLE 'OFFICERS OF THE COMPANY 

Name: Wade Gibby Name: Jeffery Hardwick 
Position: President / Owner Position: Treasurer / Owner 
% of ownership: 50% 
Experience: 41 years Sup. & GM 

) 

% of Ownership: 50% 
Experience: 37 years Sup. & GM 

TYPE OF WORK PERFORMED: GEOGRAPIDCALAREAS OF OPERATION: 
Commercial Roadwork St. Johns County • Volusia County 
Excavation • Water System Duval County • Flagler County 
Sewers Storm Systems Clay County 

LIST OF MOST RECENT CONTRACTS IN LAST EIGHTEEN YEARS: 

City of St Augustine Beach 
2200 AlA South 
St Augustine Beach, Fl. 32080 

City of St Augustine Beach 
2200 AlA South 
St Augustine Beach, Fl. 32080 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

City of St Augustine Beach 
2200 AlA South 
St Augustine Beach, Fl. 32080 

St Johns County Purchasing 
500 San Sebastian View 
Heights 
St Augustine, Fl .32084 

City of St Augustine 
POBox210 ., 
St Augustine, Fl. 

Contract Amount: 360,392.86 
June 2024 - Present 

Contract Amount: 77,574.00 
March 2024 - june 2024 

Contract Amount:850,000.00 
February 2024 - Present 

Contract Amount: 280,758.81 
January 2024 - April 2024 

Contract Amount:1,073,907.00 
June 2023 - February 2024 

Contract Amount: Ongoing 
April 2023 - 9/30/2023 

Project: Ocean Walk 
Drainage Improvements 

Project: 7th St Drainage Imp. 

Project: 214 Water Plant Rd 
Water Main Installation 
Project Manager: Alan Flood 

Project: A Street & 1st St Parking 
and Drainage Iniprovemerits • 

Project: S. Holmes Blvd Drainage 
Imp. Project -Collier 

Project Manager: Valerie Pacetti 

Project: Annual Contract for 
Roadway,_Drainage, & 
Underground Utilities 



St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl . 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fi .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

fit Johns County Purchasing 
500 San Sebastian View 
Improvements 
St Augilstine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

Volkswagen of St Augustine 
3235 US-1 
$t Auguspne, Fl .32086 

St Johns County Purchasing 
500 San Sebastian View 
St A~gust:ine, Fl .32084 

City of St Augustine 
75 King St 
St Augustine, Fl. 32085 

Contract Amount:Ongoing 
April 2023- Present 

Contract Amount:1,537,976.19 
December 2022 - Nov 2023 

Contract Amount:Ongoing 
Jan 2023 - Present 

Project: Utility Rehabilitation/ 
Construction Services 

Project: S. Holmes Blvd Drainage 
Imp. Project - The Lakes •• 
Project Manager: Valerie Pacetti 

Project: Countywide Roadway, 
Drainage, Infrastructure Maint. 

Master Contract 

Contract Amount:3,570,513.40 Project: Big Sooey' 
November 2021- November 2023 Drainage Imp 

Contract Amount:604,743.95 
November 2021 - November 2022 

Contract Amount:1,810,401. 79 
October 2021- November 2022 

Contract Amount:401,562.00. 
September 2021- January 2022 

Contract Amount:952,420.61 
July 2021 - June 2022 

Contract Amount:1,579,519.46 
February 2021 - January 2022 

Contract Amount:543,306.00 
January 2021 - November 2021 

Project Manager: Valerie Pacetti 

Project: Oyster Creek 
Drainage Imp 

,I 

Project: St Augustine Blvd 
& Cypress Drainage Imp 

' Project: SR16 Gravity 
Sanitary Sewer Imp. 

Project: Winton Circle 
Drainage Improvements 

Project: Ave D and Tart 
' Rd Drainage 

Project: Group 3B Lift Station 
Improvements 

Contract Amount: 155,838.00 Project: Volkswagen Parking 
Septemb~r 2020 - December 2020 Lot Extensiqn 

Contract Amount:254,548.15 
JflY 2026 - April 2021 

Contract Amount: 762,767.26 
April 2020 - February 2021 

Project: Pine Lakes 
Lift Station Upgrades 

Project: West 5th Street 
Sewer Extension 



St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian View • 
St Augustine, Fl .32084 

City of St Augustine 
75 King St 
St Augustine, F1. 32085 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian View • • 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

City of St Augustine 
75 King St 
St Augustine, F1. 32085 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, F1 .32084 

St Johns County Purchasing 
500 San Sebastian :View 
St Augustine, F1 .32084 

Contract Amount:808,850.00 
April 2020 - February 2021 

Contract Amount:554,632.00 
March 2020 - June 2020 

Contract Amount:523,175.00 
July 2019 - January 2021 

Contract Amount:181,275.40 
May 2019 - '.August 2019 

Contract Amount:348,555.00 
May 2019 ·- March 2020 

Contract Amount: 462,524.66 
May 2019 - January 2020 

Contract Amount:390,000.00 
May 2019 - December 2019 

Contract Ambunt:482,324-64 
January 2019 - June 2019 

Contract Amount:Ongoing 
January 2018 - Dec. 2022 

Contract Amount:Ongoing 
January 2018- April 2023 

Contract Amount: 597,242.20 
October 2018 - Present 

Contract Amount:680,500.00 
June 2018 - November 2019· 

Contract Amount:1,145,016.00 
May 2018 - Decemher 2019 

Project: Hastings Phase II 
Lift Station Upgrades 

Project: Const. of Turn Lane on 
Racetrack Rd at Veterans Pkwy 

Project: Arbor & Harbour View 
• Lift Station Upgrades 

Project: WestAugustine Drainage 
Improvements Service Area 3 

Project: West Augustine Drainage 
Improvements Service Area 1 

Project: West 2nd Street 
Gravity Sewer Improvements 

Project: Remington Forest Drive 
Drainage Improvements 

Project: 16th St Road Replacement 

Project: Countywide Roadway, 
• Drainage, Infrastructure Maint. 
Master Contract 

Project: Utility Rehabilitation/ 
Construction Services 

Project: Pump Station # 3 
Replacement 

Project: Ocean Oaks, 
Food Lion, and Cypress Lakes 
Lift Station Upgrades 

Project: Shores WWfP 
Master Pump Station Rep 



St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

Uniflorida IV LLC 
5975 Sunset Drive 
Miami, Fl. 33143 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

• St Johns Cou~ty Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, ~ .32084 

Uniflorida IV LLC 
5975 Sunset Drive 
Miami, Fl. 33143 

City of St Augustine 
75 King St . 
St Augustine, Fl. 32085 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

R.B. Gay Construction 
P.O. Box 3995 
Jacksonville, FL 32206 
Contact: 'Alan Reeves 

City of St Augustine 
75KingSt 
St Augustine, Fl. 32085 

Contract Arnount:222,020.00 
April 2018 - July 2018 

Contract Amount:730,000.00 
March 2018 - May 2019 

Contract Amount: 3,798,772.34 
October 2017 - August 2019 

Contract Amount:1,141,950.00 
July 2017 - July 2018 

Contract Ainount:530,240.00 
June 30 2017 - July 2018 

Contract Amount:476,360 .. 00 
June 30 2017 - July 2018 

Contract Amount:362,942.97 
March 2017- November 2017 

Contract Amount: 1,343,702.90 
M:trch 2017 - October 2017 

Contract Amoupt: 561,213.72 
February 2017- July 2017 

Contract Amount:191,816.05 
November 2016 - July 2017 

Contract Amount: $319,623.00 
January 2017 

. Phone: • 9p4-354-8201 

Contract Amount: 267,799.20 
July 2016 - January 2017 

Project: Northwest WTP 20" 
Water Main Extension 

Project: Cranes Lake, 
Remington, and Merganzer 
Lift Station Upgrades 

Project: Villages of Seloy 
3A&3B 

Project: 16th Street Reclaimed 
Water Main & Force Main 
Improvements 

Project: Ocean Village Club . 
Raintree, & Anastasia O!iks 
Lift Station 

Project: Ponce De Leon Villas, 
Raintree, & Anastasia Oaks . 
Lift Station 

Project:Six Mile 1 Master Lift 
Station Improvements 

Project: Villages of Seloy 
2B 

Project: Davenport Park/ County 
Library 

Project: Stone Gate Lift Station 
Improvements • 

Project: 2nd St North Parking 
Lot Improvements 
Jacksonville Beach 

Project: Pump Station 50-51 
Force Main Improvements 



City of St Augustine 
75 King St 
St Augustine, Fl. 32085 

Contract Amount: 441,611.34 
June 2016 - Jan 2oi7 

Petticoat Schmitt Civil Contractors ContractAmount:238,041.28 
6380 Philips Hwy June 2016 - November 2016 
Jacksonville,Fl.32216 

Coastal Contracting 
3491 Pall Mall Dr Ste 201 
Jacksonville, FL. 32257 

Uniflorida IV LLC 
5975 Sunset Drive 
Miami, Fl. 33143 

Uniflorida IV LLC 
5975 Sunset Drive 
Miami, FL 33143 

I 

St Johns County Purchasing 
500 San Sebastian View 
St Augustine, Fl .32084 

Flores Construction Co. 
5470 East Busch Blvd #511 

City of Jaclq;onville Beach 
11th North ThirdSt 
Jacksonville Beach, Fl. 
32250 

City of St Augustine 
75 King St 
St Augustine, Fl. 32085 

City of Atlantic Beach 
1200 Sandpiper Lane 

Atlantic Beach. Fl. 32233 

City of Atlantic Beach • 
1200 Sandpiper Lane 
Atlantic Beach. Fl. 32233 

City of St Augustine 

Contract Amount:397,704.51 
April 2016 - September 2016 

Contract Amount: 1,215,823.20 
August 2016 

Contract Amount: 265,000 
April 2016 ' 

Contract Amount:294,305.00 
April 2016 

ContractAmount: 280,521.00 
March 2016 

Contract Amount $ • i,303,i31.40 

Contract Amount: 185;961.00 

Contract_ ~ount: 91,150.00 

Contract Amount: 380,000.00 

Contract Amount: 957,551.00 

Project: Sidney Storm Water 
• Improvements 

Project: Racetrack Road Widening 

Project: Gates ofStJobns 

Project: Villages of Seloy 
2A 

Project: Villages of Seloy 
Lift Station 1 

Project: Lift Station Imp 
Osprey & Sawgrass Marriott 

Project: City of Jacksonville Beach 
South Beach Park'Pond Removal 

Project: Ocean Forest 
Drainage Improvements 

Project: Isla Drive Drainage · 
Improvements 

_) 

Project: Russell Park 
Multi Purpose Path 

Project: Salt Air Neighborhood 
Storm Water Improvements 

Project: Magnolia Ave Area 



75KingSt Water Main Improvements 
St Augustine, Fl. 32085 

Petticoat Schmitt Civil Contractors Contract Amount: 807,729.08 . Project: Dobbs Rd/ Kings Estate Rd 
6380 Philips Hwy November 2014 - September 2015 
Jacksonville,Fl.32216 

City of Jacksonville Beach 
uth North ThirdSt 
Jacksonville Beach, Fl. 
32250 
City of St Augustine 
75 King St 
St Augustine, Fl. 32085 

City of St Augustine 
75 King St 
St Augustine, Fl. 32085 

City of Jacksonville Beach 
11th North Third St 
Jacksonville Beach, .Fl. 32250 

City of St Augustine 
75 King St 
St Augustine, Fl. 32085 

C&D Construction, Inc 
P.O. Box 236577 
Cocoa, Fl. 32923-6577 

City of Jacksonville Beach 
11 North Third St 
Jacksonville, Fl. 32250 

City of St Augustine , 
75 King St 
St Aug_nstine , Fl. 32084 

City of Jacksonville Beach 
11 North third St 
Jacksonville, Fl. 32250 

Contract Amount$ 3,597,507.20 Project: Williams Coastal Blvd 
May 2013 - March 2015 Heights & South Beac 
Contract Amount $605,209.98. Project: Abbott Tract Utility Imp. 

Contract Amount $50,842.00 
July 2014 - September 2014 

Contract Amount $ 865,868.86 
February 2014 - January 2015 

Contract Amount $169,105.50 

Contract Amount $445,369.53 

Contract Amount $633,010.00 

Contract Amount : $340,587.01 

Contract Amount $ 171,162.00 

Project: Palmetto Ave 
City of St Augustine Maintenance 

Project: Phase IIIB Improvements 

Project: North City Imp 
Old Mission A.ve Water Main. 

Project: Avenida M~nendez 
Seawall 

Project: 12th Ave South . 
Erosion Control 

Project: Palmer St water Main 
Upgrade 

Project: Water main Valve 
Rep.Various Locations 



City of St Augustine 
75 King St 
St Augustine, Fl. 32084 

City of Jacksonville Beach 
11 North Third St 
Jacksonville,Fl.32250 

City of St Augustine 
75 King St 
St Augustine , Fl. 32084 

City of J~cksonville Beach 
11 North third Street 
Jacksonville, Fl.32250 

City of St Augustine 
75 King St 
St Augustine , Fl. 32084 

City of Jacksonville Beach 
11 North Third Street 
Jacksonville, FL 32250 
Contact Junior Lilly 

City of Jacksonville Beach 
11 North Third Street 
Jacksonville, FL 32250 
Contact Junior Lilly 

City Of St Augustine 
75 King Street 
St Augustine Fl; 32084 • 
Attn: Marcus Pinson 

City Of St Augustine 
75 King Street 
St Augustine Fl, 32084 
Attn: Marcus Pinson 

St Johns County 
2446 Dobbs Rd 
St Augustine, Fl. 32086 
Aaron Zambo 

St Johns County 

Contract Amount $467,990.00 

Contract Amount $521,116.70 
June 2012 - May,2013 

Contract Amount:$ 719,080.00 

Contract Amount : $532,515.00 

Contract Amount : $ !?68,275.00 

Contract Amount: $455,000.00 

Phone: 904-247-6286 

Contract Amount: $455,000 

Phone: 904-247-6286 

Contract Amount: $44,750.00 
Contract Amount:$55,559.00 
Contract Amount: $37;391.60 
Marcus Pinson: 904-209-4278 

Contract Amount: $72,000.00 

Contract Amount: $413,953.00 

Phone: 904-209-2628 

Contract Amount: $838,393.40 

Project: Lincolnville Water Main 
Improvements 

Project : Duval Drive Roadway & 
Drainage Improvement 

Project: Lift Station 51 & 52 

Project: Modification to LS # 3 

Project: Storm Water Upgrades 

Project: Lake Mildred Storm Water 
Pump station 

Project: 2nd & 4th Ave Nortli Water .. 
Mainlmp. • • 

Project: Ribault 
Project: Andreas 
Project: North Matanzas • 

Project: Pump Station No 2 
Rehabilitation ' 

Project: Sevilla Gardens 
Sewer System Improvements 

Project: Woodland West 



2446 Dobbs Rd 
St Augustine, Fl. 32086 
Aaron Zambo 

City Of Palatka 
201 North 2nd St 
Palatka, Fl. 32177 
Daryl Myers 

Pat Cook Construction 
1904 Manatee Ave W #300 
Bradenton, FL 34205 
Mark Coyne 

City of Atlantic Beach 

Project 
800 Seminole Road 
Atlantic Beach, FL 32233 
Contact: Rick Carper 

St. Johns County BOCC 
2740 Industry Center Road 
St. Augustine, FL 32084 
Contact Joan Anderson 

St. Johns County BOCC 
1205 SR16 
St. Augustine, FL 32084 
Contact Robert Zammataro, PE 

City of St. Augustine 
P.O. Box210 
St. Augustine, FL 32085 
Contact: _Paul Spangler 

City of Jacksonville Beach 
11 North Third Street 
Jacksonville, FL 32250 
Contact Junior Lilly 

R.B. Gay Construction 
P.O. Box:·3995 '· 
Jacksonville, FL 32206 
Contact: Alan Reeves 

Ruggeri Constructio~ 
815 S.R. 206 East 
St. Augustine, FL 32086 

Halifax Paving 
P.O. Box 730549 

Phone: 904-260-6288 

ContractAmount: $819,419.72 

Phone:904-260-6288 

Contract Amount: $100,650.00 

Phone: 941-749-1959 

I 
Contract Amount: $39,252.68 

Phone: 904-247-5834 

Contract Amount: $195,011.00 

Phone: 904-209-0128 

Contract Amount: $490,761.98 

Phone: 904-209-2604 

Contract Amount: $21.529.00 

Phone: 904-825-1042 

Contract Amount: $1,519,325.95 

Phone: 904-247-6286 

Contract Amount: $778,727.87 
' I . 

Phone: 904-354-8201 

Contract Amount: $156,960.00 

Phone: 904-797-0201 

Subdivision . Sewer System Imp. 

Project: Dunham Street Water Main 
E;xtension 

Project: Wards Creek & 
Timberlin Creek Elementary 
Sewer/Gravity 

Project: George Street Sidewalk 
and Drainage CDBG 

Project: Shores Blvd 
Pipe Replacement 

Project: Treasure Beach 
Water Main Improvements 

Project: Pump Station 
23 Repairs 

Project: Infrastructure 
Improvem~rits Parts A, B &_ C 

Project: EOC 

Project: Forest Oaks 

ContractAmount: $2,350,000 Project: Conservatory 



Ormond Beach, FL. 32173 
Contact: Ruth 



ADDENDUM #1 
August 7, 2024 

To: Prospective Bidders 
From: St. Johns County Purchasing Department 
Subject: IFB No: 1923; Hastings Water Transmission Main Project - ARPA Funded 

This Addendum #1 is issued for further Bidders information and is hereby incorporated into the IFB 
Documents. Each Bidder must incorporate any and all revisions, clarificat ions, and/or supplemental 
information provided in all issued addenda with the submitted Bid. Bidders must complete and submit 
Attachment "P", acknowledging all issued addenda with their Bid as provided in the IFB Documents. 

Revisions/Clarifications: 
The County provides the following revisions and/or clarifications to be incorporated into the IFB 
Documents : 

1. FDEP notified the County that there is an area of possible petroleum groundwater contamination, at 
the tie-in near Parcel 044590000 (Sheet Cl.09, STA 75+31.06) as shown below. 
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Exhibit B Water Transmission Line #1 Technical Specifications, Dated June 2024 (Ardurra), Section 
01150 Measurement and Payment, Subsection 3.1 Bid Items: Hastings Downtown Water 
Transmission Main Project and Attachment "A" Schedule of Value is being revised by this Addendum 
to add a Contaminant Treatment Allowance (Tech Spec Bid Item No. 18) amount of $20,000. The 
Contaminant Treatment Allowance entails costs associated with a treatment system and/or BMP 
required if the discharge water from the dewatering tests positive for contaminants. This item 
includes preparation of a treatment plan, treatment, hauling, and disposal of any contaminants. 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



Authorization for use of any of this Allowance shall be made by the Owner in writing prior to 
performing the associated Work. 

2. Extension and Draft of the U.S. Department of Housing and Urban Development (HUD) Contract for 
Loan Guarantee Assistance Under Section 108 is hereby incorporated as Exhibit "G." 

3. Davis-Bacon Wage Determination, Dated July 12, 2024, is hereby incorporated as Exhibit "H." 

4. The County may elect to util ize funding through a U.S. Department of Housing and Urban 
Development (HUD) Contract for Loan Guarantee Assistance pursuant to Section 108 as a partial 
funding source for IFB 1923. In anticipation of the potential application of HUD funding for this project, 
the following sections of Part 1- General Terms and Conditions are hereby revised or added : 

REVISION: Section 45. Disadvantaged, Small, Minority, And Women Owned Business Enterprises 
It is the intent of the County to ensure that Disadvantaged Business or Small Business Enterprise 
(DBE/SBE), Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) have equa l 
opportunity to receive and participate in Federal assisted contracts and also uphold the following 
standards: 
• To ensure nondiscrimination in the award and administration of Federal assisted contracts; 
• To create a level playing field on which DBEs can compete fairly for Federal assisted contracts; 
• To ensure that the DBE Program is narrowly tailored in accordance with applicable law: 
• To help remove barriers to the participation of DBEs in Federal assisted contract: and 
• To assist the development of firms that can compete successfully in the market place outside the 

DBE Program. 

If the Bidder is not a DBE/MBE/WBE firm the contactor entering into an agreement for this project 
must meet the following criteria: 
• Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors OR 
• If unable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit 

documentation deta iling the Good Faith Efforts made in utilization of potential DBE/MBE/WBE 
Subcontractors 

State of Florida resources: 
Career Source - http://www.careersourcenortheastflorida.com/ 
DEO Disaster Recovery - https ://disasterrecovery.employflorida .com/vosnet/Default.aspx 

The Section 3 program of the Housing and Urban Development (HUD) Act of 1968 requires that 
recipients of certain HUD financial assistance, to the greatest extent feasible, provide job train ing, 
employment, and contracting opportunities for low- or very-low income residents in connection with 
projects and activities in their neighborhoods. Section 3 is a provision of the HUD Act of 1968 that 
helps foster local economic development, neighborhood economic improvement, and individual self­
sufficiency. 

If the Bidder is not a Section 3 firm entering into an agreement for this project must make Good Faith 
Efforts to utilize Section 3 sub-consultants; by visiting the following website and obtaining a current 
list of Section 3 business enterprises in the closest metropolitan area available: 

https://data.hud.gov/sec3 form .html 
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Required services shall be performed in accordance with applicable local, state, and federal rules, 
laws, codes and regulations from the Housing and Urban Development (HUD), Federal Emergency 
Management Agency (FEMA), Federal Highway Administration (FHWA), Florida Department of 
Transportation (FOOT), Florida Department of Health (FDH), Natural Resources Conservation Services 
(NRCS), and the Florida Department of Environmental Protection (FDEP), as well as any other 
applicable, governing agencies, and their recovery, reimbursement, and assistance programs. 

ADDITION: Section 46. Davis-Bacon Act 
The Davis-Bacon and related Acts (DBRA) generally apply to contractors and subcontractors 
performing on federal and federally assisted contracts in excess of $2,000 for construction, alteration, 
or repair (including painting and decorating). Laborers and mechanics performing on the site of the 
work of DBRA-covered contracts are entitled to receive prevailing wage rates for such work. 

The Davis-Bacon and related Acts (DBRA) require that contractors and subcontractors performing on 
covered contracts pay any and all laborers and mechanics employed under the Contract, no less than 
the locally prevailing wages and fringe benefits for corresponding work on similar projects in the area, 
as provided by the Department of Labor, and as shown on Exhibit "H" - Davis-Bacon Wage 
Determination, Dated July 12, 2024, attached hereto. 

Record keeping 
Under the Davis-Bacon and related Acts, covered contractors must maintain payroll and basic records 
for all covered laborers and mechanics during the course of the work and for a period of three years 
thereafter. Records to be maintained include: 
• Name, address, and social security number of each worker 
• Each worker's work classifications 
• Hourly rates of pay, including rates of contributions or costs anticipated for fringe benefits or their 

cash equivalents 
• Daily and weekly numbers of hours worked 
• Deductions made 
• Actual wages paid 
• Detailed information regarding bona fide fringe benefit plans and programs, including records 

that show that the plan or program has been communicated in writing to the laborers and 
mechanics affected 

• If applicable, detailed information regarding approved apprenticeship or trainee programs 

Reporting 
Each covered contractor and subcontractor must, on a weekly basis, provide the contracting agency 
a copy of all payrolls providing the information listed above under "Record keeping" for the preceding 
weekly payroll period, except that that full social security numbers and home addresses shall not be 
included on weekly transmittals, and instead the payrolls only need to include an individually 
identifying number for each worker (e.g., the last four digits of the worker's social security number). 
Each payroll submitted must be accompanied by a "Statement of Compliance" using page 2 of Form 
WH-347 Payroll (For Contractors Optional Use), or any form with identical wording, certifying 
compliance with applicable requirements. The statement is to be signed by the contractor or 
subcontractor, or by an authorized officer or employee of the contractor or subcontractor who 
supervises the payment of wages, and delivered to a representative of the federal or state agency in 
charge. This must be submitted within seven days after the regular pay date for the pay period. Form 
WH-347 and instructions are available at the following links: 
https://www.dol.gov/whd/forms/wh347.pdf and https://www.dol .gov/whd/forms/wh347instr.htm 
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5. Federal and State Requirements Clarification: The project is funded by multiple federal financial 
assistance programs. The Contractor agrees to comply with all applicable federal and state laws, 
regulations, executive orders, and agency/grant-specific requirements. This includes, but is not 
limited to, 2 CFR Part 200 (Uniform Administrative Requirements, Cost Principles, and Audit 
Requirements for Federal Awards), Exhibit "F" Appendix II to Part 200, Title 2, as of June 3, 2024, and 
Exhibit "E" American Rescue Plan Act Of 2021 (ARPA) Required Contract Clauses. In the event of a 
conflict between these requirements, the Contractor is required to adhere to the most stringent 
requirement. 

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, AUGUST 14, 2024 AT 2:00 PM EST 

END OF ADDENDUM NO. 1 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "A" (REVISED BY ADDENDUM# 1) 

Schedule of Value 

BIDDERS MUST FILL OUT THE TABLES BELOW COMPLETELY. Failure to complete and submit the Schedule of Values will 

result in the bid proposal being deemed non-responsive and removed from consideration for contract award . Bidder shall 

complete and submit with their Bid Proposal th is Schedule of Values to demonstrate the breakdown of costs included in 

the submitted Total Not-to-Exceed amount. Quantities provided herein are estimates only, presented for establishing t he 

total value of the Bid. Actual cost of the project will be based on the unit prices and actual quantities for work satisfactorily 

completed in accordance with the provisions of the awarded contract. 

WATER TRANSMISSION LINE #1 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Unit Cost Total Cost 
Measure Quantity 

GENERAL CONDITIONS (FOR WATER TRANSMISSION LINE #1) 

1 Mobilization/Demobilization LS 1 $ 

2 Maintenance of Traffic LS 1 $ 

3 Construction Bond and Insurance LS 1 $ 

4 
Allowance - Permit Fees and Materials 

LS 1 $ 20,000.00 
Testing 

5 
Allowance - Contaminant Treat ment (Tech 

LS 1 $ 20,000.00 
Specs Bid Item #18) 

WATER TRANSMISSION LINE #1 

16" HOPE DR-11 TWM by HOD (S Dancy 
6 Ave. - STA 4+83 to STA 9+80) (Tech Spec LS 1 $ 

Item# 2a) 
16" HOPE DR-11 TWM by HOD (N Dancy 

7 Ave. - STA 13+42 to STA 17+33) (Tech Spec LS 1 $ 
Item# 2b) 
16" HOPE DR-11 TWM by HOD (Saint Johns 

8 Ave. - STA 33+69 to STA 40+55) (Tech Spec LS 1 $ 
Item# 2c) 

9 
12" C-900 PVC DR-18 TWM by Open Cut 

LF 2,800 $ $ (Tech Spec Item# 3) 

10 Ductile Iron Fittings (Tech Spec Item# 4) TON 3 $ $ 

11 
12" MJ Resilient Wedge Gate Valve (RWGV) 

EA 13 $ $ (Tech Spec Item# 5) 

12 Air Release Valve Assembly (Tech Spec Item 
EA 6 $ $ #6) 

13 
Excavatable Flowable Fill (Tech Spec Item# 

CY 100 $ $ 7) 
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14 
Fire Hydrant Assemblies (Tech Spec Item# 

EA 2 $ $ 8) 

15 Locate Stations (Tech Spec Item# 9) EA 10 $ $ 

16 
No. 57 Stone Gravel Road Replacement 

SY 140 $ $ (Tech Spec Item # 10) 

17 Asphalt Sub-Grade (Tech Spec Item# 11) SY 570 $ $ 

18 Asphalt Base Course (Tech Spec Item# 12) SY 570 $ $ 

19 
Asphalt Surface Course Tech (Spec Item# 

SY 570 $ $ 13) 

20 
6" Reinforced Concrete Roadway 

SY 400 $ $ Replacement (Tech Spec Item # 14) 

21 Site Restoration (Tech Spec Item# 15) LS 1 $ 

WATER TRANSMISSION LINE #1 NOT-TO-EXCEED BID PRICE (BID ITEMS# 1-21) $ 

BID ALTERNATE #1-ADD COST-WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Unit Cost Total Cost 
Measure Quantity 

GENERAL CONDITIONS (FOR BID ALTERNATE #1-WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $ 
"· 

2 Maintenance of Traffic LS 1 $ 
.· 

3 Construction Bond and Insurance LS 1 $ 

4 
Allowance - Permit Fees and Materials 

LS 1 
<. 

$ 20,000.00 
Testing 

BID ALTERNATE #1 - WATER TRANSMISSION LINE #2 

5 2" WM Bypass LS 1 $ 

6 8" PVC DR-18 Water Main LF 15 $ $ 

7 12" PVC DR-18 Water Main LF 900 $ $ 

8 16" PVC DR-18 Water Main LF 15 $ $ 

9 
16" HDPE (DIPS) DR-11 Force Main 

LF 37 $ $ 
(Connection near WTP) 

10 811 90-degree Bend, MJ EA 1 $ $ 

11 12" 45-degree bend, MJ EA 2 $ $ 
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12 12" x 811 Tee, MJ EA 1 $ $ 

13 12" x 12" Tee, MJ EN 1 $ $ 

14 12" Cap EA 2 $ $ 

15 8" Cap EA 1 $ $ 

16 16" 11.25-degree bend, MJ EA 2 $ $ 

17 16" x 16" Tee, MJ EA 1 $ $ 

18 16" x 12" Reducer, MJ EA 3 $ $ 

19 16" HOPE x DI Restrained adapter EA 5 $ $ 

20 Bell Joint Restraints EA 29 $ $ 

21 8" Vertical Gate Valve and Box EA 1 $ $ 

22 12" Vertical Gate Valve and Box EA 4 $ $ 

23 1" Combination Air Release Valve EA 2 $ $ 

24 Fire Hydrant Assembly EA 3 $ $ 

25 
16" HOPE DR-11 (DIPS) by HDD (S Dancy Ave 

LS 1 $ 
- STA 1 +50 to STA 6+00) 

26 Select Backfill CMCY 350 $ $ 

27 SJC Standards - Roadway Repair SY 22 $ $ 

28 SJC Standards - Roadway Mill and Overlay SY 133 

BID ALTERNATE #1-ADD COST-WATER TRANSMISSION LINE #2 NOT-TO-EXCEED BID 
$ 

PRICE (BID ITEMS# 1-28) 
.; 

BID ALTERNATE #2 -ADD COST -WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Measure Quantity 
Unit Cost Total Cost 

GENERAL CONDITIONS (FOR BID ALTERNATE #2 -WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $ 

2 Maintenance of Traffic LS 1 $ 

3 Construction Bond and Insurance LS 1 $ 

BID ALTERNATE #2 -WATER TRANSMISSION LINE #2 
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4 811 PVC DR-18 Water Main LF 18 $ $ 

5 12" PVC DR-18 Water Main LF 190 $ $ 

6 16" PVC DR-18 Water Main LF 10 $ $ 

7 8" 90-degree Bend, MJ EA 1 $ $ 

8 12" x 8" Tee, MJ EA 1 $ $ 

9 12" Cap EA 1 $ $ 

10 811 Cap EA 1 $ $ 

11 16" 11.25-degree bend, MJ EA 2 $ $ 

12 16" x 12" Reducer, MJ EA 2 $ $ 

13 16" HOPE x DI Restrained adapter EA 2 $ $ 

14 Bell Joint Restraints EA 9 $ $ 

15 8" Vertical Gate Valve and Box EA 1 $ $ 

16 12" Vertical Gate Valve and Box EA 2 $ $ 

17 1" Combination Air Release Valve EA 2 $ $ 

18 Fire Hydrant Assembly EA 1 $ $ 

19 
16" HOPE DR-11 (DIPS) by HOD (CR 13 S 

LS 1 $ 
Crossing - STA 14+50 to STA 27+00) 

20 Select Backfill CMCY 20 $ $ 

BID ALTERNATE #2 -ADD COST - WATER TRANSMISSION LINE #2 NOT-TO-EXCEED BID 
$ 

PRICE {BID ITEMS# 1-20) 

BID ALTERNATE #3 -ADD COST -WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Unit Cost Total Cost 
Measure Quantity 

GENERAL CONDITIONS {FOR BID ALTERNATE #3 -WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $ 
,' .•• 

-,, 

2 Maintenance of Traffic LS 1 $ ,. ,, 

' 3 Construct ion Bond and Insurance LS 1 $ 

BID ALTERNATE #3 - WATER TRANSMISSION LINE #2 
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4 12" PVC DR-18 Water Main LF 3570 $ $ 

5 12" x 12" Tee, MJ EN 1 $ $ 

6 12" Cap EA 2 $ $ 

7 16" 11.25-degree bend, MJ EA 2 $ $ 

8 16" x 12" Reducer, MJ EA 2 $ $ 

9 16" HOPE x DI Restrained adapter EA 2 $ $ 

10 Bell Joint Restraints EA 110 $ $ 

11 12" Vertical Gate Valve and Box EA 8 $ $ 

12 1" Combination Air Release Valve EA 5 $ $ 

13 Fi re Hydrant Assembly EA 7 $ $ 

14 
16" HOPE DR-11 (DIPS) by HOD (George 

LS 1 $ 
Miller Rd - STA 46+00 to STA 56+00) 

15 Select Backfill CMCY 1440 $ $ 

16 SJC Standards - Roadway Repair SY 25 $ $ 

17 SJC Standards - Roadway Mill and Overlay SY 80 $ $ 

BID ALTERNATE #3 -ADD COST-WATER TRANSMISSION LINE #2 NOT-TO-EXCEED BID 
$ 

PRICE (BID ITEMS# 1-17) 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

PART I - GENERAL TERMS AND CONDITIONS 

1) PURPOSE 

The purpose of the project is to construct one (1) new water transmission main extended from the Hastings Water 
Treatment Plant (WTP) : 

• Water Transmission Line #1: New water transmission main from the existing Hastings WTP along N Dancy and 
St. Johns Avenue to a tie in location to an existing main on the east side of N Main Street. Includes installation 
of approximately 4,300-LF of 12-inch DR-18 C-900 PVC via open cut and 16" HOPE DR-11 via HDD, including 
piping, fittings, valves, hydrants and other appurtenances. Installation will be in County and FOOT right-of­
way (ROW) and acquired easements. Designed by Ardurra. 

The County is seeking to construct one (1) additional new water transmission main that is being considered as a Bid 
Alternate #1: 

• Water Transmission Line #2 : The work will begin at the 12-inch stub-out at the Hastings WTP site and continue 
south along S Dancy Avenue via open cut and HDD before turning east at the S Dancy Ave and George Miller 
Road intersection. The proposed water main will continue eastbound along the easement north of George 
Miller Road to station 14+44. Designed by Mott Macdonald. 

For Bid Alternate #2 - Water Transmission Line #2, the County is proposing the open-cut installation will change to 
HOD near station 14+44, and the pipe route will cross the CR 13 South and George Miller Road intersection, where 
the pipe alignment will transition to the easement south of George Miller Road. The proposed installation will change 
to open-cut near Vanessa Ave., and the Alternate Bid 2 portion of the contract will terminate just past the 12" x 8" 
stub-out. 

For Bid Alternate #3 - Water Transmission Line #2, the County is proposing the water main to continue along the 
easement south of George Miller Rd . to Sta. 46+00 via open-cut. Here the proposed water main will shift to installation 
via HDD, and the alignment will transition to the northern shoulder of George Miller Road. The proposed water main 
will transition back to open-cut installation before turning north into the SJC utility easement north of Smith Road, 
where it will continue north until its termination at the southern shoulder of SR207. 

The project includes Federal funding through the American Rescue Plan Act (ARPA). 

2) DEFINITIONS 
Terms used within this Invitation for Bids ("IFB") shall have the meaning as set forth in the St. Johns County Purchasing 
Policy ("Policy" ), or as otherwise defined herein. Any definition provided herein, shall govern over the definitions 
provided in the Policy. 

3) COMPLIANCE WITH ST. JOHNS COUNTY PURCHASING POLICY 

All provisions of the Policy and associated procedures are incorporated into the Bid Documents by reference, and are 
fully binding. Bidders are required to submit their Bids, and to conduct their activities in accordance with the Policy 
and associated procedures. 

4) MINIMUM QUALIFICATION REQUIREMENTS 
Bidders must be fully licensed and authorized to do business in the State of Florida, must be registered with the State 
of Florida, Division of Corporations, and must be currently licensed as a Certified General Contractor (CGC) or Certified 

Underground Utility and Excavation Contractor (CUC) as of the submittal deadline for Bids. 

Bidder must be registered with www.SAM.gov with a status of "Active" and have no Active Exclusions cited. 

The Bidder must be currently Florida Department ofTransportation (FOOT) pre-qualified in the following work class: 

3 



(40) Underground Utility (Water and Sewer). A letter from FOOT confirming pre-qualification, at the time of bid 
submittal, in the required work class must be submitted with the sealed bid proposal. A letter from FOOT confirming 
pre-qualification, at the time of bid submittal, in the required work classes must be submitted . 

The Bidder is to submit a list of any and all relevant experience within the last five (5) years with the proposed scope 
of work. The list must include the Client's information, total contract value, and completion timeframes. The Cou nty 
reserves the right to check any and all references. 

The Bidder is to submit a Letter of Bonding Capability and Capacity from the Bidder's Surety (not the agent) 
demonstrating the level of bonding capability/capacity held by the Bidder is a minimum of $3 million dollars. Surety 
must be licensed to do business in Florida, have been in business and have a successful continuous operations for at 
least three (3) years . Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty 
percent (20%) of its surplus to policyholders . Surety must have fulfilled all of its obligations on all other bonds given 
to the Owner. Surety must have good underwriting, economic management, adequate reserves for undisclosed 
liabilities, net resources for unusual stock, and sound investment and have an "A" rating or better. 

Bidders shall provide proof of qualifications by completing and submitting Attachment "D" - Licenses and 
Certification List along with a copy of each license and certificate listed. All licenses and certifications must be valid 
and current as of the date the Bid is submitted. 

FAILURE BY A BIDDER TO DEMONSTRATE MEETING OR EXCEEDING THE MINIMUM QUALIFICATION REQUIREMENTS 

STATED ABOVE, SHALL BE GROUNDS FOR DISQUALIFICATION AND REMOVAL FROM FURTHER CONSIDERATION FOR 
AWARD. The County reserves the right to request additional information regarding the qualification and experience 
of the Bidder in order to determine the responsibility of the Bidder to perform the specified work. 

5) DESIGNATED POINT OF CONTACT 

The County's Designated Point of Contact for this IFB is Bryan Matus, Senior Procurement Coordinator, St. Johns 
County Purchasing Department. Any and all questions and/or inquiries shall be directed, in writing, via email to 
bmatus@sjcfl.us . In the event the Designated Point of Contact is absent or otherwise unavailable for more than three 
(3) business days, firms may contact Diana Fye, Senior Procurement Coordinator, at dfye@sjcfl.us. 

6) NON-MANDATORY PRE-BID MEETING 

A Non-Mandatory Pre-Bid Meeting will be held on Friday, July 19, 2024, at 11:00 AM in the St. Johns County Utility 
Department, 1205 State Road 16, St. Augustine, FL 32084. Bidders are not required to attend the Pre-Bid Meeting, 
but it is strongly recommended by the County. Bidders and sub-contractors are encouraged to visit the Project Site 
prior to the Pre-Bid Meeting in order to familiarize themselves with the site conditions . Please do not park in 
designated customer service parking spots. 

7) QUESTIONS 

Any and all questions related to this project shall be directed, in writing, to the Designated Point of Contact. Questions 
are due no later than four o'clock (4:00PM EDT) on Monday, July 29, 2024, so that any necessary addenda may be 
issued in a timely manner. Any questions received after the above deadline will not be answered unless previously 
approved by the SJC Purchasing Director, Purchasing Manager, or other designated County Representative. 

8) BID SUBMITTAL REQUIREMENTS 

The submittal deadline for Bids shall be no later than 2:00PM EST on Wednesday, August 14, 2024. Bids must be 
submitted to : 

SJC Purchasing Department 
500 San Sebastian View 
St. Augustine, FL 32084 
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Each Bidder must submit one (1) original hard copy oftheir Bid, in a sealed envelope or container, and plainly marked 
with the Bidder's full legal company name, mailing address, and recite: "Bid No: 1923; HASTINGS WATER 
TRANSMISSION MAIN PROJECT - ARPA FUNDED". A mailing label has been provided herein for Bidders to use to 
identify their Bid. 

All required forms and attachments, including the Official County Bid Form, must be completed, and all required 
information provided. Information must be typewritten or manually written in blue or black ink. Each Bid must include 
the Bidder's full legal company name, mailing address, telephone number, and must identify whether the Bidder is a 
sole proprietor, partnership, corporation or other legal entity. The submitted Bid should NOT include a fully copy of 
the Bid General Terms and Conditions. 

All mail delivered to the County is processed through SJC Central Receiving. Respondents must factor the additional 
time for processing when mailing their Proposals to the County. Any bids that are not delivered to the SJC 
Purchasing Department by the Submittal Deadline above shall not be considered, even ifthe Proposal is delivered to 
SJC Central Receiving prior to the deadline above. SJC Purchasing is not responsible for Bids that are delayed in 
delivery due to mail processing activities of the County's Central Receiving Office. 

Bidder shall assume full responsibility for timely delivery of their submitted Bid at the location designated above for 
receipt of Bids. Bids shall be delivered to the designated location prior to the submittal deadline provided above, or 
as revised by addendum. Bids received after the established submittal deadline will not be considered and will be 
returned to the sender unopened. 

Bidders must only submit one (1) Bid in response to this IFB. Oral, telephonic, telegraphic, or electronic Bids are invalid 
and will not receive consideration. 

Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and numerals, and in the 
case of a discrepancy between the two, the amount expressed in words shall govern. Additionally, where there are 
unit prices and extended prices, the unit prices shall govern over extended pricing. 

Any interlineations, alterations, or erasures by the Bidder on the Bid Form must be initialed by the signer of the Bid. 
Failure to do so may cause the Bid to be cons idered non-responsive. 

Bidder shall make no stipulation on the Bid Form, nor qualify the submitted Bid in any manner. To do so will classify 
the Bid as being non-responsive. 

Any submitted Bid must be signed by an approved representative of the Bidder, legally authorized to bind the Bidder 
to a contract. In the event the Bid is signed by a representative who is not a principal of the Bidder, a Delegation of 
Authority Letter must be submitted with the Bid, stating the delegation of authority by principal(s), owner(s), or 
officer(s) of the Bidder for the signing representative. The delegation of authority must be signed by the 
principal/owner/officer of the Bidder, and must state the limits and duration of the delegation to the signing 
representative. 

A Bid submitted by an agent must have a current Power of Attorney attached, certifying the agent's authority to bind 
the Bidder. 

All Bids submitted in response to this IFB shall become the property of the County and will not be returned to the 
Bidders. In the event of an award, all documentation produced as part of the award shall become exclusive property 
of the County. 

9) CONSIDERATION OF BIDS 
Opening of Bids: Unless stated otherwise in an Addendum, Bids received by or before the submittal deadline will be 
opened publicly, immediately after the submittal deadline provided herein. The Bid Tabulation shall be posted to 
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DemandStar, upon verification of Bids and all information. 

Rejection of Bids: The County reserves the right to reject any or all Bids that are not materially responsive to the 
requirements provided herein, or if it is determined to be in the best interest of the County. The County may also 
waive any minor formality or irregularity of any submitted Bid, provided the minor formality or irregularity does not 
materially impact the submitted Bid. 

Bid Award: It is the intent of the County to award to the lowest and most responsive and responsible Bidder, based 
upon the Not-to-Exceed Bid Price for Water Transmission Line #1. 

The County shall have the right to accept alternates in any order or combination and to determine the low Bidder on 
the basis of the sum of the Not-to-Exceed Price and/or the Alternates accepted if alternate bids are requested in t he 
Official County Bid Form. The County is under no obligation to award any Bid Alternates, unless it serves the best 
interest ofthe County to do so. 

If an award is made, it will be made within ninety (90) days from the date of the Bid opening, unless stated otherwise 
in an Addendum. Submitted Bids must remain valid fo r a minimum of ninety (90) days from the date of the Bid 
opening, and shall be irrevocable during this time unless otherwise agreed to by the County. 

If only one (1) Bid is received, the County reserves the right to negotiate with the responding Bidder, if the submitted 
Bid is responsive to the requirements provided herein. The Bid may also be rejected and the Bid re-advertised, in order 
to best serve the needs of the County. 

10) CONTRACT TIME 
The Contractor shall have ten (10) business days from Contractor's receipt of Notice of Award, to sign and return t he 
awarded Contract". The County intends to sign and return a fully executed Contract no later than seven (7) business 
days from receipt of all required documents from the Contractor, but no later than seventeen (17) consecutive 
calendar days from issuance of Notice of Award . 

The Contract Time for completion of Work under the awarded Contract shall be commenced within ten (10) business 
days of the date provided in the Notice to Proceed. Construction of the project shall reach Substantial Completion 
within two hundred seventy {270) consecutive calendar days of the date provided in the Notice to Proceed, and shall 
reach Final Completion within thirty {30) consecutive calendar days of the date of Substantial Completion. It is the 
County's expectation that the Contractor that is awarded a contract will work on any or all water transmission lines(s) 
concurrently during the term of the Contract and adhere to the specified Contract Time for the completion of all 
awarded segments. 

The Contractor and its sureties shall be liable for any damage to the County, including but not limited to denial of 
reimbursement or de-obligation of any state or federal funding resulting from the Contractor's refusal or failure to 
timely complete the work as provided in the solicitation Documents, whether or not the Contractor's right to proceed 
with the work is terminated. This liability includes any increased costs incurred by the County in completing the work. 
If the Contractor fails to achieve Substantial Completion or Final Completion of the Work by its applicable date, then 
the County shall be entitled to withhold from any amounts otherwise due the Contractor or to be paid as a debt due 
in the amount of $2,667 per calendar day. 

The parties agree that such Liquidated Damages are not a penalty but rather a genuine pre-estimate of monetary 
damages sustained by the County for loss of revenue and/or increased project administration expenses related to t his 
Contract because the Contractor failed to perform and complete Work within the time fixed for completion or 
additional time granted pursuant to the provisions hereof. The assessment of Liquidated Damages is without 
prejudice to the County's rights of termination and Contractor's obligation to complete the Work. 

Should Contractor fall behind the approved Work schedule; the County reserves the right to deduct Liquidated 
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Damages based on an estimated period of late completion. The County need not wait until the completion of Work to 
withhold Liquidated Damages from the Contractor's progress payments. 

11) PAYMENTWORKS REGISTRATION 

The County has implemented a registration process for awarded Suppliers, which includes Contractors and 
Consultants even if the Supplier, Contractor, or Consultant is currently or has previously done business with the 
County. This process is through PaymentWorks, a third-party payee management system. 

Upon award, Supplier will receive an invitation to register from the County Purchasing Department, via email, which 
will originate from the PaymentWorks system. If a Supplier has already registered within PaymentWorks, the 
registration does not have to be done again. The Supplier is responsible for completing the registration process for 
acceptance by the County, in order to receive any payments. If there are any questions about this process, Suppliers 
can reach out to Joanie Chiarelli at jchiarelli@sjcfl.us or Kayla Miller at kmiller@sjcfl .us . 

12) BIDDER'S REPRESENTATION 

By submitting a Bid, each Bidder represents and warrants that Bidder has read and understands all information and 
requirements provided herein, and that Bidder is familiar with and understands all conditions related to the work 
specified herein, and the submitted Bid is based upon all necessary considerations to perform the work in accordance 
with all specifications and requirements provided herein, or as otherwise provided in an Addendum. Bidder also 
represents that any and all costs associated with performing the specified work are included in the submitted Bid. 

13) BID DOCUMENTS 
The Bid Documents are those documents which shall govern the solicitation, submittal, consideration and award of 
submitted Bid(s), which generally includes, but is not limited to: IFB Documents, Specifications, Plans, Drawings, and 
all issued Addenda. 

Bid Documents may be obtained from www.demandstar.com or SJC Purchasing Department. The Bid Documents shall 
be used by Bidders to prepare their Bid for submittal. St. Johns County ("County") shall not assume any responsibility 
for errors or misrepresentations resulting from the use of complete or incomplete sets of Bid Documents. The County, 
in making the Bid Documents available, do so only for the purpose of obtaining Bids for the specified purpose and do 
not confer a license or grant for any other use. 

14) INTERPRETATION OR CORRECTION OF BID DOCUMENTS 

Bidders shall promptly notify the Designated Point of Contact of any ambiguity, inconsistency, or error which they 
may discover upon examination of the Bid Documents or of the site and local conditions. Bidders requiring clarification 
or interpretation of the Bid Documents shall make a written request to the Designated Point of Contact by or before 
the deadline for questions as provided herein. 

An interpretation, correction or change of the Bid Documents will be made by Addendum. Interpretations, corrections, 
or changes of the Bid Documents made in any other manner will not be binding, and Bidders must not rely upon such 
interpretations, corrections, or changes. No change will be made to the Bid Documents by the County less than seven 
(7) days prior to the submittal deadline for Bids. The County, however, reserves the right to issue addendums at any 
time prior to the submittal deadline for Bids in order to serve the best interest of the County. 

15) SUBSTITUTIONS 
The materials, products and equipment described in the Bid Documents establish a standard of required function, 
dimension, appearance and quality to be met by any proposed substitution. No substitution will be considered unless 
written request for approval has been received by the Designated Point of Contact at least fourteen (14) calendar days 
prior to the submittal deadline for Bids. Each such request shall include the name of the material or equipment for 
which it is to be substituted and a complete description of the proposed substitute, including drawings, cuts, 
performance and testing data, and any other information necessary for an evaluation. A statement setting forth any 
changes in other materials, equipment or work that incorporation of the substitute would require must also be 
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included. The burden of proof of the merit of the proposed substitute is upon the proposer of the substitute. The 
Project Manager's approval or disapproval of a proposed substitution shall be final. 

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum. Bidders must not 
rely upon approval made in any other manner. 

16) LOBBYING PROHIBITION 

In accordance with Section 9 of the Policy, Bidders SHALL NOT contact any staff member of the County, including 
members of the Board of County Commissioners, except the above referenced Designated Point of Contact with 
regard to this Invitation for Bids. Any such communication is a violation of the Policy and shall result in disqualification 
and removal from consideration for award under this IFB. 

17) ADDENDA 

Any change, clarification, revision, deletion, additional documents or information provided by the County after 
broadcast of this IFB will be provided via Addendum, and posted to Demandstar (www.demandstar.com ) with the Bid 
Documents. All planholders for this IFB will be notified of the posted addendum by Demandstar. Planholders may 
access and download issued Addenda for inclusion in their submitted Bid. Bidders may also request issued addenda 
from the Designated Point of Contact, in writing. It is the responsibility of the Bidder to acquire any addenda issued 
by the County. The County is not responsible for a Bidder's failure to obtain any issued Addendum. 

Bidders are responsible for incorporating any and all changes, clarifications, revisions, deletions, additional documents 
and information provided by Addendum into the submitted Bid. Failure by the Bidder to appropriately consider and 
incorporate the addenda into their submitted Bid may cause the submitted Bid to be considered non-responsive and 
removed from further consideration. It shall be the sole discretion of the Purchasing Manager or Director of 
Purchasing and Contracts to determine whether or not an Addendum is material to the submitted Bid, resulting in 
disqualification and removal from consideration for award. 

Each Bidder shall acknowledge all issued Addenda in the submitted Bid in the space provided on the Official County 
Bid Form, and completing and submitting Attachment "P" -Acknowledgement of Addenda with the sealed Bid. 

18) BID POSTPONEMENT/CANCELLATION 

The County may, at its sole and absolute discretion, postpone or cancel this IFB, and/or resolicit Bids in order to serve 
the best interest of the County. 

19) MODIFICATION OR WITHDRAWAL OF BID 

A submitted Bid may not be modified, withdrawn or canceled by the Bidder after the submittal deadline specified 
herein. 

Prior to the submittal deadline for Bids, a Bid submitted early may be modified or withdrawn only by written notice 
to the Designated Point of Contact. Upon notice from a Bidder to modify or withdraw a submitted Bid, provided such 
notice is received prior to the submittal deadline for Bids, the County shall return the Bid to the Bidder unopened. Any 
modified Bids must be submitted prior to the submittal deadline specified herein, in order to be considered. 

20) COSTS INCURRED BY BIDDERS 

Bidders are responsible for any and all costs associated with developing and submitting a Bid in response to this IFB. 
Additionally, Bidders are solely responsible for any and all costs associated with providing any subsequent information 
requested by the County, attending any meetings with the County, and any other activities related to this solicitation 
and subsequent award proceedings. It is expressly understood, no Bidder may seek or claim any award and/or 
reimbursement from the County for any expenses, costs, and/or fees (including attorney's fees) borne by any Bidder, 
during the IFB process. Such expenses, costs, and/or fees (including attorney's fees) are the sole responsibility of the 
Bidder. 
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21) BID SECURITY 
Each submitted Bid must be accompanied by a Bid Security, submitted on the Bid Bond Form provided herein, or in 
the form of a certified or cashier's check, in the amount of five percent (5%) of the Not-to-Exceed Bid Price submitted 
on the Official County Bid Form, pledging that the Bidder will enter into a contract with the County on the terms stated 
in the Bid and will, if required, furnish bonds as described hereunder covering the faithful performance of the Contract 
and the payment of all obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to 
furnish such bonds to the County, if required, the amount of the Bid Security shall be forfeited, not as penalty, but as 
liquidated damages. 

A Bid Security in the form of a certified or cashier's check must be made payable to the Board of County Commissioners 
of St. Johns County. 

A Bid Security in the form of a Bid Bond shall be written on the form provided herein, with an acceptable surety, and 
the Attorney-in-Fact, who shall execute the bond on behalf of the Surety shall affix to the bond, a certified and current 
copy of the Power of Attorney. The Surety Company shall meet all requirements as provided below. Any Bidder 
submitting a Bid Bond (not a certified or cashier's check) must also submit Attachment "C" - Certificate as to 
Corporate Principal. 

The County shall have the right to retain the Bid Security until either (a) a Contract is executed and bonds, if required, 
have been furnished, or (b) the County has rejected all Bids, or (c) the period of time for which Bids are irrevocable 
has elapsed, so that Bids may be withdrawn. 

If this Bid is not accepted within ninety (90) consecutive calendar days of the submittal deadline for Bids, or if the 
Undersigned delivers the executed Contract, all required documents and the required Bond, as provided in the Bid 
Documents, the Security shall be returned to the Bidder within seven (7) business days of issuance of Notice to 
Proceed. 

22) BID BOND INSTRUCTIONS 
A Bid Bond subm itted, on the form provided herein, must be completed as follows : 

• Type or Print Bidder's and Surety's names, mailing addresses, in the same language as in the Bid Documents; 
• Have authorized representatives ofthe Bidder and Surety/Surety's Agent sign in the designated spaces; 
• Attach a copy of Surety agent's Power of Attorney with an original signature of the Secretary or Assistant 

Secretary of Surety certifying the copy, unless the Power of Attorney has been recorded in St. Johns County. If 
it has been recorded, provide book and page number. 

• Submit one (1) original and one (1) duplicate, as prescribed herein for Submittal of Bids. 

23) SURETY REQUIREMENTS 
Any Surety issuing a Bond to the County, must meet the following requirements: 

• Surety must be licensed to do business in the State of Florida; 
• Surety must have a record of successful continuous operations for at least three (3) years; 
• Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty percent (20%) of 

its surplus to policyholders; 
• Surety must have fulfilled all of its obligations on all other bonds given to the County; 
• Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilities, and 

net resources for unusual stock and sound investment. 

24) TAXES 
Federal Excise and Florida Sales Tax, as well as any other applicable taxes, levies, duties, and assessments which 
Bidder is required to pay, must be included in the submitted Bids. 
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25) FORCE MAJEURE 

Bidder pledges to perform the specified work barring any delays due to Force Majeure events, which are those events 
not reasonably foreseeable and beyond the control of both the Bidder and the County, including acts of war, terrorist 
attacks, labor strikes, floods, earthquakes, epidemics, pandemics, riots, adverse weather conditions, natural disasters, 
and other acts of God. 

26) SUB-CONTRACTORS 

Each Bidder shall identify any and all proposed sub-contractors and major material suppliers to be used if awarded a 
Contract, by completing and submitting Attachment "E" - List of Proposed Sub-Contractors and Material Suppliers. 
Bidders shall also include any and all licenses and certifications held by the proposed sub-contractors and material 
suppliers, as applicable, to demonstrate their qualifications for the portion(s) of work for which they are proposed. 
The County reserves the right to reject or disqualify any proposed sub-contractor or material supplier for failure to 
meet minimum qualification requirements, minimum experience requirements, or for previously documented failure 
to perform for the County. In the event the County rejects a proposed sub-contractor or material supplier, the County 
will notify the Bidder, in writing, and Bidder may, at their option, withdraw their Bid without forfeiture of Bid Security 
or submit an acceptable substitute at no increase in the submitted Not-to-Exceed Bid Price. If Bidder fails to submit 
an acceptable substitute within seven (7) calendar days of the original notification, the County then may, at their 
option, disqualify the Bidder, at no cost to the County. 

The County reserves the right to request additional information on any proposed sub-contractor and material supplier 
in order to determine whether or not the County finds them to be sufficiently qualified and responsible to satisfactorily 
complete the work for which they are proposed. 

27) EMPLOYMENT ELIGIBILITY AND MANDATORY USE OF E-VERIFY 

As a condition precedent to entering into the awarded Agreement, and in accordance with section 448.095, F.S., the 
awarded Contractor and its subcontractors shall register with and use the E-Verify system to verify the work 
authorization status of all employees hired on or after January 1, 2021 (see Attachment "I") . 

a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the 
subcontractor does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall 
maintain a copy of such affidavit for the duration of the awarded Agreement. 

b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it 
is contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment eligibility 
shall terminate the contract with the person or entity. 

c. The County, upon good faith belief that a subcontractor knowingly violated these prov1s1ons regarding 
employment eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor 
shall immediately terminate the contract with the subcontractor. 

d. The County and Contractor hereby acknowledge and mutually agree that, a contract terminated pursuant to 
these provisions regarding employment eligibility is not a breach of contract and may not be considered as such. 
Any contract terminated pursuant to these provisions regard ing employment eligibility may be challenged in 
accordance with section 448.095(2)(d), F.S. 

e. Contractor acknowledges that, in the event that the County terminates the awarded Agreement for Contractor's 
breach of these provisions regarding employment eligibility, then Contractor may not be awarded a public 
contract for at least one (1) year after such termination . Contractor further acknowledges that Contractor is 
liable for any additional costs incurred by the County as a result of the County's termination of the awarded 
Agreement for breach of these provisions regarding employment eligibility. 

f . Contractor shall incorporate in all subcontracts made pursuant to the awarded Agreement the provisions 
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contained herein regarding employment eligibility. 

28) PUBLIC CONSTRUCTION BOND 

The awarded Contractor shall be required to obtain and submit a recorded Public Construction Bond covering the 
faithful performance of the Contract and the payment of all obligations arising thereunder in full amount of the 
awarded Contract, with such acceptable sureties, secured through the Bidder's usual sources as may be agreeable to 
the parties. The Contractor shall furnish the required bond, after full execution of the awarded Contract. The Bond 
shall be released upon satisfactory completion of the project. 

The Public Construction Bond form will be provided to the awarded Contractor with the fully executed contract. The 
Contractor shall provide the recorded Public Construction Bond to the County within three (3) bus iness days of receipt 
of the bond form and executed contract. The Public Construction Bond must be recorded after the contract is signed 
by all parties. 

Contractor shall record the Public Construction Bond with the St. Johns County Clerk of Courts, and obtain a certified 
copy ofthe recorded bond and provide to the SJC Purchasing Department. No work shall commence until the required 
bond has been delivered to the Owner. Upon receipt of the certified copy of the recorded bond, the Owner may issue 
a Notice to Proceed. 

Unless otherwise specified in the Bid Documents, the bonds shall be written on the form provided herein. The Bidder 
shall require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto a certified 
and current copy of his Power of Attorney authorizing his firm to act as agent for the Surety in issuing the bonds. 

29) INDEMNIFICATION 
Contractor shall indemnify and hold harmless the County and its officers and employees from liabilities, damages, 
losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the 
performance of this Contract. 

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further agrees 
that "damages, losses and costs", includes fines, citations, court judgments, insurance claims, restorat ion costs or 
other liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor 
and persons employed or utilized by Contractor in the performance of this Contract. 

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, for purposes of indemnity, 
the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, Contractor, its 
staff, employees, subcontractors, all deliverers, suppliers, furnishers of materials or services or anyone acting for, on 
behalf of, or at the request of Contractor. 

In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, or 
subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation shall not be limited by a limitation on the amount or type of damages, compensation or 
benefits payable by or for Contractor or any Subcontractor or subcontractor under any workers' compensation acts, 
disability benefits acts or other employee benefit acts. 

Contractor's indemnity and hold harmless obligations hereunder shall extend to all Claims against the County by any 
third party or third-party beneficiary of this Contract and all liabilities, damages, losses and costs related thereto. 

This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful, wanton 
or intentional misconduct of any Indemnified Party. 

If any provis ion(s), or portion(s) of a provision(s) of this Section, or the application thereof to any person or 
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circumstance shall, to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the 
validity, legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way be 
affected or impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to give 
effect to the intent manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceable. 

30) INSURANCE REQUIREMENTS 
Bidders is to include in the submitted Bid, proof of at least the minimum coverage amounts in the type(s) of 
insurance policies as provided below. Failure to submit proof of current coverage or certification from a qualified 
insurance provider of the Bidder's ability to obtain the required coverages upon award may be grounds for Bidder 
being deemed non-responsive and removed from further consideration. 

All insurance policies shall be satisfactory to the County and be issued by companies authorized and duly licensed to 
transact business in the State of Florida. Contractor shall furnish proof of insurance to the County prior to execution 
of the Contract. No Work shall commence under the awarded Contract until Contractor has obtained all insurance 
coverages required by the Contract. Certificates of insurance shall clearly indicate Contractor has obtained insurance 
of the type, amount, and classification as required by the Contract. Required insurance coverage shall be maintained 
in force, including coverage for Additional Insureds, until Final Completion of all Work including Warranty Work. 

No less than ten (10) days written notice shall be provided to the County prior to cancellation, non-renewal or any 
material change of required insurance policies. Yearly renewal certificates shall be provided to the County within thirty 
(30) days of expiration of the current policy. 

The types and amounts of insurance required under the Contract do not in any way limit the liability of Contractor 
including under any warranty or indemnity provision of the Contract or any other obligation whatsoever Contractor 
may have to the County or others. Nothing in the Contract shall limit the Contractor to the minimum required 
insurance coverages found in the Contract. 

The term "Additional Insured" shall mean St. John's County, its elected officials, officers, employees, agents and 
representatives. Certificates of insurance shall specifically name each Additional Insured for all policies of insurance 
except Workers' Compensation and Professional Liability. A copy of the endorsement showing the required coverages 
must accompany the certificate of insurance. 

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn : Purchasing Department 

Contractor shall procure and maintain during the life of the awarded Contract, adequate Workers' Compensation 
Insurance in at least such amounts as is required by law for all of its employees per Florida Statute 440.02. 

Contractor shall procure and maintain during the life of the awarded Contract, Comprehensive General Liability 
Insurance with minimum limits of $1,000,000 per occurrence, $2,000,000 aggregate, including bodily injury (including 
wrongful death), property damage, products, personal & advertising injury, and completed operations. This insurance 
must provide coverage for all Claims that may arise from the services and/or operations completed under the 
Contract, whether such services or operations are by Contractor or anyone directly or indirectly employed by them. 
Such insurance(s) shall also be primary and non-contributory with regard to insurance carried by the Additional 
Insureds. 

Contractor shall procure and maintain during the life of the awarded Contract, Comprehensive Automobile Liability 
Insurance with minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability and 
insuring liability aris ing out of or in any way related directly or indirectly to the ownership, maintenance or use of any 
owned, non-owned or rented/hired automobiles. 
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The required insurance limits identified above may be satisfied by a combination of a primary policy and/or Umbrella 
or Excess Liability Insurance policy. Contractor shall require each lower-tier subcontractor to comply with all insurance 
requirements appropriate for its scope of work, and any deficiency shall not relieve Contractor of its responsibility 
herein. Upon written request, Contractor shall provide County with copies of lower-tier subcontractor certificates of 
insurance. 

Providing and maint aining adequate insurance coverage is a material obligation of Contractor. County has no 
obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this 
Section. If Contractor fails to obtain and maintain all of the insurance coverages required herein, Contractor shall 
indemnify and hold harmless the Additional Insureds from and against any and all Claims that would have been 
covered by such insurance had Contractor complied with its obligations herein. 

31) FORM OF AGREEMENT BETWEEN COUNTY AND CONTRACTOR 

Unless otherwise provided by the County, the Agreement for completion of the specified work shall be written on the 
County's Master Construction Agreement. 

32) GOVERNING LAWS & REGULATIONS 

The Contractor shall be responsible for being familiar and complying with any and all federal, state, and local laws, 
ordinances, rules and regulations that, in any manner, affect the work required under the awarded Contract. The 
awarded Contract shall be governed by the laws ofthe State of Florida and St. Johns County both as to interpretation 
and performance. 

33) OSHA REQUIREMENTS 

The Contractor warrants that the product, products, or services supplied to St. Johns County shall conform in all 
respects to the st andards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended and the 
failure to comply will be considered a breach of contract. St. Johns County shall be held harmless against any unsafe 
conditions and contractor employee incidents. 

34) COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT 

Contractor certifies that all material, equipment, services, etc., furnished in this bid meets all OSHA requirements for 
the appl icable Sectors. Bidder further certifies that, if he is the successful bidder, and the material, equ ipment, service, 
etc., delivered or provided is subsequently found to be deficient in any OSHA requirement in effect on date of delivery 
or service fulfillment date, all costs necessary to bring the material, equipment, service, etc., into compliance with the 
aforementioned requirements shall be borne by the bidder. All Persona l Protective Equipment used by the contractor 
and their employees shall be ANSI certified and meet OSHA standards. 

35) TRAINING AND EDUCATION (APPLICABLE ONLY WITH CONSTRUCTION SERVICES) 

Contractors will ensure that Contractor employees are trained appropriately for their work tasking. The minimum 
requirements are found in Federal and State Regulations. Examples of this training are (but not limited to) : 

• Lockout Tagout 
• Fall Protection 
• Electrical Safety and the National Electrical Code (NEC) 
• Confined Space Entry 
• Welding/Cutting/Brazing 
• Specific Chemical Hazards 
• Excavations and Trenching 
• Heavy Equipment Operation 

Special emphasis should be given towards training and compliance with the Construction industry's "Focus Four" 
established by OSHA as an outreach program to the construction industry and its workers. Training, education, and 

13 



awareness should be provided in the areas of: 1) Fall Hazards 2) Caught-In and Between Hazards 3) Struck-By Hazards 
and 4) Electrocution Hazards. 

36) TOXIC SUBSTANCES/FEDERAL HAZARD COMMUNICATION "RIGHT TO KNOW AND UNDERSTAND" REGULATIONS 
The Federal "Right to Know and Understand" Regulation (also known as the Hazard Communication / Globally 
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to 
inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide 
training in safe chemical storage, labeling, handling practices and emergency procedures. 

Accordingly, the Contractor(s) performing under this contract shall be required to provide two (2) complete sets of 
Safety Data Sheets (SDS) to each of the departments utilizing the awarded products. This information should be 
provided at the time when the initial delivery is made, on a department-by-department basis. If performing work on 
site, it is preferred that each contractor bring their hazardous communication program and SDS in a binder labeled 
with the contractor's name and identified as a Hazardous Communication/GHS Program. Upon leaving the jobsite and 
the removal of all hazardous materials, contractors shall take their information with them. 

The transport, use, and disposal of toxic substances must be conducted in accordance with DEP/EPA regulations. 

Upon request, contractors working at St. Johns County facilities or jobsites will be given access to the written 
Hazardous Communication Program and informed where to locate SDS. 

37) TEMPORARY TRAFFIC CONTROL (TTC) / MAINTENANCE OF TRAFFIC (MOT) (APPLICABLE ONLY WITH CONSTRUCTION 
SERVICES) 
The Contractor must comply with the Florida Department of Transportation 's (DOT) Temporary Traffic Control (TTC) 
and the Manual on Uniform Traffic Control Devices (MUTCD) in the planning, development, design, implementation, 
operation, enforcement and inspection of work zone related transportation management and temporary traffic 
control on streets and highways within the State Highway System right-of-way. Training in the Advanced, 
Intermediate, and Flagger categories must be completed by the Contractor for their employee when performing right­
of-way work while under contract with St. Johns County. Contractor employees must wear a Class II (daytime), Class 
Ill (night/limited visibility) high-visibility safety vest or equivalent high-visibility apparel while performing any work 
that places them in the right-of-way. 

38) COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT 
Contractor is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational Safety and 
Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart Pas amended) and the St. Johns County 
Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns County Trenching 
and Excavation Safety Program, the more stringent requirement would apply. The Supplier is responsible for all costs 
associated with complying with the Florida Trench Safety Act (90-96, Laws of Florida), effective October 1, 1990, and 
the Occupational Safety and Health Administration's excavation safety standard. 

39) OWNER DIRECT PURCHASES 
St. Johns County reserves the right to Owner Direct Purchase materials or equipment in accordance with Section 6.2.12 
of the Policy, or implement other means in order to achieve related sales tax and other cost savings. 

40) PUBLIC RECORDS 
A. The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or 

materials, associated with this Agreement shall be subject to the applicable provisions of the Florida Public 
Records Law (Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such 
public records, may not be blocked, thwarted, and/or hindered by placing the public records in the possession of 
a third party, or an unaffiliated party. 

B. In accordance with Florida law, to the extent that Contractor's performance under this Contract constitutes an act 
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on behalf of the County, Contractor shall comply with all requirements of Florida's public records law. Specifically, 
if Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall : 

(1) Keep and maint ain public records that ordinarily and necessarily would be required by the County in order 
to perform the Services; 

(2) Upon request from the County's custodian of public records, provide the County with a copy of the 
requested records or allow the records to be inspected or copied within a reasonable time at a cost that 
does not exceed the cost as provided in Chapter 119, Florida Statutes, or as otherwise provided by law; 

(3) Ensure that public records related to this Agreement that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by applicable law for the duration 
of this Agreement and following completion of this Agreement if the Contractor does not transfer the 
records to the County; and 

(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of 
the Contractor or keep and maintain public records required by the County to perform the Services. 

C. If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor 
shall destroy any duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements . If the Contractor keeps and maintains public records upon completion of this Agreement, 
the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically 
must be provided to the County, upon request from the County's custodian of public records, in a format that is 
compatible with the County's information technology systems. 

D. Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate, 
unilateral termination of this Agreement by the County. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 

FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS 

AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 500 San Sebastian 

View, St. Augustine, FL 32084, Phone: (904) 209-0805, Email: publicrecords@sjcfl.us 

41) EQUAL EMPLOYMENT OPPORTUNITY 

In accordance with Federal, State and Local law, the submitting firm shall not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, national origin, or handicap. The submitting firm shall 
be required to comply with all aspects of the Americans with Disabilities Act (ADA) during the performance of the 
work. 

42) PROHIBITION AGAINST CONSIDERATION OF SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS 

Bidder are hereby notified of the provisions of Section 287.05701, Florida Statutes, as amended, that the County will 
not request documentation of or consider a Bidder's social, political, or ideological interests when determining if the 
Bidder is a responsible Bidder. Bidders are further notified that the County's governing body may not give preference 
to a Bidder based on the Bidder's social, political, or ideological interests. 

43) COMPLIANCE WITH FLORIDA STATUTE 287.138 

1. Pursuant to 287.138 F.S., effective July 1, 2023, the County may not enter into contracts which grants the 
Contractor access to personal identifiable information if: 1) the Contractor is owned by the government of a 
Foreign Count ry of Concern (as defined by the statute: (b) the government of a Foreign Country of Concern has a 
controlling interest in the entity; or (c) the Contractor is organized under the law of or has its principal place of 
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business in a Foreign Country of Concern. The County shall be entitled to immediately terminate this Agreement 
with liability to ensure the County's continued compliance with the statute. 

2. Pursuant to 287.138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain 
personal identifiable information under this Agreement, Contractor must submit a Fore ign Entity Affidavit to t he 
County. Additionally, effective July 1, 2025, Contractor shall submit a Foreign Entity Affidavit to the County prior 
to any renewals of this Agreement. Failure or refusal to submit a Foreign Entity Affidavit shall be cause for 
immediate termination of this Agreement by the County. 

44) BYRD ANTI-LOBBYING AMENDMENT 

Firms who apply or bid for an award of $100,000 or more shall file the required certification . Each tier certifies to the 
tier above that it will not and has not used Federal appropriated funds to pay any person or organization for influencing 
or attempting to influence officer or employee of an agency, a member of Congress, officer or employee of Congress, 
or an employee of a member of Congress in connection with obtaining any Federal contract, grant, or any other award 
covered by 31 U.S.C. § 1352. Each t ier shall also disclose any lobbying with non-Federal funds that takes place in 
connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient. 

45) DISADVANTAGED, SMALL, MINORITY, AND WOMEN OWNED BUSINESS ENTERPRISES 

It is the intent of the County to ensure that Disadvantaged Business or Small Business Enterprise (DBE/SBE), Minority 
Business Enterprise (MBE) and Women Business Enterprise (WBE) have equal opportunity to receive and participate 
in Federal assisted contracts and also uphold the following standards: 

• To ensure nondiscrimination in the award and administration of Federal assisted contracts; 
• To create a level playing field on which DB Es can compete fairly for Federal assisted contracts; 
• To ensure that the DBE Program is narrowly tailored in accordance with applicable law: 
• To help remove barriers to the participation of DBEs in Federal assisted contract: and 
• To assist the development of firms that can compete successfully in the market place outside the DBE 

Program. 

If the Bidder is not a DBE/MBE/WBE firm the contactor entering into an agreement for this project must meet the 
following criteria: 

1. Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors OR 
2. If unable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit documentation deta iling 

the Good Faith Efforts made in utilization of potential DBE/MBE/WBE Subcontractors 

END OF SECTION 
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OFFICIAL COUNTY BID FORM 
WITH ATTACHMENTS 
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BID NO: 1923 

TO: 

OFFICIAL COUNTY BID FORM 
ST. JOHNS COUNTY, FLORIDA 

THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA 

DATE SUBMITTED: _________ _ 

BID PROPOSAL OF 

Full Legal Company Name of Bidder 

Mailing Address Telephone Number Fax Number 

Bidders: Having become familia r with the requirements of the project, and having carefully examined the Bid Documents 
entitled for BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED in St. Johns County, Florida, 
the undersigned proposes to furnish all materials, labor and equipment, supervision, insurance, and all other requirements 
necessary to complete the required Work for the following Not-to-Exceed Bid Price: 

TOTAL NOT-TO-EXCEED BID PRICE WATER TRANSMISSION LINE #1: New water transmission main from the existing 
Hastings WTP along N Dancy and St. Johns Avenue to a tie in location to an existing main on the east side of N Main 
Street. Includes installation of approximately 4,300-LF of 12-inch DR-18 C-900 PVC via open cut and 16" HOPE DR-11 via 
HDD, including piping, fittings, valves, hydrants and other appurtenances. Installation will be in County and FOOT right­
of-way (ROW) and acquired easements . All costs for all labor, materials, equipment, supplies, taxes, other 
miscellaneous costs, profit, and overhead, both direct and indirect, for completion of all Work are incorporated in the 
unit prices provided on the schedule of values. 

$ _______ ______ _ 
Total Not-to-Exceed Bid Price (Written in Numerals) 

$---- - - ---------------------------- - -~~D~o~l=la~rs 
Total Not-to-Exceed Bid Price (Written in Words) 

Bidder shall insert the Total Not-to-Exceed Bid Price above, in numerals and in words. 
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BID NO: 1923 

OFFICIAL COUNTY BID FORM (CONTINUED) 

ST. JOHNS COUNTY, FLORIDA 

BID ALTERNATES 

BID ALTERNATE #1-ADD COST -WATER TRANSMISSION LINE #2 : The work will begin at the 12-inch stub-out at the 
Hastings WTP site and continue south along S Dancy Avenue via open cut and HOD before turning east at the S Dancy 
Ave and George Miller Road intersection . The proposed water main will continue eastbound along the easement north 
of George Miller Road to station 14+44. All costs for all labor, materials, equipment, supplies, taxes, other miscellaneous 
costs, profit, and overhead, both direct and indirect, for completion of all Work are incorporated in the unit prices 
provided on the schedule of values. 

$ _______________ _ 

Total Bid Alternate #1 Not-to-Exceed Price (Numerical) 

$ ____________________________________ __.-=D;..:o'"'"l=la=rs 

Total Bid Alternate #1 Not-to-Exceed Price (Written in Words) 

. BID ALTERNATE #2 -ADD COST-WATER TRANSMISSION LINE #2: The County is proposing the open-cut installation will 
change to HOD near station 14+44, and the pipe route will cross the CR 13 South and George Miller Road intersection, 
where the pipe alignment will transition to the easement south of George Miller Road. The proposed installation will 
change to open-cut near Vanessa Ave., and the Alternate Bid 2 portion of the contract will terminate just past the 12" x 
8" stub-out. All costs for all labor, materials, equipment, supplies, taxes, other miscellaneous costs, profit, and 
overhead, both direct and indirect, for completion of all Work are incorporated in the unit prices provided on the 
schedule of values. 

$ ______________________ _ 
Total Bid Alternate #2 Not-to-Exceed Price (Numerical) 

$ ____________________________________ ~_D_o_l_la_rs 

Total Bid Alternate #2 Not-to-Exceed Price (Written in Words) 

BID ALTERNATE #3 -ADD COST-WATER TRANSMISSION LINE #2 : The County is proposing the proposed water main 
will continue along the easement south of George Miller Rd . to Sta. 46+00 via open-cut. Here the proposed water main 
will shift to installation via HOD, and the alignment will transition to the northern shoulder of George Miller Road. The 
proposed water main will transition back to open-cut installation before turning north into the SJC utility easement 
north of Smith Road, where it will continue north until its termination at the southern shoulder of SR207. All costs for all 
labor, materials, equipment, supplies, taxes, other miscellaneous costs, profit, and overhead, both direct and indirect, 
for completion of all Work are incorporated in the unit prices provided on the schedule of values. 

$ _______________ _ 
Total Bid Alternate #3 Not-to-Exceed Price (Numerical) 

$ ____________________________________ __.'--'D'--'o'--'-l=la~rs 

Total Bid Alternate #3 Not-to-Exceed Price (Written in Words) 

Bidder shall insert the Bid Alternate Price above, in numerals and in words. Failure to provide Bid Alternate pricing for 
consideration shall deem the Bid unresponsive. This is to include all costs for all labor, materials, equipment, supplies, 
taxes, other miscellaneous costs, profit, and overhead, both direct and indirect, for completion of all of the Work. 
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During the preparation of the Bid, the following addenda, if any, were received: 

No.: ----- Date Received: ------ No: ___ _ Date Received: _____ _ 

Date Received : No.: Date Received: No.: ____ _ ------ ----- ------

No.: ____ _ Date Received: ------ No: ---- Date Received: _____ _ 

The Undersigned hereby declares that no person or persons, firm, or corporation, other than the undersigned are 
interested in this submitted Bid, as principals, and that this Bid is made without collusion with any person, firm, or 
corporation, and the undersigned has carefully examined, is thoroughly familiar with, and has incorporated the 
requirements and specifications of the Bid Documents in this submitted Bid. 

The Undersigned certifies that a full examination of the locations of the required work and the sources of supply of 
materials has been completed, and agrees to furnish all necessary labor, equipment and materials, fully understanding 
that any quantities shown herein are approximate only, and will fully complete all work in accordance with all 
requirements specified in the Bid Documents. 

The Undersigned declares that the statements and representations made in this Bid are true in every respect and that t he 
Bid is, in all respects, fair and made without collusion or fraud, and that no member of the St. Johns County Board, or any 
other agent or employee of the County, directly or indirectly, is interested in this Bid or in any profits expected to accrue 
therefrom . 

PAYMENT WORKS REGISTRATION (SEE PART I - GENERAL TERMS AND CONDITIONS - SUBSECTION 10): 

Authorized POC: ------------- Email Address for POC: ___________ _ 
(Name typed or printed) 

CORPORATE/COMPANY 

Full Legal Company Name: ________ ________________ (Seal) 

By: __________ _ 
Signature of Authorized Representative (Name & Title typed or printed) 

Address: ____________________________________ _ 

Telephone No.:(_) ________ _ Fax No.: (_) ________ _ 

Email Address for Authorized Company Representative: ___________________ _ 

Federal I.D. Tax Number: ___________ _ DUNS#: _____________ _ 
(If applicable) 

INDIVIDUAL 

Name: __________________________________ _ 

(Signature) (Name typed or printed) (Title) 

Address: -------------------------------------
Telephone No.:(_) ___________ _ Fax No.: ------------
Email Address: _________________ _ 

Federal I.D. Tax Number: _____________ _ 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "A" 

Schedule of Value 

BIDDERS MUST FILL OUT THE TABLES BELOW COMPLETELY. Failure to complete and submit the Schedu le of Values will 

resu lt in the bid proposal being deemed non-responsive and removed from consideration for contract award. Bidder shall 

complete and su bmit wit h their Bid Proposal this Schedule of Va lues to demonstrate the breakdown of costs included in 

t he submitted Total Not-to-Exceed amount. Quantities provided herein are estimates only, presented for establishing the 

t otal value ofthe Bid. Actual cost of the project will be based on the unit prices and actual quantit ies for work satisfactorily 

completed in accordance with the provisions of the awarded contract. 

WATER TRANSMISSION LINE #1 

Brief Description of Item 
Unit of Estimated 

Unit Cost Total Cost Bid Item No. 
Measure Quantity 

GENERAL CONDITIONS (FOR WATER TRANSMISSION LINE #1) 

1 Mobilization/Demobilization LS 1 $ 

2 Maintenance of Traffic LS 1 $ 

3 Construction Bond and Insurance LS 1 $ 

4 
Allowance - Permit Fees and Materials 

LS 1 $ 20,000.00 
Testing 

WATER TRANSMISSION LINE #1 

16" HOPE DR-11 TWM by HOD (S Dancy 
5 Ave. - STA 4+83 to STA 9+80) (Tech Spec LS 1 $ 

Item# 2a) 
16" HOPE DR-11 TWM by HOD (N Dancy 

6 Ave. - STA 13+42 to STA 17+33) (Tech Spec LS 1 $ 
Item # 2b) . 

16" HOPE DR-11 TWM by HOD (Saint Johns 
7 Ave. - STA 33+69 to STA 40+55) (Tech Spec LS 1 $ 

Item# 2c) 

8 
12" C-900 PVC DR-18 TWM by Open Cut 

LF 2,800 $ $ (Tech Spec Item# 3) 

9 Ductile Iron Fittings (Tech Spec Item# 4) TON 3 $ $ 

10 
12" MJ Resilient Wedge Gate Valve (RWGV) 

EA 13 $ $ (Tech Spec Item# 5) 

11 
Air Release Valve Assembly (Tech Spec Item 

EA 6 $ $ #6) 

12 
Excavatable Flowable Fill (Tech Spec Item# 

CY 100 $ $ 7) 

13 
Fire Hydrant Assembl ies (Tech Spec Item# 

EA 2 $ $ 8) 

14 Locate Stations (Tech Spec Item# 9) EA 10 $ $ 

15 
No. 57 Stone Gravel Road Replacement 

SY 140 $ $ (Tech Spec Item# 10) 

16 Asphalt Sub-Grade (Tech Spec Item# 11 ) SY 570 $ $ 
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17 Asphalt Base Course (Tech Spec Item# 12) SY 570 $ $ 

18 
Asphalt Surface Course Tech (Spec Item# SY 570 $ $ 13) 

19 
6" Reinforced Concrete Roadway SY 400 $ $ Replacement (Tech Spec Item # 14) 

20 Site Restoration (Tech Spec Item # 15) LS 1 $ ., ' ... 
)"'· 

WATER TRANSM ISSION LINE #1 NOT-TO-EXCEED BID PRICE (BID ITEMS# 1-20) $ 

BID ALTERNATE #1-ADD COST -WATER TRANSMISSION LI NE #2 

Bid Item No. Brief Descript ion of Item 
Unit of Estimated 

Unit Cost Total Cost 
M easure Quantity 

GENERAL CONDITIONS (FOR BID ALTERNATE #1- WATER TRANSMISSION LI NE #2) 

1 M obilization/Demobilization LS 1 $ 

2 Maintenance of Traffic LS 1 $ 
, . 

. , 
3 Construction Bond and Insurance LS 1 $ 

' '. 

4 
Allowance - Permit Fees and Materials 

LS 1 $ 20,000.00 
Testing 

BID ALTERNATE #1 - WATER TRANSMISSION LINE #2 

5 2" WM Bypass LS 1 $ 

6 8" PVC DR-18 Water Main LF 15 $ $ 

7 12" PVC DR-18 Water Main LF 900 $ $ 

8 16" PVC DR-18 Water Main LF 15 $ $ 

9 
16" HOPE (DIPS) DR-11 Force Main 

LF 37 $ $ 
(Connection near WTP) 

10 811 90-degree Bend, MJ EA 1 $ $ 

11 12" 45-degree bend, MJ EA 2 $ $ 

12 12" x 811 Tee, MJ EA 1 $ $ 

13 12" x 12" Tee, MJ EN 1 $ $ 

14 12" Cap EA 2 $ $ 

15 811 Cap EA 1 $ $ 

16 16" 11.25-degree bend, MJ EA 2 $ $ 

17 16" x 16" Tee, MJ EA 1 $ $ 
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18 16" x 12" Reducer, MJ EA 3 $ $ 

19 16" HOPE x DI Restrained adapter EA 5 $ $ 

20 Bell Joint Restraints EA 29 $ $ 

21 8" Vertical Gate Valve and Box EA 1 $ $ 

22 12" Vertical Gate Valve and Box EA 4 $ $ 

23 1" Combination Air Release Valve EA 2 $ $ 

24 Fire Hydrant Assembly EA 3 $ $ 

25 
16" HOPE DR-11 (DIPS) by HOD (S Dancy Ave 

LS 1 $ 
- STA 1 +50 to STA 6+00) 

26 Select Backfill CMCY 350 $ $ 

27 SJC Standards - Roadway Repair SY 22 $ $ 

28 SJC Standards - Roadway Mill and Overlay SY 133 

BID ALTERNATE #1-ADD COST-WATER TRANSMISSION LINE #2 NOT-TO-EXCEED BID 
$ 

PRICE (BID ITEMS# 1-28) 

BID ALTERNATE #2 -ADD COST-WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Unit Cost Total Cost 
Measure Quantity 

GENERAL CONDITIONS (FOR BID ALTERNATE #2 - WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $ 

2 Maintenance of Traffic LS 1 $ 

3 Construction Bond and Insurance LS 1 $ 

BID ALTERNATE #2 -WATER TRANSMISSION LINE #2 

4 811 PVC DR-18 Water Main LF 18 $ $ 

5 12" PVC DR-18 Water Main LF 190 $ $ 

6 16" PVC DR-18 Water Main LF 10 $ $ 

7 8" 90-degree Bend, MJ EA 1 $ $ 

8 12" x 8" Tee, MJ EA 1 $ $ 

9 12" Cap EA 1 $ $ 

10 8" Cap EA 1 $ $ 

11 16" 11.25-degree bend, MJ EA 2 $ $ 
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12 16" x 12" Reducer, MJ EA 2 $ $ 

13 16" HDPE x DI Restrained adapter EA 2 $ $ 

14 Bel l Joint Restraints EA 9 $ $ 

15 8" Vertical Gate Valve and Box EA 1 $ $ 

16 12" Vertical Gate Valve and Box EA 2 $ $ 

17 1" Combination Air Release Valve EA 2 $ $ 

18 Fire Hydrant Assembly EA 1 $ $ 

19 
16" HDPE DR-11 (DIPS) by HDD (CR 13 S 

LS 1 $ 
Crossing - STA 14+50 to STA 27+00) 

20 Select Backfill CMCY 20 $ $ 

BID ALTERNATE #2 -ADD COST - WATER TRANSMISSION LINE #2 NOT-TO-EXCEED BID 
$ 

PRICE (BID ITEMS# 1-20) 

BID ALTERNATE #3 -ADD COST-WATER TRANSMISSION LINE #2 

Bid Item No. Brief Description of Item 
Unit of Estimated 

Unit Cost Total Cost 
Measure Quantity 

GENERAL CONDITIONS (FOR BID ALTERNATE #3 - WATER TRANSMISSION LINE #2) 

1 Mobilization/Demobilization LS 1 $ 

2 Maintenance of Traffic LS 1 $ 

3 Construction Bond and Insurance LS 1 $ 

BID ALTERNATE #3 - WATER TRANSMISSION LINE #2 

4 12" PVC DR-18 Water Main LF 3570 $ $ 

5 12" x 12" Tee, MJ EN 1 $ $ 

6 12" Cap EA 2 $ $ 

7 16" 11.25-degree bend, MJ EA 2 $ $ 

8 16" x 12" Reducer, MJ EA 2 $ $ 

9 16" HDPE x DI Restrained adapter EA 2 $ $ 

10 Bell Joint Restraints EA 110 $ $ 

11 12" Vertical Gate Valve and Box EA 8 $ $ 

12 1" Combination Air Release Valve EA 5 $ $ 

13 Fire Hydrant Assembly EA 7 $ $ 
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14 
16" HOPE DR-11 (DIPS) by HOD (George 

LS 1 $ 
Miller Rd - STA 46+00 to STA 56+00) 

15 Select Backfill CMCY 1440 $ $ 

16 SJC Standards - Roadway Repair SY 25 $ $ 

17 SJC Standards - Roadway Mill and Overlay SY 80 $ $ 

BID ALTERNATE #3 -ADD COST-WATER TRANSMISSION LINE #2 NOT-TO-EXCEED BID 
$ 

PRICE (BID ITEMS# 1-17) 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "B" 

ST. JOHNS COUNTY AFFIDAVIT 

Bidder hereby issues the sworn statement below, which must be incorporated into the submitted Bid. This sworn 
statement shall be an affidavit in the following form, executed by an officer of the firm, association, or corporation 
submitting the Bid, and shall be sworn to before a person who is authorized by law to administer oaths. 

STATE OF _________ _ 

COUNTY OF ________ _ 

The Undersigned authority, ________________ ("Affiant"), who being duly sworn, deposes and 
states that he/she is the (Title) of the firm of 
____________________ (Full Legal Name of Bidder) submitting the attached Bid for the 
completion of work specified in the Bid Documents for Bid No: 1923 HASTINGS WATER TRANSMISSION MAIN PROJECT -
ARPA FUNDED, in St. Johns County, Florida. 

The Affiant further states that no more than one Bid will be submitted in response to the above IFB from the Affiant, the 
bidding firm, or corporation under the same or different name, and that such Bidder has no financial interest in any other 
bidding firm submitting a Bid in response to the above IFB. That neither the Affiant, his/her firm, association, nor 
corporation has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise taken 
any action in restraint of free competitive bidding in connection with this Bid. Furthermore, neither the Bidder nor any of 
its officers are barred from participating in public contract lettings in the State of Florida or any other state. 

DATED this ___ day of __________ _, 20 __ . 

Signature of Affiant 

Printed Name & Title of Affiant 

Full Legal Name of Bidder 

Sworn to (or affirmed) and subscribed before me by means of □ physical presence or □ on line notarization, this __ _ 
day of _____ __, 20___, by Affiant who is personally known to me or has produced _________ _ 
as identification. Type and number of I.D. produced: ____________________ _ 

Notary Public 
My Commission Expires: _____ _ 

BIDDER MUST EXECUTE AND ATTACH THIS AFFADAVITTO SUBMITTED BID. 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "C" 
CERTIFICATE AS TO CORPORATE PRINCIPAL 

I,-------------~ certify that I am the Secretary of the corporation named as Principal in the 
foregoing; that ______________ _, (Authorized Representative of Bidder) who signed the Bond(s) 
on behalf of the Bidder, was then ___________ (Title) of said corporation; that I know his/her signature; 
and his/her signature thereto is genuine; and that said bond(s) was duly signed, sealed, and attested to on behalf of said 
corporation by authority of its governing body. 

Signature of Secretary 

Full Legal Name of Bidder 

STATE OF ______ _ 

COUNTY OF ________ _ 

Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by 

means of □ physical presence or □ on line notarization, _______________ (Authorized 
Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder 
named therein in favor of St. Johns County, Florida. 

Subscribed and sworn to me on this_ day of _____ ______ ~ 2024, by the Authorized Representative 
of Bidder, who is personally known to me or has produced as identification. Type 
and Number of I.D. produced: ___________ _ 

Notary Public 
My Commission Expires: ________ _ 

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company) 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "D" 
LICENSE/ CERTIFICATION LIST 

Bidder shall list all current licenses and certifications held by the firm and/or Key Personnel of the Bidder. Failure to 
demonstrate any required licenses or certifications which are stated as a minimum qualification, shall be grounds for 
disqualification and removal from further consideration . A copy of each license or associated document(s) shall be 
attached to this form and submitted with the Bid. 

License Name License# Issuing Agency Expiration Date 

State of Florida Business 
License 

FL Certified General 
Contractor's License 

FL Certified Underground 
Utility and Excavation 
Contractor 

FDOT Pre-Qualified (40} 
Underground Utility 
(Water and Sewer) 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT-ARPA FUNDED 

ATTACHMENT "E" 
LIST OF PROPOSED SUB-CONTRACTORS/ SUPPLIER LIST 

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by the 
County. Bidder shall attach any and all applicable licenses or certifications held by the proposed sub-contractor/supplier related to the portion of the 
Work for which they are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County. 

Company Name Work/Services to be Primary Contact Contact Number and Percentage (%) of Total 
Performed Name Email Address Work/Services 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "F" 

CONFLICT OF INTEREST DISCLOSURE FORM 

Project (BID) Number/Description : Bid No: 1923 HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have 
the appearance of adversely affecting a Bidder's professional judgment in completing work for the benefit of St. Johns 
County ("County") . The bias such conflicts could conceivably impart may inappropriately affect the goals, processes, 
methods of analysis or outcomes desired by the County. 

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work 
for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations 
may adversely affect, or have the appearance of adversely affecting the consultant's/contractor's professional judgement 
when completing work for the benefit of the County. 

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes, 
methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways t hat 
may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts, 
therefore, should be disclosed and evaluated with the same vigor as actual conflicts. 

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate 
disqualification from evaluation or immediate termination from work for the County. 

Please check the appropriate statement : 

□ 

□ 

I hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other clients, 
contracts, or property interests for completing work on the above referenced project. 

The undersigned Bidder, by attachment to this form, submits information which may be a potential conflict of 
interest due to other clients, contracts or property interests for completing work on the above referenced project. 

Full Legal Name of Bidder: 

Authorized Representative(s) : 
Signature Print Name/Title 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "G" 

DRUG-FREE WORKPLACE FORM 

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that 

_______________________ does: 
Name of Firm 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use 
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition. 

2. Inform employees about the danger of drug abuse in the workplace, the business' policy of maintaining a drug-free 
workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may 
be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the contractual services that are described in St. Johns County's request for 
proposals to provide bond underwriter services a copy of the statement specified in paragraph 1. 

4. In the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual 
services described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer 
of any conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of 
any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than 
five (5) days after such conviction or plea. 

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if 
such is available in the employee's community by, any employee wh0 is so convicted. 

6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to 
continue to maintain a drug-free workplace through implementation of paragraphs 1 through 5. 

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements . 

Signature 

Date 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "H" 

CLAIMS, LIENS, LITIGATION HISTORY 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or 
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from a 
project dispute? 

Yes No 

If yes, please attach additional sheet(s) to include: 

Description of every action Captions of the Litigation or Arbitration 
Amount at issue 
Name (s) of the attorneys representing all parties: 
Amount actually recovered, if any 
Name(s) of the project owner(s)/manager(s) to include address and phone number 

2. List all pending litigation and or arbitration. 

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc. 

4. Please list all liens (including Federal, State, and local) which have been filed against your Company within the past 
seven (7) years . List in detail the type of Lien, date, amount and current status of each lien. If none, so state. 

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job? 

Yes No If yes, on separate sheet(s), provide an explanation of those instances. 

6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with final 
judgment in favor of your company within 90 days of the date the judgment became final? 

Yes _ _ No __ If no, on separate sheet(s), explain why. 

7. On separate sheet(s), list the status of all pending claims currently filed against your company. If none, so state. 

8. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance 
and Payment Bonds? 

Yes _ __ No __ _ If yes, on separate sheet(s) explain in detail. 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

STATE OF ________ _ 
COUNTY OF ----------

ATTACHMENT "I" 

E-VERIFY AFFIDAVIT 

I, ___________________ ("Affiant"), being duly authorized by and on behalf of _ 
____________ ("Bidder" ) hereby swears or affirms as follows: 

1. Bidder understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant Responsibility Act of 1996 
{IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through which 
employers electronically confirm the employment eligibility of their employees. 

2. For the duration of Contract No. ______ (hereinafter "Agreement"), in accordance with section 448.095, 
F.S., Bidder shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment 
eligibility of all new employees hired by the Bidder and shall expressly require any subcontractors performing work 
or providing services pursuant to the Agreement to likewise utilize the U.S. Department of Homeland Security's E­
Verify system to verify the employment eligibility of all new employees hired by the subcontractor. 

3. Bidder shall comply with all applicable provisions of section 448.095, F.S., and will incorporate in all subcontracts 
the obligation to comply with section 448.095, F.S. 

4. Bidder understands and agrees that its failure to comply with all applicable provisions of section 448.095, F.S. or its 
failure to ensure that all employees and subcontractors performing work under the Agreement are legally 
authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which St. 
Johns County may immediately terminate the Agreement without notice and without penalty. The Bidder further 
understands and agrees that in the event of such termination, Bidder shall be liable to the St. Johns County for any 
costs incurred by the St. Johns County resulting from Bidder's breach. 

DATEDthis ________ dayof ______ ~20 __ 

Signature of Affiant 

Printed Name & Title of Affiant 

Full Legal Name of Bidder 

Sworn to (or affirmed) and subscribed before me by means of D physical presence or D online notarization, this __ _ 
day of ___ ~ 20_, by Affiant, who is personally known to me or has produced ____________ _ 
as identification. 

Notary Public 
My Commission Expires: _____ _ 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "J" 

EQUAL OPPORTUNITY REPORT STATEMENT 

The Bidder shall complete the following statement by signing this form where indicated. Failure to complete this form 
may be grounds for rejection of bid : 

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act 
of 1987 and the Florida Civil Rights Act of 1992, as amended) prohibiting employment discrimination and shall 
comply with the regulations and guidelines promulgated pursuant to this Act by the Secretary of the Interior and 
the Heritage Conservation and Recreation Service. 

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the "Contractor" ) agrees as follows : 

(1 ) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that appl icants are 
employed, and that employees are treated during employment without regard to their race, color, religion, sex, 
or national origin . Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive considerations for employment without regard to race, color, religion, 
sex, or national origin. 

(3) The Contractor will send to each labor union or representative of workers with wh ich he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 
or workers' representatives of the Contractor's commitments under this section, and shall post copies of t he 
notice in conspicuous places available to employees and applicants for employment. 

(4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. 

(5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary 

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the adm inistering 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders . 

(6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in 
part and the Contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions 
of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
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1965, so that such provisions will be binding upon each sub-Contractor or vendor. The Contractor will take such 
action with respect to any subcontract or purchase order as the administering agency may direct as a means of 
enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a 
Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of 
such direction by the administering agency the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

Handwritten Signature of Authorized Principal(s): 

NAME (print) : __________________________ _ 

SIGNATURE: ___________________________ _ 

TITLE: ______________________________ _ 

NAME OF FIRM: _________________________ _ 

DATE: ____________ _ 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "K" 

SWORN STATEMENT UNDER SECTION 287.133{3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES 

I, _________________ ("Affiant"), being duly authorized by and on behalf of ____ _ 
_______________ ("Bidder") hereby swears or affirms as follows: 

1. The principal business address of Bidder is: ___________________________ _ 

2. I am duly authorized as _________________ (Title) of Bidder. 

3. I understand that a public entity crime as defined in Section 287.133 ofthe Florida Statutes includes a violation of any state 
or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida 
or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid, 
proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair 
of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

4. I understand that "convicted" or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of gui lt 
or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record 
relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or 
entry of a plea of guilt or nolo contendere. 

5. I understand that "affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of 
a person or a corporation convicted of a public entity crime, or (2) an entity under the control of any natural person who is 
active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or 
(4) a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months. 

6. Neither the Bidder, nor any officer, director, executive, partner, shareholder, employee, member or agent who is active in 
the management of the Offeror or contractor, nor any affiliate of the Offeror or contractor has been convicted of a public 
entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.) 

7. There has been a conviction of a public entity crime by the Respondent, or an officer, director, executive, partner, 
shareholder, employee, member or agent of the Bidder who is active in the management of the Bidder or an affiliate of the 
Bidder. A determination has been made pursuant to Section 287.133(3) by order of the Division of Admin istrative Hearings 
that it is not in the public interest for the name of the convicted person or affiliate to appear on the convicted vendor list. 
The name of the convicted person or affiliate is ______________ . A copy of the order of the Division 
of Administrative Hearings is attached to this statement. (Draw a line through paragraph 7 if paragraph 6 above applies.) 

Signature of Affiant Printed Name & Title of Affiant 

Full Legal Name of Bidder Date of Signature 

Sworn to (or affirmed) and subscribed before me by means of □ physical presence or □ on line notarization, this ____ _ 

day of _________ _, 20_, by Affiant, who is □ personally known to me or □ has produced ______ _ 
___ as identification. 

Notary Public My Commission Expires 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "L" 

NON-COLLUSION CERTIFICATION 

St. Johns County requires, as a matter of policy, that any Firm receiving a contract or award resulting from the 
Invitation for Bid issued by St. Johns County shall make certification as below. Receipt of such certification, under 
oath, shall be a prerequisite to the award of contract and payment thereof. 

I (we) hereby certify that if the contract is awarded to me, our firm, partnership or corporation, that no members of 
the elected governing body of St. Johns County nor any professional management, administrative official or employee 
of the County, nor members of his or her immediate family including spouse, parents or children, nor any person 
representing or purporting to represent any member or members of the elected governing body or other official, 
has solicited, has received or has been promised, directly or indirectly, any financial benefit including but not 
limited to a fee, commission, finder's fee, political contribution, goods or services in return for favorable review 
of any Bids submitted in response to the Invitation for Bid or in return for execution of a contract for performance or 
provision of services for which Bids are herein sought. 

Handwritten Signature of Authorized Principal(s) of Bidder: 

NAME (print): ___________________________ _ 

SIGNATURE: ___________________________ _ 

TITLE: ______________________________ _ 

DATE: ______________ _ 

FULL LEGAL NAME OF BIDDER: 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA FUNDED 

ATTACHMENT "M" 

Certification Regarding Debarment, Suspension, Ineligibility 

and Voluntary Exclusion-Primary Covered Transactions 

The Bidder certifies that the firm or any person associated therewith in the capacity of owner, partner, director, 
officer, principal, investigator, project director, manager, auditor, and/or position involving the administration offederal 
funds: 

I. Bidder must be registered with www.SAM .gov with a status of "Active" and have no Active Exclusions cited . 

2. are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency; 

3. have not within a three-year period preceding this certification been convicted of or had a civil judgment 
rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state 
antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property 

4. are not presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental 
entity with commission of any of the offenses enumerated in paragraph (b) of this certification; and 

5. have not within a three-year period preceding this certification had one or more federal, state, or local government 
public transactions terminated for cause or default. 

The Respondent certifies that it shall perform a debarment verification on any subcontractor, sub-consultant, material 
supplier or vendor, that it proposes to contract with to perform any work under this Bid, and shall not enter into any 
transaction with any sub-Contractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this project by any federal agency unless authorized by St. Johns County. 

Handwritten Signature of Authorized Principal(s): 

NAME (print): _______________________ ____ _ 

SIGNATURE: ------------------------------

TITLE: ----- -------------- --------------

NAME OF BIDDER: _____________ ___________ _ 

DATE: _____________ _ 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "N" 
BYRD ANTI-LOBBYING COMPLIANCE AND 
CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be submitted with each bid or offer 
exceeding $100,000) . The undersigned [Contractor] certifies, to the best of his or her knowledge, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or Current 
as of 9-26-1611 cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the award documents for all 
sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative 
agreements) and that all sub-recipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was made 
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed 
by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

The Contractor,-----------------~ certifies or affirms the truthfulness and accuracy 
of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that 
the provisions of 31 U.S.C. § 3801 et seq ., apply to this certification and disclosure, if any. 

Handwritten Signature of Authorized Principal(s): 

NAME (print) : __________________________ _ 

SIGNATURE: _________________________ _ 

TITLE: ______________________________ _ 

FULL LEGAL NAME OF BIDDER: ____________________ _ 

DATE: _____________ _ 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "O" 

ST. JOHNS COUNTY 

CERTIFICATION OF NON-SEGREGATED FACILITIES 

The federally assisted construction Contractor certifies that he does not maintain or provide for his employees, 
any segregated facilities at any of his establishments and that he does not permit his employees to perform 
their services at any location under his control, where segregated facilities are maintained. The federally assisted 
construction Contractor certifies that he will not maintain or provide for his employees segregated facilities at any 
of his establishments and that he will not permit his employees to perform their services at any location under his 
control, where segregated facilities are maintained. The federally assisted construction Contractor agrees that a breach 
of this certification is a violation of the equal opportunity clause in this contract. As used in this certification, t he 
term "segregated facilities" means any waiting room, work areas, rest rooms and washrooms, restaurants and 
other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated 
by explicit directives or are in fact segregated on the basis of race, color, religion, or national origin because of 
habit, local custom, or any other reason. The federally assisted construction Contractor agrees that (except where 
he has obtained identical certifications from proposed sub-Contractors for specific time periods) he will obtain identical 
certifications from proposed sub-Contractors prior to the award of subcontracts exceeding ten thousand 
($10,000.00) dollars US which are not exempt from the provisions of the equal opportunity clause and that he will 
retain such certifications in his files. 

Signature of Bidder's Authorized Representative Title 

Date 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

ATTACHMENT "P" 
ACKNOWLEDGEMENT OF ADDENDA 

Bidder hereby acknowledges receipt of the following Addenda, issued by the County and incorporated into and made a 
part of the IFB Documents. By acknowledging the Addenda listed below, Bidder hereby certifies that the information, 
clarifications, revisions, or other items included in each Addenda have been incorporated into the Bidder's Bid. Failure to 
acknowledge and incorporate issued Addenda may result in a Bidder being deemed non-responsive to the requirements 
of the IFB, and removed from further consideration. 

ADDENDUM DATE PRINT NAME OF TITLE OF SIGNATURE OF 
NUMBER RECEIVED BIDDER'S BIDDER'S REPRESENTATIVE BIDDER'S REPRESENTATIVE 

REPRESENTATIVE 
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IFB NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

BID BOND 

STATE OF ______ _ 

COUNTY OF ______ _ 

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned _______________ (Full 
Legal Name of Bidder) as Principal, at _____________________________ _ 
(Address) and _______________ as Surety, hereby hold and firmly bind ourselves, our heirs, 

executors, administrators, and successors and assigns, jointly and severally, by these presents, unto St. Johns County, 
Florida, as Obligee, in the penal sum offive percent (5%) of the Not-to-Exceed Bid Price, or __________ _ 
_____ Dollars ($ ) lawful money of the United States. 

WHEREAS, the Principal has submitted a Bid for Bid No: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT -ARPA 

FUNDED dated----------~ 2024: 

(a) If the Principal shall not withdraw said Bid within ninety (90) days of the opening of Bids by the Owner, and shall 
enter into a written Contract with the County within ten (10) business days after prescribed forms are provided 
to Principal for signature, in accordance with the Bid Documents, and give Bond with good and sufficient Surety 
or Sureties, as may be required, for the faithful performance and proper fulfillment of such Contract, then the 
above obligations shall be void and of no effect, otherwise to remain in full force and effect. 

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract 
and give such Bond within the time specified, the Principal shall pay the County the lesser of the following 
amounts: 1) the amount of this bond as hereinabove set forth, of 2) the difference between the amount specified 
in the Principal's Bid and such larger amount for which the Owner may in good faith contract with another party 
to perform the work covered by said bid including the administrative costs to effect such contract, then t his 
obligation shall be void and of no effect, otherwise to remain in full force and effect. 

IN WITNESS WHEREOF, the above bound parties have signed and sealed this instrument under their several seals, on this 
___ day of ________ ~ 20_, the name and corporate seal of Principal and Surety being hereto affixed 
and these presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
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BID NO: 1923; HASTINGS WATER TRANSMISSION MAIN PROJECT - ARPA FUNDED 

PRINCIPAL: 

WITNESSES: Full Legal Name of Principal 

Signature of Authorized Officer 

Printed Name & Title of Signing Officer 

Mailing Add ress 

City, State, Zip Code 

Email Address of Signing Officer 

SURETY: 

Full Legal Name of Surety 

Signature of Authorized Surety Agent 

Mailing Address of Local Agency 

City, State, Zip Code 

Email Address of Surety Agent 

Attorney-In-Fact Signature 
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SEALED BID MAILING LABEL 

--------------------·------- -------------------------- ----

SEALED BID • DO NOT OPEN 

IFB NO. : 1923 

HASTINGS WATER TRANSMISSION 

IFB TITLE: MAIN PROJECT - ARPA FUNDED 

SUBMITTAL 

DEADLINE: By 2:00PM - August 14, 2024 

SUBMITTED BY: 

Company Name 

Company Address 

Company Address 

St. Johns County Purchasing 

DELIVER TO: Department 

500 San Sebastian View 

St. Augustine FL 32084 

END OF DOCUMENT 
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