RESOLUTION NO. 2024 - 418

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY,
FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD BID NO.
1874; CDBG-CV PROJECT CONSTRUCTION OF THE EOC ANNEX BUILDING TO ATLANTIC COAST
CONSTRUCTION SALES & SERVICE, INC. D.B.A. ATLANTIC COAST CONSTRUCTION GROUP AS
THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER, AND TO EXECUTE AN AGREEMENT FOR
COMPLETION OF THE PROJECT.

RECITALS

WHEREAS, the County is progressing with the project to construct a new, block, single story, 2,600 sf office
building that will be located adjacent to the Windstorm Damage Mitigation Training Center parking lot at 3111
Agricultural Center Drive. This new EOC Annex Building will have two (2) office rooms, two (2) bathrooms and an
open space for either training, storage and/or temporary work stations, and any additional work shown in the EOC
Annex construction plans; and

WHEREAS, through the County’s formal Bid process, Atlantic Coast Construction Group was the lowest,
responsive, responsible bidder; and

WHEREAS, the County finds that entering into a contract for completion of the work serves a public purpose,
and the contract will be in substantial conformance with the attached draft; and

WHEREAS, the project will be funded by the SJC Construction Services Department.

NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS'OF ST.
JOHNS COUNTY, FLORIDA, as follows:

Section 1. The above Recitals are incorporated by reference into the body of this Resolution and such Recitals
are adopted as finds of fact.

Section 2. The County Administrator, or designee, is hereby authorized to award Bid No. 1874 to Atlantic Coast
Construction Group as the responsive, responsible bidder.

Section 3. Upon approval by the Board of County Commissioners, the County Administrator, or designee, is
further authorized to execute an agreement in substantially the same form and format as the attached draft for the
completion of the project as specifically provided in Bid No: 1874.

Section 4. To the extent that there are typographical and/or administrative errors that do not change the tone,
tenor, or concept of this Resolution, then this Resolution may be revised without subsequent approval by the Board
of County Commissioners.

PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida, this 1st day

of October, 2024. -~
BOAR[@)F COUNTY COMMISSIONERS OF

ST. JOHNS-COUNTYY, FLORIDA
Rendition Date 0CT 07 2024 f\

By:

—
Sarah Arncﬁ, Chair

ATTEST: Brandon J. Patty,
Clerk of the Circuit Court & Comptroller

By: N
Deputp Clerk
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County’s internal business purposes including without limitation tendering, installing, operating, repairing, maintaining,
modifying, reconstructing, replacing and/or upgrading the Work. Such license shall be capable of transfer and/or sub-
licencing in whole or part without notice to or further consent of Contractor. Contractor shall not be held liable for reuse of
Contractor’s Submittals by the County for purposes other than originally intended as stated in the Contract Documents.

1.1.5 Contractor is solely responsible for requesting instructions, interpretations, or clarifications to the Contract
Documents and is solely liable for any costs and/or expenses arising from its failure to do so. Contractor shall have a
continuing duty to read, carefully study and compare each of the Contract Documents, the Submittals and shall give
immediate written notice to the Project Manager and the County of any inconsistency, ambiguity, error or omission which
Contractor may discover with respect to these documents before proceeding with the affected Work. The issuance, or the
express or implied approval by the County or the Project Manager of the Contract Documents or Submittals shall not relieve
any such approval by evidence of Contractor’s compliance with the Contract. The County has requested the Project
Manager to provide to Contractor documents for the Project, including the Drawings and Specifications for the Project,
which are accurate, adequate, consistent, coordinated, and sufficient for construction. HOWEVER, THE COUNTY
MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO CONTRACTOR
CONCERNING SUCH DOCUMENTS. By the execution hereof, Contractor acknowledges and represents that it has
received, reviewed and carefully examined such documents, has found them to be complete, accurate, adequate, consistent,
coordinated and sufficient for construction, and that Contractor has not, does not, and shall not rely upon any representation
or warranties by the County concerning such documents as no such representation or warranties have been or are hereby
made.

1.1.6  Any dispute relating to the Contract Documents, shall be resolved through good faith efforts upon the part of the
Contractor and the County. Should Contractor have any questions concerning interpretation or clarification of the Contract
Documents, Contractor shall submit to the County’s Project Manager, in writing, a request for clarification that clearly and
concisely sets forth the issues for which such request is sought. Such request shall be submitted to the Project Manager by
the Contractor within three (3) business days of receipt of the Contract Documents, or the direction, interpretation, or
clarification thereof provided by the County. The County’s Project Manager shall render-a determination concerning such
interpretation or clarification, which shall be considered final and conclusive unless Contractor files a written protest within
fourteen (14) calendar days of receipt thereof. Contractor’s protest shall be submitted to the Purchasing Director, and shall
state clearly and in detail the basis thereof. Failure by the Contractor to protest the County Project Manager’s rendered
determination within the timeframe above, shall constitute a waiver by the Contractor of all its rights to further protest,
judicial, or otherwise. The Purchasing Director shall consider the Contractor’s protest and shall render a decision thereon,
in writing, within ten (10) calendar days. If Contractor does not agree with the determination of the Purchasing Director,
the Contractor shall deliver written notice to that effect to the County within three (3) business days of receipt of the
determination by the Purchasing Director.

1.1.7  Unless otherwise directed in writing, Contractor shall at all times carry on with the Work and maintain its progress
schedule in accordance with the requirements of the Contract and the determination of the County, pending resolution of
any Contract Document dispute. In no event will a dispute, the filing of a protest, claim or appeal, or the resolution or
litigation thereof, relieve Contractor from its obligation to timely perform the Work required by the Contract and to maintain
the progress schedule in accordance with the Contract.

1.1.8  Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to
use and reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in,
execution of the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion
of the Work; provided, however, that in no event shall Contractor and/or its subcontractors use, or permit to be used, any or
all of such Contract Documents on other projects without the specific written consent of the County.

1.2 Definitions

Terms used within this Agreement shall have the meaning as set forth in the St. Johns County Purchasing Policy, or as
provided herein. Terms defined herein for specific application to this Contract shall govern over definition of terms provided
in the St. Johns County Purchasing Policy.

1.2.1  Acceptance of the Work: Written acceptance of the Work by the County and the County’s Project Manager.

1.2.2  Applicable Laws: All local, state, and federal laws, statutes, codes, ordinances, rules and regulations in effect at the
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1.2.19 Work: Construction and services required by the Contract Documents, including all labor, materials, equipment
and services as well as other deliverables provided, or to be provided, by Contractor to fulfill Contractor's obligations under
this Contract. The Work may constitute the whole or part of the Project.

1.3 Ownership of Contract Documents

Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to use and
reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, execution of
the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion of the Work;
provided, however, that in no event shall Contractor and/or Contractor’s subcontractors use, or permit to be used, any or all
of such Contract Documents on other projects without the specific written consent of the County.

ARTICLE II THE WORK

2.1 Project Description

The Project involves construction of a new, block, single story, 2,600 sf office building that will be located adjacent to the
Windstorm Damage Mitigation Training Center parking lot at 3111 Agricultural Center Drive. This new EOC Annex
Building will have two (2) office rooms, two (2) bathrooms and an open space for either training, storage and/or temporary
work stations.

2.2 Labor and Materials

2.2.1  Contractor shall perform all of the Work required, implied, or reasonably inferable from, the Contract Documents.
Unless otherwise provided in the Contract Documents, Contractor shall provide and pay for all labor, supervision, materials,
supplies, tools, transportation, storage, construction equipment and machinery, utilities (including but not limited to water,
heat, fuel, light, and cooling), and all other services necessary for proper execution and completion of the Work, whether
temporary or permanent and whether or not incorporated or to be incorporated in the Work. Materials, articles and equipment
furnished by Contractor for incorporation into the Work shall be new unless otherwise specified in the Contract Documents.

2.2.2  Contractor shall use only competent and skilled personnel to perform and supervise the Work and shall remove
from such Work any person determined to be unfit, unqualified, or acting in violation of any obligation of Contractor under
this Contract. In the event a person is removed from the Work, Contractor shall promptly replace such individual with
another who is fully competent and skilled to perform the Work at Contractor’s sole expense.

2.2.3  Except as otherwise required for the safety or protection of persons or the Work or property at the Jobsite or adjacent
thereto, and except as otherwise stated in the Contract Documents, all Work at the Jobsite shall be performed during regular
working hours, Monday through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal holiday.
Contractor may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only with the
County’s prior written consent, which will not be unreasonably withheld.

2.2.4 Inaddition, when the Work requires by Florida Statute, Contractor shall use only licensed, registered and/or certified
personnel to perform the Work. Such Statutes may include, but are not limited to, Chapter 489 (Regulation of Professions
and Occupations Contracting) and Chapter 633, Part III (Fire Protection and Suppression) of the Florida Statutes.

2.3 Project Sequencing/Arrangement

Contractor shall not be limited in the sequencing or staging of the Work except to the extent that the Contract Documents
impose limitations. Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles,
(or other categories), nor the organization/arrangement of the Drawings or Design, shall control Contractor in dividing the
Work or in establishing the extent or scope of Work to be performed by Subcontractors.

2.4  Payment of Costs

Except as otherwise expressly provided, Contractor shall pay directly all costs and expenses of the Work of any kind or
nature whatsoever including but not limited to all costs of permitting, regulatory compliance, obtaining and maintaining
required bonds and insurance pursuant to Article XIII, payments due to Subcontractors and suppliers, legal, financial, sales,
use and similar taxes on materials and equipment, transportation and storage of materials and equipment, preparation of
schedules, budgets and reports and all other costs required to achieve Substantial Completion and Final Completion in
accordance with the Contract Documents.
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2.11.2 Foreign Entity Tax Withholding. Amounts due to certain foreign persons or entities may be subject to backup
withholding taxes under federal law. If Contractor is a foreign person or entity that is required to complete Internal Revenue
Service (“IRS”) Form W-8ECI, Contractor shall provide County a copy of Contractors current Form W-8ECI prior to
issuance of any invoice or payment under this Contract. If Contractor fails to timely provide a completed, current Form W-
8ECI, County will withhold all backup withholding taxes from the amounts due to the Contractor, remit such sums to the
IRS, and pay Contractor only the remainder. County makes no representation regarding the tax treatment of amounts due to
Contractor, and Contractor releases and holds the County harmless from any claims or damages in any way relating to or
arising from any tax withholding by County pursuant to this section.

2.12  Publicity and Advertising

2.12.1 Contractor shall not make any announcement or release any information or publish any photographs concerning
this Contract, the Work or the Project or any part thereof to any member of the public, press or any official body, unless
prior written consent is obtained from the County.

2.12.2 Use of the County Seal or County Logo is strictly prohibited. In accordance with, County Ordinance 92-2 and
County Administrative Policy 101.3, Contractor may not manufacture, use, display, or otherwise use any facsimile or
reproduction of the County Seal or Logo without express written approval of the Board of County Commissioners of St.
Johns County, Florida.

2.13 County Furnished Items

2.13.1 The County shall furnish to Contractor, at the time of executing this Contract, written and tangible material
concerning conditions below ground at the Jobsite. Such written and tangible material is-furnished to Contractor only in
order to make disclosure of such material and for no other purpose. By furnishing such material, the County does not
represent, warrant, or guarantee its accuracy either in whole, in part, implicitly, or at all, and shall have no liability therefore.
The County shall also furnish surveys, legal limitations and utility locations (if known), and a legal description of the
Project’s Jobsite. ; i TR e T 3 ' ToapieE

2.13.2 Contractor shall obtain and pay for all permits, fees and licenses necessary and ordinary for the performance of the
Work. Excluding such permits, fees and licenses, the County shall obtain all approvals, easements, and the like required
for construction.

2.13.3 Subject to Paragraph 1.6 above, the County shall furnish Contractor electronic copies of the Contract Documents
for execution of the Work. Hard copies of the Contract Documents shall be the responsibility of Contractor.

ARTICLE III CONTRACT TIME

3.1 Contract Time { : s’ %

3.1.1  Contractor shall commence the Work within ten (10) calendar days following receipt of the County’s Notice to
Proceed and shall substantially complete all Work within one hundred eighty (180) consecutive calendar days as may be
extended pursuant to Paragraph 9.2 of this Contract. Final Completion shall be reached within thirty (30) consecutive
calendar days after Substantial Completion.

3.1.2 Contractor, prior to commencing the Work, shall submit to the Project Manager for his/her information,
Contractor’s schedule for completing the Work. Contractor’s schedule shall be revised no less frequently than monthly
(unless the parties otherwise agree in writing), and relate to the entire Work. By way of illustration and not exclusion,
Contractor’s schedule shall: (1) contain sufficient activities to assure adequate planning for the Work, (2) include approved
changes to the Work that impact the schedule, (3) include a clearly defined critical path, and (4) include a unique description
for each activity. In the event any schedule revision impacts the completion time as provided in Paragraph 3.1.1 above,
Contractor shall submit a request for additional time, in accordance with procedures as provided in Paragraph 9.2 below.
Failure by Contractor to strictly comply with the provisions of this Paragraph shall constitute a material breach of this
Contract.

3.2 Time is of the Essence

Time is of the essence regarding each and every obligation of Contractor under this Contract. Each obligation is deemed
material, and a breach of any such obligation (including a breach resulting from untimely performance) is a material breach.
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3.5.3  Should Contractor fall behind the approved Work schedule; the County reserves the right to deduct Liquidated
Damages based on an estimated period of late completion. The County need not wait until completion of Work to withhold
Liquidated Damages from Contractor’s progress payments.

3.6  Disclaimer of Consequential Damages

The County shall not be liable to Contractor, whether in contract, tort, warranty or under any statute or on any other basis,
for any consequential, incidental, indirect, special, punitive or exemplary damages suffered or incurred by Contractor in
connection with this Contract, even if the County has been advised of the possibility of such damages. Consequential
damages shall include, by way of example and without limitation, opportunity costs, loss of use of facilities or other assets,
consequential damage claims of subcontractors, lost profits, lost savings, lost business, lost bonding capacity, lost financing,
lost reputation or lost goodwill.

ARTICLE IV CONTRACT PRICE AND PAYMENT

4.1 Contract Price

4.1.1  This Contract is a LUMP SUM Contract. As compensation for satisfactory performance of the Work, the County
"shall compensate, and Contractor shall accept, as full and complete compensation for all the Work required herein a total
Lump Sum price of Nine Hundred Eighteen Thousand Two Hundred Fifty-Four Dollars and Sixty-Four Cents
($918,254.64), the “Contract Price”. The cost of any item of Work not covered by a specific Lump Sum shall be included
in the Lump Sum price to which the item is most applicable.

4.1.2 Ifrequired by the County, Contractor shall have included unit prices in the base Lump Sum. Such unit prices shall
apply to revisions to the Work as directed by the County in accordance with Article IX. Unit prices are “all-inclusive”,
including labor, material, supervision, tools, equipment, insurance, taxes, fringe benefits, coordination, engineering,
overhead, profit, performance and payment bonds, and all other things necessary. Unit prices are fixed for the duration of
the Contract and are not subject to escalation for any cause. -

4.2 Schedule of Values

42.1 Prior to the commencement of Work, Contractor shall submit to the County and to the Project Manager a Schedule
of Values allocating the Contract Price to the various portions of the Work. Contractor’s Schedule of Values shall be
prepared in such form, with such detail, and supported by such data as the Project Manager or the County may require to
substantiate its accuracy. Contractor shall not imbalance the Schedule of Values nor artificially inflate any element thereof.
The violation of this provision by Contractor shall constitute a material breach of this Contract.

4.2.2  Upon approval by the County the Schedule of Values shall be used as a basis for Contractor’s Application for
Payment. The total of all payments in the Schedule of Values must at all times be equal to the Contract Price. No progress
payment shall be made to Contractor until an acceptable Schedule of Values is submitted.

423 General conditions costs may be considered as a line item for the following items (break down required)
(collectively the following shall be known as the General Conditions Costs):

a) Contractor’s field office personnel (full-time on-site)

b) Construction office and storage facilities

¢) Utilities required to sustain field office and sanitary facilities
d) Electrical power and water for construction

¢) Bonds and Insurance

42.4 Progress payments for general conditions costs will be based on the percentage of Work completed to date, except
bonds and insurance which may be requested in full. Separate payments for Shop Drawings and deposits for materials will
not be allowed.

4.3 Measurement and Payment

43.1 Contractor shall make all surveys necessary for determining all quantities of Work to be paid under this Contract.
Copies of field notes, computations and other records made by Contractor for the purpose of determining quantities shall
be furnished to the Project Manager upon request. Contractor shall notify the Project Manager prior to the time such surveys
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e) Brief description of the completed Work, in accordance with Contractor’s Schedule of Values;
f) Original Contract Price including approved Change Order amounts; and,
g) Preferred remittance address, if different from the mailing address.

The County may require any other information from Contractor that the County deems necessary to verify Contractor’s
Application for Payment. No later than ten (10) days after execution of this Contract or Notice to Proceed has been issued,
the County will identify in a separate written notice the submittal requirements for Contractor’s payment requests.

4.5.2 Delivered, stored or stockpiled materials may be included in an Application for Payment provided Contractor meets
the following conditions:

a) Materials are suitably and securely stored at the Jobsite or a bonded warehouse (acceptable to the County);

b) An applicable purchase order or supplier’s invoice is provided listing the materials in detail, cost of materials
and identifying this specific Project by name; and

c) The material is insured against loss or damage (from whatever source) or disappearance prior to incorporation
into the Work.

4.5.2.1 Payments for such materials shall be at the sole discretion of the Project Manager, shall be based only upon the actual
cost of the materials to Contractor, and shall not include any overhead or profit to Contractor. '

4.53 Each Application for Payment shall be signed by Contractor and shall constitute Contractor’s representation that
the Work has progressed to the level for which payment is requested, that the Work has been properly installed or performed
in full accordance with this Contract, and that Contractor.knows of no reason why payment should not be made as requested.
Contractor’s final Application for Payment shall also be accompanied by a full and complete release and/or waiver of all
liens complying with Section 713.20 of the Florida Statutes.

4.5.4. Contractor must remit undisputed payment due for labor, services, or materials furnished by Subcontractors and
suppliers_hired by Contractor, within ten (10) days after receipt of each progress payment from the County pursuant to
Section 218.735 of the Florida Statutes. If necessary for the protection of the County, the County shall have the right, at its
sole option, to make payment by joint check or by direct check to Contractor’s Subcontractors or suppliers without advance
notice to or consent of Contractor. If joint checks are issued following claims by Contractor's Subcontractors or suppliers,
the County shall be entitled to an administrative fee of $50.00 per check for the expense of processing each joint check.
Any amounts paid directly to a Subcontractor or supplier will be deducted from payments made to, or amounts due or that
may become due to, Contractor. The issuance of a joint check shall create no rights in favor of any person or entity beyond
the right of the named payees to payment of the check and shall not be deemed to commit the County to repeat the procedure
in the future.

4.5.5 No progress payment, nor any use or occupancy of the Project by the County, shall be interpreted to constitute
approval or acceptance of any Work under this Contract, nor be considered a waiver by Contractor of any of the terms of
this Contract.

4.5.6 The County’s performance and obligation to pay under this Contract is contingent upon an appropriation of lawfully
available funds by the Board of County Commissioners. The County shall promptly notify Contractor if the necessary
appropriation is not made.

4.6  Withheld Payment
4.6.1 The County may decline to make payment, may withhold funds otherwise payable and, if necessary, may demand
the return of some or all of the amounts previously paid to Contractor, if:

a) Any Claims are made against Contractor by the County or third parties, including Claims for liquidated damages
or if reasonable evidence indicates the probability of the making of any such Claim;

b) Any Claims are made against the County, the County’s property or any other party indemnified hereunder which
is or might be covered by Contractors Indemnification obligations under Section 11.2 below;

c¢) Contractor fails to pay Subcontractors or others in full and on-time;

d) Contractor fails to submit schedules, reports, or other information required under the Contract;

e) Contractor fails to diligently prosecute the Work and maintain progress to assure completion within the
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employees and anyone directly or indirectly employed by them from and against Claims, costs, losses, and damages arising out
of or resulting from any Claim or action, legal or equitable, brought by any such owner or occupant against the County or any
other party indemnified hereunder to the extent caused by or based upon Contractor's or a Subcontractor’s performance of the
Work.

5.1.5 Contractor is solely and exclusively responsible for supervising all workers at the Jobsite. Contractor shall supervise
and direct the Work using Contractor’s best skill, effort and attention. Contractor shall be responsible to the County for any
and all acts or omissions of Contractor, its employees and others engaged in the Work on behalf of Contractor.

5.1.6  Contractor and the Work must comply with all Applicable Law and the requirements of any applicable grant
agreements.

5.2 Authorized Representative

52.1 Prior to commencing Work, Contractor shall designate in writing a competent, authorized representative(s)
acceptable to the County to represent and act for Contractor (“Authorized Representative™). Absent such written designation,
Contractor’s Jobsite superintendent shall be deemed Contractor's Authorized Representative and s/he shall be authorized to
receive and accept any and all communications from the County or the County’s Project Manager. All communications
given to the Authorized Representative shall be binding upon Contractor. An Authorized Representative may be added,
removed or changed upon prior written notice given pursuant to Section 14.21 titled “Written Notice”.

5.2.2 At all times while performing the Work and Warranty Work, Contractor shall have one or more Authorized
Representatives present on the Jobsite. Such Authorized Representative shall be capable to effectively communicate with
the County or the County’s Project Manager, execute and enforce applicable Contract Documents and address Jobsite safety
and environmental requirements.

5.3  Environmental, Safety and Health

5.3.1 -Safety and Protection. Contractor shall be selely and exclusively responsible for conducting operations under this
Contract to avoid risk of harm to the health-and safety of persons and property and for inspecting, supervising and monitoring
all equipment, materials (whether in storage on or off the Jobsite), work practices and safety precautions (including but not
limited to adequate maintenance of traffic) used in the Work to ensure compliance with its obligations under this Contract.
Contractor shall provide or cause to be provided necessary training and furnish all safety construction equipment/tools,
including OSHA compliant and ANSI certified personal protective equipment as appropriate and necessary for the
performance of the Work, to its subcontractors of every tier and enforce the use of such training and safety construction
equipment/tools.

53.2 Compliance. Contractor shall comply with all Applicable Laws bearing on the safety of persons or property, or
their protection from damage, injury or loss including compliance with applicable permits, Project plans and approvals. To
the extent allowed by law, Contractor shall assume all responsibility and liability with respect to all matters regarding the
safety and health of"its employees and the employees of Contractor’s subcontractors and suppliers of any tier, with respect
to the Work.

5.3.3 Stop Work Authority. Notwithstanding the foregoing, the County reserves the right to direct Contractor to stop
Work and correct an unsafe condition at any time that any person present at the Jobsite identifies any unsafe condition or
action. For this purpose only, any person at the Jobsite is authorized to act on behalf of the County.

5.3.4  Safety Representative. Prior to commencing Work, Contractor shall designate in writing a member(s) of its Jobsite
construction team as its Safety Representative. Such Safety Representative shall be acceptable to the County and shall have
responsibility for implementing all safety procedures, including OSHA, responsibility for the prevention of accidents,
authority for monitoring safety of the Work, authority to correct unsafe conditions or acts by its employees or
Subcontractors, the ability to oversee compliance with and address environmental requirements, and coordinate with other
on-site contractors and subcontractors on safety and environmental matters required for the Work. In the absence of the
required written designation, this person shall be Contractor’s Superintendent.

5.3.5 Safety Reporting Requirements. Contractor shall maintain accident and injury records as required by Applicable
Law. Such records will be made available to the County upon request. Contractor shall immediately report to the County
any death, injury or damage to property incurred or caused by Contractor’s employees and employees of Contractor’s
subcontractors and suppliers of any tier.
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of this Contract. Ifthe Project Manager deems it necessary or advisable, the Project Manager shall have authority to require
additional inspection or testing of the Work for compliance with Contract requirements at Contractor’s expense.

6.1.6  The Project Manager shall review and accept, or take other appropriate action as necessary, concerning Contractor’s
submittals including but not limited to Shop Drawings, Product Data and Samples. Such review, acceptance or other action
shall be for the sole purpose of determining conformance with the design concept and information given through the
Contract Documents.

6.1.7 The Project Manager may authorize minor changes in the Work by field order as provided elsewhere herein. The
Project Manager does not have authority to approve adjustments to the Contract Price or Contract Time. If at any time
Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor shall submit a written
notice in accordance with the requirements of Article I1X.

6.1.8  The Project Manager shall, upon written request from Contractor, conduct inspections to determine the date of
Substantial Completion and the date of Final Completion, shall receive and forward to the County for the County’s review
and records, written warranties and related documents required by this Contract and shall issue a Final Certificate for
Payment upon compliance with the requirements of this Contract.

6.1.9 The Project Manager’s decision in matters relating to aesthetic effect shall be final if consistent with the intent of
this Contract.

6.2 i« Field Orders

The Project Manager shall have authority to order minor changes in the Work not involving a change in the Contract Price
or Contract Time and not inconsistent with the intent of this Contract. Such changes shall be affected by written field order
and shall be binding upon Contractor. Contractor shall carry out such field orders promptly.

"ARTICLE VII. SUBCONTRACTORS

7.1 Award of Subcontracts
7.1.1  Contractor shall be responsible for all Work performed under the Contract Documents. All persons engaged in the
Work of the Project are the responsibility and under the control of Contractor. Contractor shall furnish the Project Manager,
in writing, the names of persons or entities proposed by Contractor to act as a Subcontractor on the Project. The Project
Manager shall promptly reply to Contractor, in writing, stating any objections the Project Manager may have to such
proposed Subcontractor. Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom
the Project Manager has made a timely objection.

7.1.2  Contractor shall give personal attention to fulfillment of the Contract and shall keep the Work under Contractor's
control. When any Subcontractor fails to execute a portion of the Work in a manner satisfactory to the County, Contractor
shall remove such Subcontractor immediately upon written request from the County, and the Subcontractor shall not again
be employed on the Project. The County will not entertain requests to arbitrate disputes among Subcontractors or between
Contractor and Subcontractor(s) concerning responsibility for performing any part of the Work.

ARTICLE VIII CONTRACT DISPUTES/CLAIMS

8.1 Contract Claims

8.1.1 If any dispute between the County and Contractor arises under this Contract and such dispute cannot be resolved
by good faith negotiations at the field level between the Project Managers of the Contractor and County, such dispute shall
be promptly escalated to the Senior Representatives of the Parties, upon request of either party, who shall meet as soon as
conveniently possible, but in no case later than fourteen (14) calendar days after such a request is made, to attempt to resolve
such dispute or disagreement. Five (5) calendar days prior to any meetings between the Senior Representatives, the parties
will exchange relevant information that will assist the parties in resolving the dispute or disagreement.

8.1.1.1 The Senior Representative for the County shall be the Director, or designee, of the County’s Construction Services
Department.

8.1.1.2 The Senior Representative for the Contractor shall be the supervisor of the Project Manager, or a principal of the
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TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE
REQUIREMENTS OF THIS SECTION. Pending final resolution of any such claim request, Contractor shall diligently proceed
with performance of this Contract regardless of any dispute concerning performance of the Work or the amount Contractor
is to be paid for such Work.

9.2  Changes in the Contract Time

9.2.1 The Contract Time will be extended by Change Order in an amount equal to time lost on critical Work items due
to delays beyond the control of and through no fault or negligence of Contractor if a claim for an extension is submitted in
accordance with Section 9.1.2 above.

9.2.2 If Contractor is delayed in progressing any task which at the time of the delay is then critical or which during the
delay becomes critical, as a direct result of unusually adverse weather conditions not reasonably anticipated, or any other
causes beyond Contractor’s reasonable control and not attributable to Contractor or Contractor’s Subcontractor’s actions or
failure to act, then the date for achieving Substantial Completion of the Work may be extended for such reasonable time as
the Project Manager may determine. An extension of Contract Time shall be Contractor's sole and exclusive remedy for
delay unless the delay is solely caused by fraud, bad faith or active interference on the part of the County or its representatives.
In no event shall Contractor be compensated for interim delays that do not extend the Contract Time.

9.23  Extensions to the Contract Time for delays caused by the effects of inclement weather shall be submitted as a request
for a change in the' Contract Time pursuant to paragraph 9.1.2 above. Time extensions are justified only when rain, other
inclement weather conditions, or related adverse soil conditions result in Contractor’s inability to work at least fifty percent
(50%) of the normal workday on controlling items of Work identified on the accepted schedule or updates to that schedule.

9.2.4 Contractor shall, at no cost to the County, take all precautions necessary to secure the Project Jobsite from any
damage that may be caused by all threatened storm events, regardless of whether the County has given notice of same.
Compliance with any specific storm event precautions will not constitute additional work. Suspension of the Work caused
by a threatened or actual storm event, regardless of whether the County has directed such suspension, will entltle Contractor
to additional Contract Time only and shall not give rise to a claim for a change in the Contract Price..

9.3.2.5 Force Majeure Events

9.2.5.1 The Contractor shall not be held responsible for any delay or failure in performance of any part of this Contract to
the extent such delay or failure is caused by a Force Majeure Event, as defined herein, so long as the Contractor’s delay
is not caused by the Contractor’s own fault or negligence. Notwithstanding the foregoing, the Contractor cannot claim
Force Majeure for any emergency, exigency, or “act of God” that is already contemplated in the Work, or any other
performance by the Contractor, that is contemplated in this Contract, or that in any way existed or was reasonably
foreseeable or within the control of the Contractor at the time this Contract was executed.

9.2.5.2 In order to claim delay pursuant to this provision, Contractor must notify the County, in writing, within five (5)
business days of the beginning of the Force Majeure Event, which Contractor claims caused the delay or failure by the
Contractor to perform under this Contract.

9.2.5.3 If Contractor’s delay or failure, caused by a Force Majeure Event, extends beyond a period of thirty (30) calendar
days, from the beginning of the Force Majeure Event, the County shall have the right to terminate this Contract, in
accordance with the provisions of this Contract, and shall only be liable to the Contractor for any Work performed and
validated (if required for payment hereunder) prior to the date of termination of this Contract.

9.2.5.4 If the Contractor’s delay is confirmed by the County to be caused by a Force Majeure Event, the County may,
upon written request of the Contractor, agree to equitably adjust the provisions of this Contract, including price,
performance, and completion time, as may be affected by such delay. However, it is expressly understood by the
Contractor that the County is not obligated to make any such adjustments to the provisions of this Contract, and shall do
so only if it serves the best interest of the County. This provision shall not be interpreted to limit the County’s right to
terminate for convenience.

9:3 Changes in the Contract Price
9.3.1 In connection with any claim by Contractor against the County for compensation in excess of the Contract Price,

any liability of the County for Contractor’s costs shall be strictly limited to direct costs incurred by Contractor and shall in
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time required for, the performance of any part of the Work, whether or not charged as a result of the conditions, the Project
Manager may recommend an equitable adjustment to the Contract Price, or the Contract Time, or both. If Project Manager
and Contractor cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to
the Purchasing Director for determination in accordance with the provisions of Paragraph 1.5. No request by Contractor for
an equitable adjustment to this Contract under this provision shall be allowed unless Contractor has given written notice to
the Project Manager in strict accordance with the provisions of this Article. No request for an equitable adjustment or
change to the Contract Price or Contract Time for differing site conditions shall be allowed if made after the date
certified by the Project Manager as the date of Substantial Completion.

The failure by Contractor to provide written notice as provided in this Paragraph 9.6 shall constitute a waiver by Contractor
of any Claim arising out of or relating to such concealed or unknown condition.

ARTICLE X UNCOVERING WORK, STOPPING WORK,
AND ACCEPTING DEFECTIVE OR NONCONFORMING WORK

10.1 Uncovering Work

10.1.1 No Work or portion of Work shall be covered until inspected by the County as required by the Contract Documents.
If any of the Work is covered contrary to the request or direction of the County or the Project Manager or contrary to the
requirements of the Contract Documents, Contractor shall, upon written request, uncover it for the Project Manager’s
inspection and subsequently cover the Work in accordance with the Contract Documents without adjustment to the Contract
Time or Contract Price: The provisions and obligations set forth herein shall apply even if the County ultimately determines
(after uncovering and inspection) that the underlying Work in question conforms to the requirements of the Contract
Documents. 4 - i B '

10.1.2 Should the County wish to either (i) re-inspect a portion of the Work that has been covered by Contractor in
compliance with Paragraph 9.1.1, above, or (ii) inspect a portion of the Work that has been covered by Contractor which is
not required by the Contract Documents to be observed or inspected prior to its being covered and which the County did
not specifically request to observe prior to its being covered, Contractor shall uncover the applicable portion of the Work
upon written request. If the County determines that the Work uncovered conforms to the requirements of the Contract
Documents, then the County will pay the costs of uncovering and replacement of the cover through a Change Order and
will adjust the Contract Time by Change Order if the uncovering and replacement Work extends the most current Substantial
Completion or Final Completion date, as applicable. If, however, the County determines that the Work uncovered does not
conform to the requirements of the Contract Documents, then Contractor shall pay the costs of uncovering and replacement
and shall not be entitled to an adjustment of the Contract Price.

10.2 Right to Stop Work

If the Work is defective, or Contractor fails to supply sufficient skilled workers, suitable materials, or equipment or fails to
furnish or perform the Work in such a way that the completed Work will conform to the Contract Documents, the County,
acting through the Project Manager, may order Contractor to stop the Work, or any portion thereof, until the cause for such .
order has been eliminated. The County’s right to stop Work, or any portion thereof, shall not give rise to any duty on the part
of the County to exercise this right for the benefit of Contractor or any other party.

10.3 County May Accept Defective or Nonconforming Work

If the County chooses to accept defective or nonconforming Work, the County may do so. In such events, the Contract
Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the defective or nonconforming
Work, and (b) the difference between the fair market value of the Work had it not been constructed in such manner as to
include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is insufficient to
compensate the County for its acceptance of defective or nonconforming Work, Contractor shall, pay the County such
remaining compensation for accepting defective or nonconforming Work.

ARTICLE XI CONTRACT SUSPENSION AND TERMINATION

11.1  Suspension

The County may, by written notice, order Contractor to suspend, delay or interrupt Work, in whole or in part, for a period
of time as the County may determine. If such suspension delays Contractor’s ability to meet the authorized Contract Time,
Contractor will be granted an extension of time as reasonably agreed by both parties. Contractor shall not be entitled to an
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Contract.

11.2.9 If, after termination by the County for Contractor’s default, it is determined by a Court of competent jurisdiction
that Contractor was not in default, or that the delay was excusable, the rights and obligations of the parties, including
adjustment of the Contract Price, will be the same as if the termination had been issued for the convenience of the County,
as provided under Paragraph 11.2.4 above.

ARTICLE XII WARRANTY AND INDEMNITY

12.1 Warranty

12.1.1 Contractor warrants and guarantees to the County that all labor furnished to progress the Work under this Contract
shall be competent to perform the tasks undertaken and that the product of such labor shall yield only first-class results and
that all materials and equipment furnished under this Contract shall be of good quality, free from faults and defects and in
strict conformance with the Contract Documents.

12.1.2 Contractor warrants all materials, equipment and labor it furnishes or performs under this Contract against all
defects in design, materials and workmanship for a period of one year (or the period of time in any guarantee or warranty
provided by any manufacturer or supplier of equipment or materials incorporated into the Work, whichever is later) from
and after the date of Final Completion. Contractor shall within ten (10) Days after being notified in writing by the County
of any defect in the Work or non-conformance of the Work (Warranty Work), commence and prosecute with due diligence
all Work necessary to fulfill the terms of the warranty at its sole eost and expense. Contractor shall act sooner as requested
by the County in response to an emergency. In addition, Contractor shall, at its sole cost and expense, repair and replace

- any portions of the Work (or work of other contractors) damaged by its Warranty Work or which becomes damaged in the
course of repairing or replacing Warranty Work. For any Work so corrected, Contractor's obligation hereunder to correct
Warranty Work shall be reinstated for an additional one-year period, commencing with the date of acceptance of such
corrected Work.

12.1.3 Contractor shall perform such tests as the County may require to verify that any corrective actions, including,
without limitation, redesign, repairs, and replacements comply with the requirements of the Contract Documents. All costs
associated with such corrective actions and testing, including the removal, replacement, and reinstitution of equipment and
materials necessary to gain access, shall be the sole responsibility of Contractor.

12.1.4 All warranties and guarantees of subcontractors, suppliers and manufacturers with respect to any portion of the
Work, whether express or implied, are deemed to be obtained by Contractor for the benefit of the County, regardless of
whether or not such warranties and guarantees have been transferred or assigned to the County by separate Contract and
Contractor agrees to enforce such warranties and guarantees, if necessary, on behalf of the County.

12.1.5 Inthe event that Contractor fails to-perform its obligations under this Warranty Section, or under any other warranty
or guaranty under this Contract; to the reasonable satisfaction of the County, the County shall have the right to correct and
replace any defective or non-conforming Work and any work damaged by such work or the replacement or correction
thereof at Contractor's sole expense. Contractor shall be obligated to fully reimburse the County for any expenses incurred
hereunder upon demand.

12.1.6 Failure on the part of the County to reject defective, non-conforming or unauthorized Work shall not release
Contractor from its contractual obligations, be construed to mean acceptance of such Work or material by the County, or,
after Final Completion, bar the County from recovering damages or obtaining such other remedies as may be permitted by
law.

12.1.7 No adjustment in the Contract Time or Contract Price will be allowed because of delays in the performance of the
Work as a result of correcting defective, non-conforming or unauthorized Work.

12.1.8 County and Contractor agree that the provisions of Florida Statute Chapter 558 shall not apply to this Contract.
12.2 Indemnity

12.2.1 Contractor shall indemnify and hold harmless the County and its officers and employees (“Indemnified Party”),
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney’s fees, to the extent caused by
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13.2 Additional Insured Endorsements and Certificate Holder

The term “Additional Insured”, as used in this Contract, shall mean St. John’s County, its elected officials, officers,
employees, agents and representatives. Certificates of insurance shall specifically name each Additional Insured for all
policies of insurance except Workers’ Compensation and Professional Liability. A copy of the endorsement showing
the required coverages must accompany the certificate of insurance.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida
500 San Sebastian View
St. Augustine, FL 32084
Attn: Purchasing Department

13.3 Workers Compensation
Contractor shall procure and maintain during the life of this Contract, adequate Workers’ Compensation Insurance in at
least such amounts as is required by law for all of its employees per Florida Statute 440.02.

13.4 Commercial General Liability

. Contractor shall procure and maintain during the life of this Contract, Commercial General Liability Insurance with
minimum limits of $1,000,000 per occurrence, $2,000,000 aggrégate, including bodily injury (including wrongful death),
property damage, products, personal & advertising injury, and completed operations. This insurance must provide coverage
for all Claims that may arise from the services and/or operations completed under this Contract, whether such services or
operations are by Contractor or anyone directly or indirectly employed by them. Such insurance(s) shall also be primary
and non-contributory with regard to insurance carried by the Additional Insureds.

13.5 Commercial Automobile Liability

Contractor shall procure and maintain during the life of this Contract, Commercial Automobile Liability Insurance with
minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability and insuring liability
arising out of or in any ‘way related directly or indirectly to the ownership, maintenance or use of any owned; non-owned or
rented/hired automobiles. ' :

13.6 Additional Coverages

ONLY THE SUBSECTIONS CORRESPONDING TO ANY CHECKED BOX IN THIS PARAGRAPH 12.6 WILL
APPLY TO THIS CONTRACT.

13.6.1 [ Professional Liability.

13.6.1.1 Contractor shall procure and maintain, during the life of this Contract, Professional Liability or Errors and
Omissions Insurance with minimum limits of $1,000,000 with 10-year tail coverage starting upon Final Completion.
Contractor’s professional liability policy should not have an exclusion for environmental compliance management or
construction management professionals.

13.6.1.2 In the event that Contractor employs professional engineering or land surveyor services for performing field
engineering or preparing design calculations, plans, and specifications, Contractor shall require the retained engineers and
land surveyors to carry professional liability insurance with limits not less than $1,000,000 each claim with respect to
negligent acts, errors, or omissions in connection with professional services to be provided under this Contract.

13.6.2 [ Builders Risk.

13.6.2.1  Contractor shall procure and maintain Builder’s Risk (“all risk”) insurance on a replacement cost basis. The
amount of coverage shall be equal to the full replacement cost on a completed value basis, including periodic increases or
decreases in values through change orders.

13.6.2.2  The Builder’s Risk policy shall identify the County as the sole loss payee. The policy shall name as insured the
County, Contractor and its subcontractors of every tier. Each insured shall waive all rights of subrogation against each of
the other insured to the extent that the loss is covered by the Builder's Risk Insurance. The Builder's Risk policy shall be
primary and any self-insurance maintained by the County in not contributory. The Builder's Risk policy shall not include a
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ARTICLE X1V MISCELLANEOUS

14.1 Independent Contractor

Contractor represents that it is fully experienced and properly qualified, licensed, equipped, organized, and financed to
perform the Work under this Contract. Contractor shall act as an independent contractor and not as an agent in performing
this Contract and shall maintain complete control over its employees and all of its Subcontractors and suppliers of any tier.
Nothing contained in this Contract or any lower-tier subcontract or purchase order awarded by Contractor shall create any
contractual relationship between any such subcontractor or supplier and the County. Contractor shall perform all Work in
accordance with the requirements of this Contract and in accordance with its own methods subject to compliance with this
Contract.

14.2 Examination of Contractor’s Records

The County or its authorized representative shall, until the expiration of five (5) years after final payment under this
Contract, have access to, and the right to examine any directly pertinent books, documents, papers and records of Contractor
involving transactions relating to this Contract, and to make copies, excerpts and transcriptions thereof. If any such
examination reveals that Contractor has overstated any component of the Contract Price, Change Order, Claim, or any other
County payment obligation arising out of this Contract, then Contractor shall, at the election of the County, either
immediately reimburse to the County or offset against payments otherwise due Contractor, the overstated amount plus
interest. The foregoing remedy shall be in addition to any other rights or remedies the County may have.

14.3 Backcharges

14.3.1 Upon the County’s notification to undertake or complete unperformed Work such as cleanup or to correct defective
or non-conforming services, equipment, or material (Backcharge Work), if Contractor states or by its actions indicates it is
unable or is unwilling to immediately proceed and/or complete the Backcharge Work in an agreed time; the County may
perform such Backcharge Work by the most expeditious means available and backcharge Contractor for any and all costs
_thereby incurred by the County.

14.3.2 The County shall separately invoice or deduct and retain from payments otherwise due to Contractor the costs for
Backcharge Work. The County’s right to backcharge is in addition to any and all other rights and remedies provided in this
Contract or by law. The County’s performance of the Backcharge Work shall not relieve Contractor of any of its
responsibilities under this Contract and Contractor shall be responsible for the Backcharge Work as if it were its own.

14.4 Applicable Laws
Contractor and the Work must comply with all Applicable Laws and the requirements of any applicable grant agreements.

14.5 Governing Law & Venue
The Contract shall be governed by the laws of the State of Florida. Venue for any administrative and/or legal action arising
under the Contract shall be St. Johns County, Florida. ' ’

14.6  Assignment

Contractor shall not sell, assign or transfer any of its rights, duties or obligations under the Contract, or under any Change
Order issued pursuant to the Contract or make an assignment or transfer of any amounts payable to Contractor under the
Contract, without the prior written consent of the County. In the event of any assignment, Contractor remains secondarily
liable for performance of the Contract, unless the County expressly waives such secondary liability. The County may assign
the Contract with prior written notice to Contractor of its intent to do so. This Contract may be assumed by and shall inure
to the benefit of the County's successors and assigns without the consent of Contractor.

14.7  Severability

If a court deems any provision of the Contract void, invalid or unenforceable, that provision shall be enforced only to the
extent that it is not in violation of law or is not otherwise unenforceable and all other provisions shall remain in full force
and effect.

14.8 Section Headings

The section and other headings contained in this Contract are for reference purposes only and shall not affect the meaning
or interpretation of this Contract.
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c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment
eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately
terminate the contract with the subcontractor.

d. The Contractor acknowledges that, in the event that the County terminates this Contract for Contractor’s breach of
these provisions regarding employment eligibility, then Contractor may not be awarded a public contract for at least
one (1) year after such termination. Contractor further acknowledges that Contractor is liable for any additional costs
incurred by the County as a result of the County’s termination of this Contract for breach of these provisions regarding
employment eligibility.

14.16 Equal Employment Opportunity
During the performance of this Contract, Contractor agrees as follows:

14.16.1 Contractor will not discriminate against any employee or applicant for employment because of race, color, religion,

disability, age, sex (including sexual orientation and gender identity/expression), national origin (including limited English

proficiency), marital status, or familial status. Contractor will take affirmative action to ensure that applicants and employees

are treated during employment without regard to their race, color, religion, disability, sex, age, national origin, ancestry,

marital status, sexual orientation, gender identity or expression, familial status, genetic information or political affiliation.

Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertisement, layoff or termination, rates of pay or other forms of compensation, and selection for training,

including apprenticeship. Contractoi’ agrees to post in conspicuous places, available to employees and applicants for-
employment, notices setting forth the provisions of this non-discrimination clause.

14.16.2 Contractor will, in all solicitations or advertisements for employees placed for, by, or on behalf of Contractor, state
that all qualified applicants will receive consideration for employment without regard to race, color, religion, disability, sex,
age, national origin, ancestry, marital status, sexual orientation, gender identity or expression, familial status, or genetic
information. : ' : T - g = TR By

14.16.3 Contractor will not discharge or in any other manner discriminate against any employee or applicant for
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the
employee or applicant or another employee or applicant. This provision shall not apply to instances in which an employee
who has access to the compensation information of other employees or applicants as a part of such employee’s essential job
functions discloses the compensation of such other employees or applicants to individuals who do not otherwise have access
to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation,
proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with Contractor’s
legal duty to furnish information.

14.16.4 Contractor will send to each labor union or representatives of workers with which it has a collective bargaining
Contract or other contract or understanding, a notice to be provided by the County, advising the labor union or workers'
representative of Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and shall
post copies of the notice in conspicuous places available to employees and applicants for employment.

14.16.5 Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules,
regulations, and relevant orders of the Secretary of Labor.

14.16.6 Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to its books,
records, and accounts by the County and the Secretary of Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

14.16.7 In the event of Contractor's noncompliance with the nondiscrimination clauses of this Contract or with any of such
rules, regulations, or orders, this Contract may be cancelled, terminated or suspended in whole or in part and Contractor
may be declared ineligible for further contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246
of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.
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14.19.2 Section 287.135 of the Florida Statutes prohibits agencies from contracting with companies for goods or services
that are on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel,
and from contracting with companies for goods or services of $1,000,000 or more that are on the Scrutinized Companies
with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are
engaged in business operations in Cuba or Syria. The lists are created pursuant to §215.473 and §215.4725, F.S. By
execution of this Contract, Contractor certifies that it is not listed on the Scrutinized Companies that Boycott Israel List,
the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum
Energy Sector List, and is not engaged in a boycott of Israel or engaged in business operations in Cuba or Syria, and
understands that pursuant to §287.135, F.S., the submission of a false certification may subject Contractor to civil penalties,
attorney’s fees, and/or costs. In accordance with §287.135, F.S., the County may terminate this Contract if a false
certification has been made, or the Contractor is subsequently placed on any of these lists, or engages in a boycott of Israel
or is engaged in business operations in Cuba or Syria.

14.20 Compliance with Florida Statute 287.138

14.20.1 Pursuant to 287.138 F.S,, effective July 1, 2023, the County may not enter into contracts which grants the Contractor
access to personal identifiable information if: 1) the Contractor is owned by the government of a Foreign Country of Concern
(as defined by the statute: (b) the government of a Foreign Country of Concern has a controlling interest in the entity; or (¢)
the Contractor is organized under the law of or has its principal place of business in a Foreign Country of Concern. The
County shall be entitled to immediately terminate this Agreement with liability to ensure the County’s continued compliance
with the statute. : '

14.20.2 Pursuant to 287.138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain personal
identifiable information under this Agreement, Contractor must submit a Foreign Entity Affidavit to the County.
Additionally, effective July 1, 2025, Contractor shall submit a Foreign Entity Affidavit to the County prior to any renewals
of this Agreement. Failure or refusal to submit a Foreign Entity Affidavit shall be cause for immediate termination of this
Agreement by the County.

14.21 ertten Notice » ‘
Any and all notices, requests, consents, applovals demands, determinations, instructions, and other forms of wutten
communication under this Contract shall be validly given when delivered as follows:

i. Hand delivered to Contractor’s Authorized Representative or hand delivered during normal business hours and
addressed as shown below, or

ii. Delivered by U.S. Mail, electronic mail or commercial express carrier, (postage prepaid, delivery receipt
requested), to the following addresses:

St. Johns County Atlantic Coast Construction Sales & Service, Inc d.b.a.
' o Atlantic Coast Construction Group
500 San Sebastian View 5909 St. Augustine Rd. Ste. 2.
St. Augustine, FL. 32084 Jacksonville, FL 32207
Attn: Leigh A. Daniels Attn: Bradley K. Clark, President
Email Address: ldaniels@sjcfl.us Email Address: bradc@atlcoast.org
With a copy to:

St. Johns County

Office of the County Attorney

500 San Sebastian View

St. Augustine, FL. 32084

Email Address: jferguson@sicfl.us

Notices shall be deemed to have been given on the date of delivery to the location listed above without regard to actual
receipt by the named addressee. County and Contractor may each change the above addresses at any time upon prior written
notice to the other party.

stk sk stk sk ok koo sk sk ok
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FORM 1
CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS

Contract No. 24-MCA-ATL-20106
Project Title: CDBG-CV Project — Construction of the EOC Annex Building

The undersigned Contractor hereby swears under penalty of perjury that:

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor, services, or materials
provided on this Project within the time period set forth in Sections 218.73 and 218.735, Florida Statutes, as
applicable.

2. The following Subcontractors have not been paid because of disputed contractual obligations; a copy of the
notification sent to each, explaining the good cause why payment has not been made, is attached to this form:

Subcontractor Name and Address Date of Disputed Invoice Amount in Dispute

Contractor’s Authorized Representative executing this Certification of Payments to Subcontractors represents
that he or she is duly authorized to execute this Certificate, or if executing on behalf of another, is authorized to
do so and that such Authorized Representative is legally bound.

Dated Y. - Contractor

By:

(Signature)

By:

(Name and Title)
STATE OF )

) SS.

COUNTY OF )
The foregoing instrument was acknowledged before me, by means of [ physical presence or [1 online
notarization, this day of 20 5 by g
who is personally known to me or who has produced as identification and who

did (did not) take an oath.

NOTARY PUBLIC:

Signature:

Print Name:

(NOTARY SEAL)
My commission expires:
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NOTICE OF INTENT TO AWARD

July 19, 2024

IFB No: 1874 CDBG-CV Construction of the EOC Annex Building

St. Johns County hereby issues this Notice of Intent to Award Atlantic Coast Construction Group
as the lowest, responsive, responsible Bidder under the above referenced Invitation for Bids.

Any actual Bidder, Proposer or Supplier who is aggrieved in connection with the Notice of Intent
to Award a Contract, where such grievance is asserted to be the result of a violation of the
requirements of the St. Johns County Purchasing Policy and associated procedures, or any
applicable provision of law by the officers, agents, or employees of the County, may file a Protest
to the Director -of Purchasing & Contracts. The Protest must be made in writing and filed by
4:00PM on the fifth business day following the date of the posting of the Notice of Intent to
Award, and must be submitted in accordance with Section 13, SJC Purchasing Policy.

Should no Protest be received in re'sponsevto this Notice the County will proceed with award of
a Contract in accordance with SJC Purchasing Policy.

Please forward all correspdndence, requests or inquiries directly to Alexis Colbert, Procurement
Coordinator, via email at acolbert@sijcfl.us or phone at 904-209-1267.

St. Johns County, FL
Board of County Commissioners
Purchasing Department

oater 1 / 19 /%w

jlocklear@sijcfl.us

(904) 209-0158 - Direct

Purchasing Department | 500 San Sebastian View, St. Augustine, FL 32084 | 904,209.0150 | sjcfl.us
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING
During the preparation of the Bid, the following addenda, if any, were received:
No.: ! Date Received: 6/20/2024
No.: Date Received:
Né.: Date Received:

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are
interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or
corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we
hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown
therewith are approximate only, and that we will fully complete all requirements therem as prepared by the County, within
the same time limit specified in the IFB Documents as indicated above

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10)
days after notice that his Bid has been acceptedfor the above stated compensation in the form of a Contract presented
by the County.

The Undersigned further agrees that security in the form of a Bid Bond, certified ar cashier’s check.in the amount of not
less than five percent (5%) of Total Lump Sum Bid Price, payable to the County, accompanies this Bid; that the amount is
not to be construed as a penalty, but as liquidated damages-whichsaid County will sustain by failure of the Undersigned
to execute and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract
to him; thereupon, the security shall become the property of the County, but if this Bid is not accepted within ninety (90)
days of the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the
Security shall be returned to the Bidder within seven (7) working days.



IFB NO: 1874; CDBG-CV PROJECT CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “A”
ST. JOHNS COUNTY AFFIDAVIT

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be
an Affidavit in the following form, executed by an officer/principal of the Bidder, and shall be sworn to before a person

who is authorized by law to administer oaths,

STATE OF Florida

COUNTY OF DUVAL

The Undersigned authority, Brad;ey K. Clark (“Affiant”), who being duly sworn, deposes and states that he/she

is the President of Atlantic Coast Construction Group submitting the attached Bid for the services provided
in the IFB Documents for IFB No: 1874; CDBG-CV Project - Construction of the EOC Annex Building, in St. Johns

County, Florida.

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the
Bidder, the Affiant, their firm or corporation under the same or different name, and that such Bidder has no financial
interest in the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor
corporation of the Bidder has either directly or indirectly entéred into any agreement, participated in any collusion,
nor otherwise taken any action in restraint of free competitive bidding in connection with this firm’s Bid on the above-
described project. Furthermore, neither the firm nor any of its officers are barred from participating in public contract
lettings in the State of Florida or any other state.

DATED this 10th - - day of __July ,20 24
Ly X LA

Signature of Afflant

_Bradley K. Clark

Printed Name of Affiant

_President
Printed Title of Affiant

ction Group
Full Legal Name of Consultant/Contractor '

Sworn to {or affirmed) and subscribed before me by means of Ephysical presence or I online notarization, this 'D+h
day of wl N L2024, by Affiant, who is personally known to me or has produced _
as identification.

Notary Public

My Commission Expires:_\~\o ~=2\p

\\“J"u,, PATRICIA MANGANO ||
1,— Notary Public-State of Florida
;" Comrgiss;on # HH 329731
My Commission Expires
‘:73"\\‘\’:‘ November 06, 2026

7 ,l

o““g

X

24



IFB NO: 1874; CDBG-CV CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “C”
LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

The bidder shall attach a copy of each current license, certifications, listed below to this form.

Business Enterprise

License(s)/Certificate(s)/ License # Issuing Agency Expiration Date
Pre-Qualifications
State of Florida Business State of Florid 02/07/2024
: P15000033807 aie or rloriaa
License
Certified General State of Florida
Contractor {CGC) CGC1500284 08/31/2024
FL Certified Building . .
Contractor . CCC057666 e et o usiness 08/31/2024
Gerid Minerly (ispani)| con se2ss BpacRmyratessek, | a/er2025

T4
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2024 FLORIDA PROFIT CORPORATION ANNUAL REPORT
DOCUMENT# P15000033807
Entity Name: ATLANTIC COAST SALES & SERVICE, INC.

Current Principal Place of Business:

5909 ST. AUGUSTINE RD STE 2
 JACKSONVILLE, FL 32207

Current Mailing Address:

5909 ST. AUGUSTINE RD STE2
JACKSONVILLE, FL 32207

FEI Number: 20-5869293
Name and Address of Current Registered Agent:

BRYAN, MARK
700 PONTE VEDRA LAKES BLVD
PONTE VEDRA BEACH, FL 32082 US

FILED
Feb 07, 2024
Secretary of State
4170700278CC

Certificate of Status Desired: No

The above named enlity submils this sltatement for the purpose of changing ils registered office or registered agent, or both, in the State of Florida,

SIGNATURE:
Electronic Signature of Registered Agent Date
Officer/Director Detail :
Title PS :
Name CLARK, BRADLEY K
" Address 5909 ST. AUGUSTINE RD STE 2
. City-State-Zip: JACKSONVILLE FL 32207
i it 3 s oot f Arectorof I corporlion of 1 recener o Slot ampoWersd 1 Sxaculo s roport s rodued by Chaplor G0, il Satutaes an thal my nams appeers
above, or on an altachment wilh all othor like empowered.
SIGNATURE: BRADLEY K. CLARK PRESIDENT 02/07/2024
Electronic Signature of Signing Officer/Director Detai Date



CONSTRUCTION
PROPOSAL

PREPARED FOR

SJC Purchqsmg Depqri'ment

M2
~\TLANTIC CQAST
CONSTRUCTION GROUE

Caleb Clark an
Jacksonville, FL, 2
Phone: (864) 529 E%
Fax: (888) 599- 5 1
Email: caleb@ai

f

DATE PREPARED
7/10/2024

5909 St. Augustine Rd. Phone: (904)396-4005
Jacksonville, FL 32207 Fax: (888) 599-5713
A Division of Atlantic Coast Sales & Service, Inc. Email: office@aticoast.org



PROJECT NAM

Storage 'Rer;id‘ls of

'This préjeét entailed Ihé conversion

March 2023 -

$2,100,000

Public Works Bd;i’
Renovation :
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: fransiormai on of an’ esf@blimhe

¢ Works metal building into a
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functional capacity in emergency
situations.

Storage
America of an industrial warehouse spanning Rentals of March 2024
Orange Park approximately 40,000 square feet America
Warehouse into a climate-controlied facility for
Renovation. mini-storage.
City of Atlantic; Beqch y 1 volved th $1,700,000

5909 St. Augustine Rd.

Jacksonville, FL 32207

A Division of Atlantic Coast Sales & Service, Inc.

office@aticoast.org

Phone: (904)396-4005
Fax: (888) 599-5713

Email:




IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “E”
CONFLICT OF INTEREST DISCLOSURE FORM

Project (RFQ, RFP, IFB) Number/Description: {FB No 1874; CDBG-CV Project - Construction of the EOC Annex Building

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or have
the appearance of adversely affecting a Contractor’s professional judgment in completing work for the benefit of St. Johns
County (“County”). The bias such conflicts could conceivably impart may inappropriately affect the goals, processes,
methods of analysis or outcomes desired by the County.

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work
for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations
may adversely affect, or have the appearance of adversely affecting the Contractor’s profess:onal judgement when
completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes,
methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that -
.may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts,
therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

itis express!y understood that failure to disclose conflicts of interest as descnbed herein may result in lmmedlate
disqualification from evaluation or immediate termination from work for the County

Please check the appropriate statement:

I hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other
clients, contracts, or property interests for completing work on the above referenced project. .

¥ ¢ The undersigned Bidder, by attachment to this form, submits information which may be a potential conflict of
interest due to other clients, contracts or property interests for completing work on the above referenced

project.

Legal Name of Bidder:

Authorized Répresentative(s): ] Bradley K. Clark / President
i Print Name/Title

Signature . " Print Name/Title

20



IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “G”
CLAIMS, LIENS, LITIGATION HISTORY

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately
complete the questions below, or provide requested information may be grounds for disqualification. Any material
misrepresentation of information may also be grounds for disqualification.

1.

Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from
a construction dispute? Yes No__ X If yes, please attach additional sheet{s) to include:

Description of every action Captions of the Litigation or Arbitration

Amount at issue: Name (s) of the attorneys representing all parties:

Amount actually recovered, if any:

Name(s) of the project owner(s)/manager(s) »tb Inclu.de‘éddress and phone number: .

List all gen'ding litigation and or arbitration.

List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc.

Within the past 7 years, please list all Liens, including Federal, State and Local, which have been filed against your
Company. List in detail the type of Lien, date, amount and current status of each Lien.

Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?

Yes No X If yes, please explain in detail:

2N



Bradley K. Clark

IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES

I, _Bradley K. Clark

ATTACHMENT “H”

(“Affiant”), being duly authorized by and on behalf of
(“Bidder”) hereby swears or affirms as follows:

1. The principal business address of Bidder is: __5909 St, Augustine Rd. Ste.2, Jacksonville, FL. 32207

g

| am duly authorized as

President

(Title) of Bidder.

! understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state
or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida
or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid,
proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair
of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material

misrepresentation.

I understand that "convicted” or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of guilt
or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record .
relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or
entry of a plea of guilt or nolo contendere.

| understand that "affiliate” is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of
a person or a corporation convicted of a public entity crime, or (2} an entity under the control of any natural person whois -

" active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors,

executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or
(4) a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public

entity crime in Florida during the preceding 36 months.

Neither the Bidder, nor any officer, director, executive, partner, shareholder, employee, member or agent who is active in
the management of the Offeror or contractor, nor any affiliate of the Offeror or contractor has been convicted of a public

entity crime subsequent to July 1, 1989,

Draw a line through paragraph 6 if paragraph 7 below applies.

There has been a conviction of a public entity crime by the Respondent, or an officer, director, executive, partner,
shareholder, employee, member or agent of the Bidder who is active in the management of the Bidder or an affiliate of the
Bidder. A determination has been made pursuant to'Section 287.133(3) by order of the Division of Administrative Hearings
that it is not in the public interest for the name of the convicted person or affiliate to appear on the convicted vendor list.

The name of the convicted person or affiliate is

glmstratlve Hearings is attached}hls statement.
K/Z{/ A

Signature of Afﬁ

Aflantic Coast Sales & Service, Inc. d.b.a. Aflantic Coast Construction Group

Full Legal Name of Bidder

Sworn to {or affirmed) and subscribed before me by means of ﬁZ/hyslcaI presence or [ online notarization, this N
day of PRI \) 20_2_‘% by Affiant, who is IFpersonally known to me or [1 has produced

as xdentlflcation.

. A copy of the order of the Division

Notary Public

5> 1% Notary Public-State of Florida
12 Commission # HH 329731

AUESY My Commission Expires

i November 06, 2026

Draw a line through paragraph 7 if paragraph 6 above applies.
Bradley K. Clark / President
Printed Name & Title of Affiant
102029
Date of Signature
Yo RSh S
Ny 1, PATRICIA MANGANQO
g 29



IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “}”
E-VERIFY AFFIDAVIT
STATE OF _Flarida
COUNTY OF _St. Johns
|, __Bradley K. Clark (hereinafter “Affiant”), being duly authorized by and on

behalf of __Aflantic Coast Construction Group (hereinafter “Contractor”) hereby swears or affirms as follows:

1.

Contractor understands that E-Verify, authorized by lllegal Immigration Reform and Immigrant Responsibility Act
of 1996 ({lIRIRA), is a web-based system provided by the United States Department of Homeland Security, through
which employers electronically confirm the employment eligibility of their employees.

For the duration of Contract No. (hereinafter “Agreement”), in accordance with section
448.095, F.S., Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Contractor and shall expressly require any
subcontractors performing work or providing services pursuant to the Agreement to likewise atilize the U.S.
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees
hired by the subcontractor.

Contractor shall comply with all applicable provisions of section 448.095, F.S., and will incorporate in all
subcontracts the obligation to comply with section 448.095, F.S.

Contractor understands and agrees that its failure to comply with all applicable provisions of section 448.095, F.S.
or its failure to ensure that all employees and subcontractors performing work under the Agreement are legally
authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which
St. Johns County may immediately terminate the Agreement without notice and without penalty. The Contractor
further understands and agrees that in the event of such termination, Contractor shall be liable to the St. Johns
County for any costs incurred by the St. Johns County resulting from Contractor’s breach.

DATEDthis___Z/) # . day of J;é/ 2027
/Z

Loy 27,

Signature of Af##nt

rk

Printed Name of Affiant

President

Printed Title of Affiant

uction Group

Full Legal Name of Consultant/Contractor

oY

Sworn to (or affirmed) and subscribed before me by means of Mﬁical presence or [ online notarization, this )

day of

’\Q\l‘ ,20%M, by Affiant,who is personally known to me or has produced
as identification. . x
WA N

Notary Public
My Commission Expires: " “% 207

\1}

<

i,
7
<=
A2~
S
S

PATRICIA MANGANO'

97 1 Notary Public-State of Florida
ER 35 C&mgission # HH 329731
B oy ommission Expi
g \{\Jovember 086, 2026 2




enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a
Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of
such direction by the administering agency the Contractor may request the United States to enter into such
litigation to protect the interests of the United States.

Handwritten Signature of Authorized Principal(s) of Bidder:
NAME (print): Bradley K. Clark

SIGNATURE:_%/’/,/I/Z}&) //4%

TITLE: _President

FULL LEGAL NAME OF BIDDER: i i ] i oup

DATE: M/ /0 ZéZﬁ/ :
/ - / 4 N
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “M”
(Complete and Submit Attachment “M” for Prime Bidder and each proposed Sub-Contractor.)

" Cerfification’ Regardmg
Debarment Suspension, . .
Ineligibility andﬁVolunjary Exclusion

Subcontractor Covered Transactions
€))] The prospective subcontractor, __Atlantic Coast Construction Group ___ of the Sub-Recipient certifies, by
submission of this document, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible or voluntarily excluded from part|c1pat|on in this transaction by any Federal
department or agency. :

) . Where the Sub-Recipient’s subcontractor is unable to certify to the above statement, the prospectlve
contractor shall attach an explanation to this form. h

SUBCONTRACTOR:

g" I-‘Q lc I ‘- G ’

By . St. Johns County BOCC
Signature Sub-Recipient’s Name

Bradley K. Clark / President 22CV-E01

Name and Title Subgrant Contract Number

5909 St. Augustine Rd. Ste, 2 _ #H2458

Street Address FLAIR Contract Number

Jacksonville, FL. 32207
City, State, Zip

%/ /&/ zJﬂ‘,Z,V

ate
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING
ATTACHMENT “0”

ST. JOHNS COUNTY
CERTIFICATION OF NON-SEGREGATED FACILITIES

The federally assisted construction Contractor certifies that he does not maintain or provide for his employees,
any segregated facilities at any of his establishments and that he does not permit his employees to perform
their services at any location under his control, where segregated facilities are maintained. The federally assisted
construction Contractor certifies that he will not maintain or provide for his employees segregated facilities at any
of his establishments and that he will not permit his employees to perform their services at any location under his
control, where segregated facilities are maintained. The federally assisted construction Contractor agrees that a breach
of this certification is a violation of the equal opportunity clause in this contract. As used in this certification, the
term ‘“segregated facilities" means any waiting room, work areas, rest rooms and washrooms, restaurants and
other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated
by explicit directives or are in fact segregated on the basis of race, color, religion, or national origin because of
habit, local custom, or any other reason. The federally assisted construction Contractor agrees that {except where
he has obtained identical certifications from proposed sub-Contractors for specific time periods) he will obtain identical
certifications from proposed sub-Contractors prior to the award of subcontracts exceeding ten thousand
{$10,000.00) dollars US which are not exempt from the provisions of the equal opportunity clause and that he will
retain such certifications in his files.

Signature of Bidefr's Authorized Representative Title

. 262y
“Date’ ,
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTI.ON OF THE EOC ANNEX BUILDING
BID BOND

STATE OF FLORIDA
COUNTY OF ST. JOHNS
Executed in 4 Counterparts

KNOW ALL MEN BY THESE PRESENTS,th atAtlantic Coast Sales & Service, Inc." a5 principal, and
The Gray Casualty & Surety Company as Surety, are held and firmly bound unto St. Johns County, Florida, in the
penal sum of Five Percent of Amount Bid ; Dollars (S 5% )
lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally, firmly by these presents,

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated
July 10th, 2024.

: For ,
CDBG-CV PROJECT - CONSTRUCTION OF THE EQC ANNEX BUILDING
St. Johns County, Florida

NOW THEREFORE,

(a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10)
days after prescribed forms are presented to him for signature, enter into a written Contract with the County in
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations V
shall be void and of no effect, otherwise to remain in full force and virtue.

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract
and give such Bond within the time specified, if the Principal shall pay the County the difference between the
amount specified, in said Bid and the amount for which the County may procure the required Work and supplies,
if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise
to remain in full force and virtue. \ :

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this
10th day of July A.D., 2024 the name and corporate seal of each corporate party being hereto affixed and these
presents duly signed by its undersigned representative, pursuant to authority of its governing body.

*dba Atlantic Coast Construction Group
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THE GRAY CASUALTY & SURETY COMPANY
ABSTRACT OF ANNUAL STATEMENT as of December 31, 2023.

The Gray Casualty & Surety Company "NAIC# 10671

3601 N. 110 Service Road West, Metairie, Louisiana 70002

P.0. Box 6202, Metairie, LA 70009-6202

(504) 888-7780 (P) . (504) 454-6122 (F)

- ASSETS. —1

Bonds

Stocks

Cash & Cash Equivalents

Short Term Investments

Agents Balances or Uncollected Premiums
interest, Dividends & Real Estate lncome Due
Other Assets

Total Assets

TABILITIES, SURPL RFUND

Reserves for Losses

Reserves for Loss Adjustment Expenses

Taxes, Licenses & fees (excluding Federal & Foreign Income Taxes)
Federal and Foreign Income Taxes

Unearned Premiums

All Other Liabilities
Total Liabilities

Capital Stock
Gross Paid In and Contributed Surplus
Unassigned Funds (Surplus)

Surplus as Regards Palicholders

Total

STATE of LOUISIANA
JEFFERSON PARISH

I, Robert P. Johnson, Chief Financlal Officer of The Gray Casualty & Surety Company, do hereby depose and say that the foregomg
statement s a correct exhibit of the assets and liabilities of the Company on the 31stday of Decamber 2023 .

Robert P. Johnson, ehigRinancial Officer

g, . . .- C
\\““A\l‘r" ) Vopee LT T
C . < £ " LISA S, MILLAR I~
- £ NOTARY PUBLIC N
Lisa Millar, Natary Public \ ‘ ;2 \ ID NO. 63652 2 ~ - -
\ “b \ _ MY COMMISSION IS FOR LIFE S -

\“\H ¢
J



IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “E”
CONFLICT OF INTEREST DISCLOSURE FORM

Project (RFQ, RFP, IFB) Number/Description: IFB No 1874; CDBG-CV Project - Construction of the EOC Annex Building

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or have
the appearance of adversely affecting a Contractor’s professional judgment in completing work for the benefit of St. Johns
County (“County”). The bias such conflicts could conceivably impart may mapproprlately affect the goals, processes,
methods of analysis or outcomes desired by the County.

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work
for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations
may adversely affect, or have the appearance of adversely affecting the Contractors professional judgement when
completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes,
methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that
may not be adequately restored even .when the mitigating facts of a situation are brought to light. Apparent conflicts,
therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate
disqualification from evaluation or immediate termination from work for the County.

- Please check the appropriate statement:
. | hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other

clients, contracts, or property interests for completing work on the above referenced project.

interest due to other clients, contracts or property interests for completing work on the above referenced
project.

. The undersigned Bidder, by attachment to this form, submits information which may be a potential conflict of

Legal Name of Bidder: Bradley K. Clark

Authorized Representative(s): _44%) /y//j/ Bradley K. Clark / President
S

ighature Print Name/Title

Signature Print Name/Title
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6. For all claims filed against your company'within the past five (5) years, have all been resolved satisfactorily with
final judgment in favor of your company within 90 days of the date the judgment became final? Yes No

If no, please explain why?
None - N/A

~

7. List the status of all pending claims currently filed against your company:

Liquidated Damages

1. Hasa project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance
and Payment Bonds? Yes No X If yes, please explain in detail:

(Use additional or supplemental pages as needed)
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7)

8)

9)

may discover upon examination of the IFB Documents or of the site and local conditions. Bidders requiring
clarification or interpretation of the IFB Documents shall make a written request to the Designated Point of
Contact by or before the deadline for questions as provided herein.

An interpretation, correction or change of the IFB Documents will be made by Addendum. Interpretations,
corrections, or changes of the IFB Documents made in any other manner will not be binding, and Bidders must
not rely upon such interpretations, corrections, or changes. No change will be made to the IFB Documents by the
County less than seven (7) days prior to the submittal deadline for Bids. The County, however, reserves the right
to issue addendums at any time prior to the submittal deadline for Bids in order to serve the best interest of the
County.

SUBSTITUTIONS

The materials, products and equipment described in the IFB Documents establish a standard of required function,
dimension, appearance and quality to be met by any proposed substitution. No substitution will be considered
unless written request for approval has been received by the Designated Point of Contact at least fourteen (14)
calendar days prior to the submittal deadline for Bids. Each such request shall include the name of the material or
equipment for which it is to be substituted and a complete description of the proposed substitute, including
drawings, cuts, performance and testing data, and any other information necessary for an evaluation. A statement
setting forth any changes in other materials, equipment or work that incorporation of the substitute would require
must also be included. The burden of proof of the merit of the proposed substitute is upon the proposer of the
substitute. The Project Manager’s approval or disapproval of a proposed substitution shall be final.

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum. Bidders must
not rely upon approval made in any other manner.

DESIGNATED POINT OF CONTACT

The County’s Designated Point of Contact for this IFB is Alexis Colbert, Procurement Coordinator, St. Johns County
Purchasing Department. Any and all questions and/or inquiries shall be directed to Mrs. Colbert, in writing, via
email at acolbert@sijcfl.us. In the event the Designated Point of Contact is absent or otherwise unavailable for
more than three (3) business days, firms may contact Diana M. Fye, BAS, CPPB, Senior Procurement Coordinator

at dfye@sjcfl.us.

LOBBYING PROHIBITION

In accordance with Section 9 of the Policy, Bidders SHALL NOT contact any staff member of the County, including
members of the Board of County Commissioners, except the above referenced Designated Point of Contact with
regard to this Invitation for Bids. Any such communication is a violation of the Policy and shall result in
disqualification and removal from consideration for award under this IFB.

10) ON-SITE PRE-BID MEETING

There will be a Non-Mandatory On-Site Pre-Bid Meeting on Wednesday, June 12, 2024 at 1:00 PM EDST at the
Windstorm Damage Mitigation Training Center parking lot, 3111 Agricultural Center Drive, St. Augustine, FL
32092. Attendance is strongly recommended, but is not required at the On-Site Pre-Bid Meeting in order to be
eligible to submit a bid for this project. Bidders and sub-contractors are highly encouraged to visit the site prior to
the Pre-Bid Meeting to familiarize themselves with the site and any conditions that may pose a conflict during the
course of construction.

11) QUESTIONS

Any and all questions related to this project shall be directed, in writing, to the Designated Point of Contact.
Questions are due no later than Four o’clock (4:00PM) EDST on Wednesday, June 19, 2024, so that any necessary
addenda may be issued in a timely manner. Any questions received after the deadline will not be answered unless
previously approved by the SJC Purchasing Director or other designated County Representative.

12) ADDENDA

Any change, clarification, revision, deletion, additional documents or information provided by the County after
4



Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and numerals, and in
the case of a discrepancy between the two, the amount expressed in words shall govern. Additionally, where there
are unit prices and extended prices, the unit prices shall govern over extended pricing.

Any interlineations, alterations, or erasures by the Bidder on the Bid Form must be initialed by the signer of the
Bid. Failure to do so may cause the Bid to be considered non-responsive.

Bidder shall make no stipulation on the Bid Form, nor qualify the submitted Bid in any manner. To do so will classify
the Bid as being non-responsive.

Any submitted Bid must be signed by a principal of the Bidder, or other legally authorized to bind the Bidder to a
contract. In the event the Bid is signed by a representative who is not a principal of the Bidder, a Delegation of
Authority Letter must be submitted with the Bid, stating the delegation of authority by principal(s), owner(s), or
officer(s) of the Bidder for the signing representative. The delegation of authority must be signed by the
principal/owner/officer of the Bidder, and must state the limits and duration of the delegation to the signing
representative.

A Bid submitted by an agent must have a current Power of Attorney attached, certifying the agent’s authority to
bind the Bidder. '

All Bids submitted in response to this IFB shall become the property of the County and will not be returned to the
Bidders. In the event of an award, all documentation produced as part of the award shall become exclusive
property of the County.

14) BID SECURITY

Each submitted Bid must be accompanied by a Bid Security, submitted on the Bid Bond Form provided herein, or
in the form of a certified or cashier’s check, in the amount of five percent (5%) of the Total Lump Sum Bid Price
submitted on the Official County Bid Form, pledging that the Bidder will enter into a contract with the County on
the terms stated in the IFB and will, if required, furnish bonds as described hereunder covering the faithful
performance of the Contract and the payment of all obligations arising thereunder. Should the Bidder refuse to
enter into such Contract or fail to furnish such bonds to the County, if required, the amount of the Bid Security
shall be forfeited, not as penalty, but as liquidated damages.

A Bid Security in the form of a certified or cashier's check must be made payable to the Board of County
Commissioners of St. Johns County. Bidders submitting a certified or cashier’s check as the bid security are not
required to submit Attachment “B” — Certificate as to Corporate Principal, or the Bid Bond forms provided herein.

A Bid Security in the form of a Bid Bond shall be written on the form provided herein, with an acceptable surety,
and the Attorney-in-Fact who executes the bond on behalf of the surety shall affix to the bond a certified and
current copy of his Power of Attorney. Acceptable surety companies are defined herein under “Surety Bond”. The
Surety Company shall be licensed to do business in the State of Florida and shall be listed by the U.S. Treasury
Department. Any Bidder submitting a Bid Security in the form of a Bid Bond must also submit Attachment “B” —
Certificate as to Corporate Principal.

The County shall have the right to retain the Bid Security until either (a) a Contract is executed and bonds, if
required, have been furnished, or (b) the County has rejected all Bids, or (c) the period of time for which Bids are
irrevocable has elapsed, so that Bids may be withdrawn.

15) BID BOND INSTRUCTIONS
A Bid Bond submitted, on the form provided herein, must be completed as follows:

e Type or Print Bidder’s and Surety’s names, mailing addresses, in the same language as in the IFB Documents;
e Have authorized representatives of the Bidder and Surety/Surety’s Agent sign in the designated spaces;



otherwise in an Addendum. Submitted Bids must remain valid for a minimum of ninety (90) days from the date of
the Bid opening, and shall be irrevocable during this time unless otherwise agreed to by the County.

If only one (1) Bid is received, the County reserves the right to negotiate with the responding Bidder, if the
submitted Bid is responsive to the requirements provided herein. The Bid may also be rejected and the IFB re-
advertised, in order to best serve the needs of the County.

21) PAYMENTWORKS REGISTRATION

The County has implemented a registration process for awarded Suppliers, which includes Contractors and
Consultants even if the Supplier, Contractor, or Consultant is currently or has previously done business with the
County. This process is through PaymentWorks, a third-party payee management system. Upon award, Supplier
will receive an invitation to register from the County Purchasing Department, via email, which will originate from
the PaymentWorks system. If a Supplier has already registered within PaymentWorks, the registration does not
have to be done again. The Supplier is responsible for completing the registration process for acceptance by the
County, in order to receive any payments. If there are any questions about this process, Suppliers can reach out
to Joanie Chiarelli at jchiarelli@sijcfl.us or Kayla Miller at kmiller@sijcfl.us.

22) PROTESTS
Any actual Bidder who is aggrieved in connection with the Notice of Intent to award a Contract (Protestor), where
such grievance is asserted to be the result of a violation of the requirements of the County’s Purchasing Policy and
associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may
file a Protest with the Purchasing Director. The Protest must be-submitted in writing; accompanied by a security
in the form of a Protest Bond, by 4:00PM on the fifth business day following the date of the posting of the Notice
of Intent to Award.

23) MINIMUM QUALIFICATIONS
The following ‘are minimum qualification requirements that Bidders must meet in order to be considered
responsive. Proposals must clearly demonstrate that the Bidder meets or exceeds these minimum qualification
requirements:

1. Must have a current and active registration with the State of Florida, Division of Corporations; and

2. Must be currently licensed as a Certified General Contractor (CGC) as of the submittal deadline for Bids;
and

3. Must be appropriately registered to do business in St. Johns County, which includes payment of a Local
Business Tax Receipt (LBTR), unless otherwise exempt. Proof of any exemption must be submitted in lieu
of licensure, registration or LBTR. Bidders must submit a copy of a current LBTR for St. Johns County, or
must agree to obtain a Local Business Tax Receipt with St. Johns County upon County issuance of a Notice
of Award.

Proof of qualifications must be provided by completing and submitting Attachment “C” — License/Certification
List along with a copy of each license and certificate listed. All licenses, certifications and pre-qualifications must
be valid and current on the date bids are submitted.

The Bidder must submit a list of any and all relevant experience within the last five (5) years with the proposed
scope of work (submit with Attachment “C” — License/Certification List). The list must include the Client’s
information, total contract value, and completion timeframes. The County reserves the right to check any and all
references. Failure to submit documentation to demonstrate experience as stated above shall cause a Bid to be
disqualified.

Those who have been placed on the convicted vendor list following a conviction for a public entity crime or on the
discriminatory vendor list may not submit a bid on a contract to provide any goods or services of a public building
or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform
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* To help remove barriers to the participation of DBEs in Federal assisted contract; and

s To assist the development of firms that can compete successfully in the market place outside the DBE
Program.

If the bidder is not a DBE/MBE/WBE firm the contactor entering into an agreement for this project must meet the
following criteria:

1. Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors; OR

2. If unable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit documentation
detailing the Good Faith Efforts made in utilization of potential DBE/MBE/WBE Subcontractors.

26) PUBLIC CONSTRUCTION BOND
The awarded Contractor shall be required to obtain and submit a recorded Public Construction Bond covering the
faithful performance of the Contract and the payment of all obligations arising thereunder in full amount of the
awarded Contract, with such acceptable sureties, secured through the Bidder’s usual sources as may be agreeable
to the parties. The Contractor shall furnish the required bond, after full execution of the awarded Contract. The
Bond shall be released upon satisfactory completion of the project.

The Public Construction Bond form will be provided to the awarded Contractor with the fully executed contract.
The Contractor shall provide the recorded Public Construction Bond to the County within three (3) business days

- -of receipt of the bond form and executed contract. The Public Construction Bond must be recorded after the
contract is signed by all parties.

Contractor shall record the Public Construction Bond with the St. Johns County Clerk of Courts, and obtain a
certified copy of the recorded bond and provide to the SIC Purchasing Department. No work shall commence until
the required bond has been delivered to the Owner. Upon receipt of the certified copy of the recorded bond, the
Owner may issue a Notice to Proceed.

Unless otherwise specified in the IFB Documents, the bonds shall be written on the form provided herein. The
Bidder shall require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto
a certified and current copy of his Power of Attorney authorizing his firm to act as agent for the Surety in issuing
the bonds.

27) FORM OF AGREEMENT BETWEEN COUNTY AND CONTRACTOR
Unless otherwise provided.in the IFB Documents, the Agreement for Work will be written on theASt. Johns County:
Master Construction Agreement.

28) EXECUTION OF CONTRACT DOCUMENTS
The awarded Contractor shall return signed copies of the Contract Agreement to the SJC Purchasing Department
within ten (10} consecutive calendar days of receipt of Notice of Award. St. Johns County shall return a fully
executed original copy of the Contract Agreement to the Contractor no later than seven (7) consecutive calendar
days after the return of the signed copies from the Contractor.

29) CONTRACT TIME — LIQUIDATED DAMAGES
The Contractorshall have ten (10) days to return Contract originals from the time the Contractor receives a “Notice of
Award"”. St. Johns County will return a “fully executed” Contract to the Contractor no later than seven (7) days after
the return of the executed Contract originals {but no later than seventeen {17) days from the Notice of Award).

The Contractor will furnish a recorded original certified copyof the Public Construction Bond three (3) business days
afterreceipt of the fully executed Contract (the Public Construction Bond must be recorded after the Contract is fully
executed by all parties including the County Clerk). Upon receipt of the recorded Public Construction Bond, the
County will issue a Notice to Proceed. If the Contractor fails to meet any of the dates and timeframes set forth in
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validity, legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way
be affected or impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to
give effect to the intent manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceable.

Contractor shall further indemnify and hold harmless the County its officers and employees from and against all
Claims arising out of any infringement of patent rights or copyrights incident to the use in the performance of the
Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not
specified in the Contract Documents and shall defend such Claims in connection with any alleged infringement of
such rights. :

The indemnification provisions of this Section shall survive expiration or earlier termination of the Contract.

31) FORCE MAJEURE; DELAYS

Force Majeure: Contractor shall not be liable for failure to carry out the terms of this Agreement to the extent
such failure is due to a Force Majeure event, except for failures that could have been reasonably foreseen and
guarded against so as to avoid or reduce the adverse impact thereof. A Force Majeure event is hereby defined as
~ the failure to carry out any of the terms of this agreement due to any one of the following circumstances beyond
the control of the Contractor: (a) the operation and effect of the rules, regulations, or order promulgated by any
" commission, county, municipality, or governmental agency of the State of Florida or United States, (b) a restraining
-order, injunction, or similar decree on any court of competent jurisdiction, (c) war, (d) flood, (e} earthquake, (f)
fire, (g) severe wind storm, (h) acts of public disturbance, (i) quarantine restrictions,.(j) epidemics, (k) strikes, (1)
freight embargoes, or {m) sabotage. The times specified herein-for performances include delays that can ordinarily
be anticipated due to adverse weather conditions. The County is not obligated to grant an extension of time due

to the adverse weather condition unless such conditions rise to the level of Force Majeure.

Delay: Contractor shall not be compensated for delays caused by Contractor’s inefficiency, rework made
necessary by Contractor’s work error, failure to perform the Work as scheduled, or any other corrective or
productivity measures made necessary by errors, omissions, or failures to properly perform the Work. Neither
shall the Contractor be compensated for delays caused by events by force majeure as described in sub-para (a)
above. Within ten (10) days after the onset of a delay, Contractor shall notify the County in writing of the delay
which shall provide: (1) a detailed description the delay and its probable duration, (2) the specified portion of the
Work affected, and (3) an opinion as to the cause of the delay and liability (if any) for the delay. Notice provided
more than ten (10) days after the inception of the delay shall oniy be effective as to additional time incurred during
the ten (10) day period preceding receipt of such notice. In the case of continuing cause delay for the same cause,
only one notice of delay is necessary. Failure to provide this notice waives any claim for extension of time
resulting from such delay. If the delay is due to the failure of another County contractor to complete its work in
a timely manner, changes ordered in the Work, a Force Majeure event, or any other cause which the County, in
its sole judgment and discretion, determines to justify the delay, then the Completion Date may be extended as
necessary to compensate for the delay. All time extensions shall be in the form of a written amendment signed
by both parties.

32) CONTRACTOR SAFETY AND HEALTH REQUIREMENTS

The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining such
programs in connection with the performance of the Contract and for adequate maintenance of traffic.

The Contractor shall designate a member of the on-site construction team whose duty shall be the prevention of
accidents. Unless notified otherwise in writing by the Contractor to the County and the Engineer, this person shall
be the Contractor’s Superintendent.

A. OSHA Requirements:
The Contractor warrants that the product, products, or services supplied to St. Johns County shall conform in
all respects to the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended
and the failure to comply will be considered a breach of contract. St. Johns County shall be held harmless
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in the Advanced, Intermediate, and Flagger categories must be completed by the Contractor for their
employees when performing right-of-way work while under contract with St. Johns County. Contractor
employees must wear a Class Il (daytime), Class Il {night/limited visibility) high-visibility safety vest or
equivalent high-visibility apparel while performing any work that places them in the right-of-way

33) TERMINATION

Failure on the part of the Contractor to comply with any portion of the duties and obligations under the Contract
shall be cause for termination. If the Contractor fails to perform any aspect of the responsibilities described herein,
St. Johns County shall provide written notification of any and all items on non-compliance. The Contractor shall
then have five (5) consecutive calendar days to correct any and all items of non-compliance, or take acceptable
corrective action, as determined by the County. If the items of non-compliance are not corrected, or acceptable
corrective action has not been taken, as determined by the County, within the five (5) consecutive calendar days,
the Contract may be terminated by St. Johns County for cause, upon giving seven (7) consecutive calendar days
written notice to the Contractor. In the event the County issues more than one (1) Notice of Non-Compliance or
Default during the term of the Contract, the County may terminate the Contract, for cause.

The County may terminate the Contract at any time, without cause, upon thirty (30) days written notice to the
Contractor of intention to do so.

- If, at any time, the Contract-with the awarded Contractor is terminated by the County, whether for cause or for
convenience, the County may, at its sole discretion, negotiate with the second lowest, responsible, responsive
Bidder, in order to enter into a Contract with that Contractor to complete the required Work for the County, if it
serves the best interest of the County to do so.

34) METHOD OF PAYMENT _ o o ‘ o o
The Contractor shall invoice the SIC Public Works Construction Services, for services satisfactorily performed, at -
the end of each month. The date of the invoice shall not exceed thirty (30) calendar days from the date of services
performed. Under no circumstances shall the invoice be submitted to the County in advance of the performance
of services. The County reserves the right to refuse or prorate payment based on unsatisfactory performance of
services during any month.

Failure to submit invoices in the prescribed manner may delay payment. Invoices shall be submitted as stated
below:

St. Johns County Public Works Construction Services
ATTN: Heather Hilley .
2750 Industry Center Road

St. Augustine, FL 32084

hhilley@sjcfl.us

St. Johns County Payment Terms: Net 45 Days per 218.74(2) Florida Statutes

At a minimum, all invoices shall contain the following basic information:

- Vendor Information (Full Legal Name, Address, Phone, Email)

- Date of Invoice, Invoice Number

- SJC Purchase Order Number, Master Contract Number, IFB Number
- Unit Prices / Extended Prices / Total Price of Invoice

- Description of Services Performed

35) TAXES
Project is subject to Federal Excise and Florida Sales Taxes, which must be included in Bidder’s proposal.
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with copies of lower-tier subcontractor certificates of insurance.

Providing and maintaining adequate insurance coverage is a material obligation of Contractor. County has no
obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this
Section. If Contractor fails to obtain and maintain all of the insurance coverages required herein, Contractor shall
indemnify and hold harmless the Additional Insureds from and against any and all Claims that would have been
covered by such insurance had Contractor complied with its obligations herein.

County reserves the right to adjust the above minimum insurance requirements or require additional insurance
coverages to address other insurable hazards.

37) GOVERNING LAWS & REGULATIONS
The Contractor shall be responsible for being familiar and complying with any and all federal, state, and local laws,
ordinances, rules and regulations that, in any manner, affect the work required under this contract. The
agreement shall be governed by the laws of the State of Florida and St. Johns County both as to interpretation
and performance.

38) EMPLOYMENT ELIGIBILITY AND MANDATORY USE OF E-VERIFY
As a condition precedent to entering into this Agreement, and in accordance with section 448.095, F.S., Contractor
and its subcontractors shall register with and use the E-Verify system to verify the work authorization status of all
employees hired on or after July 1, 2023.

a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the
subcontractor does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall
maintain a copy of such affidavit for the duration of this Agreement.

5. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which
it is contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment
eligibility shall terminate the contract with the person or entity.

¢. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding
employment eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor
shall immediately terminate the contract with the subcontractor.

d. Contractor acknowledges that, in the event that the County terminates this Contract for Contractor’s breach

of these provisions regarding employment eligibility, then Contractor may-not be awarded a public contract

~ for at least one (1) year after such termination. Contractor further-acknowledges that Contractor is liable

for any additional costs incurred by the County as a result of the County’s termination of this Agreement for
breach of these provisions regarding employment eligibility.

39) EQUAL EMPLOYMENT OPPORTUNITY
In accordance with Federal, State and Local law, the submitting firm shall not discriminate against any employee
or applicant for employment because of race, color, religion, sex, national origin, or handicap. The submitting
Bidder shall be required to comply with all aspects of the American’s Disabilities Act (ADA) during the performance
of the work.

40) PROHIBITION AGAINST CONSIDERATION OF SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS
Bidders are hereby notified of the provisions of Section 287.05701, Florida Statutes, as amended, that the County
will not request documentation of or consider a Bidder’s social, political, or ideological interests when determining
if the Bidder is a responsible Bidder. Bidders are further notified that the County’s governing body shall not give
preference to a Bidder based on the Bidder’s social, political, or ideological interests.

16



o If applicable, detailed information regarding approved apprenticeship or trainee programs

Reporting
Each covered contractor and subcontractor must, on a weekly basis, provide the contracting agency a copy of all

payrolls providing the information listed above under “Recordkeeping” for the preceding weekly payroll period,
except that that full social security numbers and home addresses shall not be included on weekly transmittals,
and instead the payrolls only need to include an individually identifying number for each worker (e.g., the last four
digits of the worker’s social security number). Each payroll submitted must be accompanied by a “Statement of
Compliance” using page 2 of Form WH-347 Payroll (For Contractors Optional Use), or any form with identical
wording, certifying compliance with applicable requirements. The statement is to be signed by the contractor or
subcontractor, or by an authorized officer or employee of the contractor or subcontractor who supervises the
payment of wages, and delivered to a representative of the federal or state agency in charge. This must be
submitted within seven days after the regular pay date for the pay period. Form WH-347 and instructions are
available at the following links: https://www.dol.gov/whd/forms/wh347.pdf and
https://www.dol.gov/whd/forms/wh347instr.htm

PUBLIC RECORDS

A. The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or
materials; associated with-this Agreement shall-be subject to the applicable provisions of the Florida Public Records
Law (Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public records,
may not be blocked, thwarted, and/or hindered by placing the public records in the possession of a third party, or an
unaffiliated party.

B. Inaccordance with Florida law, to the extent that Contractor’s performance under this Contract constitutes an act on
behalf of the County, Contractor shall comply with all requirements of Florida’s public records law. Specifically, if
Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall:

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to
perform the Services;

(2) Upon request from the County’s custodian of public records, provide the County with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the
cost as provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

(3) Ensure that public records related to this Agreement that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by applicable law for the duration of this
Agreement and following completion of this Agreement if the Contractor does not transfer the records to the
County; and

(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the
Contractor or keep and maintain public records required by the County to perform the Services.

If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor shall
destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion of this Agreement, the
Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must
be provided to the County, upon request from the County’s custodian of public records, in a format that is compatible
with the County’s information technology systems.

Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral
termination of this Agreement by the County.
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

During the preparation of the Bid, the following addenda, if any, were received:

No.: Date Received:
No.: Date Received:
No.: Date Received:

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are
interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or
corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we
hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown
therewith are approximate only, and that we will fully complete all requirements therein as prepared by the County, within
the same time limit specified in the IFB Documents as indicated above.

if the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10)
days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented
by the County. B

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier’s check in the amount of not
less than five percent (5%) of Total Lump Sum Bid Price, payable to the County, accompanies this Bid; that the amount is
not to be construed as a penalty, but as liquidated damages which said County will sustain by failure of the Undersigned
to execute and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract
to him; thereupon, the security shall become the property of the County, but if this Bid is not accepted within ninety (90)
days of the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the
Security shall be returned to the Bidder within seven (7) working days.
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IFB NO: 1874; CDBG-CV PROJECT CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “A”
ST. JOHNS COUNTY AFFIDAVIT

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be an
Affidavit in the following form, executed by an officer/principal of the Bidder, and shall be sworn to before a person who
is authorized by law to administer oaths.

STATE OF

COUNTY OF

The Undersigned authority, (“Affiant”), who being duly sworn, deposes and
states that he/she is the (Title) of the Bidder

(Full Legal Name of Bidder) submitting the attached Bid for the services provided
in the IFB Documents for IFB No: 1874; CDBG-CV Project - Construction of the EOC Annex Building, in St. Johns County,
Florida.

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the Bidder,
the Affiant, their firm or corporation under the same or different name, and that such Bidder has no financial interest in
the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor corporation
of the Bidder has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise
taken any action in restraint of free competitive bidding in connection with this firm’s Bid on the above-described project.
Furthermore, neither the firm nor any of its officers are barred from participating in public contract lettings in the State
of Florida or any other state.

DATED this day of , 20

Signature of Affiant

Printed Name of Affiant

Printed Title of Affiant

Full Legal Name of Consultant/Contractor

Sworn to (or affirmed) and subscribed before me by means of [ physical presence or [ online notarization, this
day of , 20 , by Affiant, who is personally known to me or has produced
as identification.

Notary Public
My Commission Expires:
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IFB NO: 1874; CDBG-CV CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “C”
LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

The bidder shall attach a copy of each current license, certifications, listed below to this form.

License(s)/Certificate(s)/ License # Issuing Agency Expiration Date
Pre-Qualifications

State of Florida Business
License

Certified General
Contractor (CGC)




IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “E”
CONFLICT OF INTEREST DISCLOSURE FORM

Project (RFQ, RFP, IFB) Number/Description: IFB No 1874; CDBG-CV Project - Construction of the EOC Annex Building

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or have
the appearance of adversely affecting a Contractor’s professional judgment in completing work for the benefit of St. Johns
County (“County”). The bias such conflicts could conceivably impart may inappropriately affect the goals, processes,
methods of analysis or outcomes desired by the County.

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work
for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations
may adversely affect, or have the appearance of adversely affecting the Contractor’s professional judgement when
completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes,
methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that
may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts,
therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate
disqualification from evaluation or immediate termination from work for the County.

Please check the appropriate statement:

. | hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other
clients, contracts, or property interests for completing work on the above referenced project.

The undersigned Bidder, by attachment to this form, submits information which may be a potential conflict of
interest due to other clients, contracts or property interests for completing work on the above referenced

project.

Legal Name of Bidder:

Authorized Representative(s):

Signature Print Name/Title

Signature Print Name/Title
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “G”
CLAIMS, LIENS, LITIGATION HISTORY

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately
complete the questions below, or provide requested information may be grounds for disqualification. Any material
misrepresentation of information may also be grounds for disqualification.

1.

Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from
a construction dispute? Yes No If yes, please attach additional sheet(s) to include:

Description of every action Captions of the Litigation or Arbitration

Amount at issue: Name (s) of the attorneys representing all parties:

Amount actually recovered, if any:

Name(s) of the project owner(s)/manager(s) to include address and phone number:

List all pending litigation and or arbitration.

List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc.

Within the past 7 years, please list all Liens, including Federal, State and Local, which have been filed against your
Company. List in detail the type of Lien, date, amount and current status of each Lien.

Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?

Yes No If yes, please explain in detail:
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “H”

SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES

1, (“Affiant”), being duly authorized by and on behalf of
(“Bidder”) hereby swears or affirms as follows:

The principal business address of Bidder is:

| am duly authorized as (Title) of Bidder.

I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state
or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida
or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid,
proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair
of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

| understand that "convicted" or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of guilt
or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record
relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or
entry of a plea of guilt or nolo contendere. ‘

| understand that "affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of
a person or a corporation convicted of a public entity crime, or (2) an éntity under the control of any natural person who is
active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or
(4} a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months.

Neither the Bidder, nor any officer, director, executive, partner, shareholder, employee, member or agent who is active in
the management of the Offeror or contractor, nor any affiliate of the Offeror or contractor has been convicted of a public
entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.)

There has been a conviction of a public entity crime by the Respondent, or an officer, director, executive, partner,
shareholder, employee, member or agent of the Bidder who is active in the management of the Bidder or an affiliate of the
Bidder. A determination has been made pursuant to Section 287.133(3) by order of the Division of Administrative Hearings
that it is not in the public interest for the name of the convicted person or affiliate to appear on the convicted vendor list.
The name of the convicted person or affiliate is . A copy of the order of the Division
of Administrative Hearings is attached to this statement. (Draw a line through paragraph 7 if paragraph 6 above applies.)

Signature of Affiant Printed Name & Title of Affiant

Full Legal Name of Bidder Date of Signature

Sworn to (or affirmed) and subscribed before me by means of [J physical presence or [ online notarization, this

day of , 20__, by Affiant, who is [J personally known to me or [ has produced

as identification.

Notary Public My Commission Expires
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “)”
E-VERIFY AFFIDAVIT

STATE OF
COUNTY OF
l, (hereinafter “Affiant”), being duly authorized by and on
behalf of (hereinafter “Contractor”) hereby swears or affirms as follows:
1. Contractor understands that E-Verify, authorized by lllegal Immigration Reform and Immigrant Responsibility Act

of 1996 (IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through
which employers electronically confirm the employment eligibility of their employees.

For the duration of Contract No. (hereinafter “Agreement”), in accordance with section
448.095, F.S., Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Contractor and shall expressly require any
subcontractors performing work or providing services pursuant to the Agreement to likewise utilize the U.S.
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees
hired by the subcontractor.

Contractor shall comply with all applicable provisions of section 448.095, F.S., and will incorporate in all
subcontracts the obligation to comply with section 448.095, F.S.

Contractor understands and agrees that its failure to comply with all applicable provisions of section 448.095, F.S.
or its failure to ensure that all employees and subcontractors performing work under the Agreement are legally
authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which
St. Johns County may immediately terminate the Agreement without notice and without penalty. The Contractor
further understands and agrees that in the event of such termination, Contractor shall be liable to the St. lohns
County for any costs incurred by the St. Johns County resulting from Contractor’s breach.

DATED this day of , 20

Signature of Affiant

Printed Name of Affiant

Printed Title of Affiant

Full Legal Name of Consultant/Contractor

Sworn to {or affirmed) and subscribed before me by means of [ physical presence or [ online notarization, this

day of

, 20 , by Affiant, who is personally known to me or has produced

as identification.

Notary Pubilic
My Commission Expires:
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enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a
Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of
such direction by the administering agency the Contractor may request the United States to enter into such
litigation to protect the interests of the United States.

Handwritten Signature of Authorized Principal(s) of Bidder:

NAME (print):

SIGNATURE:

TITLE:

FULL LEGAL NAME OF BIDDER:

DATE:
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

ATTACHMENT “M”

{Complete and Submit Attachment “M” for Prime Bidder and each proposed Sub-Contractor.)

Certification Regarding
Debarment, Suspension,
Ineligibility and Voluntary Exclusion

Subcontractor Covered Transactions

1)) The prospective subcontractor, of the Sub-Recipient certifies, by
submission of this document, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal
department or agency.

2) Where the Sub-Recipient’s subcontractor is unable to certify to the above statement, the prospective
contractor shall attach an explanation to this form.

SUBCONTRACTOR:
By St. Johns County BOCC
Signature Sub-Recipient’s Name
22CV-E01
Name and Title Subgrant Contract Number
- #H2458
Street Address FLAIR Contract Number

City, State, Zip

Date
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING
ATTACHMENT “0”

ST. JOHNS COUNTY
CERTIFICATION OF NON-SEGREGATED FACILITIES

The federally assisted construction Contractor certifies that he does not maintain or provide for his employees,
any segregated facilities at any of his establishments and that he does not permit his employees to perform
their services at any location under his control, where segregated facilities are maintained. The federally assisted
construction Contractor certifies that he will not maintain or provide for his employees segregated facilities at any
of his establishments and that he will not permit his employees to perform their services at any location under his
control, where segregated facilities are maintained. The federally assisted construction Contractor agrees that a breach
of this certification is a violation of the equal opportunity clause in this contract. As used in this certification, the
term "segregated facilities" means any waiting room, work areas, rest rooms and washrooms, restaurants and
other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated
by explicit directives or are in fact segregated on the basis of race, color, religion, or national origin because of
habit, local custom, or any other reason. The federally assisted construction Contractor agrees that (except where
he has obtained identical certifications from proposed sub-Contractors for specific time periods) he will obtain identical
certifications from proposed sub-Contractors prior to the award of subcontracts exceeding ten thousand
($10,000.00) dollars US which are not exempt from the provisions of the equal opportunity clause and that he will
retain such certifications in his files.

Signature of Bidder’'s Authorized Representative Title

Date
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IFB NO: 1874; CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING

BID BOND
STATE OF FLORIDA
COUNTY OF ST. JOHNS
KNOW ALL MEN BY THESE PRESENTS,that as Principal, and
as Surety, are held and firmly bound unto St. Johns County, Florida, in the
penal sum of Dollars (S )

lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated
;20
For
CDBG-CV PROJECT - CONSTRUCTION OF THE EOC ANNEX BUILDING
St. Johns County, Florida

NOW THEREFORE,

(a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10)
days after prescribed forms are presented to him for signature, enter into a written Contract with the County in_
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations
shall be void and of no effect, otherwise to remain in full force and virtue.

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract
and give such Bond within the time specified, if the Principal shall pay the County the difference between the
amount specified, in said Bid and the amount for which the County may procure the required Work and supplies,
if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise
to remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this
day of A.D.,20___, the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing body.
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SEALED BID MAILING LABEL

Cut along the outer border and affix this label

to your sealed bid envelope to identify it as a

"Sealed BID"

IFB TITLE:

SUBMITTED BY:

DELIVER TO:

SEALED BID NO.:

SEALED BID ¢ DO NOT OPEN

IFB NO: 1874

CDBG-CV Project - Construction of the EOC

DUE DATE/TIME:

Annex Building

By 2:00PM — July 10, 2024

Company Name

Company Address

Company Address

St. Johns County Purchasing Department
500 San Sebastian View
St. Augustine FL. 32084

END OF DOCUMENT
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3. Exhibit L — Cut Sheet for Acoustical Panels has been added, as an example of compliance requirements
for the acoustical wall panels. “Armstrong TECTUM Direct-Attach Walls” as shown or approved equal;
attached as part of this Addendum.

Questions/Answers:
The County provides the following answers to the questions submitted below:

1. Are there landscape plans for this project? If not, are we to exclude landscaping from our proposal?
Answer: There are no landscape plans for this project. Refer to Sheet 2 General Notes, Sheet 4
SWPPP, Sheet 9 Grading Plan and Sheet 11 Construction Details 1 for sod details.

2. Would you have the furniture requirements for the EOC Bldg.?
Answer: There are no furniture requirements for this building.

3. There are no Acoustical Ceilings spec’s or Acoustical Wall Panel specs listed in the specifications. Can
you either get them or give us some idea as to what the architect wants?
Answer: Refer to Revisions/Clarifications #2, and #3 above.

4. Are there Irrigation plans for this project?
Answer: There are no irrigation plans for this project.

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, JULY 10, 2024 @ 2:00 PM EDST

END OF ADDENDUM NO. 1

Purchasing Department | 500 San Sebastian View, St. Augustine, FL 32084 | 904.209.0150 | sjcfl.us



PART 2 - PRODUCTS
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2.2
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PERFORMANCE REQUIREMENTS

Surface-Burning Characteristics: Comply with ASTM E84; testing by a qualified testing
agency. Identify products with appropriate markings of applicable testing agency.

1 Flame-Spread Index: Class A in accordance with ASTM E1264.
2; Smoke-Developed Index: 50 or less.

ACOUSTICAL TILES

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Armstrong World Industries, Inc.
2. CertainTeed; SAINT-GOBAIN.
3. USG Corporation.

Acoustical Tile Standard: Manufacturer's standard tiles of configuration indicated that comply
with ASTM E1264.

Classification: Type III, Form 2, Pattern C E.
Color: White.

Light Reflectance (LR): 0.81.

Ceiling Attenuation Class (CAC): 30.

Noise Reduction Coefficient (NRC): 0.50.
Edge/Joint Detail: Square Lay-in.
Thickness: 5/8 inch (15 mm).

Modular Size: 24 by 24 inches.

METAL SUSPENSION SYSTEM

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Armstrong Ceiling & Wall Solutions.
2. USG Corporation.

Metal Suspension-System Standard: Manufacturer's standard, direct-hung, fully concealed,
metal suspension system that complies with applicable requirements in ASTM C635/C635M.

ACOUSTICAL TILE CEILINGS 095123 -2



3.2

INSTALLATION OF SUSPENDED ACOUSTICAL TILE CEILINGS

Install suspended acoustical tile ceilings in accordance with ASTM C636/C636M and
manufacturer's written instructions.

Install edge moldings and trim of type indicated at perimeter of acoustical ceiling area and
where necessary to conceal edges of acoustical tiles.

1. Apply acoustical sealant in a continuous ribbon concealed on back of vertical legs of
moldings before they are installed.
2. Do not use exposed fasteners, including pop rivets, on moldings and trim.

Arrange directionally patterned acoustical tiles as indicated on reflected ceiling plans.

END OF SECTION 095123
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coarse texture PRODUCTO8% LOGATION DEPENDENT
Dots represent high
VISUAL SELECTION PERFORMANCE level of performance. ACOUSTICAL INFORMATION
(White Bio-  Humi- » CleanAssure® DURABILITY
only) Block Guard+ 2 § | Disinfectable Panels E'
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of E€ 2 3 2% £9 o & B|% UL Classified
Dimensions E& 58 &3 8& 88 e E 418 Acaustics
Item WxLxH @ ‘ & = — g Panel @ Mountin NRO
No. ¢ (Inches) @ G @ Thickness Methodgl =
TECTUM® 8182T10_ _ _ 23-3/4 x 48 x 1" Class Upto °* * * . . . . 1 0.40 A
Direct-Attach Wall [ A 075 o
Panels (Fsc: certified) 0.45 D-20
Long Edges 0.80 C-20 A
Beveled/ 8181T10_ _ _ 23-3/4 x 96X Class Upto  *  * * ’ o 0.85 Cc-40
Short Edges 1 A 075 p
Square @
1"HighNRC ~ 0.60 D-20
8180T10_ _ _ 47-3/4 x 96 % 1" Class Upto ¢ ° N ¢ ¢ * ° 4
A 075 1472 050 A O}
0.55 D-20 '
Long Edges 8175T10_ _ _ 23-3/4x 48 x 1" Class Upto * . .. e 7 080 C-20 3
Beveled/ v —d A 075 090 C-40 SR
Short Edges )
Beveled* = —oE A '
8174T10_ _ _ 23-3/4x 96 x 1" Class Upto  * ¢ . ’ s £ ’ .
A 07 0.70 D-20
0.95 C-20 @
_ 8173T10__ _ 47-3/4x 96 x 17 Class Upto ° s hd s s . 1.00 C-40 <.
A 075 2
Other Size W 23-3/4" - 48" L: 12" - 144" Class Upto N/A  N/A N/A s d ¥
Panels 1%, 1-1/2", or 2" thickness A 075
@ TECTUM 5338W2L04T10_ _ _23-3/4 x 48% Class Upto  * . * « * o u
Direct-Attach h A 075
High NRC Wall
Panels (Fsc-certified)
Long Edges 5338WALOATI0_ _ _47-3/4 x 48 x 1" Class Upto  * . . . . > &
Beveled/ A 075
Short Edges
Square
5338W2L08T10_ _ _23-3/4x96x 1" Class Upto  * ’ Y . ¢ L
A 075
5338WALO8T10_ _ _47-3/4 x 96 x 17| Class Upto  * : ° . . s
A 075
A S FAST134 program items ready to ship from manufacturer in 4 weeks or less. U
Up-to-date lead times and product options (sizes and colors) at armstrongceilings.com/fast134 =
4 WEEKS 2u,
or Less
@ When specifying or ordering, include the appropriate 3-digit color suffix TNA = Natural TWH = White (e.g. 8182TIOTWH)
* NOTE: Four-sided beveled edge panels are ded in adjoining panel ir O

TechLine 877 276-7876 Armstrong B

armstrongceilings.com/tectum World Industries
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EDGE DETAIL
I
g Long —>
Beveled edges
F edge _\ beveled
Short edges beveled <
Long edges beveled <
Short
edges
beveled
- \
NOTE: Use Beveled Edge/Beveled End
panels for all adjoining panel installations.
Jins
Square 3 <«— Long
edge 7 edges
beveled
— Short
Beveled edge edges ’
4 square
NOTE: Use Beveled Edge/Square End
for the panel layout to the right.
PHYSICAL DATA
Material Humidity/Sag Resistance Cleaning and Disinfecting

Cementitious Wood Fiber; FSC-certified. For more
information about FSC-certified fire-retardant products,
or to view our FSC-certification letter, contact TechLine
at 1877 276-7876.

Tectum High NRC panels have an acoustical fleece.

Surface Finish

Factory-applied latex paint on abuse-resistant silicate sur-
face coating. Natural finish is unpainted, but after the coat-
ing is applied, panels may appear light in color.

Panels are painted on the edge, however due to fibrous
texture of panels, certain angles and lighting conditions will
make edge appear less or more painted.

Can be field painted up to 6 times without impacting acous-
tic or fire performance. See installation instructions for
details on paint and application method.

Fire Performance

Class A. Flame Spread Index 25 or less and Smoke
Developed Index 50 or less when tested in accordance with
ASTM E84,

VOC Emissions

Third-party certified compliant with California Department of
Public Health CDPH/EHLB/Standard Method Version

1.2, 2017. This standard is the guideline for low

emissions in LEED®, WELL Building Standard”, CalGreen
Title 24, ANSI/ASHRAE/USGBC/IES Standard 189; ANSI/GBI
Green Building Assessment Protocol.

TechLine / 1877 276-7876
armstrongcellings.com/tectum

BPCS-5716-1122

HumiGuard® Plus performance panels are recommended
for areas subject to high humidity, up to, but not including,
standing water and outdoor applications.

Anti-Mold/Mildew
Ceiling panels with BioBlock® performance resist the growth
of mold and mildew on the panel surface.

Installation Considerations

Panels must be mechanically attached to approved

substrate per installation instructions. To achieve proper
finished visual, panels should be installed in an ashlar pattern.
Four-sided beveled edge panels are recommended in
adjoining panel installations.

Use caution and wear appropriate hand, eye, and dust mask
protection when cutting and installing Tectum panels. Refer to
installation instructions for complete details and cutting recom-
mendations.

Primary (Embodied) Energy
See all LCA information on our EPDs,

Application Considerations
Color variation among panels is common due to the natural char-
acteristics of the wood on White and Natural panels.

Wood fibers may appear orange on natural-colored panels
due to the characteristics of the wood.

Design Considerations

For walls that may exp cond ion or moisture, such
as uninsulated exterior walls, D- or C- mounting is required

to create a gap between the structure and the panel.

Cleaning and CDC approved disinfecting options available on
armstrongceilings.com/cleaning

Seismic Restraint

Tectum Direct-Attach panels are approved for application

in all seismic areas when installed per the seismic guidelines
in the Armstrong Ceilings & Walls Installation Instructions.

Warranty

30-Year Warranty. Details at armstrongcellings.com

FAST134 Program Considerations

Size of Job Matters: Big jobs over 2500 SF, or 50 pieces

for shapes/vertical elements, will have longer lead times.
Location Matters: Transit time not included. We are ready

to ship in 1 week on FAST1 items. However, transit to the
states west of Wyoming may add time.

Distributor Truck Schedule Matters: We rely on distribution to
help move products around the country. When speed matters, work
with your local distributor to ensure FAST134 service.

Stock vs Made-to-Order Matters: FAST3 & FAST4 items are
made-to-order and will ship direct to distributor. FAST1 (stocked
items) will go through distribution and depend on distributor
truck schedules.

Weight, Pcs and SF/Pallet

1" - 1,65 Ibs/SF 1-1/2" - 2.53 lbs/SF

2" - 3.3 Ibs/SF

8180T10, 8173710 - 36 pes/pallet; 1,152 SF/pallet

8181710, 8174T10 - 72 pes/pallet; 1,152 SF/pallet

8182T10, 8175T10 - 72 pes/pallet; 572 SF/pallet

5338WALOBT10, 5338W4L04T10, 5338W2L08T10, 5338W2L04T10
- sold by the piece

LEED® is a registered trademark of the U.S. Green Building Council; Declare® and Living Building Challenge®

of the

| Living Future Institutes¥; WELL™ and WELL Building

(LBC) are regi d trad k
Standard™ are trademarks of the International WELL Building Institute; FSC* Is a reg: d of FSC A m t ®
Forest Stewardship Council, A.C., license code FSC-C ; Revit® is a d trademark of desk, Inc.; r S r on

UL and UL Certified are registered trademarks of UL LLC; all other trademarks used herein
are the property of AWI Licensing LLC and/or its affiliates ® 2023 AWI Licensing LLC
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