# **RESOLUTION NO. 2024 -**

#### A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD BID NO. 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT – ARPA FUNDED TO SGS CONTRACTING SERVICES, INC. AS THE LOWEST, RESPONSIVE AND RESPONSIBLE BIDDER, AND TO EXECUTE AN AGREEMENT FOR COMPLETION OF THE PROJECT.

#### RECITALS

WHEREAS, the County is progressing with the project to include improvements to the Hastings Water Treatment Plant including one (1) new reverse osmosis treatment train housed in a new pre-engineered metal building, one (1) new high service pump station, one (1) a new backup generator and fuel tank, electrical upgrades, and associated yard piping and appurtenances; and

WHEREAS, through the County's formal Bid Process, SGS Contracting Services, Inc. was the lowest, responsive, and responsible bidder, with a total lump sum bid price of \$5,322,700.00. The County determined it is in the best interest to remove the RO (Reverse Osmosis) Skid equipment from SGS Contraction Services, Inc. scope of work and procure the equipment separately to get more competitive pricing. Removing the RO Skid equipment will reduce the original bid by \$746,549.20, bringing the total base bid lump sum price to \$4,567,150.80; and

WHEREAS, the County finds that entering into a contract for completion of the work serves a public purpose, and the contract will be in substantial conformance with the attached draft; and

WHEREAS, the project will be partially funded by the American Rescue Plan Act (ARPA).

#### NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA, as follows:

Section 1. The above Recitals are incorporated by reference into the body of this Resolution and such Recitals are adopted as finds of fact.

Section 2. The County Administrator, or designee, is hereby authorized to award Bid No. 1973 to SGS Contracting Services, Inc. as the lowest, responsive, and responsible bidder.

Section 3. Upon approval by the Board of County Commissioners, the County Administrator, or designee, is further authorized to execute an agreement in substantially the same form and format as the attached draft for the completion of the project as specifically provided in Bid No: 1973.

Section 4. To the extent that there are typographical and/or administrative errors that do not change the tone, tenor, or concept of this Resolution, then this Resolution may be revised without subsequent approval by the Board of County Commissioners.

**PASSED AND ADOPTED** by the Board of County Commissioners of St. Johns County, Florida, this  $\frac{1}{4}$  day of November, 2024.

By:

Rendition Date NOV 1 9 2024

BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA

Krista Joseph, Chairman

**ATTEST: Brandon J. Patty, Clerk of the Circuit Court & Comptroller** 

505



# MASTER CONSTRUCTION AGREEMENT BETWEEN ST. JOHNS COUNTY AND CONTRACTOR

Master Construction Agreement No:

# Table of Contents

ARTI	CLE I CONTRACT DOCUMENTS	4
1.1	The Contract Documents	4
1.2	Definitions	5
1.3	Ownership of Contract Documents	6
ARTI	CLE II THE WORK	7
2.1	Project Description	7
2.2	Labor and Materials	7
2.3	Project Sequencing/Arrangement	7
2.4	Payment of Costs	7
2.5	Cleaning the Jobsite	7
2.6	Reporting Requirements	8
2.7	Title and Risk of Loss	8
2.8	Access to Work	8
2.9	Utilities	8
2.10	Existing Utility Lines	8
2.11	Taxes	8
2.12	Publicity and Advertising	9
ARTI	CLE III CONTRACT TIME	
3.1	Contract Time	9
3.2	Time is of the Essence	9
3.3	Substantial Completion	9
3.4	Final Inspection	10
3.5	Liquidated Damages	10
3.6	Disclaimer of Consequential Damages	10
ARTI	CLE IV CONTRACT PRICE AND PAYMENT	
4.1	Contract Price	11
4.2	Schedule of Values	11
4.3	Measurement and Payment	11
4.4	Progress Payments	11
4.5	Application for Payment	12
4.6	Withheld Payment	13

4.7	Final Payment	14
ARTI	ICLE V CONTRACTOR RESPONSIBILITIES	14
5.1	Performance	14
5.2	Authorized Representative	15
5.3	Environmental, Safety and Health	15
ARTI	ICLE VI PROJECT MANAGER	
6.1	Project Manager Responsibilities	16
6.2	Field Orders	17
ARTI	ICLE VII SUBCONTRACTORS	17
7.1	Award of Subcontracts	17
ARTI	ICLE VIII CONTRACT DISPUTES/CLAIMS	17
8.1	Contract Claims	17
ARTI	ICLE IX CHANGES IN THE WORK	
9.1	General	
9.2	Changes in the Contract Time	
9.3	Changes in the Contract Price	19
9.4	Acceptance of Change Orders	20
9.5	Notice to Sureties	
9.6	Differing Site Conditions	
ARTI	ICLE X UNCOVERING WORK, STOPPING WORK,	
AND	ACCEPTING DEFECTIVE OR NONCONFORMING WORK	
10.1	Uncovering Work	
10.2	Right to Stop Work	21
10.3	County May Accept Defective or Nonconforming Work	
ART	ICLE XI CONTRACT SUSPENSION AND TERMINATION	
11.1	Suspension	
11.2	Termination	
ART	ICLE XII WARRANTY AND INDEMNITY	
12.1	Warranty	23
12.2	Indemnity	23
ART	ICLE XIII INSURANCE AND BONDS	
13.1	Contractor's Insurance Requirements	24
13.2	Additional Insured Endorsements and Certificate Holder	24
13.3	Workers Compensation	25
13.4	Commercial General Liability	25
13.5	Commercial Automobile Liability	25
13.6	Additional Coverages	
13.7	Other Requirements	
13.8	Payment and Per formance Bonds	
ART	ICLE XIV MISCELLANEOUS	

14.1	Independent Contractor	6
14.2	Examination of Contractor's Records	7
14.3	Backcharges2	7
14.4	Applicable Laws	7
14.5	Governing Law & Venue	7
14.6	Assignment2	7
14.7	Severability	7
14.8	Section Headings2	7
14.9	Disclaimer of Third-Party Beneficiaries	7
14.10	Waiver; Course of Dealing	8
14.11	No Waiver of Sovereign Immunity2	8
14.12	Execution in Counterparts2	8
14.13	Entire Contract	8
14.14	Survival2	8
14.15	Employment Eligibility and Mandatory Use of E-Verify	8
14.16	Equal Employment Opportunity2	9
14.17	Public Records	9
14.18	Anti-Bribery	0
14.19	Convicted and Discriminatory Vendor Lists, and Scrutinized Companies	0
14.20	Compliance with Florida Statute 287.138	1
14.21	Written Notice	1
CERT	FIFICATION OF PAYMENTS TO SUBCONTRACTORS	33
CONT	TRACTOR'S FINAL RELEASE AND WAIVER OF LIEN	34

This Master Construction Agreement ("Contract") is made this \_\_\_\_\_\_ day of \_\_\_\_\_\_, 2024 (the "Effective Date") by and between **ST. JOHNS COUNTY** ( "County"), a political subdivision of the State of Florida, whose principal offices are located at 500 San Sebastian View, St. Augustine, FL 32084, and **SGS CONTRACTING SERVICES, INC.** ("Contractor"), a company authorized to do business in the State of Florida, with its principal offices located at: 25613 W US HWY 27, High Springs, FL 32643, Phone: 386-361-5300, and E-mail: seth@sgcsi.com, for **IFB NUMBER 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT – ARPA** hereinafter referred to as the "Project". When referenced together, the County and Contractor shall collectively be referred to as the Parties.

In consideration of the mutual promises and covenants contained herein, the Parties hereby agree as follows:

# ARTICLE I CONTRACT DOCUMENTS

#### **1.1** The Contract Documents

- 1.1.1 The Contract Documents are the collective documents which form the Contract, and shall govern completion of the Work. The Contract Documents hereby include the following:
  - a) Fully Executed Change Orders and Amendments to this Agreement;
  - b) Field Orders signed by County's Project Manager;
  - c) Notice to Proceed;
  - d) This Master Construction Agreement and all Exhibits and/or Attachments hereto:
    - i. Exhibit A WATER TREATMENT PLANT PLANS/DRAWINGS
    - ii. Exhibit B WATER TREATMENT PLANT TECHNICAL SPECIFICATIONS
    - iii. Exhibit C WATER TREATMENT PLANT PLANS/DRAWINGS
    - iv. Exhibit D ARPA CLAUSES
    - v. Exhibit E -- APPENDIX II TO PART 200, DATED 8.9.24
  - e) Bonds and Insurance furnished by the Contractor in accordance with Article XIII herein;
  - f) Bid Documents and Bid Forms with all addenda thereto for IFB No. 1973

1.1.2 Documents not enumerated above are not Contract Documents and do not form part of this Contract. No terms, conditions, limitations or exclusions in Contractor's submitted Bid or invoices shall be binding upon County or become part of the Contract Documents. In the event of discrepancies, the Contract Documents shall be interpreted in the order of precedence as listed above in Section 1.1.1. Additionally, Specifications shall govern over Drawings, electronic documents shall govern over hard-copy documents, numerical dimensions shall govern over dimensions acquired by scaling, and fully executed documents shall govern over unsigned drafts.

1.1.3 Shop Drawings, Product Data, Samples and similar submittals (hereafter "Submittals") are not Contract Documents. The County will review and take action upon Contractor's submitted Submittals but only for the limited purpose of checking for conformance with information given and the design concept expressed in the Contract Documents. Review of Submittals is not conducted for the purpose of determining the accuracy and completeness of other details, such as dimensions and quantities, nor for substantiating instructions for installation or performance of equipment or systems, all of which remain the responsibility of Contractor.

1.1.4 All Submittals (whether in hard or soft copy) prepared by or on behalf of Contractor in the course of the Work shall be the exclusive property of the County. Ownership of any proprietary information or intellectual property contained in such Submittals shall remain with Contractor. Contractor grants the County a perpetual, royalty-free, license to use, copy and allow third parties to use such Submittals and all proprietary information contained in them as may be required for the County's internal business purposes including without limitation tendering, installing, operating, repairing, maintaining, modifying, reconstructing, replacing and/or upgrading the Work. Such license shall be capable of transfer and/or sub-licencing in whole or part without notice to or further consent of Contractor. Contractor shall not be held liable for reuse of Contractor's Submittals by the County for purposes other than originally intended as stated in the Contract Documents.

1.1.5 Contractor is solely responsible for requesting instructions, interpretations, or clarifications to the Contract Documents and is solely liable for any costs and/or expenses arising from its failure to do so. Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Submittals and shall give immediate written notice to the Project Manager and the County of any inconsistency, ambiguity, error or omission which Contractor may discover with respect to these documents before proceeding with the affected Work. The issuance, or the

express or implied approval by the County or the Project Manager of the Contract Documents or Submittals shall not relieve any such approval by evidence of Contractor's compliance with the Contract. The County has requested the Project Manager to provide to Contractor documents for the Project, including the Drawings and Specifications for the Project, which are accurate, adequate, consistent, coordinated, and sufficient for construction. HOWEVER, THE COUNTY MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, Contractor acknowledges and represents that it has received, reviewed and carefully examined such documents, has found them to be complete, accurate, adequate, consistent, coordinated and sufficient for construction, and that Contractor has not, does not, and shall not rely upon any representation or warranties by the County concerning such documents as no such representation or warranties have been or are hereby made.

1.1.6 Any dispute relating to the Contract Documents, shall be resolved through good faith efforts upon the part of the Contractor and the County. Should Contractor have any questions concerning interpretation or clarification of the Contract Documents, Contractor shall submit to the County's Project Manager, in writing, a request for clarification that clearly and concisely sets forth the issues for which such request is sought. Such request shall be submitted to the Project Manager by the Contractor within three (3) business days of receipt of the Contract Documents, or the direction, interpretation, or clarification thereof provided by the County. The County's Project Manager shall render a determination concerning such interpretation or clarification, which shall be considered final and conclusive unless Contractor files a written protest within fourteen (14) calendar days of receipt thereof. Contractor's protest shall be submitted to the Purchasing Director, and shall state clearly and in detail the basis thereof. Failure by the Contractor to protest the County Project Manager's rendered determination within the timeframe above, shall constitute a waiver by the Contractor of all its rights to further protest, judicial, or otherwise. The Purchasing Director shall consider the Contractor's protest and shall render a decision thereon, in writing, within ten (10) calendar days. If Contractor does not agree with the determination of the Purchasing Director, the Contractor shall deliver written notice to that effect to the County within three (3) business days of receipt of the determination by the Purchasing Director.

1.1.7 Unless otherwise directed in writing, Contractor shall at all times carry on with the Work and maintain its progress schedule in accordance with the requirements of the Contract and the determination of the County, pending resolution of any Contract Document dispute. In no event will a dispute, the filing of a protest, claim or appeal, or the resolution or litigation thereof, relieve Contractor from its obligation to timely perform the Work required by the Contract and to maintain the progress schedule in accordance with the Contract.

1.1.8 Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to use and reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, execution of the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion of the Work; provided, however, that in no event shall Contractor and/or its subcontractors use, or permit to be used, any or all of such Contract Documents on other projects without the specific written consent of the County.

#### 1.2 Definitions

Terms used within this Agreement shall have the meaning as set forth in the St. Johns County Purchasing Policy, or as provided herein. Terms defined herein for specific application to this Contract shall govern over definition of terms provided in the St. Johns County Purchasing Policy.

1.2.1 Acceptance of the Work: Written acceptance of the Work by the County and the County's Project Manager.

1.2.2 <u>Applicable Laws</u>: All local, state, and federal laws, statutes, codes, ordinances, rules and regulations in effect at the time Work and Warranty Work is performed under this Contract.

1.2.3 <u>Claim</u>: Any claim, liability, loss, demand, demand for arbitration, damage, lien, cause of action of any kind, obligation, responsibility, cost, expense, royalty, fee, assessment, penalty, fine, judgment, interest or award, pending or threatened, whether arising by law, contract, tort, voluntary settlement or otherwise.

1.2.4 <u>Contract Price</u>: The sum set forth in Article IV of this Contract shall constitute the Contract Price, as may be amended by Change Order. Unless otherwise approved by the County in writing, the Contract Price includes all taxes, including without limitation, income and withholding tax of any kind and sales tax imposed by the state or by the County and paid by Contractor or any Subcontractors with respect to sales of goods purchased for the performance of the Work.

1.2.5 <u>Contract Time</u>: The number of calendar days between commencement and completion of the Work, established in paragraph 3.1.1 of this Contract, as may be amended by Change Order.

1.2.6 <u>Design</u>: Those design services related to the Project prepared by the County or the County's consultants or other representatives, which shall, as may be required, be included in Contractor's Work.

1.2.7 <u>Drawings</u>: The graphic and pictorial portions of the Contract Documents, illustrating the design, location and dimensions of the Work, generally including but not limited to, plans, elevations, sections, details, general notes, schedules and diagrams.

1.2.8 <u>Final Completion</u>: Completion of all Work in compliance with the Contract Documents, as determined by the County, and issuance of a Final Certificate for Payment.

1.2.9 <u>Force Majeure Events</u>: Those events that are not reasonably foreseeable and are beyond the control of both the Contractor and the County, including acts of war, terrorist attacks, labor strikes, floods, earthquakes, epidemics, pandemics, riots, adverse weather conditions, and other acts of God.

1.2.10 Jobsite: Any physical location or other place on, under, in, at or through which any aspect of the Work is performed.

1.2.11 <u>Notice to Proceed</u>: A written notice given by the County to Contractor fixing the date on which the Contract Time will commence to run and identifying the corresponding Substantial Completion and Final Completion dates.

1.2.12 <u>Product Data</u>: Illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other information furnished by Contractor to illustrate materials or equipment for some portion of the Work.

1.2.13 <u>Project</u>: The total undertaking to be accomplished for County by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Documents is a part.

1.2.14 <u>Project Manager</u>: The County's representative assigned to the Project, or any part thereof, to observe the Work and perform certain other obligations of the County as defined in Article VI below.

1.2.15 <u>Shop Drawings</u>: Drawings, diagrams, schedules, and other data specially issued for the Work by Contractor or a Subcontractor, Sub-subcontractor, and material suppliers to illustrate some portion of the Work.

1.2.16 <u>Specifications</u>: That portion of the Contract Documents consisting of the written requirements for materials, standards, equipment, construction systems, and standards of workmanship for the Work, and performance of related services.

1.2.17 <u>Subcontractor</u>: A Subcontractor is an individual, partnership, corporation, association, joint-venture or any combination thereof, which has a direct or indirect contract with Contractor to perform a portion of the Work.

1.2.18 <u>Substantial Completion</u>: The stage in the progression of the Work when the Work is sufficiently complete in accordance with this Contract so that the County can enjoy beneficial use or occupancy of the Work and can utilize the Work for its intended purpose.

1.2.19 <u>Work</u>: Construction and services required by the Contract Documents, including all labor, materials, equipment and services as well as other deliverables provided, or to be provided, by Contractor to fulfill Contractor's obligations under this Contract. The Work may constitute the whole or part of the Project.

#### 1.3 **Ownership of Contract Documents**

Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to use and reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, execution of the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion of the Work; provided, however, that in no event shall Contractor and/or Contractor's subcontractors use, or permit to be used, any or all of such Contract Documents on other projects without the specific written consent of the County.

# ARTICLE II THE WORK

# 2.1 **Project Description**

The Project involves the expansion of the water treatment plant, improvement of operational reliability, safety, and support of the facility's overall efficiency and capacity. Improvements include one (1) new reverse osmosis treatment train housed in a new pre-engineered metal building, one (1) new high service pump station, one (1) new backup generator and fuel tank, electrical upgrades, and associated yard piping and appurtenances at Hastings Water Treatment Plant, with all work coordinated with the county. All materials, equipment, tools and labor necessary to complete the work described in, and reasonably inferable from the plans, will be provided by the contractor. The project is partially funded under the American Recovery Plan (ARPA).

# 2.2 Labor and Materials

2.2.1 Contractor shall perform all of the Work required, implied, or reasonably inferable from, the Contract Documents. Unless otherwise provided in the Contract Documents, Contractor shall provide and pay for all labor, supervision, materials, supplies, tools, transportation, storage, construction equipment and machinery, utilities (including but not limited to water, heat, fuel, light, and cooling), and all other services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work. Materials, articles and equipment furnished by Contractor for incorporation into the Work shall be new unless otherwise specified in the Contract Documents.

2.2.2 Contractor shall use only competent and skilled personnel to perform and supervise the Work and shall remove from such Work any person determined to be unfit, unqualified, or acting in violation of any obligation of Contractor under this Contract. In the event a person is removed from the Work, Contractor shall promptly replace such individual with another who is fully competent and skilled to perform the Work at Contractor's sole expense.

2.2.3 Except as otherwise required for the safety or protection of persons or the Work or property at the Jobsite or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Jobsite shall be performed during regular working hours, Monday through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only with the County's prior written consent, which will not be unreasonably withheld.

2.2.4 In addition, when the Work requires by Florida Statute, Contractor shall use only licensed, registered and/or certified personnel to perform the Work. Such Statutes may include, but are not limited to, Chapter 489 (Regulation of Professions and Occupations Contracting) and Chapter 633, Part III (Fire Protection and Suppression) of the Florida Statutes.

#### 2.3 **Project Sequencing/Arrangement**

Contractor shall not be limited in the sequencing or staging of the Work except to the extent that the Contract Documents impose limitations. Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles, (or other categories), nor the organization/arrangement of the Drawings or Design, shall control Contractor in dividing the Work or in establishing the extent or scope of Work to be performed by Subcontractors.

# 2.4 Payment of Costs

Except as otherwise expressly provided, Contractor shall pay directly all costs and expenses of the Work of any kind or nature whatsoever including but not limited to all costs of permitting, regulatory compliance, obtaining and maintaining required bonds and insurance pursuant to Article XIII, payments due to Subcontractors and suppliers, legal, financial, sales, use and similar taxes on materials and equipment, transportation and storage of materials and equipment, preparation of schedules, budgets and reports and all other costs required to achieve Substantial Completion and Final Completion in accordance with the Contract Documents.

#### 2.5 Cleaning the Jobsite

Contractor shall keep the Jobsite neat, secure and orderly during performance of the Work and shall clean up and remove all waste, rubbish and construction debris from the Jobsite as they accumulate. Upon Final Completion of the Work, Contractor shall remove all waste, rubbish and construction debris from and about the Jobsite as well as all tools, appliances, construction equipment, temporary utilities, temporary construction and machinery and surplus materials. Contractor shall restore to original condition all property not designated for alteration by the Contract Documents.

# 2.6 **Reporting Requirements**

2.6.1 <u>Daily Record.</u> The Contractor shall keep a daily record of the Work at the Jobsite. At a minimum the Daily Record shall include weather conditions, number of workers (by trade) on the Jobsite, and material/equipment deliveries. Daily Records shall be submitted by close of business the following day.

2.6.2 <u>Monthly Report.</u> The Contractor shall prepare and submit a written monthly report by the tenth day of each calendar month. Monthly reports shall at a minimum describe Work completed in the prior month, planned Work for the current month, detailed explanations of any activity that is behind schedule, corrective actions taken to recover schedule, safety and environmental incidents and corrective actions taken.

#### 2.7 Title and Risk of Loss

Title to the structures, improvements, fixtures, machinery, equipment and materials constituting the Work or the Project shall pass to the County no later than time of payment. Such transferred title shall in each case be good, free and clear of any and all security interests, liens or other encumbrances. Contractor shall, however, bear all risk of loss concerning such structures, improvements, fixtures, machinery, equipment and materials until Substantial Completion, regardless of the extent to which the loss was insured or the availability of insurance proceeds. The transfer of title does not imply acceptance by the County nor does it relieve Contractor from the responsibility for any loss or damage to items.

#### 2.8 Access to Work

The County and the Project Manager, shall at all reasonable times have full access to all parts and locations of the Jobsite(s) from commencement of the Work through Final Completion. Contractor shall take whatever steps necessary to provide such access when requested.

# 2.9 Utilities

Contractor shall, at its expense, make all arrangements necessary to secure the availability of and maintain all temporary utilities required to construct and operate Contractor's Work as required by the Contract Documents. If the scope of Work requires, Contractor shall arrange for activating permanent power, water, and sanitary service to the Project prior to Substantial Completion. This includes legal sketches and descriptions for easement as well as record drawings requirements required by utility companies. The County will assume permanent utility costs at Substantial Completion.

#### 2.10 Existing Utility Lines

2.10.1 When existing Utility Lines (e.g. conduits, pipelines, transmission mains and utility equipment and appurtenances) shown on the Drawings are to be removed or relocated, Contractor shall notify the Project Manager in ample time (but in no event less than five (5) business days) for taking measures for prevention of the interruption of any required services prior to the beginning of operations. Locations of existing utility lines shown on the Drawings are based on the best information available to the Project Manager, but shall not be considered exact either as to location or number of such lines.

2.10.2 Contractor shall protect Utility Lines constructed under terms of the Contract and those discovered or shown on Drawings to be existing. In the event that Contractor damages any existing Utility Lines, shown or not shown on the Drawings, Contractor shall immediately notify the Project Manager. Damage occurring to existing Utility Lines due to Contractor's failure to exercise reasonable care shall be repaired or replaced at no cost to the County.

#### 2.11 Taxes

2.11.1 Contractor shall pay all taxes, levies, duties and assessments of every nature which may be applicable to any Work under this Contract. The Contract Price and any agreed variations thereof shall include all applicable taxes imposed by law. Contractor shall make any and all payroll deductions required by law. Contractor herein indemnifies and holds the County harmless from any liability on account of any and all such taxes, levies, duties, assessments and deductions. The indemnity provision of this section shall survive the expiration or earlier termination of this Contract. Contractor may not use County's tax-exempt status unless specifically authorized in writing in advance.

2.11.2 <u>Foreign Entity Tax Withholding</u>. Amounts due to certain foreign persons or entities may be subject to backup withholding taxes under federal law. If Contractor is a foreign person or entity that is required to complete Internal Revenue Service ("IRS") Form W-8ECI, Contractor shall provide County a copy of Contractors current Form W-8ECI prior to issuance of any invoice or payment under this Contract. If Contractor fails to timely provide a completed, current Form W-8ECI, County will withhold all backup withholding taxes from the amounts due to the Contractor, remit such sums to the IRS, and pay Contractor only the remainder. County makes no representation regarding the tax treatment of amounts due to

Contractor, and Contractor releases and holds the County harmless from any claims or damages in any way relating to or arising from any tax withholding by County pursuant to this section.

#### 2.12 Publicity and Advertising

2.12.1 Contractor shall not make any announcement or release any information or publish any photographs concerning this Contract, the Work or the Project or any part thereof to any member of the public, press or any official body, unless prior written consent is obtained from the County.

2.12.2 Use of the County Seal or County Logo is strictly prohibited. In accordance with, County Ordinance 92-2 and County Administrative Policy 101.3, Contractor may not manufacture, use, display, or otherwise use any facsimile or reproduction of the County Seal or Logo without express written approval of the Board of County Commissioners of St. Johns County, Florida.

#### 2.13 County Furnished Items

2.13.1 The County shall furnish to Contractor, at the time of executing this Contract, written and tangible material concerning conditions below ground at the Jobsite. Such written and tangible material is furnished to Contractor only in order to make disclosure of such material and for no other purpose. By furnishing such material, the County does not represent, warrant, or guarantee its accuracy either in whole, in part, implicitly, or at all, and shall have no liability therefore. The County shall also furnish surveys, legal limitations and utility locations (if known), and a legal description of the Project's Jobsite.

2.13.2 Contractor shall obtain and pay for all permits, fees and licenses necessary and ordinary for the performance of the Work. Excluding such permits, fees and licenses, the County shall obtain all approvals, easements, and the like required for construction.

2.13.3 Subject to Paragraph 1.6 above, the County shall furnish Contractor electronic copies of the Contract Documents for execution of the Work. Hard copies of the Contract Documents shall be the responsibility of Contractor.

# ARTICLE III CONTRACT TIME

#### 3.1 Contract Time

3.1.1 Contractor shall commence the Work within ten (10) calendar days following receipt of the County's Notice to Proceed and shall substantially complete all Work within **seven hundred thirty (730)** consecutive calendar days as may be extended pursuant to Paragraph 9.2 of this Contract. Final Completion shall be reached within **thirty (30)** consecutive calendar days after Substantial Completion.

3.1.2 Contractor, prior to commencing the Work, shall submit to the Project Manager for his/her information, Contractor's schedule for completing the Work. Contractor's schedule shall be revised no less frequently than monthly (unless the parties otherwise agree in writing), and relate to the entire Work. By way of illustration and not exclusion, Contractor's schedule shall: (1) contain sufficient activities to assure adequate planning for the Work, (2) include approved changes to the Work that impact the schedule, (3) include a clearly defined critical path, and (4) include a unique description for each activity. In the event any schedule revision impacts the completion time as provided in Paragraph 3.1.1 above, Contractor shall submit a request for additional time, in accordance with procedures as provided in Paragraph 9.2 below. Failure by Contractor to strictly comply with the provisions of this Paragraph shall constitute a material breach of this Contract.

#### **3.2** Time is of the Essence

Time is of the essence regarding each and every obligation of Contractor under this Contract. Each obligation is deemed material, and a breach of any such obligation (including a breach resulting from untimely performance) is a material breach.

#### 3.3 Substantial Completion

3.3.1 When Contractor considers the Work is substantially complete, Contractor shall notify the Project Manager in writing and submit a comprehensive list of incomplete items to be completed or corrected prior to Final Completion. The Project Manager will promptly inspect the Work following receipt of Contractor's notice and attached list of incomplete items. The Project Manager may refuse to inspect the Work if the Work is obviously not substantially complete or when Contractor's list is not complete.

3.3.2 To the extent applicable to Contractor's specific Work scope, the following items shall be completed prior to Contractor's request for a Substantial Completion inspection.

- a) All general construction completed.
- b) Project Jobsite cleared of Contractor's excess equipment, storage shacks, trailers, and/or building supplies.
- c) Project record Drawings and Specifications submitted in accordance with the Contract Documents.
- d) Preliminary as-built drawings submitted.
- e) All applicable permits required for use provided.
- g) All operations and maintenance manuals, training literature, and software for all equipment provided.
- h) Manufacturers' certifications and warranties provided.
- i) All required spare parts and special tools provided.

3.3.3 If Substantial Completion is not obtained at the inspection called by Contractor, for reasons which are the fault of Contractor, the cost of any subsequent inspections requested by Contractor for the purpose of determining Substantial Completion shall be the responsibility of Contractor and shall be assessed against the final payment application.

3.3.4 Once Substantial Completion is achieved and within the time allowed by F.S. 218.70 et seq, the Project Manager will prepare the punch list required by the Local Government Prompt Payment Act. Unless otherwise mutually agreed, the punch list items shall be corrected by Contractor within thirty (30) calendar days and prior to any request for Final Inspection and Acceptance. The failure to include any corrective Work or pending items not yet completed on the list does not alter the responsibility of Contractor to complete the Work pursuant to this Contract.

#### **3.4** Final Inspection

When all the Work is finally complete and Contractor is ready for a final inspection, Contractor shall provide written notice to the County and the Project Manager. The Project Manager, with Contractor's cooperation, will conduct such reviews, inspections and tests as may be reasonably required to satisfy the County that the Work, or identified portion of the Work, conforms to all requirements of the Contract Documents. If the Project Manager determines that the Work or any part of the Work is not complete or fails to conform to the Contract Document requirements, Contractor will be notified in writing of deficiencies. After correcting all deficiencies Contractor shall again initiate the procedures for final inspection as set forth above. The Project Manager will issue a Final Certificate for Payment following satisfactory inspection of the Work provided Contractor has delivered to the Project Manager the final corrected as-built Drawings and the final bill of materials, if any.

#### 3.5 Liquidated Damages

3.5.1 Execution of this Contract by Contractor shall constitute Contractor's acknowledgment that the County will sustain damages in the amount identified in Paragraph 3.5.2 below for each and every calendar day during which completion of the Work required is delayed beyond Substantial Completion or Final Completion. Contractor and County agree that such damages shall be presumed to be the damages actually sustained by the County as defined below, and that because of the nature of the Project, it would be impracticable or impossible to determine or extremely difficult to fix the actual damages.

3.5.2 If Contractor fails to achieve Substantial Completion or Final Completion of the Work by its applicable date, then the County shall be entitled to withhold from any amounts otherwise due Contractor or to be paid as a debt due the sum of **\$2,667** per day for each and every calendar day of unexcused delay "Liquidated Damages". The parties agree that such Liquidated Damages are not a penalty but rather a genuine pre-estimate of monetary damages sustained by the County for loss of revenue and/or increased project administration expenses related to this Contract because Contractor failed to perform and complete Work within the time fixed for completion or additional time granted pursuant to the provisions hereof. The assessment of Liquidated Damages are without prejudice to the County's rights of termination and Contractor's obligation to complete the Work.

3.5.3 Should Contractor fall behind the approved Work schedule; the County reserves the right to deduct Liquidated Damages based on an estimated period of late completion. The County need not wait until completion of Work to withhold Liquidated Damages from Contractor's progress payments.

#### 3.6 Disclaimer of Consequential Damages

The County shall not be liable to Contractor, whether in contract, tort, warranty or under any statute or on any other basis, for any consequential, incidental, indirect, special, punitive or exemplary damages suffered or incurred by Contractor in

connection with this Contract, even if the County has been advised of the possibility of such damages. Consequential damages shall include, by way of example and without limitation, opportunity costs, loss of use of facilities or other assets, consequential damage claims of subcontractors, lost profits, lost savings, lost business, lost bonding capacity, lost financing, lost reputation or lost goodwill.

# ARTICLE IV CONTRACT PRICE AND PAYMENT

#### 4.1 Contract Price

4.1.1 This Contract is a LUMP SUM Contract. As compensation for satisfactory performance of the Work, the County shall compensate, and Contractor shall accept, as full and complete compensation for all the Work required herein a total Lump Sum price of Four Million Five Hundred Seventy-Six Thousand One Hundred Fifty Dollars and Eighty Cents (\$4,576,150.80), the "Contract Price". The cost of any item of Work not covered by a specific Lump Sum shall be included in the Lump Sum price to which the item is most applicable.

4.1.2 If required by the County, Contractor shall have included unit prices in the base Lump Sum. Such unit prices shall apply to revisions to the Work as directed by the County in accordance with Article IX. Unit prices are "all-inclusive", including labor, material, supervision, tools, equipment, insurance, taxes, fringe benefits, coordination, engineering, overhead, profit, performance and payment bonds, and all other things necessary. Unit prices are fixed for the duration of the Contract and are not subject to escalation for any cause.

#### 4.2 Schedule of Values

4.2.1 Prior to the commencement of Work, Contractor shall submit to the County and to the Project Manager a Schedule of Values allocating the Contract Price to the various portions of the Work. Contractor's Schedule of Values shall be prepared in such form, with such detail, and supported by such data as the Project Manager or the County may require to substantiate its accuracy. Contractor shall not imbalance the Schedule of Values nor artificially inflate any element thereof. The violation of this provision by Contractor shall constitute a material breach of this Contract.

4.2.2 Upon approval by the County the Schedule of Values shall be used as a basis for Contractor's Application for Payment. The total of all payments in the Schedule of Values must at all times be equal to the Contract Price. No progress payment shall be made to Contractor until an acceptable Schedule of Values is submitted.

4.2.3 General conditions costs may be considered as a line item for the following items (break down required) (collectively the following shall be known as the General Conditions Costs):

- a) Contractor's field office personnel (full-time on-site)
- b) Construction office and storage facilities
- c) Utilities required to sustain field office and sanitary facilities
- d) Electrical power and water for construction
- e) Bonds and Insurance

4.2.4 Progress payments for general conditions costs will be based on the percentage of Work completed to date, except bonds and insurance which may be requested in full. Separate payments for Shop Drawings and deposits for materials will not be allowed.

#### 4.3 Measurement and Payment

4.3.1 Contractor shall make all surveys necessary for determining all quantities of Work to be paid under this Contract. Copies of field notes, computations and other records made by Contractor for the purpose of determining quantities shall be furnished to the Project Manager upon request. Contractor shall notify the Project Manager prior to the time such surveys are made. The Project Manager may but shall have no obligation to witness and verify such surveys. Measurements and computations shall be made by such methods as the County may consider appropriate for the class of work measured. The dividing limits, lines or planes between adjacent items or classes of excavation, concrete, or other types of Work where not definitely indicated on the Drawings or in the Specifications shall be as determined by the County.

4.3.2 No payments of invoices (or portions thereof) shall, at any time, constitute approval or acceptance of the Work under this Contract, nor be a waiver by the County of any of the terms contained herein.

#### 4.4 **Progress Payments**

4.4.1 Prior to Contractor's submittal of the initial Application for Payment, Contractor shall have delivered the following documents. The County will not make any payment to Contractor until Contractor has submitted the following requirements:

- a) Schedule of Valuesb) Project Schedulec) Certified copy of recorded bond
- d) Insurance Certificates

4.4.2 On or before the tenth (10th) day of each calendar month, Contractor shall submit an Application for Payment to the Project Manager in such form and manner, and with such supporting data and content, as the Project Manager may require. Such Application for Payment shall be based on the amount of Work done or completed during the payment period which is defined as the first day of the preceding calendar month through the last day of the preceding calendar month. The Project Manager will review the Application for Payment to determine whether the quantity and quality of the Work is as represented in the Application for Payment and thereafter confirm to the County the amount properly owing to Contractor. Upon receipt by the County of the Project Manager's recommendation for payment, payments will be made in accordance with the Local Government Prompt Payment Act (Sections 218.70-218.80 of the Florida Statutes) less such amounts, if any, otherwise owing by Contractor to the County or which the County shall have the right to withhold. Any Application for Payment determined by the County not to be suitable for payment shall be modified and processed in accordance with the County's assessment.

4.4.3 In the event any dispute with respect to any payment or Application for Payment cannot be resolved between Contractor and the County's Project staff, Contractor may demand in writing a meeting with and review by the County's Purchasing Director. Such meeting and review shall occur within ten (10) business days of receipt by the County of Contractor's written demand. The Purchasing Director shall issue a written decision on the dispute within ten (10) business days of such meeting. This decision shall be deemed the County's final decision for the purpose of the Local Government Prompt Payment Act.

4.4.4 The County may withhold from each progress payment made to Contractor an amount not to exceed five (5%) percent of payment as retainage until final acceptance of all Work in accordance with Section 255.078 of the Florida Statues. Any interest earned on retainage shall accrue to the benefit of the County. The County shall make prompt payment to Contractor, unless in accordance with Section 255.078(6) of the Florida Statutes, such funds are the subject of a good faith dispute, claim or demand by the County or Contractor.

4.4.5 Contractor warrants and guarantees that title to Work, materials, and equipment covered in any Application for Payment, whether incorporated in the Project or not, shall pass to the County no later than the time of payment and shall be free and clear of liens, claims, security interests or other encumbrances.

# 4.5 Application for Payment

4.5.1 Contractor may make Application for Payment, at intervals of not more than once a month for Work satisfactorily completed during the Project. Contractor shall submit with each Application for Payment an updated Project schedule acceptable to the Project Manager. Each Application for Payment shall clearly include:

- a) Contract Number;
- b) A unique Application for Payment number;
- c) Contractor's legal name and address;
- d) Taxpayer identification number (Contractor's federal employer identification number);
- e) Brief description of the completed Work, in accordance with Contractor's Schedule of Values;
- f) Original Contract Price including approved Change Order amounts; and,
- g) Preferred remittance address, if different from the mailing address.

The County may require any other information from Contractor that the County deems necessary to verify Contractor's Application for Payment. No later than ten (10) days after execution of this Contract or Notice to Proceed has been issued, the County will identify in a separate written notice the submittal requirements for Contractor's payment requests.

4.5.2 Delivered, stored or stockpiled materials may be included in an Application for Payment provided Contractor meets

the following conditions:

- a) Materials are suitably and securely stored at the Jobsite or a bonded warehouse (acceptable to the County);
- b) An applicable purchase order or supplier's invoice is provided listing the materials in detail, cost of materials and identifying this specific Project by name; and
- c) The material is insured against loss or damage (from whatever source) or disappearance prior to incorporation into the Work.

4.5.2.1 Payments for such materials shall be at the sole discretion of the Project Manager, shall be based only upon the actual cost of the materials to Contractor, and shall not include any overhead or profit to Contractor.

4.5.3 Each Application for Payment shall be signed by Contractor and shall constitute Contractor's representation that the Work has progressed to the level for which payment is requested, that the Work has been properly installed or performed in full accordance with this Contract, and that Contractor knows of no reason why payment should not be made as requested. Contractor's final Application for Payment shall also be accompanied by a full and complete release and/or waiver of all liens complying with Section 713.20 of the Florida Statutes.

4.5.4 Contractor must remit undisputed payment due for labor, services, or materials furnished by Subcontractors and suppliers hired by Contractor, within ten (10) days after receipt of each progress payment from the County pursuant to Section 218.735 of the Florida Statutes. If necessary for the protection of the County, the County shall have the right, at its sole option, to make payment by joint check or by direct check to Contractor's Subcontractors or suppliers without advance notice to or consent of Contractor. If joint checks are issued following claims by Contractor's Subcontractors or suppliers, the County shall be entitled to an administrative fee of \$50.00 per check for the expense of processing each joint check. Any amounts paid directly to a Subcontractor or supplier will be deducted from payments made to, or amounts due or that may become due to, Contractor. The issuance of a joint check shall create no rights in favor of any person or entity beyond the right of the named payees to payment of the check and shall not be deemed to commit the County to repeat the procedure in the future.

4.5.5 No progress payment, nor any use or occupancy of the Project by the County, shall be interpreted to constitute approval or acceptance of any Work under this Contract, nor be considered a waiver by Contractor of any of the terms of this Contract.

4.5.6 The County's performance and obligation to pay under this Contract is contingent upon an appropriation of lawfully available funds by the Board of County Commissioners. The County shall promptly notify Contractor if the necessary appropriation is not made.

# 4.6 Withheld Payment

4.6.1 The County may decline to make payment, may withhold funds otherwise payable and, if necessary, may demand the return of some or all of the amounts previously paid to Contractor, if:

- a) Any Claims are made against Contractor by the County or third parties, including Claims for liquidated damages or if reasonable evidence indicates the probability of the making of any such Claim;
- b) Any Claims are made against the County, the County's property or any other party indemnified hereunder which is or might be covered by Contractors Indemnification obligations under Section 12.2 below;
- c) Contractor fails to pay Subcontractors or others in full and on-time;
- d) Contractor fails to submit schedules, reports, or other information required under the Contract;
- e) Contractor fails to diligently prosecute the Work and maintain progress to assure completion within the Contract Time;
- f) Contractor persistently fails to fully and timely perform the Work in accordance with the Contract Documents;
- g) Defective or nonconforming Work is not remedied; or
- h) Contractor is in default of any other representation, warranty, covenant or performance obligation of this Contract.

4.6.2 If Claims or liens filed against Contractor or property of the County connected with performance under this Contract are not promptly removed by Contractor after receipt of written notice from the County to do so, the County may remove such Claims or liens and all costs in connection with such removal shall be deducted from withheld payments or other monies due, or which may become due, to Contractor. If the amount of such withheld payments or other monies due Contractor under the Contract is insufficient to meet such cost, or if any Claim or lien against Contractor is discharged by the County after final payment is made, Contractor and its surety or sureties shall promptly pay the County all costs (including attorney's fees) incurred thereby regardless of when such Claim or lien arose.

# 4.7 Final Payment

4.7.1 Upon Contractor's receipt of the Final Certificate for Payment, Contractor may submit a final invoice provided the following has been completed or submitted with such final invoice:

- a) Complete all items applicable to the Work identified in Paragraph 3.3.2;
- b) Complete all Work listed on the punch list prepared in accordance with Paragraph 3.3.4;
- c) Consent of Surety for final payment and/or retainage;
- d) Final Waiver and Release of Claim signed by Contractor;
- e) Submittal of final corrected as-built (record) Drawings;
- f) Settlement of Liquidated Damages, as applicable; and
- g) Settlement of liens and Claims, if any.

4.7.2 Acceptance of Final Payment shall constitute a waiver of all Claims against the County by Contractor except for those Claims previously made in writing against the County by Contractor, pending at the time of Final Payment, and identified in writing by Contractor as unsettled at the time of its request for Final Payment.

4.7.3 In the event Contractor fails to make a Request for Final Payment, or to resubmit a final Application for Payment within ninety (90) days after being requested to do so, the County may deem any and all retained funds to be abandoned property and shall give notice of abandonment to Contractor. The County may set off against the final payment any amounts due to County from Contractor arising out of or under this or any other Contract or Contract between them.

# ARTICLE V CONTRACTOR RESPONSIBILITIES

#### 5.1 Performance

5.1.1 Contractor warrants that, to the best of its knowledge, there is no pending or threatened action, proceeding, or investigation, or any other legal or financial condition, that would in any way prohibit, restrain, or diminish Contractor's ability to satisfy its contractual obligations hereunder.

5.1.2 Contractor shall perform no part of the Work at any time without adequate Contract Documents or, as appropriate, approved Shop Drawings, Product Data or samples for such portion of the Work. If Contractor performs any portion of the Work where Contractor knows or should know such Work involves a recognized error, inconsistency or omission in the Contract Documents without notice to the Project Manager and the County, Contractor shall bear responsibility for such performance and shall bear the cost of correction.

5.1.3 Contractor shall perform the Work strictly in accordance with this Contract.

5.1.4 Contractor shall confine its operations to the Jobsite or such other land and areas identified in and permitted by the Contract Documents. Contractor shall assume full responsibility for any damage to any such land or area, to the County or occupant thereof, or of any adjacent land or areas, resulting from the performance of the Work. Should any Claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the Claim by other dispute resolution proceeding or at law. Contractor shall, to the fullest extent permitted by Applicable Law, indemnify and hold harmless the County, and its officers, directors, agents and employees and anyone directly or indirectly employed by them from and against Claims, costs, losses, and damages arising out of or resulting from any Claim or action, legal or equitable, brought by any such owner or occupant against the County or any other party indemnified hereunder to the extent caused by or based upon Contractor's or a Subcontractor's performance of the Work.

5.1.5 Contractor is solely and exclusively responsible for supervising all workers at the Jobsite. Contractor shall supervise and direct the Work using Contractor's best skill, effort and attention. Contractor shall be responsible to the County for any and all acts or omissions of Contractor, its employees and others engaged in the Work on behalf of Contractor.

5.1.6 Contractor and the Work must comply with all Applicable Law and the requirements of any applicable grant agreements.

#### 5.2 Authorized Representative

5.2.1 Prior to commencing Work, Contractor shall designate in writing a competent, authorized representative(s) acceptable to the County to represent and act for Contractor ("Authorized Representative"). Absent such written designation, Contractor's Jobsite superintendent shall be deemed Contractor's Authorized Representative and s/he shall be authorized to receive and accept any and all communications from the County or the County's Project Manager. All communications given to the Authorized Representative shall be binding upon Contractor. An Authorized Representative may be added, removed or changed upon prior written notice given pursuant to Section 14.21 titled "Written Notice".

5.2.2 At all times while performing the Work and Warranty Work, Contractor shall have one or more Authorized Representatives present on the Jobsite. Such Authorized Representative shall be capable to effectively communicate with the County or the County's Project Manager, execute and enforce applicable Contract Documents and address Jobsite safety and environmental requirements.

#### 5.3 Environmental, Safety and Health

5.3.1 <u>Safety and Protection</u>. Contractor shall be solely and exclusively responsible for conducting operations under this Contract to avoid risk of harm to the health and safety of persons and property and for inspecting, supervising and monitoring all equipment, materials (whether in storage on or off the Jobsite), work practices and safety precautions (including but not limited to adequate maintenance of traffic) used in the Work to ensure compliance with its obligations under this Contract. Contractor shall provide or cause to be provided necessary training and furnish all safety construction equipment/tools, including OSHA compliant and ANSI certified personal protective equipment as appropriate and necessary for the performance of the Work, to its subcontractors of every tier and enforce the use of such training and safety construction equipment/tools.

5.3.2 <u>Compliance</u>. Contractor shall comply with all Applicable Laws bearing on the safety of persons or property, or their protection from damage, injury or loss including compliance with applicable permits, Project plans and approvals. To the extent allowed by law, Contractor shall assume all responsibility and liability with respect to all matters regarding the safety and health of its employees and the employees of Contractor's subcontractors and suppliers of any tier, with respect to the Work.

5.3.3 <u>Stop Work Authority</u>. Notwithstanding the foregoing, the County reserves the right to direct Contractor to stop Work and correct an unsafe condition at any time that any person present at the Jobsite identifies any unsafe condition or action. For this purpose only, any person at the Jobsite is authorized to act on behalf of the County.

5.3.4 <u>Safety Representative</u>. Prior to commencing Work, Contractor shall designate in writing a member(s) of its Jobsite construction team as its Safety Representative. Such Safety Representative shall be acceptable to the County and shall have responsibility for implementing all safety procedures, including OSHA, responsibility for the prevention of accidents, authority for monitoring safety of the Work, authority to correct unsafe conditions or acts by its employees or Subcontractors, the ability to oversee compliance with and address environmental requirements, and coordinate with other on-site contractors and subcontractors on safety and environmental matters required for the Work. In the absence of the required written designation, this person shall be Contractor's Superintendent.

5.3.5 <u>Safety Reporting Requirements</u>. Contractor shall maintain accident and injury records as required by Applicable Law. Such records will be made available to the County upon request. Contractor shall immediately report to the County any death, injury or damage to property incurred or caused by Contractor's employees and employees of Contractor's subcontractors and suppliers of any tier.

5.3.6 <u>Drug Free Workplace</u>. By signing this Contract, Contractor agrees to maintain a healthy and productive workforce and safe working conditions thru compliance with the Drug-Free Workplace Act (Chapter 112, Florida State Statutes). Contractor's personnel shall not possess, use, manufacture, distribute or be under the influence of while on the Jobsite (or any other location where the provisions of this Contract applies) alcoholic beverages and/or illegal drugs or any other "Drug" as such term is defined in the Drug-Free Workplace Act.

5.3.7 Occupational Safety and Health Act (OSHA). Contractor warrants that all materials, equipment, services, etc.,

delivered or provided to the County shall conform in all respects to the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended and the failure to comply will be considered a breach of this Contract. Contractor further certifies that if material, equipment, service, etc., delivered or provided to the County is subsequently found to be deficient in any OSHA requirement in effect on date of delivery or service fulfillment date, all costs necessary to bring the material, equipment, service, etc., into compliance with the aforementioned requirements shall be borne by Contractor.

#### 5.3.8 Toxic Substances/Federal Hazard Communication "Right to Know and Understand" Regulations

The Federal "Right to Know and Understand" Regulation (also known as the Hazard Communication / Globally Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide training in safe chemical storage, labeling, handling practices and emergency procedures.

5.3.8.1 Accordingly, Contractor is required to provide completed Safety Data Sheets (SDS) for each hazardous substance provided to the County under this Contract. This includes hazardous substances that are not directly included in the Contract Documents, but are included in the goods or services provided by Contractor to the County. The SDS for each substance must be sent to the County's Project Manager and must also be sent to:

St. Johns County, a political subdivision of the State of Florida 500 San Sebastian View St. Augustine, FL 32084 Attn: Risk Management

5.3.8.2 In the event that hazardous material is improperly handled or stored by Contractor, its subcontractors, any subsubcontractors, or any employee or agent of any of the aforementioned which results in contamination of the Jobsite, Contractor shall immediately notify the County and the appropriate governmental authority and shall take whatever action is necessary or desirable to remediate the contamination at Contractor's sole cost and expense. Further, Contractor shall indemnify and hold harmless the County from any and all cost, expense, action, or liability whatsoever resulting from such contamination and/or remedial activities. The indemnity provisions of this section shall survive the expiration or earlier termination of this Contract.

# ARTICLE VI PROJECT MANAGER

#### 6.1 **Project Manager Responsibilities**

6.1.1 The County shall designate as its representative a Project Manager who shall be fully acquainted with the Project. The Project Manager shall be the County's representative from the Effective Date of this Contract until final payment has been made. The Project Manager shall be authorized to act on behalf of the County only to the extent provided in this Article VI.

6.1.2 The County and Contractor shall communicate with each other in the first instance through the Project Manager.

6.1.3 The Project Manager shall be the initial interpreter of the requirements of the Drawings and Specifications and the judge of the performance there under by Contractor. The Project Manager shall render written or graphic interpretations necessary for the proper execution or progress of the Work with reasonable promptness on request of Contractor.

6.1.4 The Project Manager shall review Contractor's Applications for Payment and shall confirm to the County for payment to Contractor, those amounts then due to Contractor as provided in this Contract.

6.1.5 The Project Manager shall have authority to reject Work, which is defective or does not conform to the requirements of this Contract. If the Project Manager deems it necessary or advisable, the Project Manager shall have authority to require additional inspection or testing of the Work for compliance with Contract requirements at Contractor's expense.

6.1.6 The Project Manager shall review and accept, or take other appropriate action as necessary, concerning Contractor's submittals including but not limited to Shop Drawings, Product Data and Samples. Such review, acceptance or other action shall be for the sole purpose of determining conformance with the design concept and information given through the Contract Documents.

6.1.7 The Project Manager may authorize minor changes in the Work by field order as provided elsewhere herein. The Project Manager does not have authority to approve adjustments to the Contract Price or Contract Time. If at any time Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor shall submit a written notice in accordance with the requirements of Article 1X.

6.1.8 The Project Manager shall, upon written request from Contractor, conduct inspections to determine the date of Substantial Completion and the date of Final Completion, shall receive and forward to the County for the County's review and records, written warranties and related documents required by this Contract and shall issue a Final Certificate for Payment upon compliance with the requirements of this Contract.

6.1.9 The Project Manager's decision in matters relating to aesthetic effect shall be final if consistent with the intent of this Contract.

# 6.2 Field Orders

The Project Manager shall have authority to order minor changes in the Work not involving a change in the Contract Price or Contract Time and not inconsistent with the intent of this Contract. Such changes shall be affected by written field order and shall be binding upon Contractor. Contractor shall carry out such field orders promptly.

# ARTICLE VII SUBCONTRACTORS

#### 7.1 Award of Subcontracts

7.1.1 Contractor shall be responsible for all Work performed under the Contract Documents. All persons engaged in the Work of the Project are the responsibility and under the control of Contractor. Contractor shall furnish the Project Manager, in writing, the names of persons or entities proposed by Contractor to act as a Subcontractor on the Project. The Project Manager shall promptly reply to Contractor, in writing, stating any objections the Project Manager may have to such proposed Subcontractor. Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom the Project Manager has made a timely objection.

7.1.2 Contractor shall give personal attention to fulfillment of the Contract and shall keep the Work under Contractor's control. When any Subcontractor fails to execute a portion of the Work in a manner satisfactory to the County, Contractor shall remove such Subcontractor immediately upon written request from the County, and the Subcontractor shall not again be employed on the Project. The County will not entertain requests to arbitrate disputes among Subcontractors or between Contractor and Subcontractor(s) concerning responsibility for performing any part of the Work.

# ARTICLE VIII CONTRACT DISPUTES/CLAIMS

#### 8.1 Contract Claims

8.1.1 If any dispute between the County and Contractor arises under this Contract and such dispute cannot be resolved by good faith negotiations at the field level between the Project Managers of the Contractor and County, such dispute shall be promptly escalated to the Senior Representatives of the Parties, upon request of either party, who shall meet as soon as conveniently possible, but in no case later than fourteen (14) calendar days after such a request is made, to attempt to resolve such dispute or disagreement. Five (5) calendar days prior to any meetings between the Senior Representatives, the parties will exchange relevant information that will assist the parties in resolving the dispute or disagreement.

8.1.1.1 The Senior Representative for the County shall be the Director, or designee, of the County's Utility Department. 8.1.1.2 The Senior Representative for the Contractor shall be the supervisor of the Project Manager, or a principal of the Contractor.

8.1.2 If after meeting, the Senior Representatives determine that the dispute or disagreement cannot be resolved on terms satisfactory to both parties, the Contractor s hall submit a Contract Claim as provided herein.

8.1.3 Prior to filing a Contract Claim, Contractor shall first exhaust all remedies set forth in the Contract Documents. Claims arising from this Contract shall be filed with the Purchasing Director within five (5) business days of exhausting all remedies set forth above. Pending final resolution of a dispute or claim, unless otherwise agreed in writing by both parties, the Contractor is required to proceed with performance of the Work and maintain effective progress to complete the Work within the Contract Time set forth herein. The Contract Claim shall include, at a minimum, the following:

- a) The name and address of the Contractor and any legal counsel; and
- b) The Contractor's address to which the County's rendered decisions shall be sent; and
- c) Identification, and a copy, of the final adverse decision or document that is the subject of the Contract Claim and any exhibits, evidence or documents which the Contractor deems applicable to the issues raised in the Claim; and
- d) Identification of the administrative remedies provided for in the Contract that were pursued prior to the Claim and the outcome; and
- e) A statement of the grounds for each issue raised in the Contract Claim to be reviewed and the applicable provisions of the Contract, as well as any applicable Laws, or other legal authorities which the Contractor deems applicable to the Claim.

8.1.4 During the Purchasing Director's review of the Contract Claim, the Purchasing Director may request additional information from the project team of both parties. The parties must provide the requested information within the time period set forth in the request. Failure of either party to timely comply may result in resolution of the Claim without consideration of the requested information.

8.1.5 The Purchasing Director shall render a decision on the Contract Claim within twenty-one (21) calendar days of the deadline for receipt of all requested information. The written decision of the Purchasing Director shall be sent to the Contractor at the address provided in the Contract Claim, or as otherwise agreed to by the parties.

8.1.6 The decision for any Contract Claim by the Purchasing Director may be appealed by the Contractor to the County Administrator. Contractor must submit their appeal to the County Administrator, including any and all information, documentation, backup data, or other supplemental facts or figures within five (5) business days of receipt of the Purchasing Director's decision. Failure by the Contractor to submit an appeal within the prescribed timeframe shall be a waiver of a right to appeal the rendered decision. The appeal shall include any and all information, documentation, and data relative to the Contract Claim and subsequent appeal. The County Administrator shall render a decision within thirty (30) calendar days of receipt of all information. The County Administrator's decision shall be considered final, unless Contractor takes legal action in Circuit Court.

# ARTICLE IX CHANGES IN THE WORK

#### 9.1 General

9.1.1 The County may, at any time, without invalidating this Contract and without notice to sureties, direct changes in the Work within the general scope of this Contract, consisting of additions, deletions, revisions, or any combination thereof, by Change Order or by field order. Contractor agrees to promptly comply with such orders and proceed with the Work, which shall be performed under the applicable requirements of the Contract Documents. Contract Time and Contract Price will be adjusted, in accordance with Sections 9.2 and 9.3 below, by written Change Order for changes which materially increase or decrease the cost of or time for performance of the Work.

9.1.2 If at any time Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor shall submit a written notice to the Project Manager explaining in detail the basis for the change request. Contractor's written notice must be furnished within five (5) days of the commencement of the event giving rise to the claim or Contractor's knowledge of the claim, and the notice shall state the general nature and cause of the claim. Thereafter, within twenty (20) days after the termination of the event giving rise to the claim or Contractor's knowledge of the claim, Contractor shall submit written notice of the extent of the claim with supporting information and documentation to the Project Manager and County. **IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.** Pending final resolution of any such claim request, Contractor shall diligently proceed with performance of this Contract regardless of any dispute concerning performance of the Work or the amount Contractor is to be paid for such Work.

#### 9.2 Changes in the Contract Time

9.2.1 The Contract Time will be extended by Change Order in an amount equal to time lost on critical Work items due to delays beyond the control of and through no fault or negligence of Contractor if a claim for an extension is submitted in accordance with Section 9.1.2 above.

9.2.2 If Contractor is delayed in progressing any task which at the time of the delay is then critical or which during the delay becomes critical, as a direct result of unusually adverse weather conditions not reasonably anticipated, or any other causes beyond Contractor's reasonable control and not attributable to Contractor or Contractor's Subcontractor's actions or failure to act, then the date for achieving Substantial Completion of the Work may be extended for such reasonable time as the Project Manager may determine. An extension of Contract Time shall be Contractor's sole and exclusive remedy for delay unless the delay is solely caused by fraud, bad faith or active interference on the part of the County or its representatives. In no event shall Contractor be compensated for interim delays that do not extend the Contract Time.

9.2.3 Extensions to the Contract Time for delays caused by the effects of inclement weather shall be submitted as a request for a change in the Contract Time pursuant to paragraph 9.1.2 above. Time extensions are justified only when rain, other inclement weather conditions, or related adverse soil conditions result in Contractor's inability to work at least fifty percent (50%) of the normal workday on controlling items of Work identified on the accepted schedule or updates to that schedule.

9.2.4 Contractor shall, at no cost to the County, take all precautions necessary to secure the Project Jobsite from any damage that may be caused by all threatened storm events, regardless of whether the County has given notice of same. Compliance with any specific storm event precautions will not constitute additional work. Suspension of the Work caused by a threatened or actual storm event, regardless of whether the County has directed such suspension, will entitle Contractor to additional Contract Time only and shall not give rise to a claim for a change in the Contract Price.

#### 9.3.2.5 Force Majeure Events

9.2.5.1 The Contractor shall not be held responsible for any delay or failure in performance of any part of this Contract to the extent such delay or failure is caused by a Force Majeure Event, as defined herein, so long as the Contractor's delay is not caused by the Contractor's own fault or negligence. Notwithstanding the foregoing, the Contractor cannot claim Force Majeure for any emergency, exigency, or "act of God" that is already contemplated in the Work, or any other performance by the Contractor, that is contemplated in this Contract, or that in any way existed or was reasonably foreseeable or within the control of the Contractor at the time this Contract was executed.

9.2.5.2 In order to claim delay pursuant to this provision, Contractor must notify the County, in writing, within five (5) business days of the beginning of the Force Majeure Event, which Contractor claims caused the delay or failure by the Contractor to perform under this Contract.

9.2.5.3 If Contractor's delay or failure, caused by a Force Majeure Event, extends beyond a period of thirty (30) calendar days, from the beginning of the Force Majeure Event, the County shall have the right to terminate this Contract, in accordance with the provisions of this Contract, and shall only be liable to the Contractor for any Work performed and validated (if required for payment hereunder) prior to the date of termination of this Contract.

9.2.5.4 If the Contractor's delay is confirmed by the County to be caused by a Force Majeure Event, the County may, upon written request of the Contractor, agree to equitably adjust the provisions of this Contract, including price, performance, and completion time, as may be affected by such delay. However, it is expressly understood by the Contractor that the County is not obligated to make any such adjustments to the provisions of this Contract, and shall do so only if it serves the best interest of the County. This provision shall not be interpreted to limit the County's right to terminate for convenience.

#### 9.3 Changes in the Contract Price

9.3.1 In connection with any claim by Contractor against the County for compensation in excess of the Contract Price, any liability of the County for Contractor's costs shall be strictly limited to direct costs incurred by Contractor and shall in no event include indirect costs or consequential damages of Contractor.

9.3.2 Any change in the Contract Price resulting from a Change Order shall be determined as follows:

- a) By mutual acceptance of a lump sum increase or decrease in costs. Upon the Project Manager's request, Contractor shall furnish a detailed estimate of increased or decreased costs, together with cost breakdowns and other support data as the Project Manager may reasonably request.
- b) By Unit Prices stated in the Contract Documents, or subsequently agreed upon payment.
- c) By a manner or method mutually agreed by the County and Contractor.

9.3.3 If no mutual agreement occurs between the County and Contractor, then the change in the Contract Price, if any, shall than be determined by the Project Manager on the basis of the reasonable expenditures or savings of those performing, deleting or revising the Work attributable to the change, including, in the case of an increase or decrease in the Contract Price, a reasonable allowance for direct job site overhead and profit. In such case, Contractor shall present, in such form and with such content as the County or the Project Manager requires, an itemized accounting of such expenditures or savings shall be limited to the following: reasonable costs of materials, supplies, or equipment including delivery costs, reasonable costs of labor, including social security, unemployment insurance, fringe benefits required by a pre-existing Contract or by custom, and workers' compensation insurance, reasonable costs of premiums for all bonds and insurance, permit fees, and sales, use or other taxes paid by Contractor that are directly attributable to the changed Work. In no event shall any expenditure or savings associated with Contractor's home office or other non-Jobsite overhead expenses be included in any change in the Contract Price. Pending final determination of reasonable expenditures or savings to the County, payments shall be made to Contractor based on the Project Manager's recommendation for payment.

9.3.4 Costs which will not be allowed or paid in Change Orders or other claims under this Contract include, but are not limited to, the costs of preparing or reviewing change request/claims or proposed Change Orders, change request/claim consulting costs; lost revenues; lost profits; lost income or earnings; interest cost of any type other than those mandated by statute; rescheduling costs; lost earnings; loss of other business; or the costs of Contractor representatives visiting the Jobsite or participating in meetings with the County. The County shall not be liable to Contractor for claims of third parties, including Subcontractors, unless and until liability of Contractor has been established therefore in a court of competent jurisdiction.

9.3.5 In the event there is an unforeseeable increase to the cost of project materials during the course of this Contract, which exceeds twenty percent (20%), the Contractor must provide documentation demonstrating the original amount of the quoted materials, the updated quote for materials, and two (2) or more additional quotes from alternate sources for the materials demonstrating the Contractor is providing the best value to the County. The County will review the information provided in accordance with Article IX.

#### 9.4 Acceptance of Change Orders

Contractor's written acceptance of a Change Order shall constitute a final and binding Contract to the provisions thereof and a waiver of all claims in connection therewith, whether direct, indirect, or consequential in nature.

#### 9.5 Notice to Sureties

Contractor shall notify and obtain the timely consent and approval of Contractor's surety with reference to all Change Orders if such notice, consent or approval is required by Contractor's surety or by law. Contractor represents and warrants to County that Contractor is solely liable and responsible to so notify and obtain any such consent or approval. The Contractor is to provide certification from the surety that the amount of a change order has been incorporated into the bond to cover the additional scope of work and/or cost associated with the Change Order.

#### 9.6 Differing Site Conditions

If during the course of the Work, Contractor encounters (1) subsurface or concealed conditions at the Project's Jobsite that differ materially from those shown in the Contract Documents and from those ordinarily encountered and generally recognized as inherent in work of the character called for in this Contract; or (2) unknown physical conditions of the Project's Jobsite, of an unusual nature, which differ materially from that ordinarily encountered and generally recognized as inherent in work of the character called for in this Contract, then Contractor, without disturbing the conditions and before performing any Work affected by such conditions, shall, within twenty-four (24) hours of their discovery, notify the Project Manager in writing of the existence of the aforesaid conditions. The Project Manager shall, within two (2) business days after receipt of Contractor's written notice, investigate the site conditions identified by Contractor. If, in the sole opinion of the Project Manager, the conditions do materially so differ and cause an increase or decrease in Contractor's cost of, or the time required for, the performance of any part of the Work, whether or not charged as a result of the conditions, the Project Manager may recommend an equitable adjustment to the Contract Price, or the Contract Time, or both. If Project Manager and Contractor cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to the Purchasing Director for determination in accordance with the provisions of Paragraph 1.1.6. No request by Contractor for an equitable adjustment to this Contract under this provision shall be allowed unless Contractor has given written notice to the Project Manager in strict accordance with the provisions of this Article. No request for an equitable adjustment or change to the Contract Price or Contract Time for differing site conditions shall be allowed if made after the date certified by the Project Manager as the date of Substantial Completion.

The failure by Contractor to provide written notice as provided in this Paragraph 9.6 shall constitute a waiver by Contractor of any Claim arising out of or relating to such concealed or unknown condition.

# ARTICLE X UNCOVERING WORK, STOPPING WORK, AND ACCEPTING DEFECTIVE OR NONCONFORMING WORK

#### **10.1** Uncovering Work

10.1.1 No Work or portion of Work shall be covered until inspected by the County as required by the Contract Documents. If any of the Work is covered contrary to the request or direction of the County or the Project Manager or contrary to the requirements of the Contract Documents, Contractor shall, upon written request, uncover it for the Project Manager's inspection and subsequently cover the Work in accordance with the Contract Documents without adjustment to the Contract Time or Contract Price. The provisions and obligations set forth herein shall apply even if the County ultimately determines (after uncovering and inspection) that the underlying Work in question conforms to the requirements of the Contract Documents.

10.1.2 Should the County wish to either (i) re-inspect a portion of the Work that has been covered by Contractor in compliance with Paragraph 9.1.1, above, or (ii) inspect a portion of the Work that has been covered by Contractor which is not required by the Contract Documents to be observed or inspected prior to its being covered and which the County did not specifically request to observe prior to its being covered, Contractor shall uncover the applicable portion of the Work upon written request. If the County determines that the Work uncovered conforms to the requirements of the Contract Documents, then the County will pay the costs of uncovering and replacement of the cover through a Change Order and will adjust the Contract Time by Change Order if the uncovering and replacement Work extends the most current Substantial Completion or Final Completion date, as applicable. If, however, the County determines that the Work uncovered does not conform to the requirements of the Contract Documents, then Contract Documents, then Contract Documents, the requirements of the Contract Time by Change Order if the uncovering and replacement Work extends the most current Substantial Completion or Final Completion date, as applicable. If, however, the County determines that the Work uncovered does not conform to the requirements of the Contract Documents, then Contractor shall pay the costs of uncovering and replacement and shall not be entitled to an adjustment of the Contract Price.

#### **10.2** Right to Stop Work

If the Work is defective, or Contractor fails to supply sufficient skilled workers, suitable materials, or equipment or fails to furnish or perform the Work in such a way that the completed Work will conform to the Contract Documents, the County, acting through the Project Manager, may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated. The County's right to stop Work, or any portion thereof, shall not give rise to any duty on the part of the County to exercise this right for the benefit of Contractor or any other party.

# 10.3 County May Accept Defective or Nonconforming Work

If the County chooses to accept defective or nonconforming Work, the County may do so. In such events, the Contract Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the defective or nonconforming Work, and (b) the difference between the fair market value of the Work had it not been constructed in such manner as to include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is insufficient to compensate the County for its acceptance of defective or nonconforming Work, Contractor shall, pay the County such remaining compensation for accepting defective or nonconforming Work.

# ARTICLE XI CONTRACT SUSPENSION AND TERMINATION

#### 11.1 Suspension

The County may, by written notice, order Contractor to suspend, delay or interrupt Work, in whole or in part, for a period of time as the County may determine. If such suspension delays Contractor's ability to meet the authorized Contract Time, Contractor will be granted an extension of time as reasonably agreed by both parties. Contractor shall not be entitled to an adjustment to the Contract Time to the extent that performance is, was or would have been so suspended, delayed or interrupted by another cause, act or omission for which Contractor is responsible. Notwithstanding anything to the contrary in this Contract and, in the event any such suspension exceeds ninety (90) days, Contractor may, upon ten (10) days written notice to the County, terminate performance under this Contract and recover from the County an equitable adjustment in accordance with Section 9.3 above.

#### 11.2 Termination

11.2.1 The County may by written notice to Contractor terminate the Work under this Contract in whole or in part at any

time for the County's convenience or for the default of Contractor.

11.2.2 The County may terminate this Contract, in whole or in part, for its convenience upon thirty (30) calendar days written notice to the Contractor. If the termination is for the convenience of the County, an equitable adjustment in the compensation to be paid to the Contractor may be made based upon the cost for completed Work, Work in progress, and the substantiated, reasonable and actually incurred costs associated with termination, including demobilization costs and amounts due in settlement of terminated contracts with Subcontractors. No amount shall be allowed for anticipated profit or unperformed work.

11.2.3 Contractor may terminate this Contract, for any reason up to sixty (60) calendar days written notice, provided that any outstanding Work is completed by Contractor, or Contractor's Subcontractors. Contractor further agrees to cooperate fully and assist the County, upon request, in order to complete any Work under this Project. In such event, the County shall compensate the Contractor as mutually agreed in writing for any such Work after termination.

11.2.4 The County may terminate this Contract, in whole or in part, for cause (or "default"). In the event of Contractor's default, the County shall issue a Notice of Default to the Contractor, articulating the items which the County finds to be in default of the requirements of this Agreement. Contractor shall have ten (10) calendar days from receipt of the Notice of Default to remedy deficiencies or submit, in writing, an acceptable plan for remedying the deficiencies identified in said notice. If Contractor fails to remedy such deficiencies, or to submit an acceptable plan for remedying such deficiencies, to the satisfaction of the County within the stated time period, the County shall issue a Notice of Termination, and take over and prosecute the Work to completion. In such case, Contractor shall be liable to the County for all reasonable additional costs incurred by the County in completion of the Work.

11.2.5 Upon receipt of such termination notice Contractor shall immediately stop all Work and shall immediately cause any and all of its Subcontractors and material suppliers at any tier, to immediately stop all work, leaving the construction Site in a safe and secured condition. Contractor shall not be paid for any work performed or costs incurred after the termination date that reasonably could have been avoided. The County may direct Contractor to assign Contractor's right, title and interest under terminated orders or subcontracts to its designee.

11.2.6 Contractor shall not remove from the construction Jobsite any materials, equipment, plant or tools that have been paid for by County pursuant to this Contract. Contractor hereby grants the County a free and unimpeded right of access to Contractor's facilities, which shall survive any termination of the Contract, for the purpose of permitting the County to take control of and remove any Work, including but not limited to any Work for which title has vested in the County.

11.2.7 For purposes of this Termination provision, Contractor shall be deemed in default if Contractor (1) persistently or repeatedly refuses or fails to perform the Work in a timely manner, (2) fails to supply enough properly skilled Workers, supervisory personnel or proper equipment or materials, (3) fails to make prompt payment to Subcontractors, or for materials or labor, (4) becomes insolvent or becomes the subject of voluntary or involuntary bankruptcy proceedings, (5) persistently disregards laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, or (6) breaches or violates a material provision of this Contract. If the termination is attributable to the default of Contractor, the County shall have the right, without prejudice to any other right or remedy, to take possession of the construction Jobsite and of all materials, equipment, tools, construction equipment and machinery thereon owned by Contractor and may finish the Work by whatever methods it may deem expedient. In such case, Contractor shall not be entitled to receive any further payment until the Work is finished.

11.2.8 If the unpaid balance of the Contract Price less any liquidated damages due under this Contract, exceeds the cost of finishing the Work, including compensation for the Project Manager's additional services and expenses made necessary thereby, Contractor shall pay the difference to the County. This obligation for payment shall survive the termination of the Contract.

11.2.9 If, after termination by the County for Contractor's default, it is determined by a Court of competent jurisdiction that Contractor was not in default, or that the delay was excusable, the rights and obligations of the parties, including adjustment of the Contract Price, will be the same as if the termination had been issued for the convenience of the County, as provided under Paragraph 11.2.4 above.

# ARTICLE XII WARRANTY AND INDEMNITY

# 12.1 Warranty

12.1.1 Contractor warrants and guarantees to the County that all labor furnished to progress the Work under this Contract shall be competent to perform the tasks undertaken and that the product of such labor shall yield only first-class results and that all materials and equipment furnished under this Contract shall be of good quality, free from faults and defects and in strict conformance with the Contract Documents.

12.1.2 Contractor warrants all materials, equipment and labor it furnishes or performs under this Contract against all defects in design, materials and workmanship for a period of one year (or the period of time in any guarantee or warranty provided by any manufacturer or supplier of equipment or materials incorporated into the Work, whichever is later) from and after the date of Final Completion. Contractor shall within ten (10) Days after being notified in writing by the County of any defect in the Work or non-conformance of the Work (Warranty Work), commence and prosecute with due diligence all Work necessary to fulfill the terms of the warranty at its sole cost and expense. Contractor shall act sooner as requested by the County in response to an emergency. In addition, Contractor shall, at its sole cost and expense, repair and replace any portions of the Work (or work of other contractors) damaged by its Warranty Work or which becomes damaged in the course of repairing or replacing Warranty Work. For any Work so corrected, Contractor's obligation hereunder to correct Warranty Work shall be reinstated for an additional one-year period, commencing with the date of acceptance of such corrected Work.

12.1.3 Contractor shall perform such tests as the County may require to verify that any corrective actions, including, without limitation, redesign, repairs, and replacements comply with the requirements of the Contract Documents. All costs associated with such corrective actions and testing, including the removal, replacement, and reinstitution of equipment and materials necessary to gain access, shall be the sole responsibility of Contractor.

12.1.4 All warranties and guarantees of subcontractors, suppliers and manufacturers with respect to any portion of the Work, whether express or implied, are deemed to be obtained by Contractor for the benefit of the County, regardless of whether or not such warranties and guarantees have been transferred or assigned to the County by separate Contract and Contractor agrees to enforce such warranties and guarantees, if necessary, on behalf of the County.

12.1.5 In the event that Contractor fails to perform its obligations under this Warranty Section, or under any other warranty or guaranty under this Contract, to the reasonable satisfaction of the County, the County shall have the right to correct and replace any defective or non-conforming Work and any work damaged by such work or the replacement or correction thereof at Contractor's sole expense. Contractor shall be obligated to fully reimburse the County for any expenses incurred hereunder upon demand.

12.1.6 Failure on the part of the County to reject defective, non-conforming or unauthorized Work shall not release Contractor from its contractual obligations, be construed to mean acceptance of such Work or material by the County, or, after Final Completion, bar the County from recovering damages or obtaining such other remedies as may be permitted by law.

12.1.7 No adjustment in the Contract Time or Contract Price will be allowed because of delays in the performance of the Work as a result of correcting defective, non-conforming or unauthorized Work.

12.1.8 County and Contractor agree that the provisions of Florida Statute Chapter 558 shall not apply to this Contract.

# 12.2 Indemnity

12.2.1 Contractor shall indemnify and hold harmless the County and its officers and employees ("Indemnified Party"), from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this Contract.

12.2.2 To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further agrees that "damages, losses and costs", includes fines, citations, court judgments, insurance claims, restoration costs or other liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this Contract.

12.2.3 To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, for purposes of indemnity, the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, Contractor, its staff, employees, subcontractors, all deliverers, suppliers, furnishers of materials or services or anyone acting for, on behalf of, or at the request of Contractor.

12.2.4 In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, or subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation under this Section 11.2 shall not be limited by a limitation on the amount or type of damages, compensation or benefits payable by or for Contractor or any Subcontractor or subcontractor under any workers' compensation acts, disability benefits acts or other employee benefit acts.

12.2.5 Contractor's indemnity and hold harmless obligations hereunder shall extend to all Claims against the County by any third party or third-party beneficiary of this Contract and all liabilities, damages, losses and costs related thereto.

12.2.6 This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful, wanton or intentional misconduct of any Indemnified Party.

12.2.7 If any provision(s), or portion(s) of a provision(s) of this Section, or the application thereof to any person or circumstance shall, to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the validity, legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way be affected or impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to give effect to the intent manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceable.

12.2.8 Contractor shall further indemnify and hold harmless the County its officers and employees from and against all Claims arising out of any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract Documents and shall defend such Claims in connection with any alleged infringement of such rights.

12.2.9 The indemnification provisions of this Section 12.2 shall survive expiration or earlier termination of this Contract.

# ARTICLE XIII INSURANCE AND BONDS

#### 13.1 Contractor's Insurance Requirements

13.1.1 All insurance policies shall be satisfactory to the County and be issued by companies authorized and duly licensed to transact business in the State of Florida. Contractor shall furnish proof of insurance to the County prior to execution of this Contract. No Work shall commence under this Contract until Contractor has obtained all insurance coverages required under this section. Certificates of insurance shall clearly indicate Contractor has obtained insurance of the type, amount, and classification as required by this Contract. Required insurance coverage shall be maintained in force, including coverage for Additional Insureds, until Final Completion of all Work including Warranty Work.

13.1.2 No less than ten (10) days written notice shall be provided to the County prior to cancellation, non-renewal or any material change of required insurance policies. Yearly renewal certificates shall be provided to the County within thirty (30) days of expiration of the current policy.

13.1.3 The types and amounts of insurance required under this Contract do not in any way limit the liability of Contractor including under any warranty or indemnity provision of this Contract or any other obligation whatsoever Contractor may have to the County or others. Nothing in this Contract limits Contractor to the minimum required insurance coverages found in this Article XIII.

#### 13.2 Additional Insured Endorsements and Certificate Holder

The term "Additional Insured", as used in this Contract, shall mean St. John's County, its elected officials, officers, employees, agents and representatives. Certificates of insurance shall specifically name each Additional Insured for all policies of insurance except Workers' Compensation and Professional Liability. A copy of the endorsement showing the required coverages must accompany the certificate of insurance.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida 500 San Sebastian View

St. Augustine, FL 32084 Attn: Purchasing Department

#### 13.3 Workers Compensation

Contractor shall procure and maintain during the life of this Contract, adequate Workers' Compensation Insurance in at least such amounts as is required by law for all of its employees per Florida Statute 440.02.

#### 13.4 Commercial General Liability

Contractor shall procure and maintain during the life of this Contract, Commercial General Liability Insurance with minimum limits of \$1,000,000 per occurrence, \$2,000,000 aggregate, including bodily injury (including wrongful death), property damage, products, personal & advertising injury, and completed operations. This insurance must provide coverage for all Claims that may arise from the services and/or operations completed under this Contract, whether such services or operations are by Contractor or anyone directly or indirectly employed by them. Such insurance(s) shall also be primary and non-contributory with regard to insurance carried by the Additional Insureds.

#### 13.5 Commercial Automobile Liability

Contractor shall procure and maintain during the life of this Contract, Commercial Automobile Liability Insurance with minimum limits of \$2,000,000 combined single limit for bodily injury and property damage liability and insuring liability arising out of or in any way related directly or indirectly to the ownership, maintenance or use of any owned, non-owned or rented/hired automobiles.

# 13.6 Additional Coverages

# ONLY THE SUBSECTIONS CORRESPONDING TO ANY CHECKED BOX IN THIS PARAGRAPH 13.6 WILL APPLY TO THIS CONTRACT.

#### 13.6.1 <u>Professional Liability</u>.

13.6.1.1 Contractor shall procure and maintain, during the life of this Contract, Professional Liability or Errors and Omissions Insurance with minimum limits of \$1,000,000 with 10-year tail coverage starting upon Final Completion. Contractor's professional liability policy should not have an exclusion for environmental compliance management or construction management professionals.

13.6.1.2 In the event that Contractor employs professional engineering or land surveyor services for performing field engineering or preparing design calculations, plans, and specifications, Contractor shall require the retained engineers and land surveyors to carry professional liability insurance with limits not less than \$1,000,000 each claim with respect to negligent acts, errors, or omissions in connection with professional services to be provided under this Contract.

#### 13.6.2 D Builders Risk.

13.6.2.1 Contractor shall procure and maintain Builder's Risk ("all risk") insurance on a replacement cost basis. The amount of coverage shall be equal to the full replacement cost on a completed value basis, including periodic increases or decreases in values through change orders.

13.6.2.2 The Builder's Risk policy shall identify the County as the sole loss payee. The policy shall name as insured the County, Contractor and its subcontractors of every tier. Each insured shall waive all rights of subrogation against each of the other insured to the extent that the loss is covered by the Builder's Risk Insurance. The Builder's Risk policy shall be primary and any self-insurance maintained by the County in not contributory. The Builder's Risk policy shall not include a co-insurance clause. This coverage shall not be lapsed or cancelled because of partial occupancy by the County prior to Final Completion of the Work.

#### 13.6.2.3 The Builder's Risk insurance shall:

a. insure against at least the following perils or causes of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown, boiler explosion, and artificially generated electric current; earthquake; volcanic activity, and other earth movement; flood; collapse; explosion; debris removal including demolition as may be reasonably necessary; and water damage (other than that caused by flood).

- b. cover, as insured property, at least the following: (i) the Work and all appurtenances, materials, supplies, fixtures, machinery, apparatus, equipment and other property of a similar nature that are to be incorporated into or used in the preparation, fabrication, construction, erection, or completion of the Work including County furnished or assigned property; (ii) spare parts inventory required within the scope of the Contract; and (iii) temporary works which are not intended to form part of the permanent constructed Work but which are intended to provide working access to the Jobsite, or to the Work under construction, or which are intended to provide temporary support for the Work under construction, including scaffolding, form work, fences, shoring, falsework, and temporary structures.
- c. extend to cover damage or loss to insured property (i) while in transit; and (ii) while in temporary storage at the Jobsite or in a storage location outside the Jobsite (but not including property stored at the premises of a manufacturer or supplier).
- d. include (i) performance/start-up and hot testing; (ii) soft costs (e.g. design and engineering fees, code updates, permits, bonds, insurances, and inspection costs); and (iii) costs of funding or financing when a covered risk causes delay in completing the Work.

13.6.4 The Builder's Risk Insurance may have a deductible clause. Contractor shall be responsible for paying any and all deductible costs. Notwithstanding anything to the contrary set forth above, the deductible for coverage of all perils and causes of loss enumerated in subparagraph 13.6.2.3 above shall not exceed \$250,000.

#### **13.7** Other Requirements

13.7.1 The required insurance limits identified in Sections 13.4, 13.5, and 13.6 above may be satisfied by a combination of a primary policy and/or Umbrella or Excess Liability Insurance policy. Contractor shall require each lower-tier subcontractor to comply with all insurance requirements appropriate for its scope of work, and any deficiency shall not relieve Contractor of its responsibility herein. Upon written request, Contractor shall provide County with copies of lower-tier subcontractor certificates of insurance.

13.7.2 Providing and maintaining adequate insurance coverage is a material obligation of Contractor. County has no obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this Section. If Contractor fails to obtain and maintain all of the insurance coverages required herein, Contractor shall indemnify and hold harmless the Additional Insureds from and against any and all Claims that would have been covered by such insurance had Contractor complied with its obligations herein.

13.7.3 County reserves the right to adjust the above minimum insurance requirements or require additional insurance coverages to address other insurable hazards.

#### 13.8 Payment and Performance Bonds

Contractor shall execute, furnish the County with, and record in the public records of St. John's County, a Payment and Performance Bond in accordance with the provisions of Sections 255.05 and 287.0935 Florida Statutes, in an amount no less than the Contract Price. Such Payment and Performance Bond shall be conditioned upon the successful completion of all work, labor, services, equipment and materials to be provided and furnished hereunder, and the payment of all subcontractors, materialmen, and laborers. Said bond shall be subject to the approval of the Board of County Commissioners of St. John's County, Florida. In accordance with Section 255.05, F.S., the County may not make a payment to Contractor until Contractor has provided the County a certified copy of the recorded bond.

#### ARTICLE XIV MISCELLANEOUS

#### 14.1 Independent Contractor

Contractor represents that it is fully experienced and properly qualified, licensed, equipped, organized, and financed to perform the Work under this Contract. Contractor shall act as an independent contractor and not as an agent in performing this Contract and shall maintain complete control over its employees and all of its Subcontractors and suppliers of any tier. Nothing contained in this Contract or any lower-tier subcontract or purchase order awarded by Contractor shall create any contractual relationship between any such subcontractor or supplier and the County. Contractor shall perform all Work in

accordance with the requirements of this Contract and in accordance with its own methods subject to compliance with this Contract.

#### 14.2 Examination of Contractor's Records

The County or its authorized representative shall, until the expiration of five (5) years after final payment under this Contract, have access to, and the right to examine any directly pertinent books, documents, papers and records of Contractor involving transactions relating to this Contract, and to make copies, excerpts and transcriptions thereof. If any such examination reveals that Contractor has overstated any component of the Contract Price, Change Order, Claim, or any other County payment obligation arising out of this Contract, then Contractor shall, at the election of the County, either immediately reimburse to the County or offset against payments otherwise due Contractor, the overstated amount plus interest. The foregoing remedy shall be in addition to any other rights or remedies the County may have.

#### 14.3 Backcharges

14.3.1 Upon the County's notification to undertake or complete unperformed Work such as cleanup or to correct defective or non-conforming services, equipment, or material (Backcharge Work), if Contractor states or by its actions indicates it is unable or is unwilling to immediately proceed and/or complete the Backcharge Work in an agreed time; the County may perform such Backcharge Work by the most expeditious means available and backcharge Contractor for any and all costs thereby incurred by the County.

14.3.2 The County shall separately invoice or deduct and retain from payments otherwise due to Contractor the costs for Backcharge Work. The County's right to backcharge is in addition to any and all other rights and remedies provided in this Contract or by law. The County's performance of the Backcharge Work shall not relieve Contractor of any of its responsibilities under this Contract and Contractor shall be responsible for the Backcharge Work as if it were its own.

#### 14.4 Applicable Laws

Contractor and the Work must comply with all Applicable Laws and the requirements of any applicable grant agreements.

#### 14.5 Governing Law & Venue

The Contract shall be governed by the laws of the State of Florida. Venue for any administrative and/or legal action arising under the Contract shall be St. Johns County, Florida.

#### 14.6 Assignment

Contractor shall not sell, assign or transfer any of its rights, duties or obligations under the Contract, or under any Change Order issued pursuant to the Contract or make an assignment or transfer of any amounts payable to Contractor under the Contract, without the prior written consent of the County. In the event of any assignment, Contractor remains secondarily liable for performance of the Contract, unless the County expressly waives such secondary liability. The County may assign the Contract with prior written notice to Contractor of its intent to do so. This Contract may be assumed by and shall inure to the benefit of the County's successors and assigns without the consent of Contractor.

#### 14.7 Severability

If a court deems any provision of the Contract void, invalid or unenforceable, that provision shall be enforced only to the extent that it is not in violation of law or is not otherwise unenforceable and all other provisions shall remain in full force and effect.

#### 14.8 Section Headings

The section and other headings contained in this Contract are for reference purposes only and shall not affect the meaning or interpretation of this Contract.

#### 14.9 Disclaimer of Third-Party Beneficiaries

This Contract is solely for the benefit of County and Contractor and no right or cause of action shall accrue to or for the benefit of any third party not a formal party hereto. Nothing in this Contract, expressed or implied, is intended or shall be construed to confer upon or give any person or entity other than County and Contractor, any right, remedy, or Claim under or by reason of this Contract or any provisions or conditions hereof; and all of the provisions, representations, covenants and conditions herein contained shall inure to the sole benefit of and shall be binding upon County and Contractor.

#### 14.10 Waiver; Course of Dealing

The delay or failure by the County to exercise or enforce any of its rights or remedies under this Contract shall not constitute or be deemed a waiver of the County's right thereafter to enforce those rights or remedies, nor shall any single or partial exercise of any such right or remedy preclude any other or further exercise thereof or the exercise of any other right or remedy. The conduct of the parties to this Contract after the Effective Date shall not be deemed a waiver or modification of this Contract.

#### 14.11 No Waiver of Sovereign Immunity

Nothing herein is intended to serve as a waiver of sovereign immunity by any agency or political subdivision to which sovereign immunity may be applicable or of any rights or limits to liability existing under Section 768.28, Florida Statutes. This section shall survive the termination of all performance and obligations under this Contract and shall be fully binding until such time as any proceeding brought on account of this Contract is barred by any applicable statute of limitations.

#### 14.12 Execution in Counterparts

This Contract may be executed in counterparts, each of which shall be an original document, and all of which together shall constitute a single instrument. The parties may deliver executed counterparts by e-mail transmission, which shall be binding. In the event this Contract is executed through a County-approved electronic signature or online digital signature service (such as DocuSign), such execution shall be valid, effective and binding upon the party so executing. Execution and delivery of an executed counterpart of this Contract and/or a signature page of this Contract by electronic image scan transmission (such as a "pdf" file) or through a County approved electronic signature service will be valid and effective as delivery of a manually executed counterpart of this Contract.

#### 14.13 Entire Contract

This Contract for the Work, comprised of the Contract Documents enumerated herein, constitutes the entire Contract between the Parties relating to the subject matter hereof and supersedes all prior or contemporaneous Contracts, negotiations, discussions and understandings, oral or written. This Contract may not be amended or modified except in writing, as provided herein and signed by authorized representatives of both parties.

#### 14.14 Survival

The provisions of the Contract Documents which by their nature survive termination of the Contract, including without limitation all warranties, indemnities, insurance, payment obligations, and the County's right to audit Contractor's books and records, shall in all cases survive the expiration or earlier termination of this Contract.

#### 14.15 Employment Eligibility and Mandatory Use of E-Verify

As a condition precedent to entering into this Contract, and in accordance with section 448.095, F.S., Contractor and its subcontractors shall register with and use the E-Verify system to verify the work authorization status of all employees hired on or after July 1, 2023.

- a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the subcontractor does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall maintain a copy of such affidavit for the duration of this Contract.
- b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment eligibility shall terminate the contract with the person or entity.
- c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately terminate the contract with the subcontractor.
- d. The Contractor acknowledges that, in the event that the County terminates this Contract for Contractor's breach of these provisions regarding employment eligibility, then Contractor may not be awarded a public contract for at least one (1) year after such termination. Contractor further acknowledges that Contractor is liable for any additional costs incurred by the County as a result of the County's termination of this Contract for breach of these provisions regarding employment eligibility.

# 14.16 Equal Employment Opportunity

During the performance of this Contract, Contractor agrees as follows:

14.16.1 Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, disability, age, sex (including sexual orientation and gender identity/expression), national origin (including limited English proficiency), marital status, or familial status. Contractor will take affirmative action to ensure that applicants and employees are treated during employment without regard to their race, color, religion, disability, sex, age, national origin, ancestry, marital status, sexual orientation, gender identity or expression, familial status, genetic information or political affiliation. Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or recruitment advertisement, layoff or termination, rates of pay or other forms of compensation, and selection for training, including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices setting forth the provisions of this non-discrimination clause.

14.16.2 Contractor will, in all solicitations or advertisements for employees placed for, by, or on behalf of Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color, religion, disability, sex, age, national origin, ancestry, marital status, sexual orientation, gender identity or expression, familial status, or genetic information.

14.16.3 Contractor will not discharge or in any other manner discriminate against any employee or applicant for employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the employee or applicant or another employee or applicant. This provision shall not apply to instances in which an employee who has access to the compensation information of other employees or applicants as a part of such employee's essential job functions discloses the compensation of such other employees or applicants to individuals who do not otherwise have access to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with Contractor's legal duty to furnish information.

14.16.4 Contractor will send to each labor union or representatives of workers with which it has a collective bargaining Contract or other contract or understanding, a notice to be provided by the County, advising the labor union or workers' representative of Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

14.16.5 Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

14.16.6 Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to its books, records, and accounts by the County and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

14.16.7 In the event of Contractor's noncompliance with the nondiscrimination clauses of this Contract or with any of such rules, regulations, or orders, this Contract may be cancelled, terminated or suspended in whole or in part and Contractor may be declared ineligible for further contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

14.16.8 Contractor will include the provisions of paragraphs 14.16.1 through 14.16.7 in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. Contractor will take such action with respect to any subcontractor or vendor as may be directed to the Secretary of Labor as a means of enforcing such provisions including sanctions for noncompliance: Provided, however, that in the event Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction, Contractor may request the United States to enter into such litigation to protect the interest of the United States.

# 14.17 Public Records

14.17.1 Contractor shall comply and shall require all of its Subcontractors to comply with the State of Florida's Public

Records Statute (Chapter 119), specifically to:

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to perform the Services;

(2) Upon request from the County's custodian of public records, provide the County with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost as provided in Chapter 119, Florida Statutes, or as otherwise provided by Applicable Law;

(3) Ensure that public records related to this Contract that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by Applicable Law for the duration of this Contract and following expiration of this Contract, or earlier termination thereof, if Contractor does not transfer the records to the County; and

(4) Upon completion of this Contract, or earlier termination thereof, transfer, at no cost, to the County all public records in possession of Contractor or keep and maintain for inspection and copying all public records required by the County to perform the Work.

14.17.2 If Contractor, upon expiration of this Contract or earlier termination thereof i) transfers all public records to the County, Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements; and ii) keeps and maintains public records, Contractor shall meet all Applicable Law and requirements for retaining public records. All records stored electronically must be provided to the County, upon request from the County's custodian of public records, in a format that is compatible with the County's information technology systems.

14.17.3 Failure by Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral termination of this Contract by the County.

# IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: (904) 209-0805, PUBLICRECORDS@SJCFL.US, <u>500 SAN</u> <u>SEBASTIAN VIEW, ST. AUGUSTINE, FLORIDA 32084</u>

# 14.18 Anti-Bribery

Contractor and its Subcontractors shall at all times during the term of this Contract comply with all anti-bribery and corruption laws that are applicable to the performance of this Contract. Contractor represents that it has not, directly or indirectly, taken any action which would cause it to be in violation of Chapter 838 of the Florida Statutes. Contractor shall immediately notify the County of any violation (or alleged violation) of this provision.

#### 14.19 Convicted and Discriminatory Vendor Lists, and Scrutinized Companies

14.19.1 Contractor warrants that neither it nor any Subcontractor is currently on the convicted vendor list or the discriminatory vendor list maintained pursuant to Sections 287.133 and 287.134 of the Florida Statutes, or on any similar list maintained by any other state or the federal government. Contractor shall immediately notify the County in writing if its ability to perform is compromised in any manner during the term of the Contract.

14.19.2 Section 287.135 of the Florida Statutes prohibits agencies from contracting with companies for goods or services that are on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel, and from contracting with companies for goods or services of \$1,000,000 or more that are on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are engaged in business operations in Cuba or Syria. The lists are created pursuant to §215.473 and §215.4725, F.S. By execution of this Contract, Contractor certifies that it is not listed on the Scrutinized Companies that Boycott Israel List, the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and is not engaged in a boycott of Israel or engaged in business operations in Cuba or Syria, the submission of a false certification may subject Contractor to civil penalties, attorney's fees, and/or costs. In accordance with §287.135, F.S., the County may terminate this Contract if a false

certification has been made, or the Contractor is subsequently placed on any of these lists, or engages in a boycott of Israel or is engaged in business operations in Cuba or Syria.

#### 14.20 Compliance with Florida Statute 287.138

14.20.1 Pursuant to 287.138 F.S., effective July 1, 2023, the County may not enter into contracts which grants the Contractor access to personal identifiable information if: 1) the Contractor is owned by the government of a Foreign Country of Concern (as defined by the statute: (b) the government of a Foreign Country of Concern has a controlling interest in the entity; or (c) the Contractor is organized under the law of or has its principal place of business in a Foreign Country of Concern. The County shall be entitled to immediately terminate this Agreement with liability to ensure the County's continued compliance with the statute.

14.20.2 Pursuant to 287.138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain personal identifiable information under this Agreement, Contractor must submit a Foreign Entity Affidavit to the County. Additionally, effective July 1, 2025, Contractor shall submit a Foreign Entity Affidavit to the County prior to any renewals of this Agreement. Failure or refusal to submit a Foreign Entity Affidavit shall be cause for immediate termination of this Agreement by the County.

#### 14.21 Written Notice

Any and all notices, requests, consents, approvals, demands, determinations, instructions, and other forms of written communication under this Contract shall be validly given when delivered as follows:

- i. Hand delivered to Contractor's Authorized Representative or hand delivered during normal business hours and addressed as shown below, or
- ii. Delivered by U.S. Mail, electronic mail or commercial express carrier, (postage prepaid, delivery receipt requested), to the following addresses:

St. Johns County 500 San Sebastian View St. Augustine, FL 32084 Attn: Leigh A. Daniels Email Address: Idaniels@sjcfl.us SGS Contracting Services, Inc. 25613 W US Hwy 27 High Springs, FL 32643 Attn: Seth Simmons, President Email Address: seth@sgscsi.com

With a copy to:

St. Johns County Office of the County Attorney 500 San Sebastian View St. Augustine, FL 32084 Email Address: jferguson@sjcfl.us

Notices shall be deemed to have been given on the date of delivery to the location listed above without regard to actual receipt by the named addressee. County and Contractor may each change the above addresses at any time upon prior wrtten notice to the other party.

\*\*\*\*

The authorized representatives hereto have executed this Contract effective as of the Effective Date. Contractor's authorized representative executing this Contract represents that he or she is duly authorized to execute this Contract on behalf of Contractor.

County: **Contractor:** St. Johns County (Seal) (Seal) (Typed Name) (Typed Name) By: \_\_\_ By: \_\_\_ (Signature of Authorized Representative) (Signature of Authorized Representative) (Printed Name) (Printed Name) (Title) (Title) (Date of Execution) (Date of Execution) **ATTEST:** St. Johns County, FL **Clerk of Circuit Court & Comptroller** By:\_\_\_ (Deputy Clerk)

(Date of Execution)

Legally Sufficient:

(Office of County Attorney)

(Date of Execution)

# FORM 1 CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS

Contract No.		 		
Project Title:				

The undersigned Contractor hereby swears under penalty of perjury that:

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor, services, or materials provided on this Project within the time period set forth in Sections 218.73 and 218.735, Florida Statutes, as applicable.

2. The following Subcontractors have not been paid because of disputed contractual obligations; a copy of the notification sent to each, explaining the good cause why payment has not been made, is attached to this form:

Subcontractor Name and Address	Date of Disputed Invoice	Amount in Dispute	

Contractor's Authorized Representative executing this Certification of Payments to Subcontractors represents that he or she is duly authorized to execute this Certificate, or if executing on behalf of another, is authorized to do so and that such Authorized Representative is legally bound.

Dated,	20	Contractor	
		By: (Signature)	
		By: (Name and Title)	
STATE OF	) ) SS.		
COUNTY OF	)		
		lged before me, by means of $\Box$ phy, 20, by	
who is personally know did (did not) take an oa	n to me or who ha	as produced	as identification and who

NOTARY PUBLIC:

Signature:			

Print Name:

(NOTARY SEAL) My commission expires:

#### FORM 2

Owner: St. Johns County (hereafter "County")	County Department/Division:
Contract No.:	Contractor Name:
Project:	Contractor Address:
Project Address:	Contractor License No.:
Payment Amount:	Amount of Disputed Claims:

#### CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN

The undersigned has been paid in full for all labor, work, services, materials, equipment, and/or supplies furnished to the Project or to the County and does hereby waive and release any notice of lien, any right to mechanic's lien, any bond right, any claim for payment and any rights under any similar ordinance, rule or statute related to a claim or payment rights the undersigned has on the above described Project, except for the payment of Disputed Claims, if any, described below.

The undersigned warrants that he or she either has already paid or will use the monies received from this final payment to promptly pay in full all of its laborers, subcontractors, materialmen and suppliers for all labor, work, services, materials, equipment, or supplies provided for or to the above referenced Project.

Before any recipient of this document relies on it, the recipient should verify evidence of payment to the undersigned.

**Disputed Claims**: The following invoices, pay applications, retention, or extra work are reserved by undersigned from this final payment (if there are no Disputed Claims enter **"None"**):

	None	
Signed this, 20		_
	Contractor/Company Name	
Ву	:	
	Signature	
	Printed Name	
	Title	

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT TO THE EXTENT OF THE PAYMENT AMOUNT OR THE AMOUNT RECEIVED.



#### NOTICE OF INTENT TO AWARD

October 16, 2024

#### IFB No: 1973; Hastings Water Treatment Plant Expansion Project - ARPA Funded

St. Johns County hereby issues this Notice of Intent to Award **SGS Contracting Services, Inc.** as the lowest, responsive, responsible Bidder under the above referenced Invitation for Bids.

Any actual Bidder, Proposer or Supplier who is aggrieved in connection with the Notice of Intent to Award a Contract, where such grievance is asserted to be the result of a violation of the requirements of the St. Johns County Purchasing Policy and associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may file a Protest to the Director of Purchasing & Contracts. The Protest must be made in writing and filed by 4:00PM on the fifth business day following the date of the posting of the Notice of Intent to Award, and must be submitted in accordance with Section 13, SJC Purchasing Policy.

Should no Protest be received in response to this Notice the County will proceed with award of a Contract in accordance with SJC Purchasing Policy.

Please forward all correspondence, requests or inquiries directly to Alexis Colbert, Procurement Coordinator, via email at <u>acolbert@sicfl.us</u> or phone at 904-209-1267.

St. Johns County, FL Board of County Commissioners Rurchasing Department

Leigh A. Daniels, CPPB

Leigh A. Daniels, CPPB Purchasing Manager <u>Idaniels@sjcfl.us</u> (904) 209-0154 - Direct



IFB NUMBER: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT-ARPA AND TITLE OPENING DATE: OPENED BY: VERIFIED BY: POSTING DATE:

9/18/2024 **Bryan Matus Richard Poulin** 9 24

BIDDERS	TOTAL BASE BID LUMP SUM PRICE	TOTAL BID ADDITIVE ALTERNATE #1	TOTAL BID ADDITIVE ALTERNATE #2		
SGS Contracting Services, Inc.	\$5,322,700.00	\$758,700.00	\$217,300.00		
Ferreira Construction	\$5,375,000.00	\$800,000.00	\$277,300.00		
					-

Any actual Blidder who is aggrieved in connection with the Notice of Intent to Award, where such grievance is asserted to be the result of a violation of the requirements of the County's Purchasing Policy and associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may file a Protest with the Purchasing Director. The Protest must be submitted in writing, accompanied by a security in the form of a Protest Bond, by 4:00PM on the fifth business day following the date of the posting of the Notice of Intent to Award.

All public records shall become available for inspection and copying pursuant to Chapter 119, Florida Statutes.

#### BID BOND

### STATE OF FLORIDA COUNTY OF ST. JOHNS

 KNOWALL MEN BY THESE PRESENTS, that
 SGS Contracting Services, Inc. as Principal, and Atlantic Specialty Insurance Company as Surety, are held and firmly bound unto St. Johns County, Florida, in the penal sum of \_\_\_\_\_\_\_ Dollars (\$ ---- 5% ---- ) lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated September 18, 2024.

#### For IFB NO: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED St. Johns County, Florida

#### NOW THEREFORE,

- (a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) days after prescribed forms are presented to him for signature, enter into a written Contract with the County in accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be required, for the faithful performance and proper fulfillment of such Contract, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue.
- (b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give such Bond within the time specified, if the Principal shall pay the County the difference between the amount specified, in said Bid and the amount for which the County may procure the required Work and supplies, if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this day of <u>September 18</u> A.D., 2024, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WITNESSES:

-3

h.

(If Sole Ownership or Partnership two (2) Witnesses required). (If Corporation, Secretary only will attest and affix seal).

SGS Contracting Services, Inc. PRINCIPAL: WITNESS MUMBER SGS Contracting Services, Inc. The second second NAME OF FIRM: Vanan HILIT SIGNATURE OF AUTHORIZED **OFFICER (AFFIX SEAL)** OR "munum Seth G. Simmons, President TITLE 25613 W. US Hwy 27 **BUSINESS ADDRESS** High Springs, FL 32643 CITY STATE Atlantic Specialty Insurance Company WITNESS: SURETY: halle manten Atlantic Specialty Insurance Company RPORA Hallie Martin CORPORATE SURETY SEAL 1986 ressur Jessie Sloan, Attorney-In-Fact & Florida Licensed Resident Agent 605 Highway 169 North, Suite 800 **BUSINESS ADDRESS** Plymouth, MN 55441 CITY STATE JCA Surety Group, LLC 123 Zelma Street, Suite A Orlando FL, 32803 NAME OF LOCAL INSURANCE AGENCY

Inquiries: (321) 800-6594



# **Power of Attorney**

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth, Minnesota, does hereby constitute and appoint: Jorge L. Bracamonte, Jessie Sloan, Karla Tomaszewski, each individually if there be more than one named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: unlimited and the execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power of Attorney is made and executed by authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an "Authorized Officer") may execute for and in behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attorney is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-In-Fact for purposes only of executing and sealing any bond, undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.

IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company to be affixed this twenty-seventh day of April, 2020.




# ane online

Paul J. Brehm, Senior Vice President

STATE OF MINNESOTA HENNEPIN COUNTY

On this twenty-seventh day of April, 2020, before me personally came Paul J. Brehm, Senior Vice President of ATLANTIC SPECIALTY INSURANCE COMPANY, to me personally known to be the individual and officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me duly sworn, that he is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.



Usm Nashland

Notary Public

By

I, the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full force and has not been revoked, and the resolutions set forth above are now in force.

Signed and sealed. Dated 18th day of September, 2024.



7Bhan

Kara Barrow, Secretary

This Power of Attorney expires January 31, 2025

Please direct bond verifications to surety@intactinsurance.com



#### Atlantic Specialty Insurance Company Period Ended 12/31/2023

Dollars displayed in thousands

٩

P

Admitted Assets Investments: Bonds Preferred Stocks Common Stocks Morigage Loans Real Estate Contract Loans Dorivatives Cash, Cash Equivalents & Short Term Investments Other Investments Total Cash & Investments

Premiums and Considerations Due Reinsurance Recoverable Receivable from Parent, Subsidiary or Affiliates All Other Admitted Assets

Total Admitted Assets

Liabilities and Surplus Liabilities Loss Reserves Loss Adjustment Expense Reserves Total Loss & LAE Reserves

Unearned Premlum Reservo Total Reinsurance Liabilities Commissions, Other Expenses, and Taxes due Derivatives Payable to Parent, Subs or Affiliates All Other Liabilities

Total Llabilities

Capital and Surplus Common Capital Stock Preferred Capital Stock Surplus Notes Unassigned Surplus Other Including Gross Contribuled Capital & Surplus

Total Liabilitios and C&S



State of Minnesota County of Hennepin

I, Kara Barrow, Secretary of Atlantic Specialty Insurance Company do hereby certify that the foregoing statement is a correct exhibit of the assets and liabilities of the said Company, on the 31<sup>st</sup> day of December, 2023, according to the best of my information, knowledge and belief.

Van Moa Secretary

Subscribed and sworn to, before me, a Notary Public of the State of Minnesota on this 19<sup>th</sup> day of March, 2024.



Kein: Airehers Notary Public



September 16, 2024

Re: SGS Contracting Services Statement of Bondability

To Whom It May Concern:

This is to advise you that our office provides Bid, Performance, and Payment Bonds for SGS Contracting Services since 2021. Intact Insurance Specialty Solutions carries an A.M. Best Rating of A VIII and is listed in the Department of the Treasury's Federal Register.

Based upon normal and standard underwriting criteria at the time of the request, we should be in a position to provide Performance and Payment Bonds for projects up to \$25,000,000.00 for a single bond and \$50,000,000.00 in the aggregate. We obviously reserve the right to review final contractual documents, bond forms and obtain satisfactory evidence of funding prior to final commitment to issue bonds. We cannot assume liability to any third party, including you, if we do not execute said bonds.

SGS Contracting Services is an excellent contractor, and we hold them in the highest regard. We feel extremely confident in our contractor and encourage you to offer them an opportunity to execute any upcoming projects.

This letter is not an assumption of liability, nor is it a bid or performance and payment bond. It is issued only as a bonding reference requested by our respected client.

If you should have any questions, please do not hesitate to give me a call.

Sincerely,

Dl

Derek Lipschutz Florida Regional Manager – Contract Surety

> One Towne Square, Suite 1470 Southfield, MI 48076 intactspecialty.com/surety



#### Docl Sian

#### **Certificate Of Completion**

Envelope Id: D7A993828C3E4EEC84FD5F3FF5EE2846

Subject: Complete with Docusign: SGS Contracting Services - Bondability Letter 9-16-24.pdf Source Envelope:

Document Pages: 1 Certificate Pages: 4 AutoNav: Enabled EnvelopeId Stamping: Enabled Time Zone: (UTC-08:00) Pacific Time (US & Canada)

9/16/2024 8:12:39 AM

dlipschutz@intactinsurance.com

**Record Tracking** Status: Original

**Signer Events** 

Derek Lipschutz

(None)

Signatures: 0 Initials: 1

Signature -DS

Security Checked

Security Checked

Status

DI

Holder: Southeast Surety

Signature Adoption: Pre-selected Style Using IP Address: 205.134.132.1

Status: Completed

Envelope Originator: Southeast Surety SoutheastSurety@intactinsurance.com IP Address: 205.134.132.1

Location: DocuSign

# Timestamp

Sent: 9/16/2024 8:13:24 AM Viewed: 9/16/2024 9:50:02 AM Signed: 9/16/2024 9:50:11 AM

**Electronic Record and Signature Disclosure:** Accepted: 9/16/2024 9:50:02 AM ID: 946c65cc-73f5-4e24-b502-ceb37d73b0ee

Security Level: Email, Account Authentication

In Person Signer Events
Editor Delivery Events
Agent Delivery Events
Intermediary Delivery Events
Certified Delivery Events
Carbon Copy Events
Witness Events
Notary Events
Envelope Summary Events Envelope Sent Certified Delivered Signing Complete Completed
Barrier I Franks

# **Payment Events**

**Electronic Record and Signature Disclosure** 

Signature Status Status Status Status Status Signature Signature Status Hashed/Encrypted Security Checked

SoutheastSurety@intactinsurance.com

Timestamp Timestamp Timestamp Timestamp Timestamp Timestamp Timestamp Timestamp Timestamps 9/16/2024 8:13:24 AM 9/16/2024 9:50:02 AM 9/16/2024 9:50:11 AM

Timestamps

9/16/2024 9:50:11 AM

3

4

# ELECTRONIC RECORD AND SIGNATURE DISCLOSURE

From time to time, Intact Surety (we, us or Company) may be required by law to provide to you certain written notices or disclosures. Described below are the terms and conditions for providing to you such notices and disclosures electronically through the DocuSign system. Please read the information below carefully and thoroughly, and if you can access this information electronically to your satisfaction and agree to this Electronic Record and Signature Disclosure (ERSD), please confirm your agreement by selecting the check-box next to 'I agree to use electronic records and signatures' before clicking 'CONTINUE' within the DocuSign system.

# Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available electronically to you by us. You will have the ability to download and print documents we send to you through the DocuSign system during and immediately after the signing session and, if you elect to create a DocuSign account, you may access the documents for a limited period of time (usually 30 days) after such documents are first sent to you. After such time, if you wish for us to send you paper copies of any such documents from our office to you, you will be charged a \$0.00 per-page fee. You may request delivery of such paper copies from us by following the procedure described below.

# Withdrawing your consent

If you decide to receive notices and disclosures from us electronically, you may at any time change your mind and tell us that thereafter you want to receive required notices and disclosures only in paper format. How you must inform us of your decision to receive future notices and disclosure in paper format and withdraw your consent to receive notices and disclosures electronically is described below.

# Consequences of changing your mind

If you elect to receive required notices and disclosures only in paper format, it will slow the speed at which we can complete certain steps in transactions with you and delivering services to you because we will need first to send the required notices or disclosures to you in paper format, and then wait until we receive back from you your acknowledgment of your receipt of such paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to receive required notices and consents electronically from us or to sign electronically documents from us.

# All notices and disclosures will be sent to you electronically

Unless you tell us otherwise in accordance with the procedures described herein, we will provide electronically to you through the DocuSign system all required notices, disclosures, authorizations, acknowledgements, and other documents that are required to be provided or made available to you during the course of our relationship with you. To reduce the chance of you inadvertently not receiving any notice or disclosure, we prefer to provide all of the required notices and disclosures to you by the same method and to the same address that you have given us. Thus, you can receive all the disclosures and notices electronically or in paper format through the paper mail delivery system. If you do not agree with this process, please let us know as described below. Please also see the paragraph immediately above that describes the consequences of your electing not to receive delivery of the notices and disclosures electronically from us.

# How to contact Intact Surety:

3

٠

You may contact us to let us know of your changes as to how we may contact you electronically, to request paper copies of certain information from us, and to withdraw your prior consent to receive notices and disclosures electronically as follows:

To contact us by email send messages to: SuretySolutions@intactinsurance.com

# To advise Intact Surety of your new email address

To let us know of a change in your email address where we should send notices and disclosures electronically to you, you must send an email message to us at SuretySolutions@intactinsurance.com and in the body of such request you must state: your previous email address, your new email address. We do not require any other information from you to change your email address.

If you created a DocuSign account, you may update it with your new email address through your account preferences.

# To request paper copies from Intact Surety

To request delivery from us of paper copies of the notices and disclosures previously provided by us to you electronically, you must send us an email

to SuretySolutions@intactinsurance.com and in the body of such request you must state your email address, full name, mailing address, and telephone number. We will bill you for any fees at that time, if any.

# To withdraw your consent with Intact Surety

To inform us that you no longer wish to receive future notices and disclosures in electronic format you may:

i. decline to sign a document from within your signing session, and on the subsequent page, select the check-box indicating you wish to withdraw your consent, or you may;

ii. send us an email to SuretySolutions@intactinsurance.com and in the body of such request you must state your email, full name, mailing address, and telephone number. We do not need any other information from you to withdraw consent. The consequences of your withdrawing consent for online documents will be that transactions may take a longer time to process.

#### Required hardware and software

Ĩ

.

The minimum system requirements for using the DocuSign system may change over time. The current system requirements are found here: <u>https://support.docusign.com/guides/signer-guide-signing-system-requirements</u>.

#### Acknowledging your access and consent to receive and sign documents electronically

To confirm to us that you can access this information electronically, which will be similar to other electronic notices and disclosures that we will provide to you, please confirm that you have read this ERSD, and (i) that you are able to print on paper or electronically save this ERSD for your future reference and access; or (ii) that you are able to email this ERSD to an email address where you will be able to print on paper or save it for your future reference and access. Further, if you consent to receiving notices and disclosures exclusively in electronic format as described herein, then select the check-box next to 'I agree to use electronic records and signatures' before clicking 'CONTINUE' within the DocuSign system.

By selecting the check-box next to 'I agree to use electronic records and signatures', you confirm that:

- You can access and read this Electronic Record and Signature Disclosure; and
- You can print on paper this Electronic Record and Signature Disclosure, or save or send this Electronic Record and Disclosure to a location where you can print it, for future reference and access; and
- Until or unless you notify Intact Surety as described above, you consent to receive exclusively through electronic means all notices, disclosures, authorizations, acknowledgements, and other documents that are required to be provided or made available to you by Intact Surety during the course of your relationship with Intact Surety.

#### OFFICIAL COUNTY BID FORM ST. JOHNS COUNTY, FLORIDA

## PROJECT: HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED

THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA

DATE SUBMITTED: 09-18-2024

#### **BID PROPOSAL OF**

SGS Contracting Services, Inc.

Full Legal Company Name

TO:

25613 W US Hwy 27, High	n Springs, FL 32643	386-361-5300	N/A	
Mailing Address	Telephon	e Number	Fax Number	

Bidders: Having become familiar with requirements of the project, and having carefully examined the IFB Documents and Specifications entitled for IFB No: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED in St. Johns County, Florida, the undersigned proposes to furnish all materials, labor and equipment, supervision and all other requirements necessary to comply with the Contract Documents to submit the following Bid Proposal summarized as follows:

**BASE BID LUMP SUM PRICE:** Water treatment plant improvements including one (1) new reverse osmosis treatment train housed in a new pre-engineered metal building, one (1) new high service pump station, one (1) new backup generator and fuel tank, electrical upgrades, and associated yard piping and appurtenances.

5, 297 700. Base Bid Lump Sum Price (Numerical) F Hundred Nirty Seven Thousand Seven Hundred 100 Dollars Base Bid Lump Sum Price (Amount written or typed in words


ALLOWANCE 1: Testing Allowance

ALLOWANCE 2: Permitting Allowance

<u>\$5,000.00</u>

\$20,000.00

TOTAL BASE BID LUMP SUM PRICE: The total amount calculated by adding the Lump Sum Bid Price, Allowance 1, and Allowance 2 amounts together to determine the Total Bid Price for completion of this Project.



Bidders shall insert the Lump Sum Bid Price and the Total Bid Price above, in numerals and in in words.

BID ADDITIVE ALTERNATE #1: Degasifier, Support Structure and Appurtenances

\$ 156, 7000 Total Bid Additive Alternate #1 Price (Numerical) Erent Thursand -Seven He 100 Dollars Total Bid Additive Alternate #1 Price (Amount written or typed in words)

busond three Him 100 Dollars Total Bid Additive Alternate #2 Price (Amount written or typed in words)

TOTAL PROJECT LUMP SUM PRICE: The total amount calculated by adding the (Base Bid Lump Sum Price, Alternate 1, and Alternate 2) amounts together to determine the Total Bid Price for completion of this Project.

Total Project Lump Sum Price (Numerical)

Jui undered Ninty Eight Thousand Soun Hundred 100 Dollars Project Lump Sum Price (Amount written or typed in words

Bidder shall insert the Lump Sum Bid, Total Base Bid, Bid Additive Alternate #1, Bid Additive Alternate #2, and Total Project Lump Sum Price above, in numerals and in words. Any discrepancy between the two submitted amounts shall be determined by the amount written in words. Bid proposal includes any and all fees, taxes, surcharges, and any other costs associated with performing the work required by this Contract.

Bid Proposal shall remain firm for a period of ninety (90) days from the Bid opening date.

During the preparation of the Bid, the following addenda, if any, were received:

ŝ

ÿ

No.: 1	Date Received:	9/11/24
No.:2	Date Received:	9/12/24
No.: <u>3</u>	Date Received:	9/13/24

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith are approximate only, and that we will fully complete all requirements therein as prepared by the County, within the same time limit specified in the IFB Documents as indicated above.

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by the County.

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier's check in the amount of not less than five percent (5%) of Total Lump Sum Bid Price, payable to the County, accompanies this Bid; that the amount is not to be construed as a penalty, but as liquidated damages which said County will sustain by failure of the Undersigned to execute and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; thereupon, the security shall become the property of the County, but if this Bid is not accepted within ninety (90) days of the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Security shall be returned to the Bidder within seven (7) working days.

٤

T,

CORPORATE/COMPANY	States BGS CONTRACTION
Full Legal Company Name: SGS Contracting Serv	ices, Inc.
RH	eth Simmons, President
Signature of Authorized Representative	(Name & Title typed or printed)
Bv: N/A	N/A
Signature of Authorized Representative	(Name & Title typed or printed)
Address: 25613 W US Hwy 27, High Springs, I	FL 32643
Telephone No.: () 386-361-5300	Fax No.: ()N/A
Email Address for Authorized Company Representative	seth@sgscsi.com
Federal I.D. Tax Number: 46-1147891	
	(If applicable)
Point of Contact (POC) to receive invitation from Payn	nent Works for registration:
Authorized POC: Michelle Montgomery (Name typed or printed)	Email Address for POC: michelle@sgscsi.com
INDIVIDUAL	
Name:	(Signature)
(Name typed or printed)	(Title)
Address:	
Telephone No.: ()	Fax No.:
Email Address:	$\geq$
Federal I.D. Tax Number:	
Point of Contact (POC) to receive invitation from Payn	nent Works for registration:
Authorized POC:	Email Address for POC:
(Name typed or printed)	

Each Bidder must submit all required forms and attachments. Failure to submit any required document may be grounds for disqualification due to non-responsiveness.

Submittal Requirements: Official County Bid Form, and all Attachments must be completed; along with a fully acknowledged copy of each Addendum applicable to this IFB and submitted with each copy of the Bid Proposal.

22

ù.

ŧ,

CORPORATE/COMPANY		A CTING OF
Full Legal Company Name: SGS Contractin	g Services, Inc.	- (a) ORPORT
BV: SAA	Seth Simmons, President	SFAT
Signature of Authorized Representative	(Name & Title typed or printed)	3001
ву: N/А	N/A	ALORIDA MUMIN
Signature of Authorized Representative	(Name & Title typed or printed)	
Address: 25613 W US Hwy 27, High Sp	rings, FL 32643	
Telephone No.: () 386-361-5300	Fax No.: ( N/A	_
Email Address for Authorized Company Represe	entative: seth@soscsi.com	
Federal I.D. Tax Number: <u>46-1147891</u>		
· · · · · · · · · · · · · · · · · · ·	(If applicable)	
TNEWDUAL		
Name:		(Signature)
(Name typed or printed	d) (Title)	
Address:		, · · · · · · · · · · · · · · · · · · ·
Telephone No.: ()	Fax No.:	-
Email Address:		
Federal I.D. Tax Number:		
and the second se		

Each Bidder must submit all required forms and attachments. Failure to submit any required document may be grounds for disqualification due to non-responsiveness.

Submittal Requirements: Official County Bid Form, and all Attachments must be completed; along with a fully acknowledged copy of each Addendum applicable to this IFB and submitted with each copy of the Bid Proposal.

.

ì.

#### ATTACHMENT "A" Schedule of Value

BIDDERS MUST FILL OUT THE TABLES BELOW COMPLETELY. Failure to complete and submit the Schedule of Values will result in the bid proposal being deemed non-responsive and removed from consideration for contract award. Bidders shall complete and submit with their Bid Proposal this Schedule of Values to demonstrate the breakdown of costs included in the submitted Lump Sum Bid Amount. Quantities provided herein are estimates only, and Bidders are responsible for appropriately estimating quantities for inclusion in the submitted Lump Sum Bid.

BID PRICE					
ltem No.	Description	Quantity	Unit	Total Price	
1	Construction Bond and Insurance	1	LS	\$ 50,000	
2	Hastings WTP Expansion	1	LS	\$ 50,000 \$,244,70	
3	Testing Allowance	1	LS	\$ 5,000.00	
4	Permitting Allowance	1	LS	\$ 20,000.00	
Total B	ase Bid Price			\$ 200 -10	

	BID ADDITIVE ALTERNATE #1			
item No.	Description	Quantity	Unit	Total Price
5	Bid Alternate - Degasifier, Support Structure and Appurtenances	1	LS	\$ 7567
Total	Bid Additive Alternate #1			\$7567

	BID ADDITIVE ALTERNATE #2			
ltem No.	Description	Quantity	Unit	Total Price
6	Bid Alternate -Sodium Hypochlorite Skid, FRP Building and Appurtenances	1	LS	\$ 217,300
Total	Bid Additive Alternate #2			217,20

#### ATTACHMENT "B" ST. JOHNS COUNTY AFFIDAVIT

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be an Affidavit in the following form, executed by an officer/principal of the Bidder, and shall be sworn to before a person who is authorized by law to administer oaths.

STATE OF FL

COUNTY OF \_\_\_\_ Alachua

The Undersigned authority, Seth Simmons ("Affiant"), who being duly sworn, deposes and states that he/she is the <u>President</u> (Title) of the Bidder SGS Contracting Services, Inc. (Full Legal Name of Bidder) submitting the attached Bid for the services provided in the IFB Documents for IFB No: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED, in St. Johns County, Florida.

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the Bidder, the Affiant, their firm or corporation under the same or different name, and that such Bidder has no financial interest in the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor corporation of the Bidder has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise taken any action in restraint of free competitive bidding in connection with this firm's Bid on the above-described project. Furthermore, neither the firm nor any of its officers are barred from participating in public contract lettings in the State of Florida or any other state.

DATED this 18	day of	September	_, 2024
St			

Signature of Affiant


Seth Simmons Printed Name of Affiant

President Printed Title of Affiant

SGS Contracting Services, Inc.

Full Legal Name of Consultant/Contractor

Sworn to (or affirmed) and subscribed before me by means of  $\square$  physical presence or  $\square$  online notarization, this <u>18th</u> day of <u>Sept</u>, 20<u>24</u>, by Affiant, who is personally known to me or has produced as identification.



al Notary Public [n-Z6-Z6 My Commission Expire

#### ATTACHMENT "C" CERTIFICATES AS TO CORPORATE PRINCIPAL

Summons, certify that I am the Secretary of the corporation named as Principal in the \_\_\_\_\_, (Authorized Representative of Bidder) who signed the Bond(s) Seth G. Simmons foregoing; that on behalf of the Bidder, was then \_\_\_\_ President (Title) of said corporation; that I know his/her signature; and his/her signature thereto is genuine; and that said bond(s) was duly signed, sealed, and attested to on behalf of said corporation by authority of its governing body.

The CONTRACTOR OF THE	REAL SEAL FLORIDA

SGS Contracting Services, Inc. Full Legal Name of Corporation (Bidder)

STATE OF Florida COUNTY OF

Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by means of Aphysical presence or I online notarization, SETA Simmons & Authorized Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder named therein in favor of St. Johns County, Florida.

Subscribed and sworn to me on this & day of SEPTEMBEN , 2024 by the Authorized Representative of Bidder, who is personally known to me or has produced as identification. Type and Number of I.D. produced:



**Notary Public** My Commission Expires

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)

# ATTACHMENT "D" LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

i.

.

# The bidder shall attach a copy of each current license and certifications listed below to this form.

License #	Issuing Agency	Expiration Date
P12000085304	State of FL	12/31/2024
CGC 1514772	State of FL	08-31-2026
CUC 1225090	State of FL	08-31-2026
		· · · · · · · · · · · · · · · · · · ·
· · · · · · · · · · · · · · · · · · ·		
	P12000085304 CGC 1514772	P12000085304         State of FL           CGC 1514772         State of FL

# ATTACHMENT "E" LIST OF PROPOSED SUB-CONTRACTORS / SUPPLIERS

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by the County. Bidder shall attach any and all applicable licenses or certifications held by the proposed sub-contractor/supplier related to the portion of the Work for which they are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County.

Company Name	Work/Services to be Performed	Primary Contact Name	Contact Number and Email Address	Percentage (%) of Total Work/Services
Cogburn Bros	Electrical	Chad Walker	904-463-4234	Approvo 16%
MTILS Concrete	Concreted CMU	Lome Jones	904-827-9784	Aprix 5%
Wigen	Rober	Todelshow	407-222-0575	Apox 1200
Wigen Gus	Controls	Chuck Maxwell	562-Cd60-C0048	Aprox 5%

#### ATTACHMENT "F" CONFLICT OF INTEREST DISCLOSURE FORM

#### Project (RFQ, RFP, IFB) Number/Description: IFB No 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT -ARPA FUNDED

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have the appearance of adversely affecting a Contractor's professional judgment in completing work for the benefit of St. Johns County ("County"). The bias such conflicts could conceivably impart may inappropriately affect the goals, processes, methods of analysis or outcomes desired by the County.

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations may adversely affect, or have the appearance of adversely affecting the Contractor's professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes, methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts, therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate disgualification from evaluation or immediate termination from work for the County.

Please check the appropriate statement:



È

i.

I hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other clients, contracts, or property interests for completing work on the above referenced project.

:

The undersigned Bidder, by attachment to this form, submits information which may be a potential conflict of interest due to other clients, contracts or property interests for completing work on the above referenced project.

Full Legal Name of Bidder:	SGS Contracting Service	ces, Inc.
Authorized Representative(s):	SA	Seth Simmons / President
	Signature	Print Name/Title
	N/A	N/A
	Signature	Print Name/Title

#### ATTACHMENT "G" DRUG-FREE WORKPLACE FORM

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that

SGS Contracting Services, Inc.

Full Legal Name of Bidder

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.

does:

- 2. Inform employees about the danger of drug abuse in the workplace, the business' policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may be imposed upon employees for drug abuse violations.
- 3. Give each employee engaged in providing the contractual services that are described in St. Johns County's request for proposals a copy of the statement specified in paragraph 1.
- 4. In the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual services described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction or plea.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by, any employee who is so convicted.
- 6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to continue to maintain a drug-free workplace through implementation of paragraphs 1 through 5.

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements.

Signature of Bidder's Authorized Representative

09-18-2024

Date

#### ATTACHMENT "H" CLAIMS, LIENS, LITIGATION HISTORY

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately complete the questions below, or provide requested information may be grounds for disqualification. Any material misrepresentation of information may also be grounds for disqualification.

Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from a construction dispute? Yes \_\_\_\_\_ No \_X \_\_\_ If yes, please attach additional sheet(s) to include:

Description of every action Captions of the Litigation or Arbitration

Amount at issue: <u>N/A</u> Name (s) of the attorneys representing all parties: N/A

Amount actually recovered, if any: \_\_\_\_\_ N/A

ĩ

Name(s) of the project owner(s)/manager(s) to include address and phone number:

N/A

- 2. List all <u>pending</u> litigation and or arbitration. NONE
- 3. List and explain <u>all litigation and arbitration</u> within the past seven (7) years pending, resolved, dismissed, etc.
- 4. Within the past 7 years, please list all <u>Liens</u>, including Federal, State and Local, which have been filed against your Company. List in detail the type of Lien, date, amount and current status of each Lien.

NO

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?

Yes	<u>    X                                </u>	No_		_ If yes, pi	leas	e exp	blain	in det	ail:					
		Cor	otract Te	erminate	d s	see	atta	ched	letter	· RE	Pasc	o Co	untv	r
					,									

T

Ŧ.

6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with final judgment in favor of your company within 90 days of the date the judgment became final? Yes \_\_\_\_\_ No\_\_\_\_\_ If no, please explain why?

N/A - No Claims

7. List the status of all pending claims currently filed against your company:

N/A - No Claims

# Liquidated Damages

1. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance and Payment Bonds? Yes \_\_\_\_\_\_ No \_\_\_\_\_ If yes, please explain in detail:

(Use additional or supplemental pages as needed)

#### SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES

I. Seth Simmons ("Affiant"), being duly authorized by and on behalf of \_\_\_\_\_ SGS Contracting Services. Inc ("Bidder") hereby swears or affirms as follows:

- 1. The principal business address of Bidder is: 25613 W US Hwy 27, High Springs, FL 32643
- 2. I am duly authorized as President (Title) of Bidder.
- 3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid, proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
- 4. I understand that "convicted" or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilt or nolo contendere.
- 5. I understand that "affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of a person or a corporation convicted of a public entity crime, or (2) an entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or (4) a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months.
- Neither the Bidder, nor any officer, director, executive, partner, shareholder, employee, member or agent who is active in the management of the Offeror or contractor, nor any affiliate of the Offeror or contractor has been convicted of a public entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.)
- 7. There has been a conviction of a public entity crime by the Respondent, or an officer, director, executive, partner, shareholder, employee; member or agent of the Bidder who is active in the management of the Bidder or an affiliate of the Bidder. A determination has been made pursuant to Section 287.133(3) by order of the Division of Administrative Hearings that it is not in the public interest for the name of the convicted person or affiliate to appear on the convicted vendor list. The name of the convicted person or affiliate is \_ A copy of the order of the Division of Administrative Hearings is attached to this statement. [Draw a line through paragraph 7 if paragraph 6 above applies.]

Signature of Affiant

P

SGS Contracting Services, Inc.

Seth Simmons, President Printed Name & Title of Affiant

Full Legal Name of Bidder

09-18-2024 Date of Signature

Sworn to (or affirmed) and subscribed before me by means of X physical presence or  $\Box$  online notarization, this 18day of <u>September</u> 2024, by Affiant, who is 🔀 personally known to me or 🗆 has produced \_\_\_\_\_\_

as identification Notary Public MICHELLE MONTGOMERY Notary Public - State of Florida Commission # HH 276145 My Comm. Expires Jun 28, 2026 Bonded through National Notary Assn.

My Commission Expires

33

# ATTACHMENT "J" NON-COLLUSION CERTIFICATION

St. Johns County requires, as a matter of policy, that any Firm receiving a contract or award resulting from the invitation for Bid issued by St. Johns County shall make certification as below. Receipt of such certification, under oath, shall be a prerequisite to the award of contract and payment thereof.

I (we) hereby certify that if the contract is awarded to me, our firm, partnership or corporation, that no members of the elected governing body of St. Johns County nor any professional management, administrative official or employee of the County, nor members of his or her immediate family including spouse, parents or children, nor any person representing or purporting to represent any member or members of the elected governing body or other official, has solicited, has received or has been promised, directly or indirectly, any financial benefit including but not limited to a fee, commission, finder's fee, political contribution, goods or services in return for favorable review of any Bids submitted in response to the Invitation for Bid or In return for execution of a contract for performance or provision of services for which Bids are herein sought.

Handwritten Signature of Authorized Principal(s) of Bidder:

币

Ŧ

NAME (print): Seth Simmons	·····
	·
TITLE: President	
DATE:09-18-2024	-
FULL LEGAL NAME OF PROVIDER:	
SGS Contracting Services, Inc.	

# ATTACHMENT "K" E-VERIFY AFFIDAVIT

STATE OF FL

ŕ

î

I, Seth Simmons (hereinafter "Affiant"), being duly authorized by and on behalf of SGS Contracting Services Inc (hereinafter "Contractor") hereby swears or affirms as follows:

- 1. Contractor understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through which employers electronically confirm the employment eligibility of their employees.
- 2. For the duration of Contract No. <u>TBD</u> (hereinafter "Agreement"), in accordance with section 448.095, F.S., Contractor shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Contractor and shall expressly require any subcontractors performing work or providing services pursuant to the Agreement to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employees hired by the subcontractor.
- 3. Contractor shall comply with all applicable provisions of section 448.095, F.S., and will incorporate in all subcontracts the obligation to comply with section 448.095, F.S.
- 4. Contractor understands and agrees that its failure to comply with all applicable provisions of section 448.095, F.S. or its failure to ensure that all employees and subcontractors performing work under the Agreement are legally authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which St. Johns County may immediately terminate the Agreement without notice and without penalty. The Contractor further understands and agrees that in the event of such termination, Contractor shall be liable to the St. Johns County for any costs incurred by the St. Johns County resulting from Contractor's breach.

DATED this 18	day of	September	20	<u>24</u>
SA				
Signature of Affiant				
Seth Simmons				

Printed Name of Affiant

President

Printed Title of Affiant

SGS Contracting Services, Inc.

Full Legal Name of Consultant/Contractor

Sworn to (or affirmed) and subscribed before me by means of  $\square$  physical presence or  $\square$  online notarization, this <u>18</u> day of <u>September</u> 20<u>24</u>, by Affiant, who is personally known to me or has produced as identification.



**Notary Public** 6-26-26

My Commission Expires: 0-20

¥.

Ť

# ATTACHMENT "L" EQUAL OPPORTUNITY REPORT STATEMENT

The Bidder shall complete the following statement by signing this form where indicated. Failure to complete this form may be grounds for rejection of bid:

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987 and the Florida Civil Rights Act of 1992, as amended) prohibiting employment discrimination and shall comply with the regulations and guidelines promulgated pursuant to this Act by the Secretary of the Interior and the Heritage Conservation and Recreation Service.

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest (hereinafter referred to as the "Contractor") agrees as follows:

- (1) The Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, color, religion, sex, or national origin. Such action shall include, but not be limited to the following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
- (2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive considerations for employment without regard to race, color, religion, sex, or national origin.
- (3) The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union or workers' representatives of the Contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- (4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.
- (5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

- (6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further Government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.
- (7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each sub-Contractor or vendor. The Contractor will take such

action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of such direction by the administering agency the Contractor may request the United States to enter into such litigation to protect the interests of the United States.

Handwritten Signature of Authorized Principal(s) of Bidder:

î

ĵ

NAME (print):Seth Simmon	S
TITLE: President	
FULL LEGAL NAME OF BIDDER:	SGS Contracting Services, Inc.
DATE:09-18-2024	

## ATTACHMENT "M" CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart P as amended) and the St. Johns' County Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns County Trenching and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation safety standard.

Handwritten Signature of Authorized Principal(s) of Bidder:

T

ŝ

NAME (pr	orint): Seth Sirhmons	
	JRE:	
TITLE:	President	
DATE:	09-18-2024	

NAME OF FIRM/PARTNERSHIP/CORPORATION:

SGS Contracting Services, Inc.

ĵ

T

#### ATTACHMENT "N" CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION-PRIMARY COVERED TRANSACTIONS

The Bidder certifies that, the firm or any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal funds:

- 1. Bidder must be registered with www.SAM.gov with a status of "Active' and have no Active Exclusions cited.
- 2. are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency;
- have not within a three-year period preceding this certification been convicted of or had a civil judgment rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property
- 4. are not presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental entity with commission of any of the offenses enumerated in paragraph (b) of this certification; and
- 5. have not within a three-year period preceding this certification had one or more federal, state, or local government public transactions terminated for cause or default.

The Respondent certifies that it shall perform a debarment verification on any subcontractor, sub-consultant, material supplier or vendor, that it proposes to contract with to perform any work under this IFB, and shall not enter into any transaction with any sub-Contractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this project by any federal agency unless authorized by St. Johns County.

Hundwhitten Signatare of Authons	cu i i incipal(s):	
NAME (print): Seth Simmo	15	
	·	
TITLE: President		
FULL LEGAL NAME OF BIDDER:	SGS Contracting Services, Inc.	
DATE: 09-18-2024		

Handwritten Signature of Authorized Principal(s).

# ATTACHMENT "O" BYRD ANTI-LOBBYING COMPLIANCE AND CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be submitted with each bid or offer exceeding \$100,000). The undersigned [Contractor] certifies, to the best of his or her knowledge, that:

- No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- 2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress in connection with this Federal contract, grant, loan, or Current as of 9-26-16 11 cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- 3. The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The Contractor, <u>SGS Contracting Services, Inc.</u>, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

Handwritten Signature of Authorized Principal(s):

NAME (print):	eth Simmons	
	3M	
TITLE: Preside	ent	
NAME OF FIRM: _	SGS Contracting Services, Inc.	

DATE: 09-18-2024

T.

s.

#### ATTACHMENT "P"

### ST. JOHNS COUNTY CERTIFICATION OF NON-SEGREGATED FACILITIES

The federally assisted construction Contractor certifies that he does not maintain or provide for his employees, any segregated facilities at any of his establishments and that he does not permit his employees to perform their services at any location under his control, where segregated facilities are maintained. The federally assisted construction Contractor certifies that he will not maintain or provide for his employees segregated facilities at any of his establishments and that he will not permit his employees to perform their services at any location under his control, where segregated facilities are maintained. The federally assisted construction Contractor agrees that a breach of this certification is a violation of the equal opportunity clause in this contract. As used in this certification, the term "segregated facilities" means any waiting room, work areas, rest rooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit directives or are in fact segregated on the basis of race, color, religion, or national origin because of habit, local custom, or any other reason. The federally assisted construction Contractor agrees that (except where he has obtained identical certifications from proposed sub-Contractors for specific time periods) he will obtain identical certifications from proposed sub-Contractors prior to the award of subcontracts exceeding ten thousand (\$10,000.00) dollars US which are not exempt from the provisions of the equal opportunity clause and that he will retain such certifications in his files.

President

Title

Seth Simmons, SGS Contracting Services, Inc.

ture of Bidder's Authorized Representative

09-18-2024

Date

# ATTACHMENT "Q" ACKNOWLEDGEMENT OF ADDENDA

Bidder hereby acknowledges receipt of the following Addenda, issued by the County and incorporated into and made a part of the IFB Documents. By acknowledging the Addenda listed below, Bidder hereby certifies that the information, clarifications, revisions, or other items included in each Addenda have been incorporated into the Bidder's Bid. Failure to acknowledge and incorporate issued Addenda may result in a Bidder being deemed non-responsive to the requirements of the IFB, and removed from further consideration.

ADDENDUM NUMBER	DATE RECEIVED	PRINT NAME OF BIDDER'S AUTHORIZED REPRESENTATIVE	TITLE OF BIDDER'S AUTHORIZED REPRESENTATIVE	SIGNATURE OF BIDDER'S AUTHORIZED REPRESENTATIVE
1	9/11/24	Seth Simmons	President	34
2	9/12/24	Seth Simmons	President	St
3	9/13/24	Seth Simmons	President	BA

		PROJECT	naton	
COMPLETED	PROJECTS			
in order of r	nost recent,	truncated past 5 years)		
		MARGARET'S WWTP REHABILITATION	1	
CONTRACT VAL	UE:	SCHEDULED COMPLETION:	SERVICE:	SUPERINTENDENT:
\$2,173,300	(original)	June 2024	Wastewater	Tony Culburn
\$1,883,872	And a state of the			
CONSULTANT:	1	GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER
Mittauer		SGS Contracting Services, Inc.	City of Lake City	Seth Simmons
Tim Norman				
DESCRIPTION:	{	1		
Misc. plant imp	provements, in	cluding mechanical bar screen, slide gate	s, centrifuge conveyor system, verti	cal turbine pumps, concret
ehab & coatin	and the second s		1	
TITLE:	VILLAGES VC	SA & LSSA WWTP HEADWORKS IMPROV	EMENTS )	1
CONTRACT VAL	UE:	COMPLETION DATE:	SERVICE:	SUPERINTENDENT:
\$1,124,700	(original)	April 2024	Wastewater	Jim Wakley
\$1,151,489	in the second se			
CONSULTANT:		GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER
Adkins		SGS Contracting Services, Inc.	Villages Comm. Dev. Distr	lct Joby Jett
Contact TBD			Contact TBD	
DESCRIPTION:	1			
	d headworks	Improvements, including ductwork, strue	tural lining systems, new odor cont	rol equipment and misc. of
Plant Improven	and the state of t	improvements, including duction, set		ion equipriment and mise, or
		1 LIME ACCELERATOR REHAB		
CONTRACT VAL	<u>.</u>	COMPLETION DATE:	SERVICE:	SUPERINTENDENT:
		July 2023	Water	TBD
\$1,141,087	hand and the second second	- July 2023		
\$1,141,087	((nnai)		OWNER:	PROJECT MANAGER
CONSULTANT:		GENERAL CONTRACTOR:	analysis a substant of the second s	
N/A		SGS Contracting Services, Inc.	City of Ocala	Seth Simmons
			Switt Hersey	
DESCRIPTION:	{			an harmanartin dan di Sana Maringar gang sa tahu sa taga ding Kipa (dali 1991) kang dala di sana kanang segar
Coating rehab	of existing lime	e acceletor, and partial rehab of accelerat	tor mechanism.	
			sector and a sector of the sec	Council and the second se
ΠΠΕ:	MARION COL	UNTY STONECREST WWTF REHABILITATI		
		UNTY STONECREST WWTF REHABILITATI		SUPERINTENDENT:
CONTRACT VAL				SUPERINTENDENT:
CONTRACT VAL	UE: (original)	COMPLETION DATE:	ON SERVICE:	
CONTRACT VAL \$791,700 \$791,700	UE: (original)	COMPLETION DATE:	ON SERVICE:	Jim Wakley
CONTRACT VAL \$791,700	UE: (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR:	ON SERVICE: Wastewater	Jim Wakley
CONTRACT VAL \$791,700 \$791,700 CONSULTANT:	UE: (original)	COMPLETION DATE: July 2023	ON SERVICE: Wastewater OWNER:	Jim Wakley PROJECT MANAGER
CONTRACT VAL \$791,700 \$791,700 CONSULTANT:	UE: (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR:	ON SERVICE: Wastewater OWNER: Marion County	Jim Wakley PROJECT MANAGER
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION:	UE: (original) (final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere	Jim Wakley PROJECT MANAGER
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION:	UE: (original) (final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR:	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere	Jim Wakley PROJECT MANAGER
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi	UE: (original) (final) ng DAVCO/Evo	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration.	Jim Wakley PROJECT MANAGER
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi	UE: (original) (final)     ng DAVCO/Evo     CITY OF WIN	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July apackage plant, Including coatings, cl TER SPRINGS EAST & WEST WRP'S PRIOD	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration.	Jim Wakley PROJECT MANAGER Kiel Kruse
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL	UE: (original) (final)   ng DAVCO/Evc   CITY OF WIN UE:	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. Including coatings, cl Including coatings, cl Including coatings, cl COMPLETION DATE:	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration.	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT:
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL \$1,669,700	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July apackage plant, Including coatings, cl TER SPRINGS EAST & WEST WRP'S PRIOD	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration.	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAI \$1,669,700 \$2,307,667	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. Including coatings, cl TER SPRINGS EAST & WEST WRF'S PRIDI COMPLETION DATE: April 2023	ON SERVICE: Wastewater OWNER: OWNER: Marion County Jeff Lanphere arifier, weirs, & aeration. RITY REPAIRS SERVICE: Wastewater	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAI \$1,669,700 \$2,307,667 CONSULTANT:	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. Including coatings, cl COMPLETION DATE: April 2023 GENERAL CONTRACTOR:	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: OWNER:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL \$1,669,700 \$2,307,667 CONSULTANT: CPH	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. Including coatings, cl TER SPRINGS EAST & WEST WRF'S PRIDI COMPLETION DATE: April 2023	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: OWNER: City of Winter Springs	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. Including coatings, cl COMPLETION DATE: April 2023 GENERAL CONTRACTOR:	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: OWNER:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION:	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 SGS Contracting Services, Inc. TER SPRINGS EAST & WEST WRF'S PRIOI COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere artifier, weirs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs Contact TSD {	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION:	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. Including coatings, cl COMPLETION DATE: April 2023 GENERAL CONTRACTOR:	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere artifier, weirs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs Contact TSD {	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION:	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 SGS Contracting Services, Inc. TER SPRINGS EAST & WEST WRF'S PRIOI COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere artifier, weirs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs Contact TSD {	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION: Misc. Improver	UE: (original) (final) ng DAVCO/Evc CITY OF WIN UE: (original) (Final) ments and rep	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 SGS Contracting Services, Inc. TER SPRINGS EAST & WEST WRF'S PRIOI COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere artifier, weirs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact TSD , including screening Improvements	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION: Misc. Improver 20,252 CONTRACT VAL	UE: (original) (final) Ing DAVCO/Evo COTY OF WIN UE: (original) (Final) ments and rep (ST KORNIS CO UE:	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Qua package plant, Including coatings, cl Including coatings, cl COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc. COMPLETION DATE: AMASTASIA (SLAND WWTF UVDISINFE COMPLETION DATE:	ON SERVICE: Wastewater OWNER: OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact 7:50 f f Crioit UMP BOVEMENTS SERVICE: SERVICE: SERVICE: CIty of Exercise Service Service: Service: Service: City of Service: Service: City of Service: Service: City of Service:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT; Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett and heavy structural steel
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION: Misc. Improver XTJ_E: CONTRACT VAL \$1,699,700	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final) Interference (original) (Griginal) UE: (original) (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS CONTRACTOR: S	ON SERVICE: Wastewater OWNER: OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact TSD , including screening Improvements	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT; Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett
CONTRACT VAI 5791,700 5791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi 51,669,700 52,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION: Misc. Improver 2005, Improver 2015,	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final) Interference (original) (Griginal) UE: (original) (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: July 2023 July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLETION DATE: December 2022 July 2023	ON SERVICE: Wastewater OWNER: OWNER: Marion County Jeff Lanphere arlfler, weirs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs Contact TSD City of Winter Springs City of Winter Spring	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett and heavy structural steel GUPERINTENDENT: Clifford Hathcox
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL S1,669,700 \$2,307,667 CONSULTANT: CONSULTANT: CONTRACT VAL \$1,699,700 \$1,744,222 CONSULTANT:	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final) Interference (original) (Griginal) UE: (original) (original)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. TER SPRINGS EAST & WEST WRF'S PRIOI COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLE	ON SERVICE: Wastewater OWNER: OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact TSD City of Winter Springs contact TSD City Of Winter Springs Contact TSD SERVICE: SERVICE: SERVICE: SERVICE: Wastewater OWNER: OWNER: OWNER: OWNER:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existl TITLE: CONTRACT VAL \$1,669,700 \$2,307,667 CONSULTANT: COPH Dave Mehler DESCRIPTION: Misc. Improver XTLE: CONTRACT VAL \$1,699,700 \$1,744,222 CONSULTANT: CON	UE: (original) (final) Ing DAVCO/Evc COMPANIAN UE: (original) (Final) UE: (original) UE: (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: July 2023 July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLETION DATE: December 2022 July 2023	ON SERVICE: Wastewater OWNER: OWNER: Marion County Jeff Lanphere arlfler, weirs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs Contact TSD City of Winter Springs City of Winter Spring	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett and heavy structural steel GUPERINTENDENT: Clifford Hathcox
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existl TITLE: CONTRACT VAL S1,669,700 \$2,307,667 CONSULTANT: CONSULTANT: CONTRACT VAL \$1,699,700 \$1,744,222 CONSULTANT: CONTRACT VAL \$1,699,700 \$1,744,222 CONSULTANT: CONSULTA	UE: (original) (final) Ing DAVCO/Evo CITY OF WIN UE: (original) (Final) Ing DAVCO/Evo CITY OF WIN UE: (original) (Final) (Final) (Final) (Final) (Final) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. TER SPRINGS EAST & WEST WRF'S PRIOI COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 COMPLETION DATE: COMPLETION DATE: COMPL	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact TSO City of Winter Springs Contact TSO SERVICE: Wastewater CTIOLIMPROVEMENTS SERVICE: Wastewater OWNER: CIty Of Linder Springs Contact TSO SERVICE: St. Johns County Terl Penson	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT: Clifford Hethcox PROJECT MANAGER Seth Simmons
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL \$1,669,700 S2,307,667 CONSULTANT: CONSULTANT: CONSULTANT: CONTRACT VAL \$1,699,700 \$1,744,222 CONSULTANT: CONTRACT VAL \$1,699,700 \$1,744,222 CONSULTANT: CONSULTA	UE: (original) (final) Ing DAVCO/Evo CITY OF WIN UE: (original) (Final) (Final) UE: (original) (Final) Example Constant (Final) Example Constant (Final) (Final) Example Constant (Final) (Fina	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLE	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfler, welrs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact TSO City of Winter Springs Contact TSO SERVICE: Wastewater CTIOLIMPROVEMENTS SERVICE: Wastewater OWNER: CIty Of Linder Springs Contact TSO SERVICE: St. Johns County Terl Penson	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER Seth Simmons
CONTRACT VAL \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAL \$1,669,700 \$2,307,667 CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONTRACT VAL \$1,659,700 SCRIPTION: Misc. Improver 2015. CONTRACT VAL \$1,659,700 SCRIPTION: CONTRACT VAL \$1,659,700 CONSULTANT: CONTRACT VAL \$1,659,700 SCRIPTION: CONSULTANT:	UE: (original) (final) Ing DAVCO/Evc COMPONIN UE: (original) (Final) UE: (original) (Final) UE: (original) (Final) Devisting chilon electrical and	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July a package plant, Including coatings, cl qua package plant, Including coatings, cl TER SPRINGS EAST & WEST WRP'S PRIO COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc.	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arifiler, welrs, & aeration. RITY REPAIRS SERVICE: Wastewater OWNER: City of Winter Springs contact 750 City of Winter Springs contact 750 SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: SERVICE: OWNER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: SERVICE: OWNER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: SERVICE: OWNER: SERVICE: CITY OF UNITERS CITY OF UNITERS COULD COUNT CITY OF UNITERS CITY OF UNIT	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT: Clifford Hethcox PROJECT MANAGER Seth Simmons
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existl TITLE: CONTRACT VAI \$1,669,700 \$2,307,667 CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONTRACT VAI \$1,699,700 \$1,744,222 CONSULTANT: CONSULTANT	UE: (original) (final) Ing DAVCO/Evc COTY OF WIN UE: (original) (Final) UE: (original) (Final) UE: (original) (Final) (Final) (Final) (Final) (Final) (Final) (Coriginal) (Final) (Coriginal) (	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Qua package plant, Including coatings, cl qua package plant, Including coatings, cl TER SPRINGS EAST & WEST WRP'S PRIO COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS CONTRACT	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfiler, welrs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact TSD City of Winter Springs contact TSD SERVICE: Wastewater CUV OF WINTER Springs COUNTER: City of Winter Springs COUNTER: City of Winter Springs COUNTER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: CITOR UNDEROVEMENTS SEL Johns County Terl Penson Of UV disInfection equigment. Included ADES & IMPROVEMENTS	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT; Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett and heavy structural steel SUPERINTENDENT; Clifford Hathcox PROJECT MANAGER Seth Simmons
CONTRACT VAI 5791,700 5791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAI S1,669,700 S2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION: Misc. Improver 2015. CONTRACT VAI S1,699,700 S1,744,222 CONSULTANT: CONTRACT VAI Modification to DESCRIPTION: Modification to DESCRIPTION: Metal building	UE: (original) (final) Ing DAVCO/Evc CITY OF WIN UE: (original) (Final) UE: (original) (Final) UE: (original) (Final) Extra construction (City of DEL) (City of DEL) (Cit	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Qua package plant, Including coatings, cl Implementation of the services, Inc. COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLETIO	ON       SERVICE:         Wastewater         OWNER:         Marion County         Jeff Lanphere         arlfifer, welrs, & aeration.         SERVICE:         Wastewater         OWNER:         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         SERVICE:         OWNER:         OWNER:         OWNER:         SERVICE:         Wastewater         OWNER:         St. Johns County         Terl Penson         of UV disinfection equipment. Including         SERVICE:         SERVICE:         SERVICE:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT; Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT; Clifford Hathcox PROJECT MANAGER Seth Simmons SUPERINTENDENT; Clifford Hathcox
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAI \$1,669,700 \$2,307,667 CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONTRACT VAI \$1,699,700 \$1,744,222 CONSULTANT: CONSULT	UE: (original) (final) Ing DAVCO/Evc ICTT OF WIN UE: (original) (Final) (Final) (Final) (Final) (Final) (Final) existing chicol encircial and (CTTY OF DEL/ UE: (original) (original) (Coriginal) (Final) Interview (Coriginal) (Corig	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Qua package plant, Including coatings, cl qua package plant, Including coatings, cl TER SPRINGS EAST & WEST WRP'S PRIO COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS CONTRACT	ON SERVICE: Wastewater OWNER: Marion County Jeff Lanphere arlfiler, welrs, & aeration. SERVICE: Wastewater OWNER: City of Winter Springs contact TSD City of Winter Springs contact TSD SERVICE: Wastewater CUV OF WINTER Springs COUNTER: City of Winter Springs COUNTER: City of Winter Springs COUNTER: SERVICE: Wastewater OWNER: SERVICE: Wastewater OWNER: CITOR UNDEROVEMENTS SEL Johns County Terl Penson Of UV disInfection equigment. Included ADES & IMPROVEMENTS	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT; Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett and heavy structural steel SUPERINTENDENT; Clifford Hathcox PROJECT MANAGER Seth Simmons
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existl TITLE: CONTRACT VAI \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION: Misc. Improver 2015. CONTRACT VAI \$1,699,700 \$1,744,222 CONSULTANT: CONTRACT VAI Modification ts DESCRIPTION: Modification ts Metail building TITLE: CONTRACT VAI	UE: (original) (final) Ing DAVCO/Evc ICTT OF WIN UE: (original) (Final) (Final) (Final) (Final) (Final) (Final) existing chicol encircial and (CTTY OF DEL/ UE: (original) (original) (Coriginal) (Final) Interview (Coriginal) (Corig	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Qua package plant, Including coatings, cl Including coatings, cl COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLETIO	ON       SERVICE:         Wastewater         OWNER:         Marion County         Jeff Lanphere         arlfifer, welrs, & aeration.         SERVICE:         Wastewater         OWNER:         OWNER:         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         SERVICE:         OWNER:         OWNER:         OWNER:         SERVICE:         Wastewater         OWNER:         St. Johns County         Terl Penson         Of UV disinfection equipment. Includit         ADES & IMPROVEMENTS         SERVICE:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT; Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT; Clifford Hathcox PROJECT MANAGER Seth Simmons SUPERINTENDENT; Clifford Hathcox
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: N/A DESCRIPTION: Rehab of existi TITLE: CONTRACT VAI \$1,669,700 \$2,307,667 CONSULTANT: CPH Dave Mehler DESCRIPTION: MISC. Improver 0.01,E: CONTRACT VAI \$1,659,700 \$1,744,222 CONSULTANT: CONTRACT VAI \$1,659,700 \$1,744,222 CONSULTANT: CONTRACT VAI \$1,656,700 CONTRACT VAI \$1,656,700 CONTRACT VAI \$1,656,700 CONTRACT VAI \$1,656,700 CONTRACT VAI \$1,656,700 CONTRACT VAI S1,656,700 CONTRACT VAI S1,656,700 CONTRACT VAI CONTRACT VAI CONTRACT VAI S1,656,700 CONTRACT VAI CONTRACT VAI S1,656,700 CONTRACT VAI CONTRACT VAI	UE: (original) (final) Ing DAVCO/Evc ICTY OF WIN UE: (original) (Final) (Final) ICTY OF DEL UE: (original) (Final) ICTY OF DEL UE: (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Qua package plant, Including coatings, cl Including coatings, cl COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLETIO	ON       SERVICE:         Wastewater         OWNER:         Marion County         Jeff Lanphere         arlfifer, welrs, & aeration.         SERVICE:         Wastewater         OWNER:         OWNER:         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         City of Winter Springs         contact 750         SERVICE:         Wastewater         OWNER:         SERVICE:         OWNER:         OWNER:         OWNER:         SERVICE:         Wastewater         OWNER:         St. Johns County         Terl Penson         Of UV disinfection equipment. Includit         ADES & IMPROVEMENTS         SERVICE:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett and heavy structural steel SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER Seth Simmons
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existl CONTRACT VAI \$1,669,700 \$2,307,667 CONSULTANT: CONTRACT VAI \$1,659,700 \$2,307,667 CONSULTANT: CONTRACT VAI \$1,699,700 \$1,744,222 CONSULTANT: CONTRACT VAI \$1,699,700 \$1,744,222 CONSULTANT: CONTRACT VAI \$1,699,700 \$1,744,222 CONSULTANT: CONTRACT VAI \$1,656,700 \$992,293 CONSULTANT:	UE: (original) (final) Ing DAVCO/Evc ICTY OF WIN UE: (original) (Final) (Final) ICTY OF DEL UE: (original) (Final) ICTY OF DEL UE: (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: ADASTASIA "SLAND WWTF UVDISINFE COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: SGS Contracting Services, Inc. COMPLETION DATE: COMPLETION DATE: COMPLETION DATE: ADD WILEY NASH WRF DIGESTER UPGRA	ON SERVICE: Wastewater OWNER: OWNER: Aarlon County Jeff Lanphere SerVICE: Wastewater OWNER: City of Winter Springs Contact 760 City of Winter Springs Contact 760 SERVICE: Wastewater OWNER: SL-Johns County Ter Penson SERVICE: Wastewater SERVICE: Wastewater OWNER: SL-Johns County Ter Penson SERVICE: Wastewater OWNER: SL-Johns County Ter Penson	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT: Clifford Hethcox PROJECT MANAGER Seth Simmons Jes structural improvemen
CONTRACT VAI \$791,700 \$791,700 CONSULTANT: V/A DESCRIPTION: Rehab of existl CONTRACT VAI \$1,669,700 \$2,307,667 CONSULTANT: C	UE: (original) (final) (final) Ing DAVCO/Evc ICTY OF WIN UE: (original) (Final) (Final) ICTY OF DEL (original) (Final) ICTY OF DEL (original) (Final)	COMPLETION DATE: July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. July 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: April 2023 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: AMASTASIA "SLAND WWTF UV DISINFE COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 GENERAL CONTRACTOR: SGS Contracting Services, Inc. COMPLETION DATE: December 2022 COMPLETION DATE: COMPLETION DATE: COMPLETION DATE: COMPLETION DATE: COMPLETION DATE: COMPLETION DATE: April 2023 COMPLETION DATE: COMPLETION DATE: April 2023 COMPLETION DATE: COMPLETION DATE: COMPLE	ON       SERVICE:         Wastewater         OWNER:         Marion County         Jeff Lanphere         Jeff Lanphere         Jeff Lanphere         SERVICE:         Wastewater         OWNER:         City of Winter Springs         Contact 75D         City of Winter Springs         Contact 75D         SERVICE:         Wastewater         OWNER:         SERVICE:         Wastewater         OWNER:         SERVICE:         Wastewater         OWNER:         St. Johns County         Ter Penson         Of UV disinfection equigment. Inclue         XDES & IMPROVEMENTS         SERVICE:         Wastewater         OWNER:         SERVICE:         Wastewater         OWNER:         SERVICE:         Wastewater         OWNER:         OWNER:         OWNER:         OWNER:	Jim Wakley PROJECT MANAGER Kiel Kruse SUPERINTENDENT: Josh Crowson Jim Wakely PROJECT MANAGER Joby Jett SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER Seth Simmons Jes structural improvemen SUPERINTENDENT: Josh Crowson PROJECT MANAGER

Î.Î

TITLE:	TOWN OF TRE	NTON COBG NR 1	9 WTE & WWT	FIMP	1		1
CONTRACT VAL	-	COMPLETION D		1	SERVICE:		CUDEDINITENDENCE
	g -terre and the family of the second strategy of		AIE:				SUPERINTENDENT:
\$321,700	(original)	January 2022			Wastewater		Clifford Hathcox
\$321,700	(Final)	1					
CONSULTANT:		GENERAL CONT	PACTOR-	1	OWNER:		DDOILCT MANAGED
and the second s	La contraction of the second	-					PROJECT MANAGER:
Mittauer & Ass	ociates	SGS Contracting	Services, Inc.		Town of Trento	n	Joby Jett
lason Shepler	1			and some of the second of the second		the former ( ) is the paid to all the set of the set of	1
DESCRIPTION:							
and an other states and the states of the st							array and the place place are an an
Misc. Improver	nents at each fa	adility, including fla	owmeters, clari	fler, pumping an	d screening impr	ovements.	
an ship benefit pala saya ta sana a	1	1			a state of the second sec	and an option of the second systems	
TITLE:	CITY OF HIGH	SPRINGS POTABL	-	1			1
	2			1			
CONTRACT VAL	UE:	COMPLETION D	ATE:		SERVICE:		SUPERINTENDENT:
\$664,700	(original)	March 2023		State Barriston and a state of	Water	a se a sprach a sub-	loe Gore
\$739,904							
	(current)						
CONSULTANT:		GENERAL CONT	RACTOR:		OWNER:		PROJECT MANAGER:
Saltus Engineer	ing	SGS Contracting	Services, Inc.		City of High Spr	inas	Joby Jett
David Bolam	1				Bruce Gillingha		
	1				pruce Gimingria	m	and a state of the state state state and state states and states and
DESCRIPTION:							
Construction of	f new potable w	vater production v	well, associated	piping, controls,	and electrical	and the particular in the second second	
	i ion portable h	1 production (					
		1		4			
TITLE:	ST CLOUD WT	P#1 HYDRGEN SU	JLFIDE PRETREA	TMENT SYSTEM			
CONTRACT VAL		COMPLETION D	and the second s	1	SERVICE:		SUPERINTENDENT:
And and a support of the support of	And in case of the local division of the loc	September 202	The survey of the late to be a sub-		Water		Joe Gore
\$1,105,170		September 202	2		TYRICI		JUE GOIE
\$1,105,170		1		1	01111-		
CONSULTANT:		GENERAL CONT	and provide a support of a line strain factor in the sup		OWNER:		PROJECT MANAGER:
Relss Engineeri	ng	SGS Contracting	Services, Inc.		City of St Cloud		Joby Jett
DESCRIPTION:	1	1					
	f a hydrogen su	fide pretreatmen	t system. Includ	Ing odar control	system, duct, pl	ping, electrical.	and controls.
	1 anyaropentos	T					T
TITLE.	UNABLES OTH N	ADAITS DICO FUTE	DROIFET				1
		WWTP DISC FILTER	and the second se	1			
CONTRACT VAL	And the state of t	COMPLETION D	ATE:		SERVICE:		SUPERINTENDENT
\$1,344,700	(original)	September 202	2		Wastewater		Jim Wakely
\$1,361,173	(final)	1					Joe Gore
CONSULTANT:	1	GENERAL CONT	RACTOR:	1	OWNER:		PROJECT MANAGER:
CONSULTANT: Reiss Engineeri	l ng	GENERAL CONT SGS Contracting			OWNER: City of Halnes C	lty	ROJECT MANAGER: Kiel Kruse
	ng I				Later - and a descent of the second second	lty	
Reiss Engineeri	1				Later - and a descent of the second second	lty	
Reiss Engineeri DESCRIPTION:	1	SGS Contracting	s Services, Inc.		City of Halnes C		Kiel Kruse
Reiss Engineeri DESCRIPTION:	1		s Services, Inc.	l sisting filter basir	City of Halnes C		Kiel Kruse
Reiss Engineeri DESCRIPTION:	1	SGS Contracting	s Services, Inc.	disting filter basir	City of Halnes C		Kiel Kruse
Reiss Engineeri DESCRIPTION: Construction of	f two (2) new di	SGS Contracting	s Services, Inc.	1	City of Halnes C		Kiel Kruse
Reiss Engineeri DESCRIPTION: Construction of TITLE:	f two (2) new di FERNANDINA	SGS Contracting	s Services, Inc. difications of ex RIFIER #1 IMPRO	1	City of Haines C n, large yard pipi		Klel Kruse d controls.
Reiss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL	f two (2) new di FERNANDINA UE:	SGS Contracting	s Services, Inc. difications of ex RIFIER #1 IMPRO	1	City of Haines C n, large yard pipi SERVICE:		Klei Kruse d controls.
Reiss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700	f two (2) new di FERNANDINA UE: (original)	SGS Contracting	s Services, Inc. difications of ex RIFIER #1 IMPRO	1	City of Haines C n, large yard pipi		Klel Kruse d controls.
Reiss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700	f two (2) new di FERNANDINA UE: (original)	SGS Contracting Isc filter units, mo BEACH WRF CLAP COMPLETION D July 2022	Services, Inc. difications of ex RIFIER #1 IMPR( ATE:	1	City of Halnes C , large yard pipi SERVICE: Wastewater		Kiel Kruse di controls. SUPERINTENDENT: Tony Colburn
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700 CONSULTANT:	f two (2) new di FERNANDINA UE: (original)	SGS Contracting Isc filter units, mo BEACH WRF CLAF (COMPLETION D July 2022 GENERAL CONT	s Services, Inc. diffications of ex RIFIER #1 IMPRO ATE: RACTOR:	1	City of Haines C , large yard pipi SERVICE: Wastewater OWNER:	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER:
Reiss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700	f two (2) new di FERNANDINA UE: (original)	SGS Contracting Isc filter units, mo BEACH WRF CLAP COMPLETION D July 2022	s Services, Inc. diffications of ex RIFIER #1 IMPRO ATE: RACTOR:	1	City of Haines C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand	ng, electrical an	Kiel Kruse di controls. SUPERINTENDENT: Tony Colburn
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700 CONSULTANT:	f two (2) new di FERNANDINA UE: (original)	SGS Contracting Isc filter units, mo BEACH WRF CLAF (COMPLETION D July 2022 GENERAL CONT	s Services, Inc. diffications of ex RIFIER #1 IMPRO ATE: RACTOR:	1	City of Haines C , large yard pipi SERVICE: Wastewater OWNER:	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700 CONSULTANT: N/A	f two (2) new di FERNANDINA UE: (original)	SGS Contracting Isc filter units, mo BEACH WRF CLAF (COMPLETION D July 2022 GENERAL CONT	s Services, Inc. diffications of ex RIFIER #1 IMPRO ATE: RACTOR:	1	City of Haines C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700 \$434,700 CONSULTANT: N/A DESCRIPTION:	f two (2) new di FERNANDINA UE: (original) (final)	SGS Contracting Isc filter units, mo BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting	services, inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, inc.		City of Haines C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700 \$434,700 CONSULTANT: N/A DESCRIPTION:	f two (2) new di FERNANDINA UE: (original) (final)	SGS Contracting Isc filter units, mo BEACH WRF CLAF (COMPLETION D July 2022 GENERAL CONT	services, inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, inc.		City of Haines C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o	f two (2) new di f two (2) new di f FERNANDINA UE: (foriginal) (final) f 80' diameter o	SGS Contracting Isc filter units, mo BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting Carifier mechanis	<u>services, inc.</u> difications of ex <b>RIFIER #1 IMPR</b> ( ATE: RACTOR: services, inc. m and weirs/ba	DVEMENTS	City of Haines C n, large yard pipi SERVICE: Wastewater OWNER: City of Fernand	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE:	f two (2) new dl f two (2) new dl FERNANDINA UE: [original] (final) f 80' diameter o LAKE CITY SM	SGS Contracting SGS Contracting BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting Contracting SGS Contracting Contracting SGS Contracting SGS Contra	services, Inc. difications of ex RIFIER #1 IMPR ATE: RACTOR: services, Inc. m and weirs/ba REPLACEMENT	DVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons
Relss EngIneer[ DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700 \$434,700 \$434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL	f two (2) new dl FtRNANDINA UE: (original) (final) f 80' dlameter o LAKE CITY SM UE:	SGS Contracting Isc filter units, mo BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting Carifier mechanis	services, Inc. difications of ex RIFIER #1 IMPR ATE: RACTOR: services, Inc. m and weirs/ba REPLACEMENT	DVEMENTS	City of Halnes C , large yard plpi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE:	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: DONTRACT VAL \$434,700 \$434,700 \$434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$1471,700	f two (2) new di f two (2) new di (FERNANDINA UE: (friginal) (final) f 80' diameter o (LAKE CITY SM UE: (foriginal)	SGS Contracting SGS Contracting BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting Contracting SGS Contracting Contracting SGS Contracting SGS Contra	services, Inc. difications of ex RIFIER #1 IMPRO ATE: RACTOR: services, Inc. m and weirs/ba REPLACEMENT	DVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1.471,700	f two (2) new di f two (2) new di (FERNANDINA UE: (friginal) (final) f 80' diameter o (LAKE CITY SM UE: (foriginal)	SGS Contracting Isc filter units, mo BEACH WRF CLAR COMPLETION D July 2022 GENERAL CONT SGS Contracting Contracting SGS Contracting Contracting Contracting COMPLETION D	services, Inc. difications of ex RIFIER #1 IMPRO ATE: RACTOR: services, Inc. m and weirs/ba REPLACEMENT	DVEMENTS	City of Halnes C , large yard plpi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE:	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450	f two (2) new di f two (2) new di FERNANDINA UE: (friginal) (final) f 80' diameter o ( LAKE CITY SM UE: (final) (final)	SGS Contracting Isc filter units, mo BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D Harffer mechanist WWTF AERATOR COMPLETION D May 2022	services, inc. difications of ex <b>RIFIER #1 IMPR</b> ( ATE: RACTOR: services, inc. m and weirs/ba <b>REPLACEMENT</b> ATE:	DVEMENTS	City of Halnes C , large yard plpi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE:	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT:	f two (2) new dl f two (2) new dl (FERNANDINA UE: (original) (final) f 80' diameter o ( LAKE CITY SM UE: (original) (final)	SGS Contracting SGS Contracting BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D SGS Contracting COMPLETION D May 2022 GENERAL CONT	Services, Inc. diffications of ex RIFIER #1 IMPRG ATE: RACTOR: Services, Inc. m and weirs/ba REPLACEMENT ATE: RACTOR:	DVEMENTS	City of Haines C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER:	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL \$434,700 \$434,700 \$434,700 \$434,700 \$434,700 \$434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$1,471,700 \$2,327,450 CONSULTANT: MIttauer & Ass	f two (2) new dl f two (2) new dl (FERNANDINA UE: (original) (final) f 80' diameter o ( LAKE CITY SM UE: (original) (final)	SGS Contracting Isc filter units, mo BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D Harffer mechanist WWTF AERATOR COMPLETION D May 2022	Services, Inc. diffications of ex RIFIER #1 IMPRG ATE: RACTOR: Services, Inc. m and weirs/ba REPLACEMENT ATE: RACTOR:	DVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun
Relss EngIneerI DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$1,471,700 S2,327,450 CONSULTANT; Mittauer & Ass Tim Norman	f two (2) new di f two (2) new di (FERNANDINA UE: (original) (final) f 80' diameter o (LAKE CITY SM UE: ([original) ((final) (final)	SGS Contracting SGS Contracting BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D SGS Contracting COMPLETION D May 2022 GENERAL CONT	Services, Inc. diffications of ex RIFIER #1 IMPRG ATE: RACTOR: Services, Inc. m and weirs/ba REPLACEMENT ATE: RACTOR:	DVEMENTS	City of Haines C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER:	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: DONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass CONSULTANT: Im Norman DESCRIPTION:	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter o [ LAKE CITY SM UE: [original] [(final) [ [(final)] [oclates ]	SGS Contracting Isc filter units, mo BEACH WRF CLAP COMPLETION D July 2022 GENERAL CONT SGS Contracting ComPLETION D May 2022 GENERAL CONT SGS Contracting GENERAL CONT SGS Contracting	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ( ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: DONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass CONSULTANT: Im Norman DESCRIPTION:	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of [UAKE CITY SM UE: [original] [(final) [oclates ]	SGS Contracting SGS Contracting BEACH WRF CLAF COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D SGS Contracting COMPLETION D May 2022 GENERAL CONT	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ( ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL SA34,700 SA34,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: MIttauer & ASS CONSULTANT: MIttauer & ASS	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of [UAKE CITY SM UE: [original] [(final) [oclates ]	SGS Contracting Isc filter units, mo BEACH WRF CLAP COMPLETION D July 2022 GENERAL CONT SGS Contracting ComPLETION D May 2022 GENERAL CONT SGS Contracting GENERAL CONT SGS Contracting	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ( ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon	ng, electrical an	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S2,327,450 CONSULTANT: Mittauer & Ass Tim Norman DESCRIPTION: Replacement o	f two (2) new dl f two (2) new dl (FERNANDINA UE: [original] (final) f 80' diameter of AXE CITY SM UE: [original] (final) [cifinal] [codates] [codation ditcl	SGS Contracting Isc filter units, mo BEACH WRF CLAP COMPLETION D July 2022 GENERAL CONT SGS Contracting ComPLETION D May 2022 GENERAL CONT SGS Contracting GENERAL CONT SGS Contracting	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> MATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: Services, Inc. services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for	ng, electrical an Ina Beach	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MILTALIE: Replacement o DESCRIPTION: Replacement o TITLE:	f two (2) new dl f two (2) new dl (FERNANDINA UE: [original] (final) f 80' diameter of LAKE CITY SM UE: [original] UE: [original] (final) [ f final] [ [ coclates ] f oxidation ditcl [ CITY OF ORMO	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting SGS CONTRACTING COMPLETION D May 2022	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b>	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION	ng, electrical an Ina Beach	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S2,327,450 CONSULTANT: Mittauer & Ass Tim Norman DESCRIPTION: Replacement o TITLE: CONTRACT VAL	f two (2) new di f two (2) new di (FERNANDINA UE: (original) (final) f 80' diameter of (LAKE CITY SM UE: (original) (final) (final) (final) (final) (colates ) (colates (CITY OF ORMO UE:	SGS Contracting SGS Contracting SC filter units, mo BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D h eeration equipm DND BEACH WRF COMPLETION D	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b>	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake Cith Cody Prigeon osal services for MODIFICATION SERVICE:	ng, electrical an Ina Beach	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: DONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass CONSULTANT: Replacement o TITLE: CONTRACT VAL S707,700	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of LAKE CITY SM UE: [original] f oxidation ditcl [ CITY OF ORMO UE: [original]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting SGS CONTRACTING COMPLETION D May 2022	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b>	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION	ng, electrical an Ina Beach	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass TIM Norman DESCRIPTION: Replacement o TITLE: CONTRACT VAL S707,700 S635,977	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of LAKE CITY SM UE: [original] f oxidation ditcl [ CITY OF ORMO UE: [original]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 DND BEACH WRF COMPLETION D May 2022	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> MATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: Services, Inc. services, Inc. <b>RACTOR</b> : Services, Inc. <b>RACTOR</b> : Services, Inc. <b>RACTOR</b> : Services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon sal services for MODIFICATION SERVICE: Wastewater	ng, electrical an Ina Beach	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S2,327,450 CONTRACT VAL S1,471,700 S2,327,450 CONTRACT VAL S1,471,700 S2,327,450 CONTRACT VAL S1,471,700 S2,327,450 CONTRACT VAL S1,471,700 S2,327,450 CONTRACT VAL S707,700 S665,977 CONSULTANT:	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of LAKE CITY SM UE: [original] f oxidation ditcl [ CITY OF ORMO UE: [original]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D h aeration equipm ND BEACH WRF COMPLETION D May 2022 GENERAL CONT	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: RACTOR:	COVEMENTS	City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon csal services for MODIFICATION SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon Cody Prigeon	ng, electrical an Ina Beach An Anna Seach	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: WIIttauer & Ass TIM Norman DESCRIPTION: Replacement o TITLE: CONTRACT VAL S707,700 S695,977 CONSULTANT:	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of LAKE CITY SM UE: [original] f oxidation ditcl [ CITY OF ORMO UE: [original]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 DND BEACH WRF COMPLETION D May 2022	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: RACTOR:	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon sal services for MODIFICATION SERVICE: Wastewater	ng, electrical an Ina Beach An Anna Seach	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S2,327,450 CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: Mittauer & Ass DESCRIPTION: Replacement o TITLE: CONTRACT VAL S707,700 S655,977 CONSULTANT: Mead & Hunt	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of LAKE CITY SM UE: [original] f oxidation ditcl [ CITY OF ORMO UE: [original]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D h aeration equipm ND BEACH WRF COMPLETION D May 2022 GENERAL CONT	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: RACTOR:	COVEMENTS	City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon csal services for MODIFICATION SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon Cody Prigeon	ng, electrical an Ina Beach An Anna Seach	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MIttaue & Ass MIttaue & Ass CONSULTANT: Replacement o TITLE: CONTRACT VAL S707,700 S695,977 CONSULTANT: Mead & Hunt Brad Blats	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of (UAKE CITY SM UE: [original) f oxidation ditcl [ CITY OF ORMO UE: [original] (final)	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D h aeration equipm ND BEACH WRF COMPLETION D May 2022 GENERAL CONT	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: RACTOR:	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Cormond	ng, electrical an Ina Beach An Anna Seach	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement of TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: Mittauer & Ass Tim Norman DESCRIPTION: Replacement of S695,977 CONSULTANT: Mead & Hunt Brad Blals DESCRIPTION: Brad Blals	f two (2) new dl f two (2) new dl FERNANDINA UE: [original] (final) f 80' diameter of LAKE CITY SM UE: [original] (final) [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond Al Waitt	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,327,450 CONTRACT VAL \$1,471,700 S2,327,450 CONSULTANT: Mittauer & Ass Tim Norman DESCRIPTION: Replacement o TITLE: CONTRACT VAL S707,700 S659,977 CONSULTANT: Mead & Hunt Brad Blafs DESCRIPTION:		SGS Contracting SGS Contracting SGS Contracting SGS Contracting COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS CONTACTING COMPLETION	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond Al Waitt	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,327,450 CONTRACT VAL \$1,471,700 S2,327,450 CONSULTANT: Mittauer & Ass Tim Norman DESCRIPTION: Replacement o TITLE: CONTRACT VAL S707,700 S659,977 CONSULTANT: Mead & Hunt Brad Blafs DESCRIPTION:	f two (2) new dl f two (2) new dl FERNANDINA UE: [original] (final) f 80' diameter of LAKE CITY SM UE: [original] (final) [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal] [coriginal]	SGS Contracting SGS Contracting SGS Contracting SGS Contracting COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS CONTACTING COMPLETION	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc.	COVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond Al Waitt	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: DONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass CONSULTANT: MIttauer & Ass CONSULTANT: Replacement o S2,327,450 CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONTRACT VAL S707,700 S695,977 CONSULTANT:	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of too' diameter of (IAKE CITY SM UE: [original) f oxidation ditcl f oxidation ditcl [ CITY OF ORMO UE: [original] (final) [ (original) (final) ] existing chlorir with electrical ]	SGS Contracting SGS Contracting SGS filter units, mo BEACH WRF CLAP COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ( ATE: RACTOR: services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: <b>RACTOR:</b> services, Inc. er for the Instal	DVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond Al Waitt	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: DONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass CONSULTANT: MIttauer & Ass CONSULTANT: Replacement o S2,327,450 CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONTRACT VAL S707,700 S695,977 CONSULTANT:	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of too' diameter of (IAKE CITY SM UE: [original) f oxidation ditcl f oxidation ditcl [ CITY OF ORMO UE: [original] (final) [ (original) (final) ] existing chlorir with electrical ]	SGS Contracting SGS Contracting SGS Contracting SGS Contracting COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS CONTACTING COMPLETION	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ( ATE: RACTOR: services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: <b>RACTOR:</b> services, Inc. er for the Instal	DVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond Al Waitt	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: Mittauer & Ass Tim Norman DESCRIPTION: Replacement o S5,977 CONSULTANT: Mead & Hunt S707,700 S685,977 CONSULTANT: Mead & Hunt DESCRIPTION: Replacement o S685,977 CONSULTANT: Mead & Hunt DESCRIPTION: Modification to changes, along	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80 <sup>°</sup> diameter of LAKE CITY SM UE: [original]) (final) colates ] [CITY OF ORMO UE: [original]) (final) [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final] [conginal]) [final]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 SGS CONTRACTING COMPLETION D May 2022 SGS CONTRACTING COMPLETION D May 2022 SGS CONTRACTING COMPLETION D May 2022 SGS CONTRACTING SGS CONTRACTING	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: Services, Inc. RACTOR: Services, Inc. NATE: Services, Inc. MATE: RACTOR: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. Services, Inc. MATE: Services, Inc. MATE: Services, Inc. Services, Inc. MATE: Services, Inc. Services, Inc. Services, Inc. MATE: Services, Inc. Services, Inc.	DVEMENTS	City of Halnes C City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond AI Waitt Increte baffle wa	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Introl strategy
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MILTALE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: MILTALE: CONTRACT VAL S707,700 S695,977 CONSULTANT: Mead & Hunt Brad Blals DESCRIPTION: Modification to changes, along TITLE: CONTRACT VAL		SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D COMPLETION D COMPLETION D COMPLETION D	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: Services, Inc. RACTOR: Services, Inc. NATE: Services, Inc. MATE: RACTOR: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. Services, Inc. MATE: Services, Inc. MATE: Services, Inc. Services, Inc. MATE: Services, Inc. Services, Inc. Services, Inc. MATE: Services, Inc. Services, Inc.	DVEMENTS	City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon csal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond AI Waltt Cody Prigeon SERVICE:	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons trol strategy SUPERINTENDENT?
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: Replacement o S2,327,450 CONSULTANT: Replacement o TITLE: CONTRACT VAL S707,700 S659,377 CONSULTANT: Mead & Hunt Brad Blals DESCRIPTION: Medification to changes, along TITLE: CONTRACT VAL S641,700	f two (2) new di f two (2) new di (ferent content of two (2) new di (frain)) (final) (	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 SGS CONTRACTING COMPLETION D May 2022 SGS CONTRACTING COMPLETION D May 2022 SGS CONTRACTING COMPLETION D May 2022 SGS CONTRACTING SGS CONTRACTING	Services, Inc. diffications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: Services, Inc. RACTOR: Services, Inc. NATE: Services, Inc. MATE: RACTOR: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. MATE: Services, Inc. Services, Inc. MATE: Services, Inc. MATE: Services, Inc. Services, Inc. MATE: Services, Inc. Services, Inc. Services, Inc. MATE: Services, Inc. Services, Inc.	DVEMENTS	City of Halnes C City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Lake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond AI Waitt Increte baffle wa	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Introl strategy
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: Mittauer & Ass CONTRACT VAL S707,700 S695,977 CONSULTANT: Metal Bials DESCRIPTION: Mead & Hunt Brad Bials DESCRIPTION: Modification to changes, along TITLE: CONTRACT VAL S641,700 S641,700	f two (2) new di f two (2) new di (ferent content of two (2) new di (frain)) (final) (	SGS Contracting SGS Contracting SGS Contracting SGS Contracting July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting A seration equipm DND BEACH WRF COMPLETION D May 2022 GENERAL CONT SGS Contracting DND BEACH WRF COMPLETION D GENERAL CONT SGS Contracting COMPLETION D COMPLETION D	Services, Inc. difications of ex- <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. nent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc. er for the Instal HASE 1 UPGRAE	DVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Jake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond Al Waitt Increte baffle wa SERVICE: Wastewater	ng, electrical an Ina Beach Ina Beach S Beach (FL)	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass TIM Norman DESCRIPTION: Replacement o S695,977 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION: Modification to changes, along TITLE: CONTRACT VAL S641,700 S641,700 CONSULTANT:	f two (2) new di f two (2) new di (ferent content of two (2) new di (frain)) (final) (	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D COMPLETION D	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. ent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc. er for the Instal HASE 1 UPGRAI ATE: RACTOR: Services, Inc.	DVEMENTS	City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Leke City Cody Prigeon SERVICE: Wastewater OWNER: City of Leke City Cody Prigeon SERVICE: Wastewater OWNER: City of Ormond AI Waitt City of Ormond AI Waitt City of Ormond AI Waitt SERVICE: Wastewater OWNER: City of Ormond AI Waitt City of Ormond AI Waitt City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond SERVICE: Wastewater OWNER: City of Ormond City of Ormond Cit	ng, electrical an Ina Beach aeration basins. S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: MIttauer & Ass TIM Norman DESCRIPTION: Replacement o S695,977 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION: Modification to changes, along TITLE: CONTRACT VAL S641,700 S641,700 CONSULTANT:	f two (2) new di f two (2) new di (ferent content of two (2) new di (frain)) (final) (	SGS Contracting SGS Contracting SGS Contracting SGS Contracting July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting A seration equipm DND BEACH WRF COMPLETION D May 2022 GENERAL CONT SGS Contracting DND BEACH WRF COMPLETION D GENERAL CONT SGS Contracting COMPLETION D COMPLETION D	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. ent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc. er for the Instal HASE 1 UPGRAI ATE: RACTOR: Services, Inc.	DVEMENTS	City of Halnes C , large yard pipi SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Jake City Cody Prigeon osal services for MODIFICATION SERVICE: Wastewater OWNER: City of Ormond Al Waitt Increte baffle wa SERVICE: Wastewater	ng, electrical an Ina Beach aeration basins. S Beach (FL)	Kiel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: V/A DESCRIPTION: Replacement o DESCRIPTION: Replacement o S1,471,700 S2,327,450 CONSULTANT: Wiltauer & Ass TIM Norman DESCRIPTION: Replacement o S695,977 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION: Modification to changes, along TITLE: CONTRACT VAL S707,700 S695,977 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION: Modification to changes, along TITLE: CONTRACT VAL S641,700 CONSULTANT: Wright-Pierce	f two (2) new di f two (2) new di (ferent content of two (2) new di (frain)) (final) (	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D COMPLETION D	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. ent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc. er for the Instal HASE 1 UPGRAI ATE: RACTOR: Services, Inc.	DVEMENTS	City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Leke City Cody Prigeon SERVICE: Wastewater OWNER: City of Leke City Cody Prigeon SERVICE: Wastewater OWNER: City of Ormond AI Waitt City of Ormond AI Waitt City of Ormond AI Waitt SERVICE: Wastewater OWNER: City of Ormond AI Waitt City of Ormond AI Waitt City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond SERVICE: Wastewater OWNER: City of Ormond City of Ormond Cit	ng, electrical an Ina Beach aeration basins. S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:
Relss Engineeri DESCRIPTION: Construction of TITLE: CONTRACT VAL S434,700 S434,700 CONSULTANT: N/A DESCRIPTION: Replacement o TITLE: CONTRACT VAL S1,471,700 S2,327,450 CONSULTANT: Replacement o S2,327,450 CONSULTANT: Replacement o TITLE: CONTRACT VAL S707,700 S659,377 CONSULTANT: Mead & Hunt Brad Blals DESCRIPTION: Medification to changes, along TITLE: CONTRACT VAL S641,700	f two (2) new di f two (2) new di FERNANDINA UE: [original) (final) f 80' diameter of LAKE CITY SM UE: [original] (final) [coriginal]	SGS Contracting SGS Contracting BEACH WRF CLAB COMPLETION D July 2022 GENERAL CONT SGS Contracting COMPLETION D May 2022 GENERAL CONT SGS Contracting COMPLETION D COMPLETION D	Services, Inc. difications of ex <b>RIFIER #1 IMPR</b> ATE: RACTOR: Services, Inc. m and weirs/ba <b>REPLACEMENT</b> ATE: RACTOR: Services, Inc. ent. Includes g <b>CHLORINE CON</b> ATE: RACTOR: Services, Inc. er for the Instal HASE 1 UPGRAI ATE: RACTOR: Services, Inc.	DVEMENTS	City of Halnes C SERVICE: Wastewater OWNER: City of Fernand Charles George SERVICE: Wastewater OWNER: City of Leke City Cody Prigeon SERVICE: Wastewater OWNER: City of Leke City Cody Prigeon SERVICE: Wastewater OWNER: City of Ormond AI Waitt City of Ormond AI Waitt City of Ormond AI Waitt SERVICE: Wastewater OWNER: City of Ormond AI Waitt City of Ormond AI Waitt City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond City of Ormond SERVICE: Wastewater OWNER: City of Ormond City of Ormond Cit	ng, electrical an Ina Beach aeration basins. S Beach (FL)	Klel Kruse d controls. SUPERINTENDENT: Tony Colburn PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Tony Colbrun PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:

		OND BEACH WTP		ETANI ENING IN			CUDEDINITENDENT
CONTRACT VAL	UE:	COMPLETION D	ATE:		SERVICE:	B- sound darfs Averagean S-shifts or researce	SUPERINTENDENT:
\$1,048,700		June 2021	Sungaran a such databask diplayed a side		Potable Water		Josh Crowson
\$624,700		CELIGENCE CONT	010505		OMAILED.		DOULOT MANACED
CONSULTANT: VicKim & Creek		GENERAL CONT			OWNER: City of Ormond	Baach (EL)	PROJECT MANAGER: Seth Simmons
cott Spooner		SGS Contracting	s services, inc.		Lynn Carter	Deaul (FL)	Seuraminons
	1				Lynn Carter		and a state of the
DESCRIPTION:	favicting	cludes demeters	a contrifuent	luding mice me	dificativone to a	visting ploing	stems and structural
ullding more	ers includes a	storge dewaterin	and integrate	n work Deduct	ve Change Orde	Issued for ODD	of major equipment.
					I Change Orde	Issued for OUP	or major equipment
TTLE:		AWTP BAR SCREE		NI .	CTOL COT		
CONTRACT VAL		COMPLETION D	DATE:		SERVICE:	47 3 1. Mar. 1. (1. 4 1. 4. 2010 - 1 1 1 1 1 1 1	SUPERINTENDENT:
\$2,588,700		July 2021			Wastewater		Jeff Varano
\$2,741,028				1	CHARLER.		BROURDY LALLA OFF
CONSULTANT:		GENERAL CONT			OWNER:		PROJECT MANAGER:
Brown & Caldy	vell	SGS Contracting	g Services, Inc.		Hillsborough Co		Joby Jett
				IF-II	Jim Huntsberge	r	
DESCRIPTION:		d as labert and a set of the		Falkenburg AW		neo la chudan a	ignificant electrtical and
Replacement o	ntrols upgrades	a relateo equipit	hent, inclusing w	ashers, compac	tors and convey	nice. includes s	ignincant electrical and
TITLE:			AFAITC	1			1
	1	E WTP IMPROVE		1			
CONTRACT VAL	UE:	COMPLETION D	DAIE:		SERVICE:		SUPERINTENDENT:
\$1,387,700		March 2021			Potable Water		Joe Gore
\$1,414,821	(nnal)	CENTRAL COL	DACTOR	,	OWNER:		DROIFCT MANAGER
ONSULTANT:		GENERAL CONT					PROJECT MANAGER:
Wright-Pierce		SGS Contracting	s services, inc.		City of Eustis Daniel Millan		Seth Simmons
Bartt Booz	1			1	Daniel Willian		
a contraction of the state of the state of the	I mante to entert	WITO Inchall	dame altic - of	teting alcuster of at	Lamen trak	truction of non	L prostroand mound
		g WTP, including				duction of new	prestressed ground
the state of the s	And in case of the local division of the loc			the second se	1.005.		1
ITLE:	5	YS AT MT. PLYMO	a second second second second second	APLACEMENT			
CONTRACT VAL		COMPLETION D			SERVICE:		SUPERINTENDENT:
\$1,407,700		November 2020	0		Wastewater		Joe Gore
\$1,337,203	(final)				0140-00		000100000000000000000000000000000000000
CONSULTANT:		GENERAL CONT			OWNER:		PROJECT MANAGER:
(imley-Horn		SGS Contracting	services, inc.		FGUA		Joby Jett
iteve Romano					David Huff		
DESCRIPTION:		1		1	lant Marriela	Made	
			nstruction of ne	w wastewater pl	ant. New plant	is Mack Concret	e pacakge WWTP, Inclu
	s commong to s			1			
		E WRF BAR SCREI		NT			
CONTRACT VAL		COMPLETION D	DATE:		SERVICE:		SUPERINTENDENT:
	(original)	January 2021			Wastewater		Josh Crowson
\$544,700	(final)			1			
CONSULTANT:		GENERAL CONT	to be a maintained out one the films in which		OWNER:		PROJECT MANAGER:
Mead & Hunt		SGS Contracting	s Services, Inc.		City of Port Ora	nge	Seth Simmons
Brad Blais; 386	-761-6810				Steve Parnell		
DESCRIPTION:	Laudatt.	1				and the second	
replacement o	r existing mech	anical bar screen	and access stal	rs. Includes elec	crical and Instru	mentation.	
		1					
TTLE:		ER BEACH WTP E		LDING			
CONTRACT VAL		COMPLETION D	I had all had a little that and the had a work of the second of	and a subject of the same line strange and the second	SERVICE:		SUPERINTENDENT:
	(original)	September 202	0		Water		Troy Haines (Foreman)
\$473,700							
CONSULTANT:		GENERAL CONT			OWNER:		PROJECT MANAGER:
Aead & Hunt		SGS Contracting	Services, Inc.		City of Flagler E	each	Joby Jett
evin Lee; 386				1			
DESCRIPTION:				L			
nstallation of I	new electrical b	uilding, including	new geat, contr	ols, and misc. ya	rd piping.		
	1			1			1
TTLE:		LIA WWTF CLARI		DJECT	1		1
ONTRACT VAL		COMPLETION D			SERVICE:		SUPERINTENDENT!
	(original)	September 202	0		Wastewater		Clifford Hathcox
\$827,600							
ONSULTANT:		GENERAL CONT			OWNER:		PROJECT MANAGER:
Al Consultant	5	SGS Contracting	Services, Inc.		Nassau County		Seth Simmons
ay Ameno							
DESCRIPTION:		1					
omplete reha	pilitation of two	(2) existing clari	ners, including r	new process equi	pment, coating	, and aluminum	walkways.
0.91 P.		3					
TTLE:		OND BEACH WW	and the second se	ATERING UPGR		IN BASIN IM	
ONTRACT VAL		COMPLETION D	DATE:		SERVICE:		SUPERINTENDENT
\$1,629,700		June 2020			Wastewater		Josh Crowson
		000000000000000000000000000000000000000		1	CHANTER		PROJECT LINE
\$1,629,700		GENERAL CONT			OWNER:	Decel	PROJECT MANAGER:
ONSULTANT:		SGS Contracting	g Services, Inc.		City of Ormond	Beach	Seth Simmons
CONSULTANT: Mead & Hunt	1	1	1		Lynn Carter		
CONSULTANT: Mead & Hunt Brad Blais; 386						hanna hard T	112-112
CONSULTANT: Mead & Hunt Brad Blais; 386 DESCRIPTION:	1			ford 1		TOTO INCLUDE	montificantiane to ovieting
CONSULTANT: Mead & Hunt Brad Blais; 386 DESCRIPTION: Replacement of	f 2 existing cen	trifuges, sludge g	rinders, polyme	r feed equipmen	t and related sys	units, moloues	nouncations to existing
ONSULTANT: Mead & Hunt Brad Blais; 386 DESCRIPTION: Replacement of Re-aertion bas	i of 2 existing cen ins, including m	ajor bypass and d	liffuser Installati	r feed equipmen	t and related sys of new aluminum	n walkways.	
CONSULTANT: Mead & Hunt Brad Blais; 386 DESCRIPTION: Replacement of Re-aertion bas TTLE:	i of 2 existing cen Ins, including m (MARION COU	ajor bypass and d	liffuser installati MS WTP WELL	r feed equipmen ion. Installation o i	of new aluminun	n walkways.	1
CONSULTANT: Mead & Hunt Brad Blais; 386 DESCRIPTION: Replacement of Re-aertion bas TITLE: CONTRACT VAL	i f 2 existing cen ins, including m ( <b>MARION COU</b> LUE:	ajor bypass and d NTY ASHLEY FAR COMPLETION D	liffuser installati MS WTP WELL	r feed equipmen on. Installation o j	of new aluminun	n walkways,	SUPERINTENDENT
ONSULTANT: Mead & Hunt and Blais; 386 DESCRIPTION: Replacement of Re-aertion bas TITLE: CONTRACT VAI \$449,700	i f 2 existing cen ins, including m ( MARION COU LUE: i (original)	ajor bypass and d	liffuser installati MS WTP WELL	r feed equipmen ion. Installation o i i	of new aluminun	n walkways,	1
CONSULTANT: Mead & Hunt Brad Blais; 386 DESCRIPTION: Replacement C Re-aertion bas ITTLE: CONTRACT VAI \$449,700 \$449,700	i f 2 existing cen ins, including m ( MARION COU LUE: i (original)	ajor bypass and d NTY ASHLEY FAR COMPLETION D July 2020	liffuser installati MS WTP WELL DATE:	r feed equipmen on. Installation o I	of new aluminun SERVICE: Water	n walkways.	SUPERINTENDENT Jeff Varano
ONSULTANT: Mead & Hunt Irad Blais; 386 DESCRIPTION: Replacement of Re-aertion bas TITLE: ONTRACT VAI \$449,700 \$449,700 ONSULTANT:	i f 2 existing cen ins, including m ( MARION COU LUE: i (original)	ajor bypass and d NTY ASHLEY FAR COMPLETION D July 2020 GENERAL CONT	Ilifiuser Installati MS WTP WELL DATE: CACTOR:	r feed equipmen on. Installation o [ ]	of new aluminun SERVICE: Water OWNER:	n walkways.	SUPERINTENDENTI Jeff Varano PROJECT MANAGER:
CONSULTANT: Mead & Hunt 3rad Blais, 386 DESCRIPTION: Replacement of Re-aertion bass TITLE: CONTRACT VAI \$449,700 S449,700 CONSULTANT: Kimley Horn	i f 2 existing cen ins, including m ( MARION COU LUE: i (original)	ajor bypass and d NTY ASHLEY FAR COMPLETION D July 2020	Ilifiuser Installati MS WTP WELL DATE: CACTOR:	r feed equipmen on. Installation o I	of new aluminun SERVICE: Water OWNER: Marion County	n walkways.	SUPERINTENDENT Jeff Varano
CONSULTANT: Viead & Hunt Brad Blais; 386 DESCRIPTION: Replacement of Re-aertion bas ITILE: CONTRACT VAI \$449,700 \$449,700 CONSULTANT:	i f 2 existing cen ins, including m ( MARION COU LUE: i (original)	ajor bypass and d NTY ASHLEY FAR COMPLETION D July 2020 GENERAL CONT	Ilifiuser Installati MS WTP WELL DATE: CACTOR:	r feed equipmen on. Installation o I	of new aluminun SERVICE: Water OWNER:	n walkways.	SUPERINTENDENTI Jeff Varano PROJECT MANAGER:

	1						
ITLE:	1	NTY OAK RUN W					
ONTRACT VA		COMPLETION D	ATE:		SERVICE:		SUPERINTENDENT:
\$1,286,700	(original)	May 2020			Wastewater		Jason Kirouac
\$1,256,366		CENERAL CONT	DACTOD.		OWNER:		DOOLECT MANAGED.
ONSULTANT:		GENERAL CONT SGS Contracting			Marlon County		PROJECT MANAGER: Seth Simmons
huck Pigeon		SGS Contracting	Services, Inc.		Jeff Lanphere		Seth Simmons
DESCRIPTION:					Jen Lanphere		
		Sustan includin	a bacin and bas	dworks muere A	leo Includes ma	or coating reha	b, structural metals,
	cal and Instrume		B Dasili and lice	uworks covers, A	130 Includes the	ion cooring rena	u, so uctural metals,
TTLE:		M BISULFITE EX		C DRAINAGE IN	DROVERAENTE		
ONTRACT VA		and the second se	and an other states		SERVICE:		CUDE DIALE FLIDENCE
	the state of the s	COMPLETION D	AIE:		Wastewater	a adapti wara daa a pota kasaa	SUPERINTENDENT:
	(original)	April 2020			wastewater		Cimord Hathcox
\$370,097 CONSULTANT:		GENERAL CONT	PACTOR		OWNER:		PROJECT MANAGER:
Cimley Horn		Wharton-Smith				onal utilities (G	
anney norn		Carlin Dunlap,			Gaillesville heg	unal utilities (u)	Setti Simmona
ESCRIPTION:	1	Carini Duniap, 3	21-310-7570				
		Inditto pertona la		mpe tank nine	netame and mis	c drainage imm	ovements around the
Ite Also Inch	ides chlorine con	tact chamber ev	ansion and new	v bandrall on ent	ire perimeter of	structure.	Contractico around the
TLE:		WATER SYSTEM				all dottore.	1
	1	and the second se					SUPERINTENDENT:
CONTRACT VA		COMPLETION D May 2020	A/E:		SERVICE: Water		JOE GORE
\$2,740,000		IVIAY 2020			water		106 0018
ending CONSULTANT:	(final)	GENERAL CONT	PACTOR-		OWNER:		PROJECT MANAGER:
Aittauer & Ass					Zellwood Water	liner in-	Joby Jett
	; 904-278-0030	SGS Contractin	services, Inc.		Leiiwood wate	users, Inc.	JOBY JELL
DESCRIPTION:							
Ingradar and	expansion to out	cting water tra	mont plants from	the Zellwood Me	ter lisers Incha	ing construction	n of new administratic
	expansion to exi ge tanks, genera				ter osers, melu	ing constructio	(
the second se		NVEYOR SYSTEM		LIGHTT CILLORD	OPINICE CHORE	8. STONE OR	MINTER
TTLE:						& STONECRES	and the second sec
CONTRACT VA	LUE:	COMPLETION	ATE:		SERVICE:		SUPERINTENDENT:
\$419,700	(original)	March 2020			Wastewater		Jason Kirouac
\$419,700					ON MILES		DEDUCAT MANA OFF
CONSULTANT:		GENERAL CONT			OWNER:	L.,	PROJECT MANAGER:
	rts & Associates	SGS Contractin	Services, Inc.		Marion County		Joby Jett
Chuck Pigeon					Jeff Lanphere		
DESCRIPTION:		1		11	-74		
nstallation of	biosolids convey	ors at 3 facilities	for use with mo	blie centrituge u	nit.		
	1	1					
TTLE:	and the second s	NTY SR16 WWT		VEMENTS			
CONTRACT VA		COMPLETION D			SERVICE:		SUPERINTENDENT:
	(original)	November 201	9		Wastewater		Clifford Hathcox
\$775,556							
CONSULTANT:		GENERAL CONT			OWNER:		PROJECT MANAGER:
Constantine Er		SGS Contractin	Services, Inc.		St Johns Count		Seth Simmons
Dave Rasmuss		1			Teri Pinson; 904	1-209-2504	
DESCRIPTION:							
Construction of	of new cloth med	lia filter system, I	nduding underg	round piping, el	ectrical, and cor	trois.	
	1	1					1
TITLE:		NOOD WWTF PL		ATS ADDITION			
CONTRACT VA		COMPLETION D			SERVICE:		SUPERINTENDENT
\$938,700	(original)	November 201	9		Wastewater		Joe Gore
\$938,700							
CONSULTANT:		GENERAL CONT			OWNER:		PROJECT MANAGER:
sector and all the particular interaction	1	SGS Contractin	Fandens Inc				Seth Simmons
		· · · ································	s services, inc.		City of Wildwo	DC	Seursimmons
(Imley Horn Frey Cleyton; 5			s Services, inc.		City of Wildwo		Sectioninons
rey Cleyton; S		· · · · · · · · · · · · · · · · · · ·			City of Wildwo		Seur Siminons
rey Cleyton; EDESCRIPTION:		· · · · · · · · · · · · · · · · · · ·		tor ATS.	City of Wildwo		
rey Cleyton; EDESCRIPTION: Installation of	new plant contro	ols, electrical bui	ding and genera		المربع من المربع ال المربع المربع		Sen Similoris
Trey Cleyton; E DESCRIPTION: Installation of TITLE:	new plant contro	ols, electrical bui I I DNA BEACH BREF	ding and genera		CT CLARIFIERS 1		
Trey Cleyton; EDESCRIPTION: Installation of TITLE: CONTRACT VA	I new plant contro I I CITY OF DAYTO LUE:	ols, electrical bui NA BEACH BREI COMPLETION D	ding and genera INAN WTP LIME DATE:		CT CLARIFIERS 1 SERVICE:		SUPERINTENDENT
rey Cleyton; 3 DESCRIPTION: Installation of TTLE: CONTRACT VA \$788,000	I new plant contro I CITY OF DAYTO LUE: D (original)	ols, electrical bui I I DNA BEACH BREF	ding and genera INAN WTP LIME DATE:		CT CLARIFIERS 1		
Trey Cleyton; 3 DESCRIPTION: Installation of TITLE: CONTRACT VA \$788,000 \$788,000	new plant contro CITY OF DAYTO LUE: (criginal) (criginal)	DNA BEACH BREI COMPLETION D NOVEMBER 201	ding and genera NNAN WTP LIME NATE: 9		CT CLARIFIERS 1 SERVICE: Water		SUPERINTENDENTS Jason Kirouac
rey Cleyton; 3 DESCRIPTION: Installation of TILE: CONTRACT VA \$788,000 \$788,000 CONSULTANT:	new plant contro CITY OF DAYTO LUE: (criginal) (criginal)	I DNA BEACH BREIT COMPLETION D November 201 GENERAL CON	ding and genera NAN WTP LIME DATE: 9 RACTOR:		CT CLARIFIERS 1 SERVICE: Water OWNER:	-3 REHAB	SUPERINTENDENTS Jason Kirouac PROJECT MANAGÉR:
rey Cleyton; 3 DESCRIPTION: Installation of TILE: CONTRACT VA \$788,000 \$788,000 CONSULTANT:	new plant contro CITY OF DAYTO LUE: (criginal) (criginal)	Anticipal and a second a	ding and genera INAN WTP LIME DATE: P RACTOR: 3 Services, inc.		CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona	-3 REHAB	SUPERINTENDENTS Jason Kirouac
Trey Cleyton; E DESCRIPTION: Installation of TITLE: DONTRACT VA \$788,000 \$788,000 DONSULTANT: U/A	I new plant control CITY OF DAYTO LUE: D( (original) Di (final) I	Anticipal and a second a	ding and genera INAN WTP LIME DATE: P RACTOR: 3 Services, inc.		CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona	-3 REHAB	SUPERINTENDENTS Jason Kirouac PROJECT MANAGÉR:
Trey Cleyton; E DESCRIPTION: Installation of TITLE: DONTRACT VA \$788,000 \$788,000 \$788,000 DINSULTANT: U/A DESCRIPTION:	I new plant contro I CITY OF DAYTO LUE: Di (final)	ols, electrical bui DNA BEACH BREF COMPLETION D November 201 GENERAL CON SGS Contractin Working under	ding and genera INAN WTP LIME IATE: 9 RACTOR: gServices, inc. a direct PO fron	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C	-3 REHAB Beach	SUPERINTENDENT; Jason Kirouac PROJECT MANAGER: Seth Simmons
rey Cleyton; E DESCRIPTION: Installation of TITLE: DONTRACT VA \$788,000 \$788,000 \$788,000 S788,000 DONSULTANT: I/A DESCRIPTION: tehebilitation	I new plant contro I CITY OF DAYTO LUE: Di (final) I final) I of three (3) lime	ols, electrical bui DNA BEACH BREF COMPLETION D November 201 GENERAL CON SGS Contractin Working under	ding and genera INAN WTP LIME IATE: 9 RACTOR: gServices, inc. a direct PO fron	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C	-3 REHAB Beach	SUPERINTENDENTS Jason Kirouac PROJECT MANAGÉR:
rey Cleyton; E SESCRIPTION; Installation of TITLE: DONTRACT VA \$788,000 \$788,000 DONSULTANT; I/A DESCRIPTION; tehabilitation tructural repr	 new plant contro   CITY OF DAYTO LUE: ) (original) ) (final)     of three (3) lime airs.	NA BEACH BREI COMPLETION D November 201 GENERAL CON SGS Contractin Working under solids, contact o	ding and genera INAN WTP LIME NATE: 9 RACTOR: g Services, Inc. a direct PO from arifiers, consist	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C	-3 REHAB Beach	SUPERINTENDENT; Jason Kirouac PROJECT MANAGER: Seth Simmons
rey Cleyton; E DESCRIPTION; Installation of TITLE: DONTRACT VA \$788,000 \$788,000 DONSULTANT: I/A DESCRIPTION: tehabilitation trructural repri TITLE:	 new plant contro   (CITY OF DAYIC LUE: ) (original) ) (final) ) (final) ) of three (3) lime airs.   ST JOHNS RIVI	NA BEACH BREI COMPLETION D November 201 GENERAL CON SGS Contractin Working under solids, contact c R INTAKE & FILT	ding and genera INAN WTP LIME NATE: 9 RACTOR: 5 Services, inc. a direct PO fron arifiers, consist RATION	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high	-3 REHAB Beach	SUPERINTENDENTJ Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed
Trey Cleyton; E DESCRIPTION: Installation of TITLE: CONTRACT VA \$788,000 \$700,0000 \$700,000 \$700,000 \$700,000 \$700,000 \$	 new plant contro   (CITY OF DAYTO LUE: ) (original) ) (final) ] Of (final) ] of three (3) lime airs.   ST JOHNS RIVI LUE:	International Control of the control	ding and genera INAN WTP LIME NATE: 9 RACTOR: 5 Services, inc. a direct PO fron arifiers, consist RATION	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWINER: City of Daytona C Casting and high SERVICE:	-3 REHAB Beach	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT
Trey Cleyton; E DESCRIPTION: Installation of TITLE: CONTRACT VA \$788,000 \$700,0000 \$700,000 \$700,000 \$700,000 \$700,000 \$	 new plant contro   (CITY OF DAYIC LUE: ) (original) ) (final) ) (final) ) of three (3) lime airs.   ST JOHNS RIVI	NA BEACH BREI COMPLETION D November 201 GENERAL CON SGS Contractin Working under solids, contact c R INTAKE & FILT	ding and genera INAN WTP LIME NATE: 9 RACTOR: 5 Services, inc. a direct PO fron arifiers, consist RATION	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high	-3 REHAB Beach	SUPERINTENDENTJ Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed
Trey Cleyton; E DESCRIPTION: Installation of TITLE: DONTRACT VA S788,000 S788,000 S788,000 DINSULTANT: U/A DESCRIPTION: Tehebilitation itructural repr TITLE: DONTRACT VA S1,748,000 \$857,130	 new plant contro   CITY OF DAYTO LUE: 0 (original) 0 (final) - of three (3) lime airs.   ST JOHNS RIVI LUE: 0 (original) 0 (final)	NA BEACH BREI COMPLETION D November 201 GENERAL CON SGS Contraction Working under solids, contact o R INTAKE & FILT COMPLETION D July 2019	ding and genera INAN WTP LIME NATE: 9 RACTOR: g Services, Inc. a direct PO from arifiers, consist arifiers, consist NATE:	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater	-3 REHAB Beach	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT Josh Crowson
Trey Cleyton; E DESCRIPTION: Installation of ITTLE: DONTRACT VA \$788,000 CONSULTANT: V/A DESCRIPTION: Rehabilitation Structural reprint ITLE: CONTRACT VA \$1,748,000	 new plant contro   CITY OF DAYTO LUE: 0 (original) 0 (final) - of three (3) lime airs.   ST JOHNS RIVI LUE: 0 (original) 0 (final)	ANA BEACH BREI COMPLETION D November 201 GENERAL CON SGS Contractin Working under solids, contact o R INTAKE & FILT COMPLETION D July 2019 GENERAL CON	ding and genera INAN WTP LIME DATE: 9 RACTOR: 5 Services, Inc. a direct PO from arifiers, consist RATION DATE: RACTOR:	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER:	-3 REHAB Beach	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT
Trey Cleyton; E DESCRIPTION; Installation of TITLE: DONTRACT VA S788,000 DONSULTANT; V/A DESCRIPTION; tehebilitation Structural repi TITLE: DONTRACT VA \$1,748,000 \$857,133 CONSULTANT;	I new plant contro I CITY OF DAYTC LUE: D (original) D (final) O (final) O of three (3) lime airs. ST JOHNS RIVI LUE: D (original) D (final) I (final)	NA BEACH BREI COMPLETION D November 201 GENERAL CON SGS Contraction Working under solids, contact o R INTAKE & FILT COMPLETION D July 2019	ding and genera INAN WTP LIME DATE: 9 RACTOR: 5 Services, Inc. a direct PO from arifiers, consist RATION DATE: RACTOR:	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater	-3 REHAB Beach	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT Josh Crowson
Trey Cleyton; E DESCRIPTION: Installation of ITTLE: DONTRACT VA \$788,000 S788,000 S788,000 S788,000 S788,000 S788,000 S788,000 S788,000 S0NSULTANT: V/A DESCRIPTION: Stortact VA S1,748,000 \$857,130 CONSULTANT: CONSULTANT: Mead & Hunt Brad Blais; 380		ANA BEACH BREI COMPLETION D November 201 GENERAL CON SGS Contractin Working under solids, contact o R INTAKE & FILT COMPLETION D July 2019 GENERAL CON	ding and genera INAN WTP LIME DATE: 9 RACTOR: 5 Services, Inc. a direct PO from arifiers, consist RATION DATE: RACTOR:	SOLIDS CONTAG	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER:	-3 REHAB Beach	SUPERINTENDENTJ Jason Kirouac PROJECT MANAGER: Seth Simmons attings and as needed SUPERINTENDENTJ Josh Crowson PROJECT MANAGER:
Trey Cleyton; E DESCRIPTION: Installation of TITLE: DONTRACT VA S788,000 S788,000 S788,000 DINSULTANT: U/A DESCRIPTION: TITLE: DONTRACT VA S1,748,000 \$857,130 DONSULTANT: Mead & Hunt S1,748,000 \$857,130 DONSULTANT: Mead & Hunt S1,748,000 S857,130 DONSULTANT: Mead & Hunt S1,748,000 S857,130 DONSULTANT: Mead & Hunt S1,748,000 S857,130 DONSULTANT: Mead & Hunt S1,748,000 S857,130 DONSULTANT: Mead & HUNT		International Contraction Cont	ding and genera INAN WTP LIME NATE: 9 RACTOR: g Services, Inc. a direct PO from arifiers, consist arifiers, consist RATION NATE: RACTOR: g Services, Inc.	n Ovivo Water LL	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER: City of DeLand	-3 REHAB Beach performance co	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT Josh Crowson PROJECT MANAGER: Seth Simmons
rey Cleyton; E DESCRIPTION: installation of TITLE: DONTRACT VA \$788,000 \$788,000 ONSULTANT: I/A DESCRIPTION: tructural repi TITLE: CONTRACT VA \$1,748,000 \$857,130 ONSULTANT: Vead & Hunt irrad Blais; 38 DESCRIPTION:		International Contraction Cont	ding and genera INAN WTP LIME NATE: 9 RACTOR: g Services, Inc. a direct PO from arifiers, consist arifiers, consist RATION NATE: RACTOR: g Services, Inc.	n Ovivo Water LL	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER: City of DeLand	-3 REHAB Beach performance co	SUPERINTENDENTJ Jason Kirouac PROJECT MANAGER: Seth Simmons attings and as needed SUPERINTENDENTJ Josh Crowson PROJECT MANAGER:
rey Cleyton; E ESCRIPTION; ISESCRIPTION; ISESTING ITLE: ONTRACT VA \$788,000 \$788,000 ONSULTANT; I/A DESCRIPTION; dehabilitation tructural rep; ITLE: ONTRACT VA \$1,748,000 \$857,133 ONSULTANT; dead & Hunt irrad Blais; 380 ESCRIPTION; D		COMPLETION D GENERAL CON SGS Contractin Working under Solids, contact of Internet Solids, contact of SGS Contractin UNITAKE & FILT COMPLETION D July 2019 GENERAL CON SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin	ding and genera INAN WTP LIMI IATE: 9 RACTOR: g Services, Inc. a direct PO fron lariffers, consist RATION IATE: RACTOR: g Services, Inc. n of new AquaD	SOLIDS CONTAGE     SOLIDS CONTAGE     Ovivo Water LL     ng of full sandbl     img of	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER: City of DeLand tem, Also Includ	-3 REHAB Beach performance co	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT Josh Crowson PROJECT MANAGER: Seth Simmons
rey Cleyton; E DESCRIPTION; Installation of TITLE: CONTRACT VA \$788,000 (3788,000 (3788,000) (3788,		COMPLETION D GENERAL CON SGS Contractin Working under Solids, contact of Internet Solids, contact of COMPLETION D July 2019 GENERAL CON SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin	ding and genera INAN WTP LIMI IATE: 9 RACTOR: g Services, Inc. a direct PO fron lariffers, consist RATION IATE: RACTOR: g Services, Inc. n of new AquaD	SOLIDS CONTAGE     SOLIDS CONTAGE     Ovivo Water LL     ng of full sandbl     img of	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER: City of DeLand tem, Also Includ	-3 REHAB Beach performance co	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT Josh Crowson PROJECT MANAGER: Seth Simmons
rey Cleyton; E DESCRIPTION: INTRACT VA S788,000 ONSULTANT: VA DESCRIPTION: CONSULTANT: VA DESCRIPTION: CONSULTANT: VA DESCRIPTION: CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: CONSULTANT: DESCRIPTION		COMPLETION D GENERAL CON SGS Contractin Working under Solids, contact of SGS Contractin Working under Solids, contact of COMPLETION D July 2019 GENERAL CON SGS Contractin SGS Contractin	ding and genera INAN WTP LIMI IATE: 9 RACTOR: g Services, Inc. a direct PO fron arifiers, consist RATION Iarifiers, consist RATION IATE: RACTOR: g Services, Inc. n of new AquaD WTP HIGH SERV	SOLIDS CONTAGE     SOLIDS CONTAGE     Ovivo Water LL     ng of full sandbl     img of	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER: City of DeLand ctem. Also Include ACEMENT	-3 REHAB Beach performance co	SUPERINTENDENT; Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT; Josh Crowson PROJECT MANAGER: Seth Simmons
rey Cleyton; E DESCRIPTION; installation of TITLE: DONTRACT VA \$788,000 \$788,000 ONSULTANT: I/A DESCRIPTION; tehabilitation tructural repi TITLE: DONTRACT VA \$1,748,000 \$857,130 Sastrictural repi TITLE: DONTRACT VA Sastrictural repi TITLE: DONTRACT VA		COMPLETION D GENERAL CON SGS Contractin Working under Solids, contact of Internet Solids, contact of COMPLETION D July 2019 GENERAL CON SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin SGS Contractin	ding and genera INAN WTP LIMI IATE: 9 RACTOR: g Services, Inc. a direct PO fron arifiers, consist RATION Iarifiers, consist RATION IATE: RACTOR: g Services, Inc. n of new AquaD WTP HIGH SERV	SOLIDS CONTAGE     SOLIDS CONTAGE     Ovivo Water LL     ng of full sandbl     img of	CT CLARIFIERS 1 SERVICE: Water OWNER: City of Daytona C asting and high SERVICE: Wastewater OWNER: City of DeLand tem, Also Includ	-3 REHAB Beach performance co	SUPERINTENDENT Jason Kirouac PROJECT MANAGER: Seth Simmons atings and as needed SUPERINTENDENT Josh Crowson PROJECT MANAGER: Seth Simmons

(imley-Horn	*	GENERAL CON		and the second second	WNER:		PROJECT MANAGER:
		SGS Contractin	g Services, Inc.		ty of Casselbe		Seth Simmons
ESCRIPTION:				la	ra Lamoureux	; 407-262-7725	
		Antice pumps of	ectrical, and contro	le l			
epiacement	extacting men a	I I I I I I I I I I I I I I I I I I I	ectrical, and contro			114 11. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1.	
TTLE:	CITY OF DUNE	DIN AWAT P DENI	TRIFICATION FILTER	REHAR	1	1	
CONTRACT VA		COMPLETION			RVICE:		SUPERINTENDENT:
	(original)	May 2019			astewater	and an and a local in the pairs, where they are	Jeff Varano
\$697,400		11147 8020	1			W	
CONSULTANT:		GENERAL CONT	TRACTOR:	01	WNER: 1		PROJECT MANAGER:
King Engineeri	ng	SGS Contractin	gServices, Inc.	CI	ty of Dunedin		Seth Simmons
Loc Truong; 81							
DESCRIPTION:			1	l			
				ontrol valves (20	total), Includi	ng the Installation	on of eight (8) line sto
			ge from 20" to 10"		1		
TITLE:	1	TATION WWTP F		1			
CONTRACT VA		COMPLETION D	DATE:		RVICE:		SUPERINTENDENT:
	(original)	May 2019		W	astewater		Josh Crowson
\$906,000 CONSULTANT:		CENERAL CONIS	DACTOR		40100		DOULCT MANAGED
Mead & Hunt		GENERAL CONT			WNER:		PROJECT MANAGER: Seth Simmons
Brad Blals; 386		SGS Contractin	g Services, Inc.	VC	Jusia County		Seth Simmons
DESCRIPTION:			1		1		
		le package waste	ewater treatment n	lants to include	ienificant str	ictural repairs	piping replacements,
			placement, new R/				sping replacements,
TITLE:		WTP BIOSOLIDS		1			
CONTRACT VA		COMPLETION			RMCE:		SUPERINTENDENT:
	(original)	April 2019			astewater		Clifford Hathcox
\$735,000			1				Sector Control Cont
CONSULTANT:		GENERAL CONT	RACTOR:	0	WNER:		PROJECT MANAGER:
Mills Engineer		SGS Contractin			ty of Chiefland	and us being a deriver of the set	Seth Simmons
	ell; 352-486-287				1		
DESCRIPTION:	1	I					and the second
Construction o	f new CIP digest	er, plus accessor	y pumps and jet ae	ration system.			
		[		1		1	
TITLE:	1	NWTP & RECRE/	ATION IMPROVEME	INTS			
CONTRACT VA		COMPLETION E	DATE: [		RVICE:		SUPERINTENDENT:
	(original)	April 2019		W	astewater	Standard and a state of a state o	Jeff Varano
\$325,350			1				
CONSULTANT:		GENERAL CONT			WNER:		PROJECT MANAGER:
ATM		SGS Contractin	g services, Inc.	To	wn of Lake Bu	tier	Seth Simmons
DECODIO TIONI					1		
DESCRIPTION:		1				1	
Replacement of	ir misc. equipme	int and the waste	ewater plant, includ	ing pumps, blow	ers and aerat	ion piping system	ms. Also includes
Installation of			DIOCOLIDE IMAD				
TITLE:	UNIVERSITY OF	F FLORIDA WWT	P BIOSOLIDS IMPR		Philos.		
TITLE: CONTRACT VA	UNIVERSITY O	COMPLETION		SE	RVICE:		SUPERINTENDENT:
TITLE: CONTRACT VA \$1,006,585	UNIVERSITY OI	F FLORIDA WWT		SE	RVICE:	enni e ma Norra Antonia (Serifica - B. Vara) Venter e ma Norra (Serifica - B. Vara)	SUPERINTENDENT: Jeff Varano
TITLE: CONTRACT VA \$1,006,585 \$1,025,526	UNIVERSITY OF UE: (original) (final)	COMPLETION D May 2019	DATE:	SE	astewater		Jeff Varano
TITLE: CONTRACT VA \$1,006,585 \$1,025,526 CONSULTANT:	UNIVERSITY OI UE: (original) (final)	FLORIDA WWT COMPLETION I May 2019 GENERAL CON	DATE:	SE W	astewater WNER:		Jeff Varano PROJECT MANAGER:
TITLE: CONTRACT VA \$1,006,585 \$1,025,526 CONSULTANT:	UNIVERSITY OI UE: (original) (final)	COMPLETION D May 2019	DATE:	SE W	astewater		Jeff Varano
TITLE: CONTRACT VA \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye	UNIVERSITY OF UE: (original) (final) ( f	FLORIDA WWT COMPLETION I May 2019 GENERAL CON	DATE:	SE W	astewater WNER:		Jeff Varano PROJECT MANAGER:
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION:	UNIVERSITY OF UE: (original) (final) ( er I	F FLORIDA WWT COMPLETION [ May 2019 GENERAL CON The Brentwood	ATE:		astewater WNER: Ilversity of Fic	rida	Jeff Varano PROJECT MANAGER: Seth Simmons
NTLE: CONTRACT VA \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawy DESCRIPTION: Demolition and	UNIVERSITY OF UE: (original) (final) ( r I I I I I I I I I I I I I I I I I I	F FLORIDA WWT COMPLETION D May 2019 GENERAL COM The Brentwood	DATE:	SE W OV Ur gulpment and re	astewater NNER: NV	rida th one (1) new (	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for
TITLE: CONTRACT VA \$1,006,585 \$1.025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Blosolids thick	UNIVERSITY OF UE: (original) (final) ( r r r r r r r r r r r r r r r r r r	F FLORIDA WWT COMPLETION D May 2019 GENERAL COM The Brentwood The Brentwood thing belt press si tructural concret	DATE:	gulpment and re	astewater NNER: NV	rida th one (1) new (	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for
ITTLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thicke ITTLE:	UNIVERSITY OF UE: (original) (final) ( r r r r r r r r r r r r r r r r r r	F FLORIDA WWT COMPLETION D May 2019 GENERAL COM The Brentwood The Brentwood thing belt press si tructural concret	DATE: IRACTOR: I Company Udge dewatering e te, aluminum struct	gulpment and re tures, and heavy	astewater NNER: NV	rida th one (1) new anical piping	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for
TITLE: CONTRACT VAI \$1,005,585 \$1,025,525 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolifion and Biosolids thick TITLE: CONTRACT VAI	UNIVERSITY OI UE: (original) (final) f removal of exis removal of exis TOWN OF BRA UE:	F FLORIDA WWT COMPLETION ( May 2019 GENERAL CON The Brentwood L tring belt press si tructural concre NFORD WWTP E	DATE: IRACTOR: I Company Udge dewatering e te, aluminum struct	SE Wi Oti guipment and re tures, and heavy TANK	Astewater NNER: Inversity of Flo placement wi process mech	rida th one (1) new anical piping	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for
TITLE: CONTRACT VAI \$1,005,585 \$1,025,525 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolifion and Biosolids thick TITLE: CONTRACT VAI	UNIVERSITY OI UE: (original) (final) ( removal of exis aning, includes s (TOWN OF BRA UE: (original)	F FLORIDA WWT COMPLETION ( May 2019 GENERAL CON The Brentwood L tring belt press si tructural concre NFORD WWTP E	DATE: IRACTOR: I Company Udge dewatering e te, aluminum struct	SE Wi Oti guipment and re tures, and heavy TANK	astewater NNER: Inversity of Fice placement wi protess mech	rida th one (1) new anical piping	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT:
TITLE: CONTRACT VAI \$1,005,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Blosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT:	UNIVERSITY OI UE: [original) [ f r r r r r r r r r r r r r r r r r r	FFLORIDA WWT COMPLETION F May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP F COMPLETION F GENERAL CON	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct EFFLUENT STORAGE DATE:	gulpment and re ures, and heavy TANK	astewater NNER: Inversity of Flo Inversity of Flo Inversi	rida th one (1) new anical piping.	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT:
TITLE: CONTRACT VAI \$1,005,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Blosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT:	UNIVERSITY OI UE: (original) (final) (final) (final) ter removal of exis ening, Includes si (TOWN OF BRA UE: (original) ((final)	FFLORIDA WWT COMPLETION F May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP F COMPLETION F GENERAL CON	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct EFFLUENT STORAGE DATE:	gulpment and reavy TANK SE Po OV To To To	astewater NNER: ilversity of Flo placement w protess med- RMCE: itable Water WNER: wn of Branfor	rida th one (1) new anical piping.	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox
TITLE: CONTRACT VAI \$1,006,585 51,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V	UNIVERSITY OI UE: (original) (final) (final) ( final) I removal of exis ming. Includes s TOWN OF BRA UE: (foriginal) (final) //ater Association	FFLORIDA WWT COMPLETION F May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP F COMPLETION F GENERAL CON	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct EFFLUENT STORAGE DATE:	gulpment and reavy TANK SE Po OV To To To	astewater NNER: Inversity of Flo Inversity of Flo Inversi	rida th one (1) new anical piping.	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Cilfford Hathcox PROJECT MANAGER:
ITTLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thick ITTLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION:	UNIVERSITY OI UE: (original) (final) (final) ( final) ( final) ( final) ( final) ( final) ( final) (final) (fi	F FLORIDA WWT COMPLETION [ May 2019 GENERAL COÑI The Brentwood tructural concre- NFORD WWTP F COMPLETION E GENERAL CONI	DATE: IRACTOR: I Company ludge dewatering e te, aluminum struci IFFLUENT STORAGE DATE: IRACTOR: IRACTOR:	gulpment and re tures, and heavy TANK SE Po OV To Ro	astewater NNER: ilversity of Flo placement wi proess mech RMCE: table Water NNER: wn of Branfor ibble Lee	rida th one (1) new anical piping d	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Cilfford Hathcox PROJECT MANAGER: Seth Simmons
ITLE: CONTRACT VAI \$1,005,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Blosolids thick ITLE: CONTRACT VAI \$667,000 \$67,000 \$67,000 \$607,00	UNIVERSITY OI UE: [original) (final) [ r r r r r r r r r r r r r r r r r r	F FLORIDA WWT COMPLETION F May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP E COMPLETION F GENERAL CON GENERAL CON	DATE: IRACTOR: I Company Ludge de watering e te, aluminum struct EFFLUENT STORAGE DATE: IRACTOR: L storage tank, efflue	gulpment and re uures, and heavy TANK SE Po OV To Ro nt pump station,	astewater NNER: ilversity of Flo placement wi proess mech RMCE: table Water NNER: wn of Branfor ibble Lee	rida th one (1) new anical piping d	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Cilfford Hathcox PROJECT MANAGER:
ITLE: CONTRACT VAI \$1,005,585 \$1,025,525 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolition and Blosolids thick ITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: installation of Structural grou	UNIVERSITY OI UE: [original) (final) f r r r r r r r r r r r r r r r r r r	FFLORIDA WWT COMPLETION E May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP E COMPLETION E GENERAL CON GENERAL CON	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct EFFLUENT STORAGE DATE: IRACTOR: L storage tank, efflue ehab of existing spr	gulpment and re uures, and heavy TANK SE Po OV To Ro nt pump station,	astewater NNER: ilversity of Flo placement wi proess mech RMCE: table Water NNER: wn of Branfor ibble Lee	rida th one (1) new anical piping d	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Cilfford Hathcox PROJECT MANAGER: Seth Simmons
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawyu DESCRIPTION: Benofition an Biosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of Structural ground TITLE:	UNIVERSITY OI UE: [original] (final) [ r r removal of exis ning. Includes s TOWN OF BRA UE: [original] (final) [ atter Association ] atter Association ] hew glass-fused- tring beneath tar [WILDWOOD CI	F FLORIDA WWT COMPLETION E May 2019 GENERAL COÑ The Brentwood ting belt press si tructural concre NFORD WWTP E COMPLETION E GENERAL CON GENERAL CON Store a concrete to-steel ground nk foundation. R R-501 WTP IMPF	DATE: I Company I Company Ludge dewatering e Le, aluminum struct IFFLUENT STORAGE DATE: IRACTOR: Line Storage tank, efflue ehab of existing spr ROVEMENTS	SE Windowski station of the station	astewater NNER: ilversity of Flor placement wi protess med RMCE: itable Water WNER: wn of Branfor bbble Lee misc. pumps	rida th one (1) new anical piping. d d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes
ITTLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thicke ITTLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: installation of Structural grou ITTLE: CONTRACT VAI	UNIVERSITY OI UE: (original) (final) (final) ( final) ( final) ( removal of exis ening, Includes s (TOWN OF BRA UE: (original) (final) (ater Association) (ater Association) (ump beneath tar (ump beneath tar (ump beneath tar) (um	FELORIDA WWT COMPLETION [ May 2019 GENERAL COÑI The Brentwood Internet and the sentwood Internet	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct SEFLUENT STORAGE DATE: IRACTOR: LIRACTO	SE SE SE SE SE SE SE SE SE SE	astewater NNER: ilversity of Fic placement wi protess mech RVICE: table Water WNER: wn of Branfor bble Lee misc. pumps I RVICE:	rida th one (1) new anical piping. d d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT!
ITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thick ITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of Structural grou ITLE: CONTRACT VAI \$382,000	UNIVERSITY OI UE: (original) (final) (final) (final) (final) (final) (original) (original) (final) (ater Association (final) (ater Association (UE: (original) (original) (original) (original)	F FLORIDA WWT COMPLETION E May 2019 GENERAL COÑ The Brentwood ting belt press si tructural concre NFORD WWTP E COMPLETION E GENERAL CON GENERAL CON Store a concrete to-steel ground nk foundation. R R-501 WTP IMPF	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct SEFLUENT STORAGE DATE: IRACTOR: LIRACTO	SE SE SE SE SE SE SE SE SE SE	astewater NNER: ilversity of Flor placement wi protess med RMCE: itable Water WNER: wn of Branfor bbble Lee misc. pumps	rida th one (1) new anical piping. d d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: DESCRIPTION: Biosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural VI DESCRIPTION: Installation of Structural grou TITLE: CONTRACT VAI \$382,000 \$382,000	UNIVERSITY OI UE: [original) [ fran [ rr [ rr [ removal of exis aning, Includes s [ rown of 8RA UE: [original] [ foriginal] [ with wood ci [ with wood ci [ with wood ci [ [ with wood ci [ [ with wood ci [ [ [ with wood ci [ [ [ [ [ [ final]]]] [ [ [ [ [ [ ] [ ] [ ] [ ] [ ] [ ]	FELORIDA WWT COMPLETION E May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP E COMPLETION E COMPLETION E COMPLETION E COMPLETION E February 2019	DATE:	gulpment and re uures, and heavy TANK SE Po OV To Ro nt pump station, ay field.	astewater NNER: iversity of Flo process mech RVCE: table Water NNER: wn of Branfor bble Lee misc. pumps RVICE: ater	rida th one (1) new anical piping d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT: Jeff Varano
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolition and Biosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of DESCRIPTION: Installation of DESCRIPTION: Installation of CONTRACT VAI \$382,000 CONSULTANT:	UNIVERSITY OI UE: [original) [ fran [ rr [ rr [ removal of exis aning, Includes s [ rown of 8RA UE: [original] [ foriginal] [ with wood ci [ with wood ci [ with wood ci [ [ with wood ci [ [ with wood ci [ [ [ with wood ci [ [ [ [ [ [ final]]]] [ [ [ [ [ [ ] [ ] [ ] [ ] [ ] [ ]	FLORIDA WWT COMPLETION [ May 2019 GENERAL CON The Brentwood tructural concre NFORD WWTP F COMPLETION E GENERAL CON Completion R COMPLETION E February 2019 GENERAL CON	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct IFFLUENT STORAGE DATE: IRACTOR: Ludge tank, efflue ehab of existing spr ROVEMENTS DATE: IRACTOR: IRA	SE Windowski station gulpment and re ures, and heavy TANK SE Po OV To Ro Ro Ro Ro SE SE SE Windowski station, ay field, SE OV	astewater WNER: ilversity of Fice placement wi proeess med- intable Water WNER: wn of Branfor bble Lee misc. pumps RVICE: ater WNER: WNER:	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT! Jeff Varano PROJECT MANAGER;
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolition and Biosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: installation of Structural grou- DESCRIPTION: STRUCTURE CONTRACT VAI \$382,000 CONSULTANT: Kimley-Horn	UNIVERSITY OI UE: (original) (final) (final) ( final) ( removal of exis existent ( interval of exis existent ( interval of exis (original) (interval) (int	FELORIDA WWT COMPLETION E May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP E COMPLETION E COMPLETION E COMPLETION E COMPLETION E February 2019	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct IFFLUENT STORAGE DATE: IRACTOR: Ludge tank, efflue ehab of existing spr ROVEMENTS DATE: IRACTOR: IRA	SE Windowski station gulpment and re ures, and heavy TANK SE Po OV To Ro Ro Ro Ro SE SE SE Windowski station, ay field, SE OV	astewater NNER: iversity of Flo process mech RVCE: table Water NNER: wn of Branfor bble Lee misc. pumps RVICE: ater	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT: Jeff Varano
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Blosolids thick TITLE: CONTRACT VAI \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of Structural ground \$100 TRACT VAI \$382,000 \$382,00	UNIVERSITY OI UE: [original) [ifinal) [ifinal] [	FLORIDA WWT COMPLETION [ May 2019 GENERAL CON The Brentwood tructural concre NFORD WWTP F COMPLETION E GENERAL CON Completion R COMPLETION E February 2019 GENERAL CON	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct IFFLUENT STORAGE DATE: IRACTOR: Ludge tank, efflue ehab of existing spr ROVEMENTS DATE: IRACTOR: IRA	SE Windowski station gulpment and re ures, and heavy TANK SE Po OV To Ro Ro Ro Ro SE SE SE Windowski station, ay field, SE OV	astewater WNER: ilversity of Fice placement wi proeess med- intable Water WNER: wn of Branfor bble Lee misc. pumps RVICE: ater WNER: WNER:	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT! Jeff Varano PROJECT MANAGER;
ITLE: CONTRACT VAI \$1,005,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Blosolids thick ITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural VI DESCRIPTION: STUCTURAL FAI \$100 \$	UNIVERSITY OI UE: [original) [ frain] [ r r [ r r [ r r [ ] r r [ ] [ ] ] [ ] ] [ ] ] [ ] ] [ ] ] ] ]	FLORIDA WWT COMPLETION F May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP E COMPLETION F COMPLETION F COMPLETION F February 2019 GENERAL CON SGS Contractin	DATE: I Company I Company I Company I Ludge dewatering e te, aluminum struct EFFLUENT STORAGE DATE: I RACTOR: I Storage tank, efflue ehab of existing spr ROVEMENTS DATE: I FRACTOR: I Sorres, inc. I Services, inc.	SE WW OV OV UI gulpment and re uures, and heavy TANK SE Po OV To Ro Ro Nt pump station, ay field.	astewater ANNER: Iversity of Flo I placement w promess mech RWCE: Itable Water WNER: misc. pumps I RVICE: ater WNER: y of Wildwood	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jeff Varano PROJECT MANAGER; Seth Simmons
ITTLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolition and Biosolids thick ITTLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of DESCRIPTION: Sa82,000 CONSULTANT: Kimley-Horn Trey Clevton: 3 CONSULTANT: Kimley-Horn Trey Clevton: 3 DESCRIPTION: Misc. Improver	UNIVERSITY OI UE: (original) (final) (final) ( final) ( final) ( removal of exis ening. Includes s (TOWN OF BRA UE: (original) (final) (original) (origina	FLORIDA WWT COMPLETION F May 2019 GENERAL CON The Brentwood Ling belt press si tructural concre NFORD WWTP E COMPLETION F COMPLETION F COMPLETION F February 2019 GENERAL CON SGS Contractin	DATE: RACTOR: I Company Ludge dewatering e te, aluminum struct IFFLUENT STORAGE DATE: IRACTOR: Ludge tank, efflue ehab of existing spr ROVEMENTS DATE: IRACTOR: IRA	SE WW OV OV UI gulpment and re uures, and heavy TANK SE Po OV To Ro Ro Nt pump station, ay field.	astewater ANNER: Iversity of Flo I placement w promess mech RWCE: Itable Water WNER: misc. pumps I RVICE: ater WNER: y of Wildwood	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jeff Varano PROJECT MANAGER; Seth Simmons
ITTLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thick ITTLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of Structural grou- DESCRIPTION: \$382,000 CONSULTANT: Kimley-Horn Trey Clevton - 3 DESCRIPTION: Controls Improver Controls Improver	UNIVERSITY OI UE: (original) (final) (	FLORIDA WWT COMPLETION [ May 2019 GENERAL COÑI The Brentwood Internet and the sentwood Internet	DATE: I Company I Co	SE WW Ur gulpment and re tures, and heavy TANK SE Po OV To Ro To Ro Ro To Ro Ro To RO To RO TO TO RO TO TO RO TO TO RO TO RO TO RO TO RO TO TO RO TO TO RO TO RO TO TO RO TO TO TO TO TO TO TO TO TO TO TO TO TO	astewater ANNER: Iversity of Flo I placement w promess mech RWCE: Itable Water WNER: misc. pumps I RVICE: ater WNER: y of Wildwood	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jeff Varano PROJECT MANAGER; Seth Simmons
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thick TITLE: CONTRACT VAI \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of Structural grou TITLE: CONTRACT VAI \$382,000 \$382,000 \$382,000 \$382,000 CONSULTANT: Kimley-Horn Trey Clevton 3 DESCRIPTION: Milec. Improved Controls Improved TITLE:	UNIVERSITY OI UE: (original) (final) (final) (final) (final) (final) (original) (origina	F FLORIDA WWT COMPLETION [ May 2019 GENERAL COÑI The Brentwood tructural concre- NFORD WWTP F COMPLETION I GENERAL CONI GENERAL CONI February 2019 GENERAL CONI SGS Contracting SGS Contracting Installation of n	DATE: I Company I Co	SE WW UT OV UT guipment and re ures, and heavy TANK TANK TANK TANK TANK To Ro OV To Ro OV To Ro OV To Ro OV To Ro OV To Cit UT To Ro OV To Cit To SE SE SE SE SE SE SE SE SE SE SE SE SE	astewater WNER: iversity of Fic process med- interprocess med- in	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Cilfford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENTi Jeff Varano PROJECT MANAGER; Seth Simmons electrical and
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Blosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of \$382,000 \$382,000 \$382,000 \$382,000 \$382,000 \$382,000 \$382,000 \$382,000 \$382,000 \$382,000 CONSULTANT: Kimley-Horn Trey Clevton 3 DESCRIPTION: Misc. Improve Controls Improve Controls Improve	UNIVERSITY OI UE: [original) [(final)] [ or or of comparison of exis of comparison of exis of comparison of exis of comparison of exis comparison [ of comparison [ of comparison of exis comparison [ of comparison of exis comparison [ of comparison of exis	F FLORIDA WWT COMPLETION F May 2019 GENERAL CON The Brentwood tructural concre NFORD WWTP E COMPLETION C GENERAL CON COMPLETION C COMPLETION C GENERAL CON SGS Contractin SGS Contractin SGS Contractin ComPLETION C	DATE: I Company I Co	SE WW OV OV UI gulpment and re ures, and heavy TANK SE Po OV To Ro OV To Ro OV To Ro OV To Ro OV To Co N To Ro OV To SE OV SE SE SE SE SE SE SE SE SE SE	astewater WNER: iversity of Flo process med- ireferent with RVCE: with of Branfor bble Lee misc. pumps RVICE: ater WNER: v of Wildwoo d piping, con-	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT; Jeff Varano PROJECT MANAGER; Seth Simmons , electrical and SUPERINTENDENT;
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolition and Biosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of DESCRIPTION: Installation of DESCRIPTION: MISC. Improver CONSULTANT: Kimley-Horn Trey Clevton: 3 \$382,000 CONSULTANT: Kimley-Horn Trey Clevton: 3 DESCRIPTION: MISC. Improver Controls Impro- TITLE: CONTRACT VAI \$1,487,000	UNIVERSITY OI UE: (original) (final) (	F FLORIDA WWT COMPLETION [ May 2019 GENERAL COÑI The Brentwood tructural concre- NFORD WWTP F COMPLETION I GENERAL CONI GENERAL CONI February 2019 GENERAL CONI SGS Contracting SGS Contracting Installation of n	DATE: I Company I Co	SE WW OV OV UI gulpment and re ures, and heavy TANK SE Po OV To Ro OV To Ro OV To Ro OV To Ro OV To Co N To Ro OV To SE OV SE SE SE SE SE SE SE SE SE SE	astewater WNER: iversity of Fic process med- interprocess med- in	rida th one (1) new anical piping. d and piping, and	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Cilfford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENTi Jeff Varano PROJECT MANAGER; Seth Simmons electrical and
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thick TITLE: CONTRACT VAI \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Structural grou- Structural grou- CONTRACT VAI \$382,000 CONSULTANT: Florida Rural V DESCRIPTION: TITLE: CONTRACT VAI \$382,000 CONSULTANT: Florida Rural V DESCRIPTION: TITLE: CONTRACT VAI \$382,000 CONSULTANT: Florida Rural V Structural grou- CONTRACT VAI \$382,000 CONSULTANT: Florida Rural V Structural grou- Controls Improvei Controls Improve	UNIVERSITY OI UE: (original) (final) (	FLORIDA WWT COMPLETION [ May 2019 GENERAL COÑI The Brentwood Internet and the sentwood Internet	DATE: I Company I Co	SE WW UT OV UT aulpment and re tures, and heavy TANK SE Po OV To Ro OV To Ro OV To Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro OV To Co Ro Co V To Co Co Ro Co V To Co S Co V Co S Co S Co V S Co S Co S C	astewater WNER: ilversity of Flor placement wi protess medi- RMCE: itable Water WNER: wn of Branfor bble Lee misc. pumps RVICE: ater WNER: wn of Branfor bble Lee wn of Branfor Branfo	rida th one (1) new anical piping. d and piping, and d crete structures	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT; Jeff Varano PROJECT MANAGER; Seth Simmons , electrical and SUPERINTENDENT; Joe Gore
ITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolithor and Biosolids thick ITTLE: CONTRACT VAI \$688,676 CONSULTANT: Horida Rural V DESCRIPTION: Installation of Structural ground Structural ground Structural ground Structural ground Structural ground Sa82,000 SA82,000	UNIVERSITY OI UE: [original) [ifinal) [ifinal] [	FLORIDA WWT COMPLETION I May 2019 GENERAL CON The Brentwood tructural concre- NFORD WWTP E COMPLETION I GENERAL CON GENERAL CON GENERAL CON GENERAL CON GENERAL CON Installation of n Installation of n COMPLETION I GENERAL CON GENERAL CON Installation of n COMPLETION I COMPLETION I GENERAL CON	DATE: I Company I Co	SE WW OV OV Ur gulpment and re tures, and heavy TANK TANK TANK TANK To Ro OV To Ro OV To Ro OV To Ro OV To Cit Cit tors, undergrour for Cit SE SE WM	astewater WNER: iversity of Flo iplacement with protess med- interprotection RVCE: table Water WNER: misc. pumps RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: Ater NNER: Interprotection RVICE: Ater NNER: Interprotection RVICE: Ater NNER: Interprotection Inte	rida th one (1) new of anical piping. d and piping, and crete structures.	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT Jeff Varano PROJECT MANAGER; Seth Simmons electrical and SUPERINTENDENT Joe Gore PROJECT MANAGER:
TITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawyy DESCRIPTION: Demolition and Biosolids thick TITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Installation of DESCRIPTION: Installation of DESCRIPTION: MISC. Improver CONSULTANT: Kimley-Horn Trey Clevton: 3 \$382,000 CONSULTANT: Kimley-Horn Trey Clevton: 3 DESCRIPTION: MISC. Improver Controls Impro- TITLE: CONTRACT VAI \$1,487,000	UNIVERSITY OI UE: [original) [ifinal) [ifinal] [	FLORIDA WWT COMPLETION [ May 2019 GENERAL COÑI The Brentwood Internet and the sentwood Internet	DATE: I Company I Co	SE WW OV OV Ur gulpment and re tures, and heavy TANK TANK TANK TANK To Ro OV To Ro OV To Ro OV To Ro OV To Cit Cit tors, undergrour To Cit Cit SE OV Cit Cit OV Cit OV Cit OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To OV OV To SE OV OV To SE OV OV To OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV To SE OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV OV To SE OV OV OV OV OV OV OV OV OV OV OV OV OV	astewater WNER: ilversity of Flor placement wi protess medi- RMCE: itable Water WNER: wn of Branfor bble Lee misc. pumps RVICE: ater WNER: wn of Branfor bble Lee wn of Branfor Branfo	rida th one (1) new of anical piping. d and piping, and crete structures.	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT; Jeff Varano PROJECT MANAGER; Seth Simmons , electrical and SUPERINTENDENT; Joe Gore
ITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolithor and Biosolids thick ITTLE: CONTRACT VAI \$688,676 CONSULTANT: Horida Rural V DESCRIPTION: Installation of Structural ground Structural ground Structural ground Structural ground Structural ground Sa82,000 SA82,000	UNIVERSITY OI UE: (original) (final) (	FLORIDA WWT COMPLETION I May 2019 GENERAL CON The Brentwood tructural concre- NFORD WWTP E COMPLETION I GENERAL CON GENERAL CON GENERAL CON GENERAL CON GENERAL CON Installation of n Installation of n COMPLETION I GENERAL CON GENERAL CON Installation of n COMPLETION I COMPLETION I GENERAL CON	DATE: I Company I Co	SE WW OV OV Ur gulpment and re tures, and heavy TANK TANK TANK TANK To Ro OV To Ro OV To Ro OV To Ro OV To Cit Cit tors, undergrour To Cit Cit SE OV Cit Cit OV Cit OV Cit OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To OV OV To SE OV OV To SE OV OV To OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV To SE OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV To SE OV OV OV To SE OV OV OV OV OV OV OV OV OV OV OV OV OV	astewater WNER: iversity of Flo iplacement with protess med- interprotection RVCE: table Water WNER: misc. pumps RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: ater WNER: interprotection RVICE: Ater NNER: Interprotection RVICE: Ater NNER: Interprotection RVICE: Ater NNER: Interprotection Inte	rida th one (1) new of anical piping. d and piping, and crete structures.	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT Jeff Varano PROJECT MANAGER; Seth Simmons electrical and SUPERINTENDENT Joe Gore PROJECT MANAGER:
ITLE: CONTRACT VAI \$1,006,585 \$1,025,526 CONSULTANT: Hazen & Sawye DESCRIPTION: Demolition and Biosolids thick ITLE: CONTRACT VAI \$667,000 \$688,676 CONSULTANT: Florida Rural V DESCRIPTION: Structural grou- Structural grou- Structural grou- CONSULTANT: CONTRACT VAI \$382,000	UNIVERSITY OI UE: (original) (final) (	FLORIDA WWT COMPLETION I May 2019 GENERAL COÑI The Brentwood I Inte Brentwood I Internation I GENERAL CONI GENERAL CONI GENERAL CONI I February 2019 GENERAL CONI I Installation of m I Ianuary 2019 GENERAL CONI SGS Contractin SGS Contractin SGS Contractin	DATE: I Company I Co	SE WW Ur gulpment and re tures, and heavy TANK SE Po OV To Ro OV OV To Ro OV OV To Ro OV OV To Ro OV OV To Ro OV OV To Ro OV OV To Ro OV OV C To C To C O OV OV OV C To C O OV O O O O O O O O O O O O O O O O	astewater NNER: ilversity of Flo placement wi protess medi- RMCE: itable Water WNER: wn of Branfor bble Lee misc. pumps RVICE: ater WNER: wn of Branfor bble Lee MNER: wn of Branfor bble Lee MNER: wn of Branfor bble Lee RVICE: ater WNER: wn of Branfor	rida th one (1) new anical piping d and piping, and d crete structures	Jeff Varano PROJECT MANAGER: Seth Simmons centrifuge for SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons electrical. Includes SUPERINTENDENT! Jeff Varano PROJECT MANAGER; Seth Simmons , electrical and SUPERINTENDENT! Joe Gore PROJECT MANAGER: Joby Jett

	the second s						
CONTRACT VAL	which have stored and the store ball and a feet on the	COMPLETION D	DATE:		SERVICE:		SUPERINTENDENT:
\$1,613,500		January 2019			Water		Josh Crowson
\$1,613,500					0110150		
CONSULTANT:	and the state of the second seco	GENERAL CONT	A sold fills a sumh of money arms to have a fille		OWNER:	11111111	PROJECT MANAGER:
Mott-McDonal		SGS Contractin	g Services, Inc.		St Johns Count Terl Pinson: 904		Joby Jett
ESCRIPTION:	1				len Pinson; 904	1-209-2004	
and a start the start	Fnew hooster ni	imo station Incl	uding clearing /gr	ubbing cast-in-t	alace GST num	station buildin	g, high service pumps.
Piping, electrica		I Station, IIK	Lung cleaning/gr	upping, cascing	sidee asi, puili	station building	g, mgri service pumps.
and the owner water w	No. of Concession, name of Concession, or other	TTP (MARION CO					1
CONTRACT VAL		COMPLETION D			SERVICE:		CHOCOINTENDENT
			AIE:		Water		SUPERINTENDENT:
\$1,874,970		January 2019			water		Clinord Hathcox
\$1,861,567 CONSULTANT:		GENERAL CONT	DACTOR: 1		OWNER:		PROJECT MANAGER:
Tillman & Asso		SGS Contracting			Marlon County	Litilition	Seth Simmons
IIIIIIIdii ol ASSU	CIGICS	1303 COntractin	g Services, Inc.		Jeff Lanphere	OLIILLIES	Seur Simmons
DESCRIPTION:					ven campnere	1	
		ding proctroses	d storage tank bl	ab service pum	a electrical an	d numes buildin	gs, generator yard plp
	n and electrical.		a storage tank, th	Bu service putti	s, dectrical dia	a pumps buildin	Es, generator varu pip
And in case of the local division of the loc	the second s	the second s	1 IMPROVEMEN	TE I			1
					SERVICE:		SUPERINTENDENT:
CONTRACT VAL		COMPLETION	JAIE:	A A DATE OF THE REAL PROPERTY AND A DATE OF THE A DATE O	Wastewater	-	
\$794,347		May 2018			wastewater		Josh Crowson
\$808,635		OFILERAL BONIS			CHUNIED.		DOOLFOT MANAGED
CONSULTANT:		GENERAL CONT	when I also next your contraction of the later.		OWNER:		PROJECT MANAGER:
Quentin L Ham		SGS Contracting	g Services, Inc.		City of Flagler 8	each	Seth Simmons
Kevin Lee; 386-							
DESCRIPTION:		A MARAGERS & STR	In all will an a fill a		har average	nortini electric	abab Installation of
vilsc. Improven	nents throughou	at wwwiP facility	including chlorin	e contact cham	to existing or it	partial clariner f	ehab, Installation of
			ncluded structure		to existing oxid	a cion citcries.	1
			OR CONTROL RE				
CONTRACT VAL		COMPLETION D		and the second sec	SERVICE:		SUPERINTENDENT:
\$606,500		December 201	7		Wastewater		Josh Crowson
\$606,500			1		0110170		Clifford Hathcox
CONSULTANT:	And a summer of the second second	GENERAL CONT			OWNER:		PROJECT MANAGER:
Black & Veatch		SGS Contractin	g Services, Inc.		Orange County		Seth Simmons
			1		Terra Reffitt; 40	7-947-9802	
DESCRIPTION:					Law Property Spectra State State Spectra Spectra		
					odor control sys	tem, including p	piping, pipe supports,
and the second se			strumentation im				
TITLE:	NASSAU-AMEL	LA WWTF HEAD	WORKS & AERAT			(	1
CONTRACT VAL	UE:	COMPLETION D	DATE:		SERVICE:	1	SUPERINTENDENT:
\$616,212	(original)	November 201	7				let the down
			/		Wastewater		Shawn Heckman
\$891,049	(final)		·				
\$891,049 CONSULTANT:		GENERAL CONT			OWNER:	1	PROJECT MANAGER:
CONSULTANT: GAI Consultant	s	GENERAL CON SGS Contractin	TRACTOR:		OWNER: Nassau County		PROJECT MANAGER: Seth Simmons
CONSULTANT:	s		TRACTOR:		OWNER: Nassau County	(FL) y; 904-530-622	PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION:	s 904-363-1110	SGS Contractin	RACTOR: g Services, Inc.		OWNER: Nassau County Becky Hiers-Bra	y; 904-530-622	PROJECT MANAGER: Seth Simmons 5
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION:	s 904-363-1110	SGS Contractin	RACTOR: g Services, Inc.		OWNER: Nassau County Becky Hiers-Bra	y; 904-530-622	PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin	s 904-363-1110 } g rotary drum so }	SGS Contractin	RACTOR: g Services, Inc.	re, and complete	OWNER: Nassau County Becky Hiers-Bra	y; 904-530-622	PROJECT MANAGER: Seth Simmons 5
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin	s 904-363-1110 } g rotary drum so }	SGS Contractin	RACTOR: g Services, Inc.	re, and complete	OWNER: Nasseu County Becky Hiers-Bra e replacement c	y; 904-530-622	PROJECT MANAGER: Seth Simmons 5 ( reration piping and val
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin	s 904-363-1110 g rotary drum so DADE CITY OR	SGS Contractin	RACTOR: g Services, Inc. I support structur	re, and complete	OWNER: Nasseu County Becky Hiers-Bra e replacement c SERVICE:	y; 904-530-622	PROJECT MANAGER: Seth Simmons s teration piping and val
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin	s 904-363-1110 grotary drum so DADE CITY OR UE:	SGS Contractin	RACTOR: g Services, Inc. support structur ATER FACILITY IIV DATE:	re, and complete	OWNER: Nasseu County Becky Hiers-Bra e replacement c	y; 904-530-622	PROJECT MANAGER: Seth Simmons 5 ( reration piping and val
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI	s 904-363-1110 g rotary drum so DADE CITY OR UE: (original)	SGS Contractin creen, associated ANGE VALLEY W COMPLETION D	RACTOR: g Services, Inc. support structur ATER FACILITY IIV DATE:	re, and complete	OWNER: Nasseu County Becky Hiers-Bra e replacement c SERVICE:	y; 904-530-622	PROJECT MANAGER: Seth Simmons 5 eration piping and val { } SUPERINTENDENT:
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236	s 904-363-1110 g rotary drum sc DADE CITY OR. UE: j (original) i (final)	SGS Contractin creen, associated ANGE VALLEY W COMPLETION D	RACTOR: g Services, Inc. I support structur ATER FACILITY IN DATE: 7	e, and complete	OWNER: Nasseu County Becky Hiers-Bra replacement o SERVICE: Water OWNER:	y; 904-530-622             	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAL \$559,000 \$574,236 CONSULTANT:	s 904-363-1110 grotary drum so DADE CITY ORJ UE: (original) (ffinal)	SGS Contractin reen, associated ANGE VALLEY W COMPLETION D November 201	RACTOR: g Services, Inc. l support structur ATER FACILITY IN DATE: 7 CATER FACILITY IN DATE: 7	e, and complete	OWNER: Nasseu County Becky Hiers-Bra e replacement c SERVICE: Water	y; 904-530-622             	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure Stephen Bucwi	s 904-363-1110 J grotary drum sc DADE CITY OR. UE: (driginal) (final) Solutions nkel; 321-622-41	SGS Contractin creen, associated ANGE VALLEY W COMPLETION D November 201 GENERAL CON SGS Contractin	RACTOR: g Services, Inc. l support structur ATER FACILITY IN DATE: 7 CATER FACILITY IN DATE: 7	e, and complete	OWNER: Nasseu County Becky Hiers-Bra replacement o SERVICE: Water OWNER:	y; 904-530-622             	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER:
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure Stephen Bucwi DESCRIPTION:	s 904-363-1110 grotary drum so DADE CITY OR UE: (original) (ffinal) isolutions nice; 321-622-4	SGS Contractin creen, associated ANGE VALLEY W COMPLETION L November 201 GENERAL CON SGS Contractin 646	RACTOR: g Services, Inc. I support structur ATER FACILITY IN DATE: 7 RACTOR: g Services, Inc.	re, and complete	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit	y; 904-530-622   f above-grade a   	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure § Stephen Bucwi DESCRIPTION: Misc, modifical	s g04-363-1110 gotary drum so DADE CITY ORJ (criginal) ((final) iolutions nket; 321-622-4) ions and Improv	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION D November 201 GENERAL CON SGS Contractin 646 J vements to exist	RACTOR: g Services, Inc. I support structur ATER FACILITY IN DATE: 7 RACTOR: g Services, Inc. 1 Ing water supply	re, and complete	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit	y; 904-530-622   f above-grade a   	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 5 Stephen Bucwi DESCRIPTION: Misc. modificat Structurel conc	s 904-363-1110 grotary drum so DADE CITY ORU UE: (original) (final) iolutions nkel; 321-622-4 ions and Improv rete, electrical a	SGS Contractin Freen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 U vernents to exist and I & C modific	RACTOR: g g Services, Inc. g support structur support structur d ATER FACILITY IN DATE: 7 (RACTOR: g g Services, Inc. 1 [ lng water supply ations. 1	re, and complete IPROVEMENTS	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit	y; 904-530-622   f above-grade a   	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER:
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 5 Stephen Bucwi DESCRIPTION: Misc. modificat Structurel conc	s 904-363-1110 grotary drum so DADE CITY ORU UE: (original) (final) iolutions nkel; 321-622-4 ions and Improv rete, electrical a	SGS Contractin Freen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 U vernents to exist and I & C modific	RACTOR: g Services, Inc. I support structur ATER FACILITY IN DATE: 7 RACTOR: g Services, Inc. 1 Ing water supply	re, and complete IPROVEMENTS	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit	y; 904-530-622   f above-grade a   	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 5 Stephen Bucwi DESCRIPTION: Misc. modificat Structurel conc	s 904-363-1110 grotary drum so DADE CITY ORU UE: (original) (final) (final) iolutions nkel; 321-622-4 ions and Impro rete, electrical a (ABURNDALE/F	SGS Contractin Freen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 U vernents to exist and I & C modific	RACTOR: g Services, Inc. i support structur i support structur MATER FACILITY IN JATE: 7 IRACTOR: g Services, Inc. 1 Ing water supply ations. V GST & PUMP ST	re, and complete IPROVEMENTS	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit	y; 904-530-622   f above-grade a   	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 5 Stratucture 5 Stephen Bucwi DESCRIPTION: Misc. modificat Structural conc TITLE: CONTRACT VAI	s 904-363-1110 Jabe CITY OR UE: (original) (final) inke; 321-622-4 bons and improving cons and improving ABURNDALE/F (JE:	SGS Contractin reen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 verments to exist verments to exist polyTECHNIC RV	RACTOR: g Services, Inc. i support structur i support structur MATER FACILITY IN JATE: 7 IRACTOR: g Services, Inc. 1 Ing water supply ations. V GST & PUMP ST	re, and complete IPROVEMENTS	OWNER: Nasseu County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cli g new pumps, ta	yy 904-530-622 I of above-grade a I I I Sy I I I I I I I I I I I I I I I	PROJECT MANAGER: Seth Simmons eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons is, chemical feed syste
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 5 Stratucture 5 Stephen Bucwi DESCRIPTION: Misc. modificat Structural conc TITLE: CONTRACT VAI	s got4-363-1110 gotary drum so DADE CITY OR UE: (original) (ffinal) isolutions nkel; 321-622-40 dons and improv rete, electrical a (ABURNDALE/F UE: (original)	SGS Contractin reen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 vements to exist and 1 & C modific POLYTECHNIC RV [COMPLETION I	RACTOR: g Services, Inc. i support structur i support structur MATER FACILITY IN JATE: 7 IRACTOR: g Services, Inc. 1 Ing water supply ations. V GST & PUMP ST	re, and complete IPROVEMENTS	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli g new pumps, ta SERVICE:	yy 904-530-622 I of above-grade a I I I Sy I I I I I I I I I I I I I I I	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons s, chemical feed syste SUPERINTENDENT:
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure3 CONSULTANT: Misc. modificat Structura1 conc TITLE: CONTRACT VAI \$535,000	s 904-363-1110 grotary drum so pade CITY OR UE: (original) (difial) iolutions nkel; 321-622-4 ions and Impro rete, electrical a (ABURNDALE/F UE: (original) (final)	SGS Contractin reen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin SGS Contractin 646 vements to exist and 1 & C modific POLYTECHNIC RV [COMPLETION I	RACTOR: g Services, Inc. I support structur ATER FACILITY IN DATE: 7 RACTOR: g Services, Inc. 1 g services, Inc. 1 ung water supply ations. V GST & PUMP ST DATE:	re, and complete IPROVEMENTS	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli g new pumps, ta SERVICE:	yy 904-530-622 I of above-grade a I I I Sy I I I I I I I I I I I I I I I	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons is, chemical feed syste SUPERINTENDENT: Josh Crowson
CONSULTANT: GAI Consultant; Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONTRACT VAI \$559,000 \$574,236 CONTRACT VAI DESCRIPTION: Misc. modificat CONTRACT VAI \$535,000 \$535,000 CONSULTANT:	s solutions nkel; 321-622-44 interference (original) interference interference (aburnons nkel; 321-622-44 interference (aburnons (aburnons (aburnons) (original) (final)	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin SGS Contractin SGS Contractin COMPLETION I COMPLETION I JULY 2017	RACTOR: g Services, Inc. I support structur ATER FACILITY IN DATE: 7 RACTOR: g Services, Inc. 1 g services, Inc. 1 ung water supply ations. V GST & PUMP ST DATE:	re, and complete IPROVEMENTS	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cli gnew pumps, ta SERVICE: Reclaimed Wat	y; 904-530-622   	PROJECT MANAGER: Seth Simmons S eration piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons is, chemical feed syste SUPERINTENDENT: Josh Crowson
CONSULTANT: GAI Consultant; Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONTRACT VAI \$559,000 \$574,236 CONTRACT VAI DESCRIPTION: Misc. modificat CONTRACT VAI \$535,000 \$535,000 CONSULTANT:	s solutions nkel; 321-622-44 interference (original) interference interference (aburnons nkel; 321-622-44 interference (aburnons (aburnons (aburnons) (original) (final)	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 OUTECHNIC RW COMPLETION I July 2017 GENERAL CON GENERAL CON Crom Corp	RACTOR: g Services, Inc. I support structur ATER FACILITY IN DATE: 7 RACTOR: g Services, Inc. 1 g services, Inc. 1 ung water supply ations. V GST & PUMP ST DATE:	re, and complete IPROVEMENTS	OWNER: Nassau County Becky Hiers-Bra e replacement c SERVICE: Water OWNER: City of Dade Cli a new pumps, ta SERVICE: Reclaimed Wat OWNER:	y; 904-530-622   	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: SuPERINTENDENT: Josh Crowson PROJECT MANAGER:
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAL \$559,000 \$574,236 CONSULTANT: Infrastructure S Stephen Bucwi DESCRIPTION: Milsc. modifical Structural conc TITLE: CONTSULTANT: CONSULTANT: Chastain-Skillir DESCRIPTION:	s gotary drum so grotary drum so pade CITY OR. UE: (original) (difinal) iolutions nkel; 321-622-4 ions and Impro- rete, electrical a (ABURNDALE/F UE: (original) ((final) l l l	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin SGS Contractin SGS Contractin COMPLETION I JULY 2017 GENERAL CON Com Corp James Wornick	RACTOR: g Services, Inc. i support structur ATER FACILITY IN DATE: 7 (RACTOR: g Services, Inc. L Ing water supply ations. V GST & PUMP ST DATE: 1 TRACTOR: 352-372-3436	re, and complete	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit a new pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburni	y; 904-530-622 f above-grade a booke-grade a vy vy vy ink modification er i tale i	PROJECT MANAGER: Seth SImmons S UPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: SUPERINTENDENT: Josh Crowson
CONSULTANT: GAI Consultant Scott Richards; Scott Richards; DESCRIPTION: Raplace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: DESCRIPTION: Mise, modifical Structural conc Structural conc Structural conc Structural conc Structural conc Structural conc CONTRACT VAI \$535,000 CONSULTANT: Chastain-Skillin DESCRIPTION: Provide all site	s s grotary drum so pade CITY OR DADE CITY OR UE: (original) (final) Solutions nkel; 321-622-41 i Mons and Improving rete, electrical <i>i</i> (ABURNDALE/F UE: (original) (final) L the solutions i the solutions i (final) i work and pipe l	SGS Contractin Generation of the second sec	RACTOR: g Services, Inc. i support structur i support structur MATER FACILITY IN JATE: 7 G Services, Inc. I g Services, Inc. I ing water supply ations. V GST & PUMP ST DATE: TRACTOR: 352-372-3436 i e new 2.0MG tar	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nasseu County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cli g new pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburni Striv of Auburni	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank mod	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: CONTRACT VAI Structure for Structure for Structure consultant Structure consultant CONTRACT VAI \$535,000 CONSULTANT: Chastain-Skillin DESCRIPTION: Provide all site	s s grotary drum so pade CITY OR DADE CITY OR UE: (original) (final) Solutions nkel; 321-622-41 i Mons and Improving rete, electrical <i>i</i> (ABURNDALE/F UE: (original) (final) L the solutions i the solutions i (final) i work and pipe l	SGS Contractin Generation of the second sec	RACTOR: g Services, Inc. i support structur i support structur MATER FACILITY IN JATE: 7 G Services, Inc. I g Services, Inc. I ing water supply ations. V GST & PUMP ST DATE: TRACTOR: 352-372-3436 i e new 2.0MG tar	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nasseu County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cli g new pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburni Striv of Auburni	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank mod	PROJECT MANAGER: Seth SImmons S UPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth SImmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: SUPERINTENDENT: Josh Crowson
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: DESCRIPTION: Misc. modifical Structure of Stephen Bucwi DESCRIPTION: Misc. modifical Structure of Structure of Struct	s grotary drum so grotary drum so DADE CITY OR. UE: (original) (final) Solutions nkel; 321-622-41 i cons and Improv rete, electrical (ABURNDALE/F UE: (original) (final) L usork and pipe i work and pipe i with misc. Impro	SGS Contractin Generation of the second sec	RACTOR: g Services, Inc. i support structur i support structur ( ATER FACILITY IN AATE: 7 ( TRACTOR: g Services, Inc. ( Ing water supply ations. V GST & PUMP SI DATE: ; 352-372-3436 ( e new 2.0MG tar trical and 1 & C sy	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nasseu County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cli g new pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburni Striv of Auburni	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank mod	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure Stephen Bucwi DESCRIPTION: Misc. modificat Structural conc Structural conc Structural conc CONSULTANT: CONTRACT VAI \$535,000 CONSULTANT: Chastain-Skillir DESCRIPTION: DESCRIPTION: Provide all ste Pump station, v TITLE:	s s optimized for the second	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGA GENERAL CON COMPLETION I JUIV 2017 GENERAL CON COMPLETION I JUIV 2017 GENERAL CON COMPLETION I JUIV 2017 GENERAL CON COMPLETION I JUIV 2017 GENERAL CON COMPLETION I JUIV 2017 COMPLETION I JUIV 2017 COMPLETION I JUIV 2017 COMPLETION I JUIV 2017 COMPLETION I JUIV 2017 COMPLETION I JUIV 2017 COMPLETION I COMPLETION I COMPLETIO	RACTOR: g Services, Inc. i support structur support structur (ATER FACILITY IN AATE: 7 (Ing water supply ations. V GST & PUMP ST DATE: (Ing water supply ations. V GST & PUMP ST (Ing water supply (Ing wat	facility, including	OWNER: Nasseu County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cli g new pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburni Striv of Auburni	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank mod	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: nfrastructure3 Stephen Bucwi DESCRIPTION: Misc. modificat Structura1 conc TITLE: CONSULTANT: Chastain-Skillin DESCRIPTION: Provide all site Pump station, v TITLE: CONTRACT VAI	s 904-363-1110 grotary drum so pabe CITY OR UE: (original) (ffinal) isolutions nkel; 321-622-40 isolutions nkel; 321-622-40 isolutions nkel; 321-622-40 icons and improvide fors and improvide (final) (original) (original) (original) (original) (final) (isolutions) (isolution	SGS Contractin General associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGS Contractin GGNERAL CON COMPLETION I COMPLETION I GENERAL CON COMPLETION for th vements to elect F CLARIFIER #4 COMPLETION I	RACTOR: g Services, Inc. i support structur support structur (ATER FACILITY IN AATE: 7 (Ing water supply ations. V GST & PUMP ST DATE: (Ing water supply ations. V GST & PUMP ST (Ing water supply (Ing wat	facility, including	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli gnew pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburns OWNER: City of Auburns	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank mod	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: nfrastructure3 Stephen Bucwi DESCRIPTION: Misc. modificat Structura1 conc TITLE: CONSULTANT: Chastain-Skillin DESCRIPTION: Provide all site Pump station, v TITLE: CONTRACT VAI	s gotary drum so grotary drum so pADE CITY OR UE: foriginal) (final) iolutions nkel; 321-622-4 iolutions nkel; 321-622-4 iolutions io	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 COMPLETION I COMPLETION I COMPLETION I July 2017 GENERAL CON GENERAL CON I GENERAL CON COMPLETION I COMPLETION I SGS Contractin SGS	RACTOR: g Services, Inc. i support structur support structur (ATER FACILITY IN AATE: 7 (Ing water supply ations. V GST & PUMP ST DATE: (Ing water supply ations. V GST & PUMP ST (Ing water supply (Ing wat	facility, including	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit service: Reclaimed Wat OWNER: City of Auburn oy Crom Corp. In late extended fi SERVICE:	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank mod	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant; Societ Richards; Societ Richards; Societ Richards; Replace existin ITTLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: CONTRACT VAI Structure for Structure for S	s s grotary drum so pade CITY OR pade CITY OR (final) (final) isolutions nkel; 321-622-41 isolutions nkel; 321-622-4	SGS Contractin Generation of the second sec	RACTOR: g Services, Inc. i support structur i support structur (ATER FACILITY IN DATE: 7 (Ing water supply ations. V GST & PUMP SI DATE: (Ing water supply ations. V GST & PUMP SI DATE: (Ing water supply ations. (Ing water supply ations. (Ing water supply (Ing	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit service: Reclaimed Wat OWNER: City of Auburn oy Crom Corp. In late extended fi SERVICE:	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank mod	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: DESCRIPTION: Misc. modificat Structure of Stephen Bucwi DESCRIPTION: Misc. modificat Structure of Structure of Struct	s grotary drum sc grotary drum sc loade CITY OR UE: (original) (final) Solutions nkel; 321-622-4 i cons and Improv rete, electrical (ABURNDALE/F UE: (original) (final) L work and pipe I work and pipe I (original) (final) L (original) (final) L (original) (final) (CITY OF BARTC	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGA GENERAL CON COMPLETION I July 2017 GENERAL CON GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I James Vornick COMPLETION I James Vornick COMPLETION I James Vornick COMPLETION I COMPLETION I COMPLETION I	RACTOR: g Services, Inc. i support structur i support structur ( ATER FACILITY IN ATER: 7 ( TRACTOR: g Services, Inc. ( Ing water supply ations. V GST & PUMP SI DATE: ; 352-372-3436 ( e new 2.0MG tar trical and I & C sy REHAB ) DATE: ( ) INSTALLATION P	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli anew pumps, tra SERVICE: Reclaimed Wat OWNER: City of Auburns OWNER: City of Auburns OWNER: City of Auburns OWNER: City of Auburns SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth Simmons S G G G G SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SuPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Seth Simmons
CONSULTANT: GAI Consultant: Scott Richards; DESCRIPTION: Replace existin ITTLE: CONTRACT VAL \$559,000 \$574,236 CONSULTANT: Infrastructure 3 Stephen Bucwi DESCRIPTION: Provide all site Pump station, y ITTLE: CONTRACT VAL \$432,231 S432,231 ITLE: CONTRACT VAL	s grotary drum sc grotary drum sc DADE CITY OR UE: (original) (ffinal) joilutions nkel; 321-622-4 hiel; 321-62-62-62-62-62-62-62-62-62-62-62-62-62-	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION IC November 201 GENERAL CON SGS Contractin 646 COMPLETION IC COMPLETION IC IJUly 2017 GENERAL CON COMPLETION IC IJUly 2017 GENERAL CON COMPLETION for th wements to elect F CLARIFIER #41 COMPLETION IC January 2017 W CENTRIFUGE COMPLETION IC	RACTOR: g Services, Inc. i support structur i support structur ( ATER FACILITY IN ATER: 7 ( TRACTOR: g Services, Inc. ( Ing water supply ations. V GST & PUMP SI DATE: ; 352-372-3436 ( e new 2.0MG tar trical and I & C sy REHAB ) DATE: ( ) INSTALLATION P	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli anew pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburn oy Crom Corp. In fate extended fi SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth Simmons S G G G G SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SuPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: nfrastructure3 Stephen Bucwi DESCRIPTION: Misc. modificat Structura1 conc TITLE: CONTRACT VAI \$535,000 \$535,000 \$535,000 \$535,000 CONSULTANT: Chastain-Skillin DESCRIPTION: Provide all she Pump station, TITLE: CONTRACT VAI \$432,231 \$432,231 S432	s 904-363-1110 grotary drum so pade CITY OR UE: (original) (ffinal) isolutions nkel; 321-622-44 isolutions nkel; 321-622-44 isolutions isolutions nkel; 321-622-44 isolutions iso	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGA GENERAL CON COMPLETION I July 2017 GENERAL CON GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I James Vornick COMPLETION I James Vornick COMPLETION I James Vornick COMPLETION I COMPLETION I COMPLETION I	RACTOR: g Services, Inc. i support structur i support structur ( ATER FACILITY IN ATER: 7 ( TRACTOR: g Services, Inc. ( Ing water supply ations. V GST & PUMP SI DATE: ; 352-372-3436 ( e new 2.0MG tar trical and I & C sy REHAB ) DATE: ( ) INSTALLATION P	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli anew pumps, tra SERVICE: Reclaimed Wat OWNER: City of Auburns OWNER: City of Auburns OWNER: City of Auburns OWNER: City of Auburns SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant SAI Consultant SAI Consultant SAI Consultant Societ Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI S559,000 S574,236 CONSULTANT: Infrastructure 9 Stephen Bucwi DESCRIPTION: Mise, modificat Structural conc TITLE: CONTRACT VAI S432,231 S432,331 S4	s s grotary drum so pabe CITY OR grotary drum so pabe CITY OR (final) (final) (final) isolutions nkel; 321-622-41 isons and Improving rete, electrical a (aBURNDALE/F UE: (foriginal) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final) (final)	SGS Contractin SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin SGS	RACTOR: g Services, Inc. i support structur i support structur ATER FACILITY IN JATE: 7 RACTOR: g Services, Inc. Ing water supply ations. V GST & PUMP ST DATE: 1 TRACTOR: 1 352-372-3436 I e new 2.0MG tar trical and I & C sy REHAB DATE: INSTALLATION P DATE:	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli anew pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburn oy Crom Corp. In fate extended fi SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: DESCRIPTION: Misc. modificat Structure 10 DESCRIPTION: Misc. modificat Structural cons Structural co	s grotary drum so grotary drum so loade CITY OR UE: (criginal) (final) Solutions nkel; 321-622-41 i cons and Impron rete, electrical a (ABURNDALE/F UE: (original) (final) L work and pipe I work and pipe I (criginal) (final) CITY OF BARTO UE: (original) (Cirginal) (Cirginal) (Cirginal) (Cirginal) (Cirginal) (Cirginal) (Cirginal) (Cirginal)	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGN Contractin GGN Contractin GGN Contractin GGN Contractin GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I January 2017 DW CENTRIFUGE COMPLETION I August 2016 DEN WOODLARK	IRACTOR: g Services, Inc. i support structur i support structur (ATER FACILITY IN JATE: 7 IRACTOR: g Services, Inc. Ing water supply ations. V GST & PUMP SI DATE: 1 SS2-372-3436 In structur i e new 2.0MG tar trical and I & C sy REHAB DATE: INSTALLATION P DATE: INSTALLATION P DATE: INSTALLATION P	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit gnew pumps, ta sERVICE: Reclaimed Wat OWNER: City of Auburns oy Crom Corp. In fate extended fi SERVICE: Wastewater SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; Replace existin TITLE: CONTRACT VAI S559,000 S574,236 CONSULTANT: Infrastructure 1 Stephen Bucwi DESCRIPTION: Mise, modificat Structural conc DESCRIPTION: Mise, modificat Structural conc DESCRIPTION: DESCRIPTION: DESCRIPTION: DESCRIPTION: DESCRIPTION: DESCRIPTION: DESCRIPTION: DESCRIPTION: DESCRIPTION: DESCRIPTION: S432,231 TITLE: CONTRACT VAI S432,231 TITLE: CONTRACT VAI S432,231 TITLE: CONTRACT VAI S432,231 TITLE: CONTRACT VAI S432,231 TITLE: CONTRACT VAI S402,411	s solutions (friginal) (fri	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin 646 COMPLETION I July 2017 GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I January 2017 COMPLETION I January 2017 DW CENTRIFUGE COMPLETION I January 2017 DW CENTRIFUGE COMPLETION I August 2015 DEN WOODLARK [COMPLETION I	IRACTOR: g Services, Inc. i support structur i support structur (ATER FACILITY IN JATE: 7 IRACTOR: g Services, Inc. Ing water supply ations. V GST & PUMP SI DATE: 1 SS2-372-3436 In structur i e new 2.0MG tar trical and I & C sy REHAB DATE: INSTALLATION P DATE: INSTALLATION P DATE: INSTALLATION P	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli gnew pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburns of Crom Corp. Il fate extended fi SERVICE: Wastewater SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: nfrastructure 3 Stephen Bucwi DESCRIPTION: Misc. modificat Structural conc TITLE: CONTRACT VAI \$535,000 \$535,000 \$535,000 CONSULTANT: chastain-Skillin DESCRIPTION: Provide all site Provide all site Pump station, Pump station, DESCRIPTION: CONTRACT VAI \$432,231 \$432,231 Sta2,231 TITLE: CONTRACT VAI \$602,411 \$802,411 \$543,546	s grotary drum so grotary drum so grotary drum so DADE CITY OR UE: (original) (ffinal) iolutions nkel; 321-622-41 ions and improvide rete, electrical a (ABURNDALE/F UE: (original) (final) UE: (original) (final)	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGN Contractin GGN Contractin GGN Contractin GGN Contractin GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I January 2017 DW CENTRIFUGE COMPLETION I August 2016 DEN WOODLARK	IRACTOR: g Services, Inc. i support structur i support structur (ATER FACILITY IN JATE: 7 IRACTOR: g Services, Inc. Ing water supply ations. V GST & PUMP SI DATE: 1 SS2-372-3436 In structur i e new 2.0MG tar trical and I & C sy REHAB DATE: INSTALLATION P DATE: INSTALLATION P DATE: INSTALLATION P	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Cit gnew pumps, ta sERVICE: Reclaimed Wat OWNER: City of Auburns oy Crom Corp. In fate extended fi SERVICE: Wastewater SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant SAI Consultant SAI Consultant SAI Consultant SAI Consultant SECRIPTION: Replace existin TITLE: CONTRACT VAI SS559,000 S574,236 CONSULTANT: CONTRACT VAI SS559,000 SS74,236 SS59,000 SS74,236 SS59,000 SS74,236 SS59,000 SS574,236 SS59,000 SS574,236 SS59,000 SS574,236 SS59,000 SS574,236 SS59,000 SS574,236 SS59,000 SS574,236 SS59,000 SS574,236 SS53,000 CONTRACT VAI SS62,231 SS62,235 SS62,235 SS62,235 SS62,235 SS62,235 SS62,235 SS62,235 SS62,235 SS62,235 SS62,235 S	s s grotary drum so pabe CITY ORU grotary drum so pabe CITY ORU (final) (final) isolutions nkel; 321-622-41 isolutions nkel; 321-622-41 isolutions isolutio	SGS Contractin SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGENERAL CON COMPLETION I July 2017 COMPLETION I January 2017 SGENERAL CON Crom Corp James Wornick F CLARIFIER 44 COMPLETION I January 2017 W CENTRIFUGE COMPLETION I January 2017 W CENTRIFUGE COMPLETION I January 2016 COMPLETION I COMPLETION I COMPLETION I COMPLETION I COMPLETION I COMPLETION I COMPLETION I July 2016	RACTOR: g Services, Inc. i support structur a support structur (ATER FACILITY IN SATE: 7 (RACTOR: g Services, Inc. 1 (RACTOR: g Services, Inc. 1 (RACTOR: g Services, Inc. 1 (RACTOR: g Services, Inc. 1 (RACTOR: (Services, Inc. 1 (Services, Inc. (Services, Inc.	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli gnew pumps, ta SERVICE: Reclaimed Wat OWNER: City of Auburns of Crom Corp. Il fate extended fi SERVICE: Wastewater SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure Stephen Bucwi DESCRIPTION: Mise, modifical Structural conc TITLE: CONTRACT VAI \$535,000 CONSULTANT: Chastain-Skillin DESCRIPTION: Provide all site Pump station, TITLE: CONTRACT VAI \$432,231 S432,231 TITLE: CONTRACT VAI \$432,231 S432,231 TITLE: CONTRACT VAI \$432,231 S432,231 TITLE: CONTRACT VAI \$432,231 S432,231 S432,231 TITLE: CONTRACT VAI	S S S GOLUTIONS	SGS Contractin SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGS Contractin GGN Contractin COMPLETION I July 2017 GENERAL CON COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I January 2017 W CENTRIFIER 40 COMPLETION I January 2016 TSTATION REHA	IRACTOR: g Services, Inc. i support structur i support structur ATER FACILITY IN DATE: 7 TRACTOR: g Services, Inc. Ing water supply ations. V GST & PUMP ST DATE: 1 TRACTOR: 1 352-372-3436 1 e new 2.0MG tar trical and I & C sy REHAB DATE: INSTALLATION P DATE: INSTALLATION P DATE: INSTALLATION P DATE: B & ODOR CONT	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Ch anew pumps, ta sERVICE: Reclaimed Wat OWNER: City of Auburns SERVICE: Water Comp. In fate extended ff SERVICE: Wastewater SERVICE: Wastewater SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth SImmons S Interation piping and val SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 15 Stephen Bucwi DESCRIPTION: Misc. modifical Structural const Structural const Structural const CONTRACT VAI \$535,000 CONSULTANT: Chastain-Skillin DESCRIPTION: Provide all site Pump station, 1 TITLE: CONTRACT VAI \$432,231 TITLE: CONTRACT VAI \$432,231 TITLE: CONTRACT VAI \$543,546 \$543,546 TITLE: CONTRACT VAI	s s grotary drum sc grotary drum sc loade CITY OR UE: (criginal) (final) Solutions nikel; 321-622-41 i cons and Improv rete, electrical and Improv rete, electrical (and and Improv rete, electrical (original) (final) L work and pipe I work and pipe I (original) (final) CITY OF BARTC UE: (original) (final) CITY OF BARTC UE: (original) (final) VIINTER GARD UE: (original) (final) (final) (final) (CITY OF BARTC UE: (original) (fina	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin G46 COMPLETION I July 2017 GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I July 2017 COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I James Vornick COMPLETION I August 2016 EN WOODLARK COMPLETION REHA	IRACTOR: g Services, Inc. i support structur i support structur ATER FACILITY IN DATE: 7 TRACTOR: g Services, Inc. Ing water supply ations. V GST & PUMP ST DATE: 1 TRACTOR: 1 352-372-3436 1 e new 2.0MG tar trical and I & C sy REHAB DATE: INSTALLATION P DATE: INSTALLATION P DATE: INSTALLATION P DATE: B & ODOR CONT	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli anew pumps, ta service: Reclaimed Wat OWNER: City of Auburns of Crom Corp. In late extended fi SERVICE: Wastewater SERVICE: Wastewater SERVICE: Water	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth Simmons S G G G G SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SuPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 1 Structural cons Structural cons DESCRIPTION: Mise, modificat Structural cons CONSULTANT: Chastain-Skillin Provide all site Pump station, y TITLE: CONTRACT VAI \$432,231 Structural State Pump station, y TITLE: CONTRACT VAI \$432,231 State Sta	s grotary drum sc grotary drum sc grotary drum sc local scalar scalar (friginal) (friginal) (friginal) (friginal) (friginal) (criginal) (triginal) (friginal)	SGS Contractin SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGS Contractin GGN Contractin COMPLETION I July 2017 GENERAL CON COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I January 2017 W CENTRIFIER 40 COMPLETION I January 2016 TSTATION REHA	IRACTOR: g Services, Inc. i support structur i support structur ATER FACILITY IN DATE: 7 TRACTOR: g Services, Inc. Ing water supply ations. V GST & PUMP ST DATE: 1 TRACTOR: 1 352-372-3436 1 e new 2.0MG tar trical and I & C sy REHAB DATE: INSTALLATION P DATE: INSTALLATION P DATE: INSTALLATION P DATE: B & ODOR CONT	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra e replacement of SERVICE: Water OWNER: City of Dade Ch anew pumps, ta sERVICE: Reclaimed Wat OWNER: City of Auburns SERVICE: Water Comp. In fate extended ff SERVICE: Wastewater SERVICE: Wastewater SERVICE: Wastewater	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth Simmons S G G G G SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SuPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 3 Structure 1 CONSULTANT: Misc. modificat Structure 1 CONSULTANT: Misc. modificat Structure 1 CONTRACT VAI \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 \$535,000 CONTRACT VAI \$432,231 Structure CONTRACT VAI \$432,231 TITLE: CONTRACT VAI \$432,231 TITLE: CONTRACT VAI \$543,546 \$543,546 \$543,546	s s grotary drum so pabe CITY ORU grotary drum so pabe CITY ORU (criginal)	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin GGN Contractin GGN Contractin COMPLETION I July 2017 GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I January 2017 COMPLETION I January 2017 COMPLETION I August 2016 COMPLETION I August 2016 COMPLETION I July 2016 COMPLETION I July 2016	IRACTOR: g Services, Inc. i support structur a support structur (ATER FACILITY IN DATE: 7 (RACTOR: g Services, Inc. 1 Ing water supply ations. V GST & PUMP ST DATE: 1 (SS2-372-3436 (SS2-372-3436) (SS2-372-346) (SS2-372-346) (SS2-372-346) (SS2-372-346) (SS2-372-346)	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli anew pumps, ta service: Reclaimed Wat OWNER: City of Auburns of Crom Corp. In late extended fi SERVICE: Wastewater SERVICE: Wastewater SERVICE: Water	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth Simmons S G G G G SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SuPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Seth Simmons
CONSULTANT: GAI Consultant Scott Richards; DESCRIPTION: Replace existin TITLE: CONTRACT VAI \$559,000 \$574,236 CONSULTANT: Infrastructure 1 Structural cons Structural cons DESCRIPTION: Mise, modificat Structural cons CONSULTANT: Chastain-Skillin Provide all site Pump station, y TITLE: CONTRACT VAI \$432,231 Structural State Pump station, y TITLE: CONTRACT VAI \$432,231 State Sta	S S GOLDENT S S GOLDENT GOLDEN	SGS Contractin Treen, associated ANGE VALLEY W COMPLETION I November 201 GENERAL CON SGS Contractin G46 COMPLETION I July 2017 GENERAL CON COMPLETION I July 2017 GENERAL CON COMPLETION I July 2017 COMPLETION I James Wornick COMPLETION I James Wornick COMPLETION I James Vornick COMPLETION I August 2016 EN WOODLARK COMPLETION REHA	IRACTOR: g Services, Inc. i support structur a support structur (ATER FACILITY IN DATE: 7 (RACTOR: g Services, Inc. 1 Ing water supply ations. V GST & PUMP ST DATE: 1 (SS2-372-3436 (SS2-372-3436) (SS2-372-346) (SS2-372-346) (SS2-372-346) (SS2-372-346) (SS2-372-346)	re, and complete IPROVEMENTS facility, including facility, includi	OWNER: Nassau County Becky Hiers-Bra a replacement of SERVICE: Water OWNER: City of Dade Cli anew pumps, ta service: Reclaimed Wat OWNER: City of Auburns of Crom Corp. In late extended fi SERVICE: Wastewater SERVICE: Wastewater SERVICE: Water	y; 904-530-622 I f above-grade a i ty ty ank modification i ank modification ank modifi	PROJECT MANAGER: Seth Simmons S G G G G SUPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons SuPERINTENDENT: Josh Crowson PROJECT MANAGER: Seth Simmons Seth Simmons

P 15 8

я т) У

\$179,559 \$179,559		January 2016		Wastewater	
TITLE:	DAYSPRING HE	ALTH WTP	1	l	
CONTRACT VAL		COMPLETION DATE:		SERVICE:	a na alian kana ka
\$344,000		January 2016		Water	
\$344,000	(final)				

•

				ACTING SERVI		a anger manadanan kapatan kaharan dan kapatan ka	ateger for inglête anger soor water far gives soors dever overetten de foals prive as als on
CURRENT PR	ROJECTS	T	FINO		an a	n Me al calabras de al parte de antas rederis	
		n for any contract	linformation	matabampla	ା ସହର୍ଘର /ଭିଲେକରେ	Conservation R3 R	। टीर्गितिपरि छि कार्यात्रध्या
V ISEDS GOL	and can fund		ක් කොටසේ ස	formeiton fo		Lennersah usie	and the second
and the second					Contraction of the second second		and the second
TITLE:				RAL SERVICE AG		NATER/WASTEN	WATER OPERATIONS
CONTRACT VAI Indefinite Value	and the second sec	SCHEDULED CON	MPLETION:	1	SERVICE: Potable Water		
Indefinite value	e 1	N/A			Wastewater		
CONSULTANT:	1	GENERAL CONTR	ACTOR:	1	OWNER:		
N/A		SGS Contracting	state or in other advantage of the Patron Approved, 5 and a strate		City of Gainesvi	lle (GRU)	and the second sec
and a set of the second s					Rachel Lockhar		age and been defined to a comparison of the second
DESCRIPTION:							
			new construct	ion of water reso	ource facilities th	roughout the ut	tility. Scope of allowabl
work is unlimit	the same state of the	the second division in which the second division in which the second division is not the second division of the			1		
TITLE:		DUNTY UTILITY DEP		VICE CONTRACT		NTRACTORS	
CONTRACT VAI	the second s	SCHEDULED CON	APLETION:		SERVICE: Potable Water		Manuscript 1141 Microsoft Die 68maar von Alband (s. p. 1997 August
indefinite value	e	N/A	The will require an arrival to the		Wastewater	an na state de la caracter de la ca	angelening the simulation of post-oper spectra or reach the spectra is
CONSULTANT:	1	GENERAL CONTR	ACTOR	1	OWNER:		professive and a state of the s
N/A	-	SGS Contracting	data to an annual state of a state of a state of a		St. Johns Co. Ut	ility Dept.	
an Earlin Hallon - Japon Stran Lipper Laplace - Alline La		Sector Se				and the second framework of any other	לאלו לא איז איז איז איז איז איז איז איז איז אי
DESCRIPTION:	And a state of the				1		
General service	e agreement fo	or repair, rehab and	new constructi	ion of water reso	ource facilities th	roughout the u	ility. Scope of allowabl
work is unlimit	the second se	the second s					1
TITLE:	1	WTP EXPANSION					
CONTRACT VAL		SCHEDULED CON	and a different of the second state which the state of the		SERVICE:		SUPERINTENDENT:
\$1,047,700		February 2024 -	pending CO		Wastewater	erresson adaption artistation transfer application a	Tony Colburn
\$1,306,911 CONSULTANT:	(current)	GENERAL CONTR	ACTOR	1	OWNER:		PROJECT MANAGER:
Arcadis		SGS Contracting	sense and the sense of the sense		Columbia Coun	tv	Kiel Kruse
Sean Chapparo	)	1000 contracting			Chad Williams	1	
DESCRIPTION:	1	1					a province of a system province of a province of a second state of the second state of
		as of the facility, inc			ump stations, ae	ration improver	ments, blowers, grit
system, electric	the second s	ls. Also includes sig	the state of the s	ng renovations.			
TITLE:	1	SON WWTP IMPR	OVEMENTS				
			IPLETION:	1	CEDI (LOE		the second second second second second second
		SCHEDULED CON	and the second s	Automation and a second design and a second	SERVICE:		SUPERINTENDENT:
CONTRACT VAI \$2,787,700	(original)	SCHEDULED CON November 2024	and the second s		Wastewater		SUPERINTENDENT: Tony Colburn
\$2,787,700 \$2, <b>787</b> ,700	(original)	November 2024	an manan alay sala na dan tahun katar sala salarya dan ya		Wastewater	बालपुर- ५०१९२ १९९४ ९९ <mark>२२</mark> ५ ७० २४ र १९४१ ७९ २४ १९४१ १९४ १९४ १९	Tony Colburn
\$2,787,700 \$2,787,700 CONSULTANT:	(original) (current)	November 2024	RACTOR:		Wastewater OWNER:		Tony Colburn PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineer	(original) (current)	November 2024	RACTOR:		Wastewater OWNER: City of Madisor		Tony Colburn
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineer David Bolam	(original) (current) i ring	November 2024	RACTOR:		Wastewater OWNER:		Tony Colburn PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION:	(original) (current) i ring i	November 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc.	ing belt press, p	Wastewater OWNER: City of Madison Mike Lawson	nie zwanie malie warzy z zwanie z zwani Nie z zwanie z zwanie Nie z zwanie	Tony Colburn PROJECT MANAGER: Joby Jett
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Improvements	(current) (current) i ring i to several area	November 2024	ACTOR: Services, Inc. Iuding dewater		Wastewater OWNER: City of Madison Mike Lawson	nie zwanie malie warzy z zwanie z zwani Nie z zwanie z zwanie Nie z zwanie	Tony Colburn PROJECT MANAGER: Joby Jett
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Improvements system, electric	(current) (current) ring 1 to several area cal, and control	November 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc. luding dewater mificant building	ng renovations.	Wastewater OWNER: City of Madison Mike Lawson	nie zwanie malie warzy z zwanie z zwani Nie z zwanie z zwanie Nie z zwanie	Tony Colburn PROJECT MANAGER: Joby Jett
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineen David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI	(current) (current) ring to several area cal, and contro ST JOHNS NV LUE:	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig WTP TR 7 WELLHI SCHEDULED CON	ACTOR: Services, Inc. Iuding dewater mificant buildin EAD & SITE IMI	ng renovations.	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE:	nie zwanie malie warzy z zwanie z zwani Nie z zwanie z zwanie Nie z zwanie	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineen David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700	(current) (current) ring to several area cal, and contro ST JOHNS NV LUE: (original)	November 2024 GENERAL CONTR SGS Contracting I as of the facility, inc ols. Also includes sig V WTP TR 7 WELLH	ACTOR: Services, Inc. Iuding dewater mificant buildin EAD & SITE IMI	ng renovations.	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae	nie zwanie malie warzy z zwanie z zwani Nie z zwanie z zwanie Nie z zwanie	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineen David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700	(current) (current) ring to several area cal, and contro ST JOHNS NV LUE:	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc s. Also includes sig WTP TR 7 WELLHE SCHEDULED CON October 2024	ACTOR: Services, Inc. Juding dewater Inficant buildin EAD & SITE IMI MPLETION:	ng renovations.	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water	nie zwanie malie warzy z zwanie z zwani Nie z zwanie z zwanie Nie z zwanie	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineen David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 CONSULTANT:	(current) (current) ring to several area cal, and contro ST JOHNS NV LUE: (original)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc is. Also includes sig WTP TR 7 WELLHE SCHEDULED CON October 2024 GENERAL CONTR	ACTOR: Services, Inc. Juding dewater Inficant buildin EAD & SITE IMI MPLETION: RACTOR:	ng renovations.	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER:	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineen David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 CONSULTANT: Constantine	(current) (current) ring to several area cal, and controd ST JOHNS NV LUE: (original) (current)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc s. Also includes sig WTP TR 7 WELLHE SCHEDULED CON October 2024	ACTOR: Services, Inc. Juding dewater Inficant buildin EAD & SITE IMI MPLETION: RACTOR:	ng renovations.	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineen David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse	(current) (current) ring to several area cal, and controd ST JOHNS NV LUE: (original) (current)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc is. Also includes sig WTP TR 7 WELLHE SCHEDULED CON October 2024 GENERAL CONTR	ACTOR: Services, Inc. Juding dewater Inficant buildin EAD & SITE IMI MPLETION: RACTOR:	ng renovations.	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER:	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineei David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION:	(original)   (current)   ring   to several area cal, and contro [ST JOHNS NV LUE:   (original)   (current)     en	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig V WTP TR 7 WELLHE SCHEDULED CON October 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc. Juding dewater Inificant buildin EAD & SITE IMI MPLETION: RACTOR: Services, Inc.	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineei David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION:	(original)   (current)   ring   to several area cal, and contro   ST JOHNS NV LUE:   (original)   (current)     en   hew well pump	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig V WTP TR 7 WELLHE SCHEDULED CON October 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc. Juding dewater Inificant buildin EAD & SITE IMI MPLETION: RACTOR: Services, Inc. g, and misc. sit	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineei David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r	(original)   (current)   ring   to several area cal, and contro   ST JOHNS NV LUE:   (original)   (current)     en   hew well pump	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig V WTP TR 7 WELLHE SCHEDULED CON October 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc. Juding dewater Inificant buildin EAD & SITE IMI MPLETION: RACTOR: Services, Inc. g, and misc. sit	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r	(original)   (current)   ring   to several area cal, and controd   ST JOHNS NV LUE:   (original)   (current)     en   mew well pump     PIERSON WA LUE:	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig V WTP TR 7 WELLHE SCHEDULED COM October 2024 GENERAL CONTR SGS Contracting J GENERAL CONTR SGS Contracting TER SUPPLY & WELL SCHEDULED COM	ACTOR: Services, Inc. Juding dewater mificant buildin EAD & SITE IM MPLETION: RACTOR: Services, Inc. g, and misc. sit LS MPLETION:	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE:	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: mprovements system, electric TITLE: CONTRACT VAL \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAL \$939,700	(original)   (current)   ring   to several areacan cal, and contro   ST JOHNS NV LUE:   (original)   (current)       en     PIERSON WA LUE:   (original)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig WWTP TR 7 WELLHE SCHEDULED CON October 2024 GENERAL CONTR SGS Contracting ( ) o, distribution piping ( ) TER SUPPLY & WELL	ACTOR: Services, Inc. Juding dewater mificant buildin EAD & SITE IM MPLETION: RACTOR: Services, Inc. g, and misc. sit LS MPLETION:	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAL \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAL \$939,700 \$887,365	(original)   (current)   ring   to several area cal, and controd   ST JOHNS NV LUE:   (original)   (current)     en   mew well pump     PIERSON WA	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc bis. Also includes sig V WTP TR 7 WELLHE SCHEDULED COM October 2024 GENERAL CONTR SGS Contracting SGS Contracting Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS CONTRACTION SGS CONTRACT	ACTOR: Services, Inc. Juding dewater mificant buildin AD & SITE IM MPLETION: RACTOR: Services, Inc. g, and misc, situ LS MPLETION: ing CO	ng renovations. P	Wastewater OWNER: City of Madison Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAI \$939,700 \$887,365 CONSULTANT:	(original)   (current)   ring   to several areacan cal, and contro   ST JOHNS NV LUE:   (original)   (current)       en     PIERSON WA LUE:   (original)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc bis. Also includes sig V WTP TR 7 WELLHE SCHEDULED COM October 2024 GENERAL CONTR SGS Contracting J J J CTER SUPPLY & WELL SCHEDULED COM July 2024 - pendi GENERAL CONTR	ACTOR: Services, Inc. Iuding dewater mificant buildin EAD & SITE IM MPLETION: Services, Inc. g, and misc. site LS MPLETION: ing CO	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water OWNER:	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAI \$939,700 \$887,365 CONSULTANT: Mead & Hunt	(original)   (current)   ring   to several areacan cal, and contro   ST JOHNS NV LUE:   (original)   (current)       en     PIERSON WA LUE:   (original)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc bis. Also includes sig V WTP TR 7 WELLHE SCHEDULED COM October 2024 GENERAL CONTR SGS Contracting SGS Contracting Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS Contracting SGS CONTRACTION SGS CONTRACT	ACTOR: Services, Inc. Iuding dewater mificant buildin EAD & SITE IM MPLETION: Services, Inc. g, and misc. site LS MPLETION: ing CO	ng renovations. P	Wastewater OWNER: City of Madison Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAI \$939,700 \$887,365 CONSULTANT: Mead & Hunt Brad Blais	(original)   (current)   ring   to several are- cal, and contro   ST JOHNS NV LUE:   (original)   (current)       PIERSON WA LUE:   (original)   Coriginal)   (current) 	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc bis. Also includes sig V WTP TR 7 WELLHE SCHEDULED COM October 2024 GENERAL CONTR SGS Contracting J J J CTER SUPPLY & WELL SCHEDULED COM July 2024 - pendi GENERAL CONTR	ACTOR: Services, Inc. Iuding dewater mificant buildin EAD & SITE IM MPLETION: Services, Inc. g, and misc. site LS MPLETION: ing CO	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water OWNER:	ration Improver	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAI \$399,700 \$887,365 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION:	(original)   (current)   ring   to several are- cal, and contro   ST JOHNS NV LUE:   (original)   (current)     (current)     PIERSON WA LUE:   (original)   (current)     (current)   (current)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig WTP TR 7 WELLH SCHEDULED CON October 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc. Juding dewater prificant buildin EAD & SITE IMI MPLETION: Services, Inc. Jan Misc. situ IS MPLETION: ing CO RACTOR: Services, Inc.	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water OWNER: SERVICE: Water OWNER: Town of Piersor	Y	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAI \$399,700 \$887,365 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION:	(original)   (current)   ring   to several are- cal, and contro   ST JOHNS NV LUE:   (original)   (current)     (current)     PIERSON WA LUE:   (original)   (current)     (current)   (current)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc bis. Also includes sig V WTP TR 7 WELLHE SCHEDULED COM October 2024 GENERAL CONTR SGS Contracting J J J CTER SUPPLY & WELL SCHEDULED COM July 2024 - pendi GENERAL CONTR	ACTOR: Services, Inc. Juding dewater prificant buildin EAD & SITE IMI MPLETION: Services, Inc. Jan Misc. situ IS MPLETION: ing CO RACTOR: Services, Inc.	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water OWNER: SERVICE: Water OWNER: Town of Piersor	Y	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAI \$939,700 \$887,365 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION: Installation of r	(original)   (current)   ring   to several are- cal, and contro   ST JOHNS NV LUE:   (original)   (current)     (current)     PIERSON WA LUE:   (original)   (current)     (current)   (current)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig WTP TR 7 WELLH SCHEDULED CON October 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc. Iuding dewater prificant buildin EAD & SITE IMI MPLETION: Services, Inc. Is MPLETION: ing CO ACTOR: Services, Inc.	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water OWNER: SERVICE: Water OWNER: Town of Piersor	Y	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely PROJECT MANAGER:
\$2,787,700 \$2,787,700 CONSULTANT: Saltus Engineel David Bolam DESCRIPTION: Improvements system, electric TITLE: CONTRACT VAI \$414,700 \$414,700 \$414,700 CONSULTANT: Constantine Dave Rasmusse DESCRIPTION: Installation of r TITLE: CONTRACT VAI \$399,700 \$887,365 CONSULTANT: Mead & Hunt Brad Blais DESCRIPTION:	(original)   (current)   ring   to several are- cal, and contro   ST JOHNS NV LUE:   (original)   (current)     (current)     (original)   (criginal)   (current)     (current)   (current)   (current)   (current)   (current)	November 2024 GENERAL CONTR SGS Contracting as of the facility, inc ols. Also includes sig WTP TR 7 WELLH SCHEDULED CON October 2024 GENERAL CONTR SGS Contracting	ACTOR: Services, Inc. Iuding dewater mificant buildin EAD & SITE IMI MPLETION: RACTOR: Services, Inc. Is MPLETION: ing CO RACTOR: Services, Inc.	ng renovations. P	Wastewater OWNER: City of Madisor Mike Lawson ump stations, ae SERVICE: Water OWNER: St. Johns Count Dustin Dykes SERVICE: Water OWNER: SERVICE: Water OWNER: Town of Piersor	Y	Tony Colburn PROJECT MANAGER: Joby Jett ments, blowers, grit SUPERINTENDENT: Clifford Hathcox PROJECT MANAGER: Seth Simmons SUPERINTENDENT: Jim Wakely PROJECT MANAGER:

CONSULTANT:	(current)	GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER:
anson Profess	ional Services	SGS Contracting Services, Inc.	City of Palatka	Kiel Kruse
Daryl Myers			Brian McCann	
DESCRIPTION:				
Misc. rehab ite	ms, including a	eration, blowers, heavy demolition, be	It press and conveyor, sludge pumps,	polymer feed system, new
the second se	the second s	lectrical modifications		1
TITLE:	1	JNTY HASTING WTP IMPROVEMENTS		SUPERINTENDENT:
CONTRACT VAL \$759,700	and the second s	SCHEDULED COMPLETION: December 2024	SERVICE: Water	Clifford Hathcox
\$957,203		December 2024	WIND THE REAL PROPERTY AND	Childra Hatricox
CONSULTANT:	1	GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER:
Ardurra	and a set of the set o	SGS Contracting Services, Inc.	St. Johns County	Kiel Kruse
Dave Rasmusse	en		Scott Trigg	an an open to a superstation of the superstati
DESCRIPTION:	1		lastrial ungrader	and a grant of the second state of the second
Improvements	to existing reve	rse osmosis system, including major e	lectrical upgrades.	da ya shiya ada ada ada da gala da ya da ya da ya a da ya da y
TITLE:	CAMP BLAND	NG (CBJTC) WWTF SCADA IMPROVEN	AENTS	1
CONTRACT VAL		SCHEDULED COMPLETION:	SERVICE:	SUPERINTENDENT:
\$2,836,700		September 2024	Water / Wastewater	Joe Gore
\$4,066,661			an men negata mundipanalis un de endes. Un destructe an forma an forma provincia de la destructura de enderadouremen	
CONSULTANT:		GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER:
Simes & Rosch		SGS Contracting Services, Inc.	State of FL DOD	Joby Jett
Cliff Simes DESCRIPTION:	1			
	ements through	out the system, aeration basin equipm	nent rehab, water production facilities	s rehab, concrete rehab,
		equipment improvements throughout		T
TITLE:		WWTP EXPANSION & INFILTRATIVE		
CONTRACT VAL	UE:	SCHEDULED COMPLETION:	SERVICE:	SUPERINTENDENT:
\$9,215,000	(original)	December 2024	Wastewater	Tony Colburn
\$9,215,000	a summarity and county the sheet fine out of the			
CONSULTANT:	1	GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER:
Mittauer		SGS Contracting Services, Inc.	City of High Springs	Kiel Kruse
Tim Norman			Bruce Gillingham	the Participate
DESCRIPTION:	1			
	Enguy machine	WWTP, rehab of existing package WM	TP construction of new boodwords	nd chamical faad facilities
			The second secon	ing chemicarreeu racinges,
	and an owner of the local division of the lo	ld to infiltrative wetlands.		
	LABRID	TICAL WATER SYSTEM IMPROVEMENT	IS-PARTA	
TITLE:			CED NOT	CUIDEDINGENIO
TITLE: CONTRACT VAL	.UE:	SCHEDULED COMPLETION:	SERVICE:	SUPERINTENDENT:
TITLE: CONTRACT VAL \$2,134,000	.UE: (original)		SERVICE: Wastewater	SUPERINTENDENT: TBD
TITLE: CONTRACT VAL	.UE: (original)	SCHEDULED COMPLETION:	Wastewater	TBD
TITLE: CONTRACT VAL \$2,134,000	.UE: (original)	SCHEDULED COMPLETION:	Wastewater OWNER:	TBD PROJECT MANAGER:
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000	UE: (original) (current)	SCHEDULED COMPLETION: November 2024	Wastewater	TBD
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT:	UE: (original) (current)	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR:	Wastewater OWNER:	TBD PROJECT MANAGER:
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer	UE: (original) (current)	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR:	Wastewater OWNER: City of Madison	TBD PROJECT MANAGER:
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION:	UE: (original) (current) f ing	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR:	Wastewater OWNER: City of Madison Mike Lawson	TBD PROJECT MANAGER:
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION:	UE: (original) (current) f ing	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson	TBD PROJECT MANAGER:
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction o	UE: (original) (current) / ring / f new public uti	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson g associated site development.	TBD PROJECT MANAGER:
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION:	UE: (original) (current) / ring f new public uti	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson g associated site development.	TBD PROJECT MANAGER:
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction o TITLE: CONTRACT VAI	UE: (original) (current) i i f new public uti MADISON CRI UE:	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Itiles administration building, including ItiCAL WATER SYSTEM IMPROVEMENT SCHEDULED COMPLETION:	Wastewater OWNER: City of Madison Mike Lawson g associated site development. TS - PART D	TBD PROJECT MANAGER: Joby Jett
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAI \$1,245,000	UE: (original) (current) i ring f new public uti MADISON CRI UE: (original)	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson g associated site development. TS - PART D SERVICE:	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT:
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAL \$1,245,000 \$1,245,000	UE: (original) (current) i ring f new public uti MADISON CRI UE: (original)	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson g associated site development. TS - PART D SERVICE: Wastewater	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction o TITLE: CONTRACT VAI \$1,245,000 \$1,245,000 CONSULTANT:	UE: (original) (current) i ing f new public uti MADISON CRI UE: (original) (current)	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Itiles administration building, including Itiles administration building, including SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR:	Wastewater OWNER: City of Madison Mike Lawson g associated site development. TS - PART D SERVICE: Wastewater OWNER: OWNER:	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER:
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction o TITLE: CONTRACT VAI \$1,245,000 \$1,245,000 CONSULTANT: Saltus Engineer	UE: (original) (current) i ing f new public uti MADISON CRI UE: (original) (current)	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson g associated site development. TS - PART D SERVICE: Wastewater OWNER: City of Madison	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT:
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAI \$1,245,000 \$1,245,000 CONSULTANT: Saltus Engineer David Bolam	UE: (original) (current) i ing f new public uti MADISON CRI UE: (original) (current)	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Itiles administration building, including Itiles administration building, including SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR:	Wastewater OWNER: City of Madison Mike Lawson g associated site development. TS - PART D SERVICE: Wastewater OWNER: OWNER:	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER:
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAI \$1,245,000 \$1,245,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION:	UE: (original) (current) ring f new public uti MADISON CRI UE: (original) (current) ring	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Itiles administration building, including TICAL WATER SYSTEM IMPROVEMENT SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson SERVICE: Wastewater OWNER: City of Madison City of Madison Mike Lawson	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER: Joby Jett
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction or TITLE: CONTRACT VAI \$1,245,000 \$1,245,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Misc improven	UE: (original) (current) i ring f new public uth MADISON CRI UE: (original) (current) i ring ments at three (	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Itiles administration building, including Itiles administration building, including SGS Contracting Services, Inc. SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. 3) water production facilities, including	Wastewater OWNER: City of Madison Mike Lawson SERVICE: Wastewater OWNER: City of Madison City of Madison Mike Lawson	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER: Joby Jett
TITLE: CONTRACT VAL \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAL \$1,245,000 \$1,245,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Misc improven Conversion of	UE: (original) (current) i ring f new public uti MADISON CRI UE: (original) (current) ring ing ing ing ing ing ing ing	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. Itiles administration building, including SGS Contracting Services, Inc. SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc.	Wastewater OWNER: City of Madison Mike Lawson g associated site development. SERVICE: Wastewater OWNER: City of Madison Mike Lawson g new electrical, controls, pumps, che	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER: Joby Jett
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAI \$1,245,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Misc improven Conversion of TITLE:	UE: (original) (current) ing f new public uti MADISON CRI UE: (original) (current) ring nents at three (i existing sprayfie ALACHUA WA	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Itiles administration building, including Itiles administration building, including SGR COMPLETION: SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. B) water production facilities, including eld to infiltrative wetlands. TER QUALITY & RESILIENCY IMPROVE	Wastewater OWNER: City of Madison Mike Lawson g associated site development. SERVICE: Wastewater OWNER: City of Madison Mike Lawson g new electrical, controls, pumps, che MENTS	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER: Joby Jett mical feed, and buildings.
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAI Saltus Engineer David Bolam DESCRIPTION: Saltus Engineer David Bolam DESCRIPTION: Misc improven Conversion of C TITLE: CONTRACT VAI	UE: (original) (current) i ing f new public uti (MADISON CRI (UE: (original) (current) i (current) i ments at three (i existing sprayfie [ALACHUA WA	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Ities administration building, including Ities administration building, including SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. SGS Contracting Services, Inc. SGS Contracting Services, Inc. Ities SGS Contracting Services, Inc. SGS CONTRACTOR: SGS	Wastewater OWNER: City of Madison Mike Lawson g associated site development. SERVICE: Wastewater OWNER: City of Madison Mike Lawson g new electrical, controls, pumps, che MENTS SERVICE:	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER: Joby Jett mical feed, and buildings. SUPERINTENDENT:
TITLE: CONTRACT VAI \$2,134,000 \$2,134,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Construction of TITLE: CONTRACT VAI \$1,245,000 CONSULTANT: Saltus Engineer David Bolam DESCRIPTION: Misc improven Conversion of TITLE:	UE: (original) (current) ing f new public uti MADISON CRI (original) (current) (current) ing ents at three (internet in the internet inte	SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Itiles administration building, including Itiles administration building, including SGR COMPLETION: SCHEDULED COMPLETION: November 2024 GENERAL CONTRACTOR: SGS Contracting Services, Inc. GENERAL CONTRACTOR: SGS Contracting Services, Inc. B) water production facilities, including eld to infiltrative wetlands. TER QUALITY & RESILIENCY IMPROVE	Wastewater OWNER: City of Madison Mike Lawson g associated site development. SERVICE: Wastewater OWNER: City of Madison Mike Lawson g new electrical, controls, pumps, che MENTS	TBD PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER: Joby Jett mical feed, and buildings.

		SGS Contracting Services, Inc.	City of Alachua	Joby Jett
Larry Gunn			Tom Rldgik	
DESCRIPTION:				and a state to a state state state a state state state state a state state state state a state state state a state sta
Misc improven	nents, including	new production well, steel contact tank,	chemical feed facility, generator, and	d utility administration
Building. Inclu	des heavy site v	work, electrical and instrumentation impr	ovements.	and the spin of the second second scales
TITLE:	ORMOND BEA	ACH WRF UPGRADES		1
CONTRACT VAL	UE:	SCHEDULED COMPLETION:	SERVICE:	SUPERINTENDENT:
\$1,068,700	(original)	December 2024	Wastewater	TBD
\$1,068,700	(current)	an ang increase a Branceser and a contract interface from the second	nin, have the strain ( 172 mile ). I distant prings wanting youry pit is water for the train of any principle supporting in playing	
CONSULTANT:	1	GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER:
Mead Hunt	{	SGS Contracting Services, Inc.	City of Ormond Beach	Joby Jett
			Mike Stephenson	
DESCRIPTION:	1			
Replacement o	f sludge pumps	, centrifuge feed pump, chemical feed im	provements, and misc. yard piping.	nerne Burd States Haddels aus dissedan son als
an a shi yeshi si babi s				
TITLE:	PALATKA RC V	VILLIS WTP YARD PIPING IMPROVEMENT	S	
CONTRACT VAL	UE:	SCHEDULED COMPLETION:	SERVICE:	SUPERINTENDENT:
\$856,700	(original)	January 2025	Water	Josh Crowson
\$856,700	(current)		a na an	
CONSULTANT:		GENERAL CONTRACTOR:	OWNER:	PROJECT MANAGER:
Hanson Profess	ional Services	SGS Contracting Services, Inc.	City of Palatka	Kiel Kruse
Daryl Myers	1			Producto
DESCRIPTION:	1			
Yard piping imp	provements to i	nstall cross connections between storage	tanks for improvement treatment.	
	1			
TITLE:	GRU LIFT STAT	ION 1 IMPROVEMENTS		1
		ION 1 IMPROVEMENTS	SERVICE:	SUPERINTENDENT:
CONTRACT VAL	UE:	SCHEDULED COMPLETION:	SERVICE: Wastewater	SUPERINTENDENT:
CONTRACT VAL \$4,722,700	UE: (original)			
CONTRACT VAL	UE: (original)	SCHEDULED COMPLETION:		
CONTRACT VAL \$4,722,700 \$4,722,700	UE: (original)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR:	Wastewater OWNER:	Josh Crowson PROJECT MANAGER:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT:	UE: (original)	SCHEDULED COMPLETION: January 2026	Wastewater	Josh Crowson
\$4,722,700 \$4,722,700 CONSULTANT:	UE: (original)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR:	Wastewater OWNER: City of Gainesville	Josh Crowson PROJECT MANAGER:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION:	UE: (original) (current)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Gainesville Rachel Lockhart	Josh Crowson PROJECT MANAGER:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION:	UE: (original) (current)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR:	Wastewater OWNER: City of Gainesville Rachel Lockhart	Josh Crowson PROJECT MANAGER:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o	UE: (original) (current) f lift station equ	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Gainesville Rachel Lockhart cal building, generator and controls	Josh Crowson PROJECT MANAGER:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o	UE: (original) (current) f lift station equ	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Gainesville Rachel Lockhart cal building, generator and controls	Josh Crowson PROJECT MANAGER: Joby Jett
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o TITLE: CONTRACT VAL	UE: (original) (current) f lift station equ GRU MSWRF ( UE:	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Jupment, including pumps, piping, electric CAPACITY & RENEWAL UPGRADE PHASE SCHEDULED COMPLETION:	Wastewater OWNER: City of Gainesville Rachel Lockhart Cal building, generator and controls IA SERVICE:	Josh Crowson PROJECT MANAGER: Joby Jett SUPERINTENDENT:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$15,836,700	UE: (original) (current) f lift station equ GRU MSWRF ( UE: (original)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc.	Wastewater OWNER: City of Gainesville Rachel Lockhart cal building, generator and controls	Josh Crowson PROJECT MANAGER: Joby Jett
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$15,836,700 \$15,836,700	UE: (original) (current) f lift station equ GRU MSWRF ( UE: (original)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Jipment, including pumps, piping, electric CAPACITY & RENEWAL UPGRADE PHASE SCHEDULED COMPLETION: June 2026	Wastewater OWNER: City of Gainesville Rachel Lockhart Cal building, generator and controls IA SERVICE: Wastewater	Josh Crowson PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$15,836,700 \$15,836,700 CONSULTANT:	UE: (original) (current) f lift station equ GRU MSWRF ( UE: (original)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Jipment, including pumps, piping, electric CAPACITY & RENEWAL UPGRADE PHASE SCHEDULED COMPLETION: June 2026 GENERAL CONTRACTOR:	Wastewater OWNER: City of Gainesville Rachel Lockhart Cal building, generator and controls IA SERVICE: Wastewater OWNER: OWNER:	Josh Crowson PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$15,836,700 \$15,836,700 CONSULTANT:	UE: (original) (current) f lift station equ GRU MSWRF ( UE: (original)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Jipment, including pumps, piping, electric CAPACITY & RENEWAL UPGRADE PHASE SCHEDULED COMPLETION: June 2026	Wastewater OWNER: City of Gainesville Rachel Lockhart cal building, generator and controls IA SERVICE: Wastewater OWNER: City of Ormond Beach	Josh Crowson PROJECT MANAGER: Joby Jett SUPERINTENDENT:
CONTRACT VAL \$4,722,700 \$4,722,700 CONSULTANT: CDM Smith DESCRIPTION: Replacement o TITLE: CONTRACT VAL \$15,836,700 \$15,836,700	UE: (original) (current) f lift station equ GRU MSWRF ( UE: (original)	SCHEDULED COMPLETION: January 2026 GENERAL CONTRACTOR: SGS Contracting Services, Inc. Jipment, including pumps, piping, electric CAPACITY & RENEWAL UPGRADE PHASE SCHEDULED COMPLETION: June 2026 GENERAL CONTRACTOR:	Wastewater OWNER: City of Gainesville Rachel Lockhart Cal building, generator and controls IA SERVICE: Wastewater OWNER: OWNER:	Josh Crowson PROJECT MANAGER: Joby Jett SUPERINTENDENT: TBD PROJECT MANAGER:



Ron DeSantis, Governor Melanie S. Griffin, Secretary **STATE OF FLORIDA** DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE **PROVISIONS OF CHAPTER 489, FLORIDA STATUTES** SIMMONS, SETH GARRET SGS CONTRACTING SERVICES INC 25613 W US HWY 27 HIGH SPRINGS FL 32643 LICENSE NUMBER: CGC1514772 **EXPIRATION DATE: AUGUST 31, 2026** Always verify licenses online at MyFloridaLicense.com ISSUED: 06/18/2024 Do not alter this document in any form. This is your license. It is unlawful for anyone other than the licensee to use this document.

# State of Florida Department of State

I certify from the records of this office that SGS CONTRACTING SERVICES, INC. is a corporation organized under the laws of the State of Florida, filed on October 8, 2012, effective July 25, 2007.

The document number of this corporation is P12000085304.

I further certify that said corporation has paid all fees due this office through December 31, 2024 and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the Great Seal of the State of Florida at Tallahassee, the Capital, this the Fourth day of January, 2024

Secretary of State

Tracking Number: 8362507086CC

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication





### STATEMENT REGARDING PAST CONTRACT TERMINATION

We at SGS Contracting Services, Inc. pride ourselves in the successful completion of all projects, including those in which adversity is presented. However, we acknowledge that the Project Owner may at any time, due to no fault of the Contractor, determine that cancellation of the contract for convenience is in their best interest. The information presented below is descriptive of any such events experienced by our firm.

PROJECT:	Cow Path Master Pump Station (Pasco County, FL)
DATE(S):	September 2019 (terminated for convenience)

#### DESCRIPTION:

While excavating at an approximate depth of 25' BLS for the construction of a designed cast-inplace wet-well bottom slab, we encountered a confined artesian aquifer condition, which was unexpected by all parties. Subsequent geotechnical investigations confirmed the condition, and the EOR determined that alternate designs and construction methods would likely be required. As a result, the County elected to terminate our contract for convenience and complete the project at a later date. Due to the nature of the issue, there were no bond claims or implications, nor were any legal measures required. All matters pertaining to the termination were amicable between our firm and Pasco County.

Show	<b>&lt;</b> 1 of	•	ılts per page	
Workspace For — Non-Federal Entities	Sort by	25	$\leq a + a$	Call
a a a a a a subsection of a	Expiration Date As		CAN	L.GOV LEGISCRATION
Non- Federal	SGS CONTRACT	ING SERVICES INC		ation :
Entities BioPreferred	Unique Entity ID:	Doing Business As:	Purpose of Registration:	Expiration Date
Reporting	HPNZTLSGHZJ9		All Awards	Feb 5, 2025
Service Contract Reporting	CAGE/NCAGE: 84Q95	Physical Address: 25613 W US HIGHWAY 27		
Filter By 🛛 —	i	HIGH SPRINGS, FL 32643-2083 USA		
Keyword 🗸	: •			
Entity 🗸				
Status 🗸				
Expiration Date				
FSD Number ∨ Address Update				
、 Reset ひ				
· ·				

CITY OF HIGH SPRINGS BUSINESS LICENSE TAX RECEIPT DISPLAY RECEIPT IN A CONSPICUOUS PLACE EXPIRES: 09/30/2024 BUSINESS SGS Contracting Services Inc 23625 W US HWY 27 LOCATION ap 0061 4 LICENSE NUMBER OWNER MAILING ADDRESS PO Box 908 High Springs, FL 32655 12824 BUSINESS TYPE: Contractors-RESTRICTIONS. FEE \$50.25 Contractors Valid Only With Signature:

DOLUMENTS SMAGEST THAT LOCAL BUSINESS TAX RECEIPT FOR ST. JOHNS COUNTY BE PROVIDED SINCE OUR OFFICE IS LOCATED OUTSIDE OF ST. JOHNS COUNTY, WE ARE PROVIDING OUR APPLICABLE BUSINESS TAX RECEIPT.



## Board of County Commissioners St. Johns County, Florida

## **INVITATION FOR BIDS NO: 1973**

## HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED

St. Johns County Purchasing Department 500 San Sebastian View St. Augustine FL 32084 (904) 209-0150 www.sjcfl.us/Purchasing/index.aspx

FINAL: 08/14/2024

#### TABLE OF CONTENTS

- I. General Terms and Conditions
- II. Official County Bid Form
- III. Attachments:
  - Attachment "A" Schedule of Values
    - Attachment "B" St Johns County Board of County Commissioners Affidavit
    - Attachment "C" Certificate as to Corporate Principal
    - Attachment "D" License/Certification List
    - Attachment "E" List of Proposed Sub-Contractors/Suppliers
    - Attachment "F" Conflict of Interest Disclosure Form
    - Attachment "G" Drug Free Workplace Form
    - Attachment "H" Claims, Liens, Litigation History
    - Attachment "I" Public Entity Crimes Statement
    - Attachment "J" Non-collusion Certification
    - Attachment "K" E-Verify Affidavit
    - Attachment "L" Equal Opportunity Report Statement
    - Attachment "M" Certificate of Compliance with Florida Trench Safety Act
    - Attachment "N"- Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion Primary Covered Transactions
    - Attachment "O" Certification for Disclosure of Lobbying Activities
    - Attachment "P" Certification of Non-segregated Facilities
    - Attachment "Q" Acknowledgement of Addenda
    - Bid Bond
    - Sealed Bid Mailing Label

#### SEPARATE DOCUMENTS:

- EXHIBIT A Water Treatment Plant Expansion Plans, Dated July 2024
- EXHIBIT B Water Treatment Plant Technical Specifications, Dated July 2024
- EXHIBIT C Water Treatment Plant Expansion Alternate Plans, Dated July 2024
- EXHIBIT D American Rescue Plan Act of 2021 (ARPA) Required Contract Clauses
- EXHIBIT E Appendix II to Part 200, Dated August 9, 2024

#### END OF TABLE OF CONTENTS

#### PART I – GENERAL TERMS AND CONDITIONS

#### 1) DEFINITIONS

Terms used within this Invitation for Bids ("IFB") shall have the meaning as set forth in the St. Johns County Purchasing Policy ("Policy"), or as otherwise defined herein. Any definition provided herein, shall govern over the definitions provided in the Policy.

#### 2) COMPLIANCE WITH ST. JOHNS COUNTY PURCHASING POLICY

All applicable provisions of the Policy and associated procedures are incorporated into the IFB Documents by reference, and are fully binding. Bidders are required to submit their Bids, and to conduct their activities in accordance with the Policy and associated procedures.

#### 3) PURPOSE

The purpose of the project is to provide water treatment plant improvements including one (1) new reverse osmosis treatment train housed in a new pre-engineered metal building, one (1) new high service pump station, one (1) new backup generator and fuel tank, electrical upgrades, and associated yard piping and appurtenances.

The County is seeking to install a new Degasifier and Hypochlorite Building and Metering Station that is being considered as Bid Alternate #1 and Bid Alternate #2.

The project includes Federal funding through the American Rescue Plan Act (ARPA).

#### 4) **BIDDER'S REPRESENTATION**

By submitting a Bid, each Bidder represents and warrants that Bidder has read and understands all information and requirements provided herein, and that Bidder is familiar with and understands all conditions related to the work specified herein, and the submitted Bid is based upon all necessary considerations to perform the work in accordance with all specifications and requirements provided herein, or as otherwise provided in an Addendum. Bidder also represents that any and all costs associated with performing the specified work are included in the submitted Bid.

#### 5) IFB DOCUMENTS

The IFB Documents are those documents which shall govern the solicitation, submittal, consideration and award of submitted Bid(s), which generally includes, but is not limited to: IFB Documents, Specifications, Plans, Drawings, and all issued Addenda.

IFB Documents may be obtained from <u>www.demandstar.com</u> or SJC Purchasing Department. The IFB Documents shall be used by Bidders to prepare their Bid for submittal. St. Johns County ("County") shall not assume any responsibility for errors or misrepresentations resulting from the use of complete or incomplete sets of IFB Documents. The County, in making the IFB Documents available, do so only for the purpose of obtaining Bids for the specified purpose and do not confer a license or grant for any other use.

#### 6) INTERPRETATION OR CORRECTION OF IFB DOCUMENTS

Bidders shall promptly notify the Designated Point of Contact of any ambiguity, inconsistency, or error which they may discover upon examination of the IFB Documents or of the site and local conditions. Bidders requiring clarification or interpretation of the IFB Documents shall make a written request to the Designated Point of Contact by or before the deadline for questions as provided herein.

An interpretation, correction or change of the IFB Documents will be made by Addendum. Interpretations, corrections, or changes of the IFB Documents made in any other manner will not be binding, and Bidders must not rely upon such interpretations, corrections, or changes. No change will be made to the IFB Documents by the County less than seven (7) days prior to the submittal deadline for Bids. The County, however, reserves the right

to issue addendums at any time prior to the submittal deadline for Bids in order to serve the best interest of the County.

#### 7) SUBSTITUTIONS

The materials, products and equipment described in the IFB Documents establish a standard of required function, dimension, appearance and quality to be met by any proposed substitution. No substitution will be considered unless written request for approval has been received by the Designated Point of Contact at least fourteen (14) calendar days prior to the submittal deadline for Bids. Each such request shall include the name of the material or equipment for which it is to be substituted and a complete description of the proposed substitute, including drawings, cuts, performance and testing data, and any other information necessary for an evaluation. A statement setting forth any changes in other materials, equipment or work that incorporation of the substitute would require must also be included. The burden of proof of the merit of the proposed substitute is upon the proposer of the substitute. The Project Manager's approval or disapproval of a proposed substitution shall be final.

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum. Bidders must not rely upon approval made in any other manner.

#### 8) DESIGNATED POINT OF CONTACT

The County's Designated Point of Contact for this IFB is Alexis Colbert, Procurement Coordinator, St. Johns County Purchasing Department. Any and all questions and/or inquiries shall be directed to Ms. Colbert, *in writing*, via email at acolbert@sjcfl.us. In the event the Designated Point of Contact is absent or otherwise unavailable for more than three (3) business days, firms may contact Diana Fye, Senior Procurement Coordinator at <u>dfye@sjcfl.us</u>.

#### 9) LOBBYING PROHIBITION

In accordance with Section 9 of the Policy, Bidders **SHALL NOT** contact any staff member of the County, including members of the Board of County Commissioners, except the above referenced Designated Point of Contact with regard to this Invitation for Bids. Any such communication is a violation of the Policy and shall result in disqualification and removal from consideration for award under this IFB.

#### **10) NON-MANDATORY PRE-BID MEETING & SITE VISIT**

There will be a Non-Mandatory Pre-Bid Meeting with site visit on Wednesday, August 28, 2024 at 10:00 AM EDST at the Hastings Water Treatment Plant (WTP), 102 South Dancy Ave, FL 32145, with site visit immediately following. Attendance is strongly recommended, but is not required at the Pre-Bid Meeting and site visit in order to be eligible to submit a bid for this project. Bidders and sub-contractors are highly encouraged to visit the site prior to the Pre-Bid Meeting to familiarize themselves with the site and any conditions that may pose a conflict during the course of construction.

#### **11) QUESTIONS**

Any and all questions related to this project shall be directed, *in writing*, to the Designated Point of Contact. Questions are due no later than Four o'clock **(4:00PM) EDST** on **Wednesday**, **September 4**, **2024**, so that any necessary addenda may be issued in a timely manner. Any questions received after the deadline will not be answered unless previously approved by the SJC Purchasing Director or other designated County Representative.

#### 12) ADDENDA

Any change, clarification, revision, deletion, additional documents or information provided by the County after broadcast of this IFB will be provided via Addendum, and posted to Demandstar (<u>www.demandstar.com</u>) with the IFB Documents. All planholders for this IFB will be notified of the posted addendum by Demandstar. Planholders may access and download issued Addenda for inclusion in their submitted Bid. Bidders may also request issued addenda from the Designated Point of Contact, in writing. It is the responsibility of the Bidder to acquire any addenda issued by the County. The County is not responsible for a Bidder's failure to obtain any issued Addendum.

Bidders are responsible for incorporating any and all changes, clarifications, revisions, deletions, additional documents and information provided by Addendum into the submitted Bid. Failure by the Bidder to appropriately consider and incorporate the addenda into their submitted Bid may cause the submitted Bid to be considered

non-responsive and removed from further consideration. It shall be the sole discretion of the Purchasing Manager or Purchasing Director to determine whether or not an Addendum is material to the submitted Bid, resulting in disqualification and removal from consideration for award.

Each Bidder shall acknowledge all issued Addenda in the submitted Bid in the space provided on the Official County Bid Form, and completing and submitting **Attachment "Q"** – Acknowledgement of Addenda with the sealed Bid.

#### **13) BID SUBMITTAL REQUIREMENTS**

The Submittal Deadline for Bids shall be no later than two o'clock (2:00PM EDST) on Wednesday, September 18, 2024. Bids must be submitted to:

SJC Purchasing Department 500 San Sebastian View St. Augustine, FL 32084

All mail delivered to the County is processed through SJC Central Receiving. Bidders must factor the additional time for processing when mailing their submitted Bids to the County. Any Bids that are not delivered to the SJC Purchasing Department, by the deadline above, shall not be considered, even if the Bid is delivered to SJC Central Receiving prior to the deadline above. SJC Purchasing is not responsible for Bids that are delayed in delivery due to mail processing activities of the County's Central Receiving Office.

Bidder shall assume full responsibility for timely delivery of their submitted Bid at the location designated above for receipt of Bids. Bids shall be delivered to the designated location prior to the submittal deadline provided above, or as revised by addendum. Bids received after the established submittal deadline will not be considered and will be returned to the sender unopened.

Additionally, the County is not responsible for Bids that are incorrectly labeled, addressed, mailed, or otherwise delivered to an incorrect location other than the SJC Purchasing Department. Any such Bid that is not received in the SJC Purchasing Department shall be returned to the Bidder, unopened.

Each Bidder must submit one (1) original hard copy, on the required forms provided herein, in a sealed envelope or container plainly marked with the Bidder's full legal company name, mailing address, and recite: "IFB NO: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED". A mailing label has been provided herein for Bidders to use to identify their Bid.

All required forms and attachments, including the Official County Bid Form, must be completed, and all required information provided. Information must be typewritten or manually written in blue or black ink. Each Bid must include the Bidder's full legal company name, mailing address, telephone number, and must identify whether the Bidder is a sole proprietor, partnership, corporation or other legal entity. The submitted Bid should NOT include a full copy of the IFB General Terms and Conditions.

Bidders must only submit one (1) Bid in response to this IFB. Oral, telephonic, telegraphic, or electronic Bids are invalid and will not receive consideration.

Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and numerals, and in the case of a discrepancy between the two, the amount expressed in words shall govern. Additionally, where there are unit prices and extended prices, the unit prices shall govern over extended pricing.

Any interlineations, alterations, or erasures by the Bidder on the Bid Form must be initialed by the signer of the Bid. Failure to do so may cause the Bid to be considered non-responsive.

Bidder shall make no stipulation on the Bid Form, nor qualify the submitted Bid in any manner. To do so will classify the Bid as being non-responsive.

Any submitted Bid must be signed by a principal of the Bidder, or other legally authorized to bind the Bidder to a contract. In the event the Bid is signed by a representative who is not a principal of the Bidder, a Delegation of Authority Letter must be submitted with the Bid, stating the delegation of authority by principal(s), owner(s), or officer(s) of the Bidder for the signing representative. The delegation of authority must be signed by the principal/owner/officer of the Bidder, and must state the limits and duration of the delegation to the signing representative.

A Bid submitted by an agent must have a current Power of Attorney attached, certifying the agent's authority to bind the Bidder.

All Bids submitted in response to this IFB shall become the property of the County and will not be returned to the Bidders. In the event of an award, all documentation produced as part of the award shall become exclusive property of the County.

#### 14) BID SECURITY

Each submitted Bid must be accompanied by a Bid Security, submitted on the Bid Bond Form provided herein, or in the form of a certified or cashier's check, in the amount of **five percent (5%) of the Total Lump Sum Bid Price** submitted on the Official County Bid Form, pledging that the Bidder will enter into a contract with the County on the terms stated in the IFB and will, if required, furnish bonds as described hereunder covering the faithful performance of the Contract and the payment of all obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds to the County, if required, the amount of the Bid Security shall be forfeited, not as penalty, but as liquidated damages.

A Bid Security in the form of a certified or cashier's check must be made payable to the Board of County Commissioners of St. Johns County. Bidders submitting a certified or cashier's check as the bid security are not required to submit **Attachment "C"** – Certificate as to Corporate Principal, or the Bid Bond forms provided herein.

A Bid Security in the form of a Bid Bond shall be written on the form provided herein, with an acceptable surety, and the Attorney-in-Fact who executes the bond on behalf of the surety shall affix to the bond a certified and current copy of his Power of Attorney. Acceptable surety companies are defined herein under "Surety Bond". The Surety Company shall be licensed to do business in the State of Florida and shall be listed by the U.S. Treasury Department. Any Bidder submitting a Bid Security in the form of a Bid Bond must also submit **Attachment "C"** – Certificate as to Corporate Principal.

The County shall have the right to retain the Bid Security until either (a) a Contract is executed and bonds, if required, have been furnished, or (b) the County has rejected all Bids, or (c) the period of time for which Bids are irrevocable has elapsed, so that Bids may be withdrawn.

#### **15) BID BOND INSTRUCTIONS**

A Bid Bond submitted, on the form provided herein, must be completed as follows:

- Type or Print Bidder's and Surety's names, mailing addresses, in the same language as in the IFB Documents;
- Have authorized representatives of the Bidder and Surety/Surety's Agent sign in the designated spaces;
- Attach a copy of Surety agent's Power of Attorney with an original signature of the Secretary or Assistant Secretary of Surety certifying the copy, unless the Power of Attorney has been recorded in St. Johns County. If it has been recorded, provide book and page number.
- Submit one (1) original and one (1) duplicate, as prescribed herein for Submittal of Bids.

#### **16) SURETY REQUIREMENTS**

Any Surety issuing a Bond to the County, must meet the following requirements:

• Surety must be licensed to do business in the State of Florida;

- Surety must have a record of successful continuous operations for at least three (3) years;
- Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty percent (20%) of its surplus to policyholders;
- Surety must have fulfilled all of its obligations on all other bonds given to the County;
- Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilities, and net resources for unusual stock and sound investment.

#### **17) BID POSTPONEMENT/CANCELLATION**

The County may, at its sole and absolute discretion, postpone or cancel this IFB, and/or resolicit Bids in order to serve the best interest of the County.

#### **18) MODIFICATION OR WITHDRAWAL OF BID**

A submitted Bid may not be modified, withdrawn or canceled by the Bidder after the submittal deadline specified herein.

Prior to the submittal deadline for Bids, a Bid submitted early may be modified or withdrawn only by written notice to the Designated Point of Contact. Upon notice from a Bidder to modify or withdraw a submitted Bid, provided such notice is received prior to the submittal deadline for Bids, the County shall return the Bid to the Bidder unopened. Any modified Bids must be submitted prior to the submittal deadline specified herein, in order to be considered.

#### **19) COSTS INCURRED BY BIDDERS**

Bidders are responsible for any and all costs associated with developing and submitting a Bid in response to this IFB. Additionally, Bidders are solely responsible for any and all costs associated with providing any subsequent information requested by the County, attending any meetings with the County, and any other activities related to this solicitation and subsequent award proceedings. It is expressly understood, no Bidder may seek or claim any award and/or reimbursement from the County for any expenses, costs, and/or fees (including attorney's fees) borne by any Bidder, during the IFB process. Such expenses, costs, and/or fees (including attorney's fees) are the sole responsibility of the Bidder.

#### 20) CONSIDERATION OF BIDS

**Opening of Bids:** Unless stated otherwise in an Addendum, Bids received by or before the submittal deadline will be opened publicly, immediately after the submittal deadline provided herein. The Bid Tabulation shall be posted to DemandStar, upon verification of Bids and all information.

**Rejection of Bids:** The County reserves the right to reject any or all Bids that are not materially responsive to the requirements provided herein, or if it is determined to be in the best interest of the County. The County may also waive any minor formality or irregularity of any submitted Bid, provided the minor formality or irregularity does not materially impact the submitted Bid.

**Bid Award**: It is the intent of the County to award to the lowest, responsive, responsible Bidder, based upon the Total Base Bid Lump Sum and, if applicable, County accepted Alternates.

The County shall have the right to accept alternates in any order or combination and to determine the low Bidder on the basis of the Total Base Bid Lump Sum and/or the Alternates accepted if alternate bids are requested in the Official County Bid Form. The County is under no obligation to award any Bid Alternates, unless it serves the best interest of the County to do so.

If an award is made, it will be made within ninety (90) days from the date of the Bid opening, unless stated otherwise in an Addendum. Submitted Bids must remain valid for a minimum of ninety (90) days from the date of the Bid opening, and shall be irrevocable during this time unless otherwise agreed to by the County.

If only one (1) Bid is received, the County reserves the right to negotiate with the responding Bidder, if the

submitted Bid is responsive to the requirements provided herein. The Bid may also be rejected and the IFB readvertised, in order to best serve the needs of the County.

#### 21) PAYMENTWORKS REGISTRATION

The County has implemented a registration process for awarded Suppliers, which includes Contractors and Consultants even if the Supplier, Contractor, or Consultant is currently or has previously done business with the County. This process is through PaymentWorks, a third-party payee management system. Upon award, Supplier will receive an invitation to register from the County Purchasing Department, via email, which will originate from the PaymentWorks system. If a Supplier has already registered within PaymentWorks, the registration does not have to be done again. However, in order to link the Supplier's current account with the County in PaymentWorks, the Supplier must provide the email to the person that is used on the Supplier's current account in PaymentWorks. The Supplier is responsible for completing the registration process for acceptance by the County, in order to receive any payments. The County cannot edit, input and/or bypass any portion of the registration for the Supplier. If there are any questions about this process, Suppliers can reach out to Joanie Chiarelli at <u>ichiarelli@sicfl.us</u> or Kayla Miller at <u>kmiller@sicfl.us</u>.

#### 22) PROTESTS

Any actual Bidder who is aggrieved in connection with the Notice of Intent to award a Contract (Protestor), where such grievance is asserted to be the result of a violation of the requirements of the County's Purchasing Policy and associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may file a Protest with the Purchasing Director. The Protest must be submitted in writing, accompanied by a security in the form of a Protest Bond, by 4:00PM on the fifth business day following the date of the posting of the Notice of Intent to Award.

#### 23) MINIMUM QUALIFICATIONS

The following are minimum qualification requirements that Bidders must meet in order to be considered responsible to perform the work specified in this IFB. Bidders must submit sufficient documentation in their Bid Submittal, to clearly demonstrate that the Bidder meets or exceeds the following minimum qualification requirements:

- a. Must have an active registration with the State of Florida, Department of State, Division of Corporations (www.sunbiz.org); and
- b. Must possess a current Local Business Tax Receipt for St. Johns County, or must agree to obtain a Local Business Tax Receipt upon County issuance of Notice of Intent to Award;
- c. Must be currently licensed as a Certified General Contractor (CGC) as of the submittal deadline for Bids. Proof of qualifications must be provided by completing and submitting Attachment "D" License/Certification List along with a copy of each license and certificate listed. All licenses, certifications and pre-qualifications must be valid and current on the date bids are submitted.
- d. Must be registered with www.SAM.gov with a status of "Active" and have no Active Exclusions cited at the time of submitting a bid. In the event registration is expired, bidder is to provide email documentation that they actively engaged in renewing their SAM.gov registration.
- e. Must submit a list of any and all relevant experience within the last five (5) years with the proposed scope of work. The list must include the Client's information, total contract value, and completion timeframes. The County reserves the right to check any and all references. Failure to submit documentation to demonstrate experience as stated above shall cause a Bid to be disqualified.
- f. The Bidder is to submit a Letter of Bonding Capability and Capacity from the Bidder's Surety (not the agent) demonstrating the level of bonding capability/capacity held by the Bidder is a minimum of \$3 million dollars. Surety must be licensed to do business in Florida, have been in business and have a successful

continuous operations for at least three (3) years. Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty percent (20%) of its surplus to policyholders. Surety must have fulfilled all of its obligations on all other bonds given to the Owner. Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilities, net resources for unusual stock, and sound investment and have an "A" rating or better.

Failure by a Bidder to demonstrate meeting or exceeding the minimum qualification requirements stated above shall be grounds for disqualification and removal from further consideration for award. The County reserves the right to request additional information regarding the qualification and experience of the Bidder in order to determine the responsibility of the Bidder to perform the specified work.

Bidders to whom award of a contract is under consideration shall submit to the County, upon request, a properly executed Contractor's Qualification Statement of A1A Document A305, unless such a statement has been previously required and submitted as a prerequisite to the issuance of Bidding Documents.

#### 24) DISADVANTAGED, SMALL, MINORITY, AND WOMEN OWNED BUSINESS ENTERPRISES

It is the intent of the County to ensure that Disadvantaged Business or Small Business Enterprise (DBE/SBE), Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) have equal opportunity to receive and participate in Federal assisted contracts and also uphold the following standards:

- To ensure nondiscrimination in the award and administration of Federal assisted contracts;
- To create a level playing field on which DBEs can compete fairly for Federal assisted contracts;
- To ensure that the DBE Program is narrowly tailored in accordance with applicable law;
- To help remove barriers to the participation of DBEs in Federal assisted contract; and
- To assist the development of firms that can compete successfully in the market place outside the DBE Program.

If the bidder is not a DBE/MBE/WBE firm the contactor entering into an agreement for this project must meet the following criteria:

- 1. Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors; OR
- 2. If unable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit documentation detailing the Good Faith Efforts made in utilization of potential DBE/MBE/WBE Subcontractors.

#### 25) FLORIDA TRENCH SAFETY ACT

Bidders shall complete Certificate of Compliance with Florida Trench Safety Act, in accordance with the requirements of Chapter 553, Florida Statutes. If trenching is not required for this project, state so thereon. Contractor shall be responsible for compliance with all trenching shoring safety requirements. A copy of the form, **Attachment "M**", is provided in the IFB Document.

#### 26) PUBLIC CONSTRUCTION BOND

The awarded Contractor shall be required to obtain and submit a recorded Public Construction Bond covering the faithful performance of the Contract and the payment of all obligations arising thereunder in full amount of the awarded Contract, with such acceptable sureties, secured through the Bidder's usual sources as may be agreeable to the parties. The Contractor shall furnish the required bond, after full execution of the awarded Contract. The Bond shall be released upon satisfactory completion of the project.

The Public Construction Bond form will be provided to the awarded Contractor with the fully executed contract. The Contractor shall provide the recorded Public Construction Bond to the County within three (3) business days of receipt of the bond form and executed contract. The Public Construction Bond must be recorded after the contract is signed by all parties.

Contractor shall record the Public Construction Bond with the St. Johns County Clerk of Courts, and obtain a certified copy of the recorded bond and provide to the SJC Purchasing Department. No work shall commence until the required bond has been delivered to the Owner. Upon receipt of the certified copy of the recorded bond, the Owner may issue a Notice to Proceed.

Unless otherwise specified in the IFB Documents, the bonds shall be written on the form provided herein. The Bidder shall require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto a certified and current copy of his Power of Attorney authorizing his firm to act as agent for the Surety in issuing the bonds.

#### 27) FORM OF AGREEMENT BETWEEN COUNTY AND CONTRACTOR

Unless otherwise provided in the IFB Documents, the Agreement for Work will be written on the St. Johns County Master Construction Agreement.

#### 28) EXECUTION OF CONTRACT DOCUMENTS

The awarded Contractor shall return signed copies of the Contract Agreement to the SJC Purchasing Department within ten (10) consecutive calendar days of receipt of Notice of Award. St. Johns County shall return a fully executed original copy of the Contract Agreement to the Contractor no later than seven (7) consecutive calendar days after the return of the signed copies from the Contractor.

#### 29) CONTRACT TIME - LIQUIDATED DAMAGES

The Contractor shall have ten (10) days to return Contract originals from the time the Contractor receives a "Notice of Award". St. Johns County will return a "fully executed" Contract to the Contractor no later than seven (7) days after the return of the executed Contract originals (but no later than seventeen (17) days from the Notice of Award).

The Contractor will furnish a recorded original certified copyof the Public Construction Bond three (3) business days after receipt of the fully executed Contract (the Public Construction Bond must be recorded after the Contract is fully executed by all parties including the County Clerk). Upon receipt of the recorded Public Construction Bond, the County will issue a Notice to Proceed. If the Contractor fails to meet any of the dates and timeframes set forth in this section, or fails to execute the Contract, or to provide a Public Construction Bond, the County may elect at its option to consider the Contractor non-responsive and Contract with the next lowest, responsible Bidder.

The work to be performed under this Agreement shall be commenced within <u>ten (10)</u> days of the date of the Notice to Proceed, in writing. Construction of the project shall be substantially complete within <u>Seven hundred</u> <u>thirty (730)</u> consecutive calendar days from the date stipulated on the Notice to Proceed. Final completion shall be attained **Thirty (30)** consecutive calendar days from the date of substantial completion.

#### Conditions under which Liquidated Damages are Imposed:

If Contractor fails to achieve Substantial Completion or Final Completion of the Work by its applicable date, then the County shall be entitled to withhold from any amounts otherwise due Contractor or to be paid as a debt due the sum of two thousand six hundred sixty-seven dollars and zero cents (\$2,667.00) per day for each and every calendar day of unexcused delay as "Liquidated Damages". The parties agree that such Liquidated Damages are not a penalty but rather agenuine pre-estimate of monetary damages sustained by the County for loss of revenue and/or increased project administration expenses related to this Contract because the Contractor failed to perform and complete Work within the time fixed for completion or additional time granted pursuant to the provisions hereof. The assessment of Liquidated Damages is without prejudice to the County's rights of termination and Contractor's obligation to complete the Work.

Should Contractor fall behind the approved Work schedule; the County reserves the right to deduct Liquidated Damages based on an estimated period of late completion. The County need not wait until the completion of Work to withhold Liquidated Damages from the Contractor's progress payments.

#### **30) INDEMNIFICATION**

Contractor shall indemnify and hold harmless the County and its officers and employees ("Indemnified Party"), from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this Contract.

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further agrees that "damages, losses and costs", includes fines, citations, court judgments, insurance claims, restoration costs or other liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in performance of the Work.

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, for purposes of indemnity, the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, Contractor, its staff, employees, subcontractors, all deliverers, suppliers, furnishers of materials or services or anyone acting for, on behalf of, or at the request of Contractor.

In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, or subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation under this Section 11.2 shall not be limited by a limitation on the amount or type of damages, compensation or benefits payable by or for Contractor or any Subcontractor or subcontractor under any workers' compensation acts, disability benefits acts or other employee benefit acts.

Contractor's indemnity and hold harmless obligations hereunder shall extend to all Claims against the County by any third party or third-party beneficiary and all liabilities, damages, losses and costs related thereto.

This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful, wanton or intentional misconduct of any Indemnified Party.

If any provision(s), or portion(s) of a provision(s) of this Section, or the application thereof to any person or circumstance shall, to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the validity, legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way be affected or impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to give effect to the intent manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceable.

Contractor shall further indemnify and hold harmless the County its officers and employees from and against all Claims arising out of any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract Documents and shall defend such Claims in connection with any alleged infringement of such rights.

The indemnification provisions of this Section shall survive expiration or earlier termination of the Contract.

#### 31) FORCE MAJEURE; DELAYS

**Force Majeure:** Contractor shall not be liable for failure to carry out the terms of this Agreement to the extent such failure is due to a Force Majeure event, except for failures that could have been reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A Force Majeure event is hereby defined as the failure to carry out any of the terms of this agreement due to any one of the following circumstances beyond the control of the Contractor: (a) the operation and effect of the rules, regulations, or order promulgated by any commission, county, municipality, or governmental agency of the State of Florida or United States, (b) a restraining order, injunction, or similar decree on any court of competent jurisdiction, (c) war, (d) flood, (e) earthquake, (f) fire, (g) severe wind storm, (h) acts of public disturbance, (i) quarantine restrictions, (j) epidemics, (k) strikes, (l) freight embargoes, or (m) sabotage. The times specified herein for performances include delays that can ordinarily be anticipated due to adverse weather conditions. The County is not obligated to grant an extension of time due to the adverse weather conditions rise to the level of Force Majeure.

**Delay:** Contractor shall not be compensated for delays caused by Contractor's inefficiency, rework made necessary by Contractor's work error, failure to perform the Work as scheduled, or any other corrective or productivity measures made necessary by errors, omissions, or failures to properly perform the Work. Neither shall the Contractor be compensated for delays caused by events by force majeure as described in sub-para (a) above. Within ten (10) days after the onset of a delay, Contractor shall notify the County in writing of the delay which shall provide: (1) a detailed description the delay and its probable duration, (2) the specified portion of the Work affected, and (3) an opinion as to the cause of the delay and liability (if any) for the delay. Notice provided more than ten (10) days after the inception of the delay shall only be effective as to additional time incurred during the ten (10) day period preceding receipt of such notice. In the case of continuing cause delay for the same cause, only one notice of delay is necessary. **Failure to provide this notice waives any claim for extension of time resulting from such delay**. If the delay is due to the failure of another County contractor to complete its work in a timely manner, changes ordered in the Work, a Force Majeure event, or any other cause which the County, in its sole judgment and discretion, determines to justify the delay, then the Completion Date may be extended as necessary to compensate for the delay. All time extensions shall be in the form of a written amendment signed by both parties.

#### 32) CONTRACTOR SAFETY AND HEALTH REQUIREMENTS

The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining such programs in connection with the performance of the Contract and for adequate maintenance of traffic.

The Contractor shall designate a member of the on-site construction team whose duty shall be the prevention of accidents. Unless notified otherwise in writing by the Contractor to the County and the Engineer, this person shall be the Contractor's Superintendent.

#### A. OSHA Requirements:

The Contractor warrants that the product, products, or services supplied to St. Johns County shall conform in all respects to the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended and the failure to comply will be considered a breach of contract. St. Johns County shall be held harmless against any unsafe conditions and contractor employee incidents.

#### B. Compliance with Occupational Safety and Health Act:

Contractor certifies that all material, equipment, services, etc., furnished in this IFB meets all OSHA requirements for the applicable Sectors. Bidder further certifies that, if he is the successful bidder, and the material, equipment, service, etc., delivered or provided is subsequently found to be deficient in any OSHA requirement in effect on date of delivery or service fulfillment date, all costs necessary to bring the material, equipment, service, etc., into compliance with the aforementioned requirements shall be borne by the bidder. All Personal Protective Equipment used by the contractor and their employees shall be ANSI certified and meet OSHA standards.

#### C. Training and Education:

Contractors will ensure that Contractor employees are trained appropriately for their work tasking. The minimum requirements are found in Federal and State Regulations. Examples of this training are (but not limited to):

- Lockout Tagout
- Fall Protection
- Electrical Safety and the National Electrical Code (NEC)
- Confined Space Entry
- Welding/Cutting/Brazing
- Specific Chemical Hazards
- Excavations and Trenching
- Heavy Equipment Operation

Special emphasis should be given towards training and compliance with the Construction industry's "Focus Four" established by OSHA as an outreach program to the construction industry and its workers. Training, education, and awareness should be provided in the areas of: 1) Fall Hazards, 2) Caught-In and Between Hazards, 3) Struck-By Hazards, and 4) Electrocution Hazards.

#### D. <u>Toxic Substances/Federal Hazard Communication "Right To Know and Understand" Regulations</u>:

The Federal "Right to Know and Understand" Regulation (also known as the Hazard Communication / Globally Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide training in safe chemical storage, labeling, handling practices and emergency procedures.

Accordingly, the Contractor(s) performing under this contract shall be required to provide two (2) complete sets of Safety Data Sheets (SDS) to each of the departments utilizing the awarded products. This information should be provided at the time when the initial delivery is made, on a department-by-department basis. If performing work on site, it is preferred that each contractor bring their hazardous communication program and SDS in a binder labeled with the contractor's name and identified as a Hazardous Communication/GHS Program. Upon leaving the jobsite and the removal of all hazardous materials, contractors shall take their information with them. The transport, use, and disposal of toxic substances must be conducted in accordance with DEP/EPA regulations.

Upon request, contractors working at St. Johns County facilities or jobsites will be given access to the written Hazardous Communication Program and informed where to locate SDS.

#### E. <u>Temporary Traffic Control (TTC)/Maintenance of Traffic (MOT)</u>

The Contractor must comply with the Florida Department of Transportation's (DOT) Temporary Traffic Control (TTC) and the Manual on Uniform Traffic Control Devices (MUTCD) in the planning, development, design, implementation, operation, enforcement and inspection of work zone related transportation management and temporary traffic control on streets and highways within the State Highway System right-of-way. Training in the Advanced, Intermediate, and Flagger categories must be completed by the Contractor for their employees when performing right-of-way work while under contract with St. Johns County. Contractor employees must wear a Class II (daytime), Class III (night/limited visibility) high-visibility safety vest or equivalent high-visibility apparel while performing any work that places them in the right-of-way

#### 33) TERMINATION

Failure on the part of the Contractor to comply with any portion of the duties and obligations under the Contract shall be cause for termination. If the Contractor fails to perform any aspect of the responsibilities described herein, St. Johns County shall provide written notification of any and all items on non-compliance. The Contractor shall then have five (5) consecutive calendar days to correct any and all items of non-compliance, or take acceptable corrective action, as determined by the County. If the items of non-compliance are not corrected, or acceptable corrective action has not been taken, as determined by the County, within the five (5) consecutive calendar days, the Contract may be terminated by St. Johns County for cause, upon giving seven (7) consecutive calendar days written notice to the Contractor. In the event the County issues more than one (1) Notice of Non-Compliance or Default during the term of the Contract, the County may terminate the Contract, for cause.

The County may terminate the Contract at any time, without cause, upon thirty (30) days written notice to the Contractor of intention to do so.

If, at any time, the Contract with the awarded Contractor is terminated by the County, whether for cause or for convenience, the County may at its sole discretion, negotiate with the second lowest, responsible, responsive Bidder, in order to enter into a Contract with that Contractor to complete the required Work for the County, if it serves the best interest of the County to do so.

#### 34) TAXES

Project is subject to Federal Excise and Florida Sales Taxes, which must be included in Bidder's proposal.

#### **35) INSURANCE**

The Contractor shall not commence work under this Contract until he/she has obtained all insurance required under this section and such insurance has been approved by the County. All insurance policies shall be satisfactory to the County and shall be issued by companies authorized and duly licensed to transact business in the State of Florida. The Contractor shall furnish proof of Insurance to the County prior to the execution of this Contract. Certificates of insurance shall clearly indicate Contractor has obtained insurance of the type, amount, and classification as required by this Contract. Required insurance coverage shall be maintained in force, including coverage for Additional Insureds, until Final Completion of all Work including Warranty Work.

No less than ten (10) days written notice shall be provided to the County prior to cancellation, non-renewal or any material change of required insurance policies. Yearly renewal certificates shall be provided to the County within thirty (30) days of expiration of the current policy.

Certificates shall specifically include the County as Additional Insured for all lines of coverage except Workers' Compensation and Professional Liability. A copy of the endorsement must accompany the certificate. Compliance with the foregoing requirements shall not relieve the Contractor of its liability and obligations under this Contract.

Certificate Holder Address:	St. Johns County, a political subdivision of the State of Florida
	500 San Sebastian View
	St. Augustine, FL 32084
	Attn: Purchasing Department

The Contractor shall procure and maintain during the life of the awarded Contract, Commercial General Liability Insurance with minimum limits of \$1,000,000 per occurrence, \$2,000,000 aggregate, including bodily injury (including wrongful death), property damage, products, personal & advertising injury, and completed operations. This insurance must provide coverage for all Claims that may arise from the services and/or operations completed under this Contract, whether such services or operations are by Contractor or anyone directly or indirectly employed by them. Such insurance(s) shall also be primary and non-contributory with regard to insurance carried by the Additional Insureds.

The Contractor shall procure and maintain during the life of the awarded Contract, Commercial Automobile Liability Insurance with minimum limits of \$2,000,000 combined single limit for bodily injury and property damage liability and insuring liability arising out of or in any way related directly or indirectly to the ownership, maintenance or use of any owned, non-owned or rented/hired automobiles.

The Contractor shall procure and maintain during the life of the awarded Contract, adequate Workers' Compensation Insurance in at least such amounts as are required by the law for all of its employees per Florida Statute 440.02.

The required insurance limits identified above may be satisfied by a combination of a primary policy and/or Umbrella or Excess Liability Insurance policy.

Providing and maintaining adequate insurance coverage is a material obligation of Contractor. County has no obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this Section. If Contractor fails to obtain and maintain all of the insurance coverages required herein, Contractor shall indemnify and hold harmless the Additional Insureds from and against any and all Claims that would have been covered by such insurance had Contractor complied with its obligations herein.

County reserves the right to adjust the above minimum insurance requirements or require additional insurance coverages to address other insurable hazards.

#### 36) GOVERNING LAWS & REGULATIONS

The Contractor shall be responsible for being familiar and complying with any and all federal, state, and local laws, ordinances, rules and regulations that, in any manner, affect the work required under this contract. The agreement shall be governed by the laws of the State of Florida and St. Johns County both as to interpretation and performance.

#### 37) EMPLOYMENT ELIGIBILITY AND MANDATORY USE OF E-VERIFY

As a condition precedent to entering into this Agreement, and in accordance with section 448.095, F.S., Contractor and its subcontractors shall register with and use the E-Verify system to verify the work authorization status of all employees hired on or after July 1, 2023.

- a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the subcontractor does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall maintain a copy of such affidavit for the duration of this Agreement.
- b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment eligibility shall terminate the contract with the person or entity.
- c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately terminate the contract with the subcontractor.
- d. Contractor acknowledges that, in the event that the County terminates this Contract for Contractor's breach of these provisions regarding employment eligibility, then Contractor may not be awarded a public contract for at least one (1) year after such termination. Contractor further acknowledges that Contractor is liable for any additional costs incurred by the County as a result of the County's termination of this Agreement for breach of these provisions regarding employment eligibility.

#### **38) EQUAL EMPLOYMENT OPPORTUNITY**

In accordance with Federal, State and Local law, the submitting firm shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, national origin, or handicap. The submitting Bidder shall be required to comply with all aspects of the American's Disabilities Act (ADA) during the performance of the work.

#### 39) PROHIBITION AGAINST CONSIDERATION OF SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS

Bidders are hereby notified of the provisions of Section 287.05701, Florida Statutes, as amended, that the County will not request documentation of or consider a Bidder's social, political, or ideological interests when determining if the Bidder is a responsible Bidder. Bidders are further notified that the County's governing body shall not give preference to a Bidder based on the Bidder's social, political, or ideological interests.

#### 40) COMPLIANCE WITH FLORIDA STATUTE 287.138

- A. Pursuant to 287.138 F.S., effective July 1, 2023, the County may not enter into contracts which grants the Contractor access to personal identifiable information if: 1) the Contractor is owned by the government of a Foreign Country of Concern (as defined by the statute: (b) the government of a Foreign Country of Concern has a controlling interest in the entity; or (c) the Contractor is organized under the law of or has its principal place of business in a Foreign Country of Concern. The County shall be entitled to immediately terminate this Agreement with liability to ensure the County's continued compliance with the statute.
- B. Pursuant to 287.138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain

personal identifiable information under this Agreement, Contractor must submit a Foreign Entity Affidavit to the County. Additionally, effective July 1, 2025, Contractor shall submit a Foreign Entity Affidavit to the County prior to any renewals of this Agreement. Failure or refusal to submit a Foreign Entity Affidavit shall be cause for immediate termination of this Agreement by the County.

#### 41) BYRD ANTI-LOBBYING AMENDMENT

Firms who apply or bid for an award of \$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to influence officer or employee of an agency, a member of Congress, officer or employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient.

#### 42) FEDERAL AND STATE REQUIREMENTS CLARIFICATION

The project is funded by multiple federal financial assistance programs. The Contractor agrees to comply with all applicable federal and state laws, regulations, executive orders, and agency/grant-specific requirements. This includes, but is not limited to, 2 CFR Part 200 (Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards), **Exhibit "E"** Appendix II to Part 200, Title 2, as of June 3, 2024, and **Exhibit "D"** American Rescue Plan Act Of 2021 (ARPA) Required Contract Clauses. In the event of any conflict between these requirements, the Contractor shall comply with the most stringent requirement mandated by the funding source.

#### PUBLIC RECORDS

- A. The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or materials, associated with this Agreement shall be subject to the applicable provisions of the Florida Public Records Law (Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public records, may not be blocked, thwarted, and/or hindered by placing the public records in the possession of a third party, or an unaffiliated party.
- **B.** In accordance with Florida law, to the extent that Contractor's performance under this Contract constitutes an act on behalf of the County, Contractor shall comply with all requirements of Florida's public records law. Specifically, if Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall:
  - (1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to perform the Services;
  - (2) Upon request from the County's custodian of public records, provide the County with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost as provided in Chapter 119, Florida Statutes, or as otherwise provided by law;
  - (3) Ensure that public records related to this Agreement that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by applicable law for the duration of this Agreement and following completion of this Agreement if the Contractor does not transfer the records to the County; and
  - (4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the Contractor or keep and maintain public records required by the County to perform the Services.

If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the Contractor keeps and maintains public records upon completion of this Agreement, the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the County, upon request from the County's custodian of public records, in a format that is compatible

with the County's information technology systems.

Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral termination of this Agreement by the County.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 500 San Sebastian View, St. Augustine, FL 32084, (904) 209-0805, publicrecords@sjcfl.us

**END OF SECTION** 

## OFFICIAL COUNTY BID FORM WITH ATTACHMENTS

#### IFB NO: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED OF SOLICITATION

#### OFFICIAL COUNTY BID FORM ST. JOHNS COUNTY, FLORIDA

#### PROJECT: HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA

DATE SUBMITTED:

#### **BID PROPOSAL OF**

Full Legal Company Name

Mailing Address

Telephone Number

Fax Number

Bidders: Having become familiar with requirements of the project, and having carefully examined the IFB Documents and Specifications entitled for IFB No: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED in St. Johns County, Florida, the undersigned proposes to furnish all materials, labor and equipment, supervision and all other requirements necessary to comply with the Contract Documents to submit the following Bid Proposal summarized as follows:

**BASE BID LUMP SUM PRICE:** Water treatment plant improvements including one (1) new reverse osmosis treatment train housed in a new pre-engineered metal building, one (1) new high service pump station, one (1) new backup generator and fuel tank, electrical upgrades, and associated yard piping and appurtenances.

\$	
Base Bid Lump Sum Price (Numerical)	
	/100 Dollars
Base Bid Lump Sum Price (Amount written or typed in words)	_
ALLOWANCE 1: Testing Allowance	\$5,000.00
ALLOWANCE 2: Permitting Allowance	<u>\$20,000.00</u>
TOTAL BASE BID LUMP SUM PRICE: The total amount calculated by adding the Lump Sum Bid Price Allowance 2 amounts together to determine the Total Bid Price for completion of this Project.	e, Allowance 1, and
\$ Total Base Bid Lump Sum Price (Numerical)	
	_/100 Dollars
Total Base Bid Lump Sum Price (Amount written or typed in words)	

Bidders shall insert the Lump Sum Bid Price and the Total Bid Price above, in numerals and in in words.

BID ADDITIVE ALTERNATE #1: Degasifier, Support Structure and Appurtenances	
\$	
Total Bid Additive Alternate #1 Price (Numerical)	
	/100 Dollars
Total Bid Additive Alternate #1 Price (Amount written or typed in words)	
BID ADDITIVE ALTERNATE #2: Sodium Hypochlorite Skid, FRP Building and Appurtenances	
\$ Total Bid Additive Alternate #2 Price (Numerical)	
	/100 Dollars
Total Bid Additive Alternate #2 Price (Amount written or typed in words)	
TOTAL PROJECT LUMP SUM PRICE: The total amount calculated by adding the (Base Bid Lump Sum Pr Alternate 2) amounts together to determine the Total Bid Price for completion of this Project.	ice, Alternate 1, and
\$	
Total Project Lump Sum Price (Numerical)	
	_/100 Dollars
Total Project Lump Sum Price (Amount written or typed in words)	

Bidder shall insert the Lump Sum Bid, Total Base Bid, Bid Additive Alternate #1, Bid Additive Alternate #2, and Total Project Lump Sum Price above, in numerals and in words. Any discrepancy between the two submitted amounts shall be determined by the amount written in words. Bid proposal includes any and all fees, taxes, surcharges, and any other costs associated with performing the work required by this Contract.

Bid Proposal shall remain firm for a period of ninety (90) days from the Bid opening date.

#### IFB NO: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED

During the preparation of the Bid, the following addenda, if any, were received:

No.: \_\_\_\_\_Date Received: No.: \_\_\_\_\_Date Received: No.: \_\_\_\_\_Date Received:

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith are approximate only, and that we will fully complete all requirements therein as prepared by the County, within the same time limit specified in the IFB Documents as indicated above.

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by the County.

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier's check in the amount of not less than **five percent (5%) of Total Lump Sum Bid Price**, payable to the County, accompanies this Bid; that the amount is not to be construed as a penalty, but as liquidated damages which said County will sustain by failure of the Undersigned to execute and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; thereupon, the security shall become the property of the County, but if this Bid is not accepted within ninety (90) days of the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Security shall be returned to the Bidder within seven (7) working days.

#### IFB NO: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED

#### CORPORATE/COMPANY

Full Legal Company Name:		_(Seal)
By:		
Signature of Authorized Representative	(Name & Title typed or printed)	
By:		
Signature of Authorized Representative	(Name & Title typed or printed)	
Address:		
Telephone No.: ()	Fax No.: ()	_
Email Address for Authorized Company Representation	ative:	_
Federal I.D. Tax Number:	DUNS #:	
Federal I.D. Tax Number:	(If applicable)	
Point of Contact (POC) to receive invitation from	Payment Works for registration:	
Authorized POC:	Email Address for POC:	
(Name typed or printed)		
INDIVIDUAL		
Name:		(Signature)
(Name typed or printed)	(Title)	
Address:		
Telephone No.: ()	Fax No.:	_
Email Address:		
Federal I.D. Tax Number:		
Point of Contact (POC) to receive invitation from	Payment Works for registration:	
Authorized POC:(Name typed or printed)	Email Address for POC:	

Each Bidder must submit all required forms and attachments. Failure to submit any required document may be grounds for disqualification due to non-responsiveness.

Submittal Requirements: Official County Bid Form, and all Attachments must be completed; along with a fully acknowledged copy of each Addendum applicable to this IFB and submitted with each copy of the Bid Proposal.

#### CORPORATE/COMPANY

Full Legal Company Name:		(Seal)
Ву:		
Signature of Authorized Representative	(Name & Title typed or printed)	
Ву:		
Signature of Authorized Representative	(Name & Title typed or printed)	
Address:		
Telephone No.: ()	Fax No.: ()	
Email Address for Authorized Company Representat	ive:	
Federal I.D. Tax Number:		
INDIVIDUAL	(If appli	cable)
Name:		(Signature)
	(Title)	
Address:		
Telephone No.: ()	Fax No.:	
Email Address:		
Federal I.D. Tax Number:		

Each Bidder must submit all required forms and attachments. Failure to submit any required document may be grounds for disqualification due to non-responsiveness.

Submittal Requirements: Official County Bid Form, and all Attachments must be completed; along with a fully acknowledged copy of each Addendum applicable to this IFB and submitted with each copy of the Bid Proposal.

# ATTACHMENT "A" Schedule of Value

**BIDDERS MUST FILL OUT THE TABLES BELOW COMPLETELY.** Failure to complete and submit the Schedule of Values will result in the bid proposal being deemed non-responsive and removed from consideration for contract award. Bidders shall complete and submit with their Bid Proposal this Schedule of Values to demonstrate the breakdown of costs included in the submitted Lump Sum Bid Amount. Quantities provided herein are estimates only, and Bidders are responsible for appropriately estimating quantities for inclusion in the submitted Lump Sum Bid.

BID PRICE				
ltem No.	Description	Quantity	Unit	Total Price
1	Construction Bond and Insurance	1	LS	\$
2	Hastings WTP Expansion	1	LS	\$
3	Testing Allowance	1	LS	\$ 5,000.00
4	Permitting Allowance	1	LS	\$ 20,000.00
Total I	Base Bid Price			\$

BID ADDITIVE ALTERNATE #1				
ltem No.	Description	Quantity	Unit	Total Price
5	Bid Alternate - Degasifier, Support Structure and Appurtenances	1	LS	\$
Total	Bid Additive Alternate #1			\$

BID ADDITIVE ALTERNATE #2				
ltem No.	Description	Quantity	Unit	Total Price
6	Bid Alternate -Sodium Hypochlorite Skid, FRP Building and Appurtenances	1	LS	\$
Total	Bid Additive Alternate #2			\$

# ATTACHMENT "B" ST. JOHNS COUNTY AFFIDAVIT

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be an Affidavit in the following form, executed by an officer/principal of the Bidder, and shall be sworn to before a person who is authorized by law to administer oaths.

STATE OF \_\_\_\_\_\_

COUNTY OF \_\_\_\_\_

The Undersigned authority,\_\_\_\_\_\_\_ ("Affiant"), who being duly sworn, deposes and states that he/she is the \_\_\_\_\_\_\_ (Title) of the Bidder \_\_\_\_\_\_\_ (Full Legal Name of Bidder) submitting the attached Bid for the services provided

in the IFB Documents for IFB No: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED, in St. Johns County, Florida.

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the Bidder, the Affiant, their firm or corporation under the same or different name, and that such Bidder has no financial interest in the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor corporation of the Bidder has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise taken any action in restraint of free competitive bidding in connection with this firm's Bid on the above-described project. Furthermore, neither the firm nor any of its officers are barred from participating in public contract lettings in the State of Florida or any other state.

DATED this \_\_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

Signature of Affiant

Printed Name of Affiant

Printed Title of Affiant

Full Legal Name of Consultant/Contractor

Sworn to (or affirmed) and subscribed before me by means of 
physical presence or 
online notarization, this \_\_\_\_\_\_\_
day of \_\_\_\_\_\_, 20\_\_\_\_, by Affiant, who is personally known to me or has produced\_\_\_\_\_\_\_as identification.

Notary Public My Commission Expires:\_\_\_\_\_

#### ATTACHMENT "C" CERTIFICATES AS TO CORPORATE PRINCIPAL

I, \_\_\_\_\_\_, certify that I am the Secretary of the corporation named as Principal in the foregoing; that \_\_\_\_\_\_, (Authorized Representative of Bidder) who signed the Bond(s) on behalf of the Bidder, was then \_\_\_\_\_\_\_ (Title) of said corporation; that I know his/her signature; and his/her signature thereto is genuine; and that said bond(s) was duly signed, sealed, and attested to on behalf of said corporation by authority of its governing body.

Signature of Secretary

Full Legal Name of Corporation (Bidder)

STATE OF \_\_\_\_\_\_

COUNTY OF \_\_\_\_\_

Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by means of  $\Box$  physical presence or  $\Box$  online notarization, \_\_\_\_\_\_\_\_\_ (Authorized Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder named therein in favor of St. Johns County, Florida.

Subscribed and sworn to me on this \_\_\_\_ day of \_\_\_\_\_\_, 20\_\_\_, by the Authorized Representative of Bidder, who is personally known to me or has produced \_\_\_\_\_\_ as identification. Type and Number of I.D. produced: \_\_\_\_\_\_.

Notary Public My Commission Expires:\_\_\_\_\_

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)

# ATTACHMENT "D" LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

# The bidder shall attach a copy of each current license and certifications listed below to this form.

License(s)/Certificate(s)/ Pre-Qualifications	License #	Issuing Agency	Expiration Date
State of Florida Business License			
Certified General Contractor (CGC)			

# ATTACHMENT "E" LIST OF PROPOSED SUB-CONTRACTORS / SUPPLIERS

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by the County. Bidder shall attach any and all applicable licenses or certifications held by the proposed sub-contractor/supplier related to the portion of the Work for which they are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County.

Company Name	Work/Services to be Performed	Primary Contact Name	Contact Number and Email Address	Percentage (%) of Total Work/Services

# ATTACHMENT "F" CONFLICT OF INTEREST DISCLOSURE FORM

# Project (RFQ, RFP, IFB) Number/Description: IFB No 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT -ARPA FUNDED

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have the appearance of adversely affecting a Contractor's professional judgment in completing work for the benefit of St. Johns County ("County"). The bias such conflicts could conceivably impart may inappropriately affect the goals, processes, methods of analysis or outcomes desired by the County.

Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work for the benefit of the County. Contractors, therefore must there avoid situations in which financial or other considerations may adversely affect, or have the appearance of adversely affecting the Contractor's professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes, methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts, therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate disqualification from evaluation or immediate termination from work for the County.

Please check the appropriate statement:



I hereby attest that the undersigned Bidder has no actual or potential conflict of interest due to any other clients, contracts, or property interests for completing work on the above referenced project.



The undersigned Bidder, by attachment to this form, submits information which may be a potential conflict of interest due to other clients, contracts or property interests for completing work on the above referenced project.

Full Legal Name of Bidder:

Authorized Representative(s):

Signature

Print Name/Title

Signature

Print Name/Title

# ATTACHMENT "G" DRUG-FREE WORKPLACE FORM

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that

\_\_\_\_\_does:

Full Legal Name of Bidder

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2. Inform employees about the danger of drug abuse in the workplace, the business' policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may be imposed upon employees for drug abuse violations.
- 3. Give each employee engaged in providing the contractual services that are described in St. Johns County's request for proposals a copy of the statement specified in paragraph 1.
- 4. In the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual services described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction or plea.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by, any employee who is so convicted.
- 6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to continue to maintain a drug-free workplace through implementation of paragraphs 1 through 5.

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements.

Signature of Bidder's Authorized Representative

Date

# ATTACHMENT "H" CLAIMS, LIENS, LITIGATION HISTORY

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately complete the questions below, or provide requested information may be grounds for disqualification. Any material misrepresentation of information may also be grounds for disqualification.

 Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from a construction dispute? Yes \_\_\_\_\_ No \_\_\_\_\_ If yes, please attach additional sheet(s) to include:

Description of every action Captions of the Litigation or Arbitration

Amount at issue: \_\_\_\_\_\_ Name (s) of the attorneys representing all parties:

Amount actually recovered, if any: \_\_\_\_\_

Name(s) of the project owner(s)/manager(s) to include address and phone number:

- 2. List all pending litigation and or arbitration.
- 3. List and explain all litigation and arbitration within the past seven (7) years pending, resolved, dismissed, etc.
- 4. Within the past 7 years, please list all <u>Liens</u>, including Federal, State and Local, which have been filed against your Company. List in detail the type of Lien, date, amount and current status of each Lien.

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?

Yes \_\_\_\_\_ No \_\_\_\_\_ If yes, please explain in detail:

- 6. For all claims filed against your company within the past five (5) years, have all been resolved satisfactorily with final judgment in favor of your company within 90 days of the date the judgment became final? Yes \_\_\_\_\_ No\_\_\_\_ If no, please explain why?
- 7. List the status of all pending claims currently filed against your company:

#### Liquidated Damages

1. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance and Payment Bonds? Yes \_\_\_\_\_\_ No \_\_\_\_\_\_ If yes, please explain in detail:

.....

(Use additional or supplemental pages as needed)

#### SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES

I, \_\_\_\_\_\_("Affiant"), being duly authorized by and on behalf of \_\_\_\_\_\_ ("Bidder") hereby swears or affirms as follows:

- 1. The principal business address of Bidder is:
- 2. I am duly authorized as \_\_\_\_\_\_ (Title) of Bidder.
- 3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid, proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
- 4. I understand that "convicted" or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilt or nolo contendere.
- 5. I understand that "affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of a person or a corporation convicted of a public entity crime, or (2) an entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or (4) a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months.
- 6. Neither the Bidder, nor any officer, director, executive, partner, shareholder, employee, member or agent who is active in the management of the Offeror or contractor, nor any affiliate of the Offeror or contractor has been convicted of a public entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.)
- 7. There has been a conviction of a public entity crime by the Respondent, or an officer, director, executive, partner, shareholder, employee, member or agent of the Bidder who is active in the management of the Bidder or an affiliate of the Bidder. A determination has been made pursuant to Section 287.133(3) by order of the Division of Administrative Hearings that it is not in the public interest for the name of the convicted person or affiliate to appear on the convicted vendor list. The name of the convicted person or affiliate is \_\_\_\_\_\_. A copy of the order of the Division of Administrative Hearings is attached to this statement. (Draw a line through paragraph 7 if paragraph 6 above applies.)

Signature of Affiant

Printed Name & Title of Affiant

Full Legal Name of Bidder

Date of Signature

Sworn to (or affirmed) and subscribed before me by means of □ physical presence or □ online notarization, this \_\_\_\_\_\_ day of \_\_\_\_\_\_\_, and the produced \_\_\_\_\_\_, by Affiant, who is □ personally known to me or □ has produced \_\_\_\_\_\_\_

as identification.

Notary Public

Wiy Commission Expires

# ATTACHMENT "J" NON-COLLUSION CERTIFICATION

St. Johns County requires, as a matter of policy, that any Firm receiving a contract or award resulting from the Invitation for Bid issued by St. Johns County shall make certification as below. Receipt of such certification, under oath, shall be a prerequisite to the award of contract and payment thereof.

I (we) hereby certify that if the contract is awarded to me, our firm, partnership or corporation, that no members of the elected governing body of St. Johns County nor any professional management, administrative official or employee of the County, nor members of his or her immediate family including spouse, parents or children, nor any person representing or purporting to represent any member or members of the elected governing body or other official, has solicited, has received or has been promised, directly or indirectly, any financial benefit including but not limited to a fee, commission, finder's fee, political contribution, goods or services in return for favorable review of any Bids submitted in response to the Invitation for Bid or in return for execution of a contract for performance or provision of services for which Bids are herein sought.

Handwritten Signature of Authorized Principal(s) of Bidder:

NAME (print):	 	
IGNATURE:	 	
TITLE:	 	
DATE:		

FULL LEGAL NAME OF PROVIDER:

# ATTACHMENT "K" E-VERIFY AFFIDAVIT

STATE OF \_\_\_\_\_\_ COUNTY OF \_\_\_\_\_\_

I, \_\_\_\_\_\_ (hereinafter "Affiant"), being duly authorized by and on behalf of \_\_\_\_\_\_ (hereinafter "Contractor") hereby swears or affirms as follows:

- 1. Contractor understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through which employers electronically confirm the employment eligibility of their employees.
- 2. For the duration of Contract No. \_\_\_\_\_\_ (hereinafter "Agreement"), in accordance with section 448.095, F.S., Contractor shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Contractor and shall expressly require any subcontractors performing work or providing services pursuant to the Agreement to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor.
- 3. Contractor shall comply with all applicable provisions of section 448.095, F.S., and will incorporate in all subcontracts the obligation to comply with section 448.095, F.S.
- 4. Contractor understands and agrees that its failure to comply with all applicable provisions of section 448.095, F.S. or its failure to ensure that all employees and subcontractors performing work under the Agreement are legally authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which St. Johns County may immediately terminate the Agreement without notice and without penalty. The Contractor further understands and agrees that in the event of such termination, Contractor shall be liable to the St. Johns County for any costs incurred by the St. Johns County resulting from Contractor's breach.

DATED this	day of	, 20
------------	--------	------

Signature of Affiant

Printed Name of Affiant

Printed Title of Affiant

Full Legal Name of Consultant/Contractor

Sworn to (or affirmed) and subscribed before me by means of  $\Box$  physical presence or  $\Box$  online notarization, this \_\_\_\_\_\_ day of \_\_\_\_\_\_, 20\_\_\_\_\_, by Affiant, who is personally known to me or has produced\_\_\_\_\_\_\_ as identification.

Notary Public My Commission Expires:\_\_\_\_\_

### ATTACHMENT "L" EQUAL OPPORTUNITY REPORT STATEMENT

The Bidder shall complete the following statement by signing this form where indicated. Failure to complete this form may be grounds for rejection of bid:

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987 and the Florida Civil Rights Act of 1992, as amended) prohibiting employment discrimination and shall comply with the regulations and guidelines promulgated pursuant to this Act by the Secretary of the Interior and the Heritage Conservation and Recreation Service.

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest (hereinafter referred to as the "Contractor") agrees as follows:

- (1) The Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, color, religion, sex, or national origin. Such action shall include, but not be limited to the following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
- (2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive considerations for employment without regard to race, color, religion, sex, or national origin.
- (3) The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union or workers' representatives of the Contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- (4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.
- (5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

- (6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further Government contracts or federally assisted construction contracts in accordance with precedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.
- (7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each sub-Contractor or vendor. The Contractor will take such

action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of such direction by the administering agency the Contractor may request the United States to enter into such litigation to protect the interests of the United States.

Handwritten Signature of Authorized Principal(s) of Bidder:

NAME (print):	 	
SIGNATURE:	 	
TITLE:	 	
FULL LEGAL NAME OF BIDDER:	 	
DATE:		

37

# ATTACHMENT "M" CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart P as amended) and the St. Johns County Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns County Trenching and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation safety standard.

Handwritten Signature of Authoriz	ed Principal(s) of Bidder:	
NAME (print):		
SIGNATURE:		 
TITLE:		 
DATE:		

NAME OF FIRM/PARTNERSHIP/CORPORATION:

# ATTACHMENT "N" CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION-PRIMARY COVERED TRANSACTIONS

The Bidder certifies that, the firm or any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal funds:

- 1. Bidder must be registered with <u>www.SAM.gov</u> with a status of "Active' and have no Active Exclusions cited.
- 2. are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency;
- 3. have not within a three-year period preceding this certification been convicted of or had a civil judgment rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property
- 4. are not presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental entity with commission of any of the offenses enumerated in paragraph (b) of this certification; and
- 5. have not within a three-year period preceding this certification had one or more federal, state, or local government public transactions terminated for cause or default.

The Respondent certifies that it shall perform a debarment verification on any subcontractor, sub-consultant, material supplier or vendor, that it proposes to contract with to perform any work under this IFB, and shall not enter into any transaction with any sub-Contractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this project by any federal agency unless authorized by St. Johns County.

Handwritten Signature of Authorized Principal(s):

NAME (print):
SIGNATURE:
TITLE:
FULL LEGAL NAME OF BIDDER:
DATE:

# ATTACHMENT "O" BYRD ANTI-LOBBYING COMPLIANCE AND CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be submitted with each bid or offer exceeding \$100,000). The undersigned [Contractor] certifies, to the best of his or her knowledge, that:

- No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- 2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or Current as of 9-26-16 11 cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The Contractor, \_\_\_\_\_\_, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

Handwritten Signature of Authorized Principal(s):

NAME (print):	 
SIGNATURE:	 
TITLE:	 
NAME OF FIRM:	 
DATE:	

#### ATTACHMENT "P"

#### ST. JOHNS COUNTY CERTIFICATION OF NON-SEGREGATED FACILITIES

The federally assisted construction Contractor certifies that he does not maintain or provide for his employees, any segregated facilities at any of his establishments and that he does not permit his employees to perform their services at any location under his control, where segregated facilities are maintained. The federally assisted construction Contractor certifies that he will not maintain or provide for his employees segregated facilities at any of his establishments and that he will not permit his employees to perform their services at any location under his control, where segregated facilities are maintained. The federally assisted construction Contractor agrees that a breach of this certification is a violation of the equal opportunity clause in this contract. As used in this certification, the term "segregated facilities" means any waiting room, work areas, rest rooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit directives or are in fact segregated on the basis of race, color, religion, or national origin because of habit, local custom, or any other reason. The federally assisted construction Contractor agrees that (except where he has obtained identical certifications from proposed sub-Contractors for specific time periods) he will obtain identical certifications from proposed sub-Contractors prior to the award of subcontracts exceeding ten thousand (\$10,000.00) dollars US which are not exempt from the provisions of the equal opportunity clause and that he will retain such certifications in his files.

Signature of Bidder's Authorized Representative

Title

Date

#### ATTACHMENT "Q" ACKNOWLEDGEMENT OF ADDENDA

Bidder hereby acknowledges receipt of the following Addenda, issued by the County and incorporated into and made a part of the IFB Documents. By acknowledging the Addenda listed below, Bidder hereby certifies that the information, clarifications, revisions, or other items included in each Addenda have been incorporated into the Bidder's Bid. Failure to acknowledge and incorporate issued Addenda may result in a Bidder being deemed non-responsive to the requirements of the IFB, and removed from further consideration.

ADDENDUM NUMBER	DATE RECEIVED	PRINT NAME OF BIDDER'S AUTHORIZED REPRESENTATIVE	TITLE OF BIDDER'S AUTHORIZED REPRESENTATIVE	SIGNATURE OF BIDDER'S AUTHORIZED REPRESENTATIVE

#### **BID BOND**

# STATE OF FLORIDA COUNTY OF ST. JOHNS

KNOWALL MEN BY THESE PRESENTS, that \_\_\_\_\_as Principal, and \_\_\_\_\_as Surety, are held and firmly bound unto St. Johns County, Florida, in the penal sum of \_\_\_\_\_\_Dollars (\$\_\_\_\_\_) lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated , 20\_\_\_\_.

#### For IFB NO: 1973; HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED St. Johns County, Florida

NOW THEREFORE,

- (a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) days after prescribed forms are presented to him for signature, enter into a written Contract with the County in accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be required, for the faithful performance and proper fulfillment of such Contract, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue.
- (b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give such Bond within the time specified, if the Principal shall pay the County the difference between the amount specified, in said Bid and the amount for which the County may procure the required Work and supplies, if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this day of \_\_\_\_\_\_ A.D., 20\_\_\_\_, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

# WITNESSES:

(If Sole Ownership or Partnership two (2) Witnesses required). (If Corporation, Secretary only will attest and affix seal).

WITNESSES:	PRINCIPAL:
	NAME OF FIRM:
	SIGNATURE OF AUTHORIZED OFFICER (AFFIX SEAL)
	TITLE
	BUSINESS ADDRESS
	CITY STATE
WITNESS:	SURETY:
	CORPORATE SURETY
	ATTORNEY-IN-FACT (AFFIX SEAL)
	BUSINESS ADDRESS
	CITY STATE
	NAME OF LOCAL INSURANCE AGENCY

#### SEALED BID MAILING LABEL

# Cut along the outer border and affix this label to your sealed bid envelope to identify it as a "Sealed BID"

	SEALED BID • DO NOT OPEN	
SEALED BID NO.:	IFB NO: 1973	
IFB TITLE:	HASTINGS WATER TREATMENT PLANT EXPANSION PROJECT - ARPA FUNDED	
DUE DATE/TIME:	By 2:00PM EDST – September 18, 2024	
SUBMITTED BY:		
	Company Name	
	Company Address	
	Company Address	
DELIVER TO:	St. Johns County Purchasing Department	
	500 San Sebastian View	
	St. Augustine FL 32084	

END OF DOCUMENT



September 11, 2024

То:	Prospective Bidders
From:	St. Johns County Purchasing Department
Subject:	IFB No: 1973 Hastings Water Treatment Plant Expansion Project – ARPA Funded

This Addendum #1 is issued for further Bidders' information and is hereby incorporated into the IFB Documents. Each Bidder must incorporate any and all revisions, clarifications, and/or supplemental information provided in all issued addenda with the submitted Bid. Bidders must complete and submit Attachment "Q", acknowledging all issued addenda with their Bid as provided in the IFB Documents.

#### **Revisions/Clarifications:**

The County provides the following the following revisions and/or clarifications to be incorporated into the IFB Documents:

1. The sheets specified below from Exhibit A - Water Treatment Plant Expansion Plans are being revised and are included as part of this Addendum:

- a. C1.02 PROPOSED YARD PIPING PLAN, (An existing 12" butterfly valve (BFV) was updated on the site plan to a 12" MJ ductile iron gate valve (GV) to match the valve to be installed under a separate ongoing project).
- b. C1.03 PAVING, GRADING, DRAINAGE PLAN, (A note was included for the selected contractor to clear the vegetation and debris from the existing stormwater pond and drainage infrastructure in preparation for work associated with the ground storage tank).
- c. M1.03 RO BUILDING SECTIONS, (Four (4) additional 1" air-release valves were included for the RO skid. All air-release valves shall meet current SJCUD standards for air release valves for potable systems (<u>https://www.sjcfl.us/utility-development-group/</u>).
- d. E1.04, PROPOSED ONE LINE DIAGRAM PHASE III, (The estimated load for 25% of the largest motor was reduced to 13 amps to match the final electrical design. In addition, the total connected load was also thereby reduced to 550 amps).
- e. E1.05 PROPOSED ELECTRICAL SITE PLAN, (Additional notes were included to require the selected contractor to field verify the location of existing utilities before installing the duct banks. The contractor will be responsible for verifying and working around any unidentified conflicts with existing above and below ground infrastructure and all clearances shall meet requirements of local and national codes).
- f. I6.00 HIGH SERVICE PUMPS. (AI/AET transmitters for the flow meter were updated on the plan sheet to reflect their existing condition instead of physical installation as part of this project. See answer to Question 1 for additional information.)

2. The section specified below from Exhibit B - Water Treatment Plant Technical Specification: are being revised and are included as part of this Addendum:

a. Section 13350.04 High Service Pumps, (The sequencing of pump operations has been updated to reflect the normal order of operations of the three high service pumps. The changes include



pressure/demand set points and the order of operations between the 30-HP pump and the smaller 7.5 HP pumps).

#### Questions/Answers:

The County provides the following answers to the questions submitted below:

- AE/AET 0640 /0641 on 16.00: Will the PCSI provide these level indicator transmitters? Answer: The transmitters are being relocated as part of a separate, ongoing project. Therefore, the PCSI will not need to provide the transmitters indicated for the flow meter on Sheet 16.00. However, the PCSI will be responsible for providing wiring and connection to SCADA. See revisions/clarifications above.
- Regarding specification section, 11200 Centrifugal Pumps Horizontal. 2.3.B has a pump table and within the pump table it has an intermediate point which is blank for the P-0610/20. It seems that the intermediate point will be the design point. Please clarify if the intermediate point will be the design point. If so, please provide duty point for the intermediate point.
   Answer: As long as the pump P-0610/20 can operate at both the minimum and maximum design

points, it shall be acceptable. It's only critical to meet the minimum, maximum and intermediate design points for the pump P-0630.

- 3. Will the County consider Carver Water Tech to be approved as an RO supplier for this project? Answer: We cannot approve this substitution request at this time due to insufficient information regarding its potential impact on the design. We encourage Suppliers to contact the Utility Department and submit the product for evaluation through the Utility Standards review process for possible consideration in future projects.
- 4. Will the County consider Water Surplus to be added as an acceptable RO Manufacturer under Division 11, Section 13801 of the specifications for this project? Answer: We cannot approve this substitution request at this time due to insufficient information regarding its potential impact on the design. We encourage Suppliers to contact the Utility Department and submit the product for evaluation through the Utility Standards review process for possible consideration in future projects.

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, SEPTEMBER 18, 2024 @ 2:00 PM EDST

END OF ADDENDUM NO. 1



September 12, 2024

To:Prospective BiddersFrom:St. Johns County Purchasing DepartmentSubject:IFB No: 1973 Hastings Water Treatment Plant Expansion Project – ARPA Funded

This Addendum #2 is issued for further Bidders' information and is hereby incorporated into the IFB Documents. Each Bidder must incorporate any and all revisions, clarifications, and/or supplemental information provided in all issued addenda with the submitted Bid. Bidders must complete and submit Attachment "Q", acknowledging all issued addenda with their Bid as provided in the IFB Documents.

#### **Revisions/Clarifications:**

The County provides the following the following revisions and/or clarifications to be incorporated into the IFB Documents:

1. The sheet specified below from Exhibit A - Water Treatment Plant Expansion Plans is being revised and included as part of this Addendum:

a. E1.01, ELECTRICAL NOTES AND ABBREVIATIONS, (Note 17 is updated to the following: "CONTRACTOR SHALL PROVIDE LIGHTNING PROTECTION SYSTEM FOR ALL PROPOSED STRUCTURES. PROVIDE A UL 96A MASTER LABEL LIGHTNING PROTECTION SYSTEM INCLUDING GROUND RODS AT EACH LIGHTNING PROTECTION SYSTEM DOWN CONDUCTOR. INTERCONNECT EACH SYSTEMS GROUND RODS WITH A CONTINUOUS #4/0 COPPER TINNED COUNTERPOISE LOOP.")

2. The section specified below from Exhibit B - Water Treatment Plant Technical Specifications is being revised and included as part of this Addendum:

 a. Section 16231, Diesel Engine Driven Generator Sets, (Add Paragraph 1.06.B.5: "Generator Maximum Loading as percentage of generator capacity: Phase I and II: 80% Maximum Phase III: 83% Maximum")

# SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, SEPTEMBER 18, 2024 @ 2:00 PM EDST

END OF ADDENDUM NO. 2



September 13, 2024

 To:
 Prospective Bidders

 From:
 St. Johns County Purchasing Department

 Subject:
 IFB No: 1973 Hastings Water Treatment Plant Expansion Project – ARPA Funded

This Addendum #3 is issued for further Bidders' information and is hereby incorporated into the IFB Documents. Each Bidder must incorporate any and all revisions, clarifications, and/or supplemental information provided in all issued addenda with the submitted Bid. Bidders must complete and submit Attachment "Q", acknowledging all issued addenda with their Bid as provided in the IFB Documents.

#### Questions/Answers:

The County provides the following answers to the questions submitted below:

1. Will the County consider naming EDGENG as an approved Manufacturer in the specification OR approve us Equal Status on this Project per the specification sections of Section 13423- FRP Shelter, and Section 06615- FRP Gratings?

Answer: Based upon the product information supplied, the FRP shed can be considered as part of the bid as a substitution for the manufacturer listed in Paragraph 2.01.A. of Section 13423 of the specifications. However, the final product selected during the shop drawing review phase must meet the design standards and specifications provided within the IFB Documents.

For the FRP grating, the product can be considered "or equal" if it meets the design standards and specifications supplied for the grating for the project. Review of the product for inclusion and to ensure that it meets the appropriate design standards and specifications will be conducted during the shop drawing phase of the project.

Any and all costs for shop drawing review, or submittal and review of alternate product(s) requirements in order to meet the specifications included with this IFB shall be the responsibility of the awarded Contractor.

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, SEPTEMBER 18, 2024 @ 2:00 PM EDST

END OF ADDENDUM NO. 3