
RESOLUTION NO. 2024-98 

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, 
FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNER, TO AWARD BID NO. 
1556; CONSTRUCTION AlA MASTER LIFT STATION - FDEP #HA00l TO SAWCROSSOUP, INC. AS 
THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER, AND TO EXECUTE AN AGREEMENT FOR 
COMPLETION OF THE PROJECT. 

RECITALS 

WHEREAS, the County is progressing with the project to construct a new master lift station at 3047 A IA South, 
St. Augustine, Florida, which generally includes provision of all labor, materials, equipment, and transportation 
necessary for construction of a new master lift station and odor control system, yard piping including connections to 
a water main and force main, construction of the new electrical building, and installation of the standby diesel pump 
that will be pre-purchased by the County; and 

WHEREAS, through the County ' s fonnal Bid process, Sawcross, Inc. was the lowest, responsive, responsible 
bidder; and 

WHEREAS, the County finds that entering into a contract for completion of the work serves a public purpose, 
and the contract will be in substantial conformance with the attached draft; and 

WHEREAS, the project will be funded by the SJC Public Works Department. 

NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF ST. 
JOH S COUNTY, FLORIDA, as follows: 

Section I. The above Recitals are incorporated by reference into the body of this Resolution and such Recitals 
are adopted as finds of fact. 

Section 2. The County Administrator, or designee, is hereby authorized to award Bid No. 1556 to Sawcross, Inc. 
as the lowest, responsive, responsible bidder. 

Section 3. Upon approval by the Board of County Commissioners, the County Administrator, or designee, is 
further authorized to execute an agreement in substantially the same form and format as the attached draft for the 
completion of the project as specifically provided in Bid No: I 556. 

Section 4. To the extent that there are typographical and/or administrative errors that do not change the tone, 
tenor, or concept of this Resolution, then this Resolution may be revised without subsequent approval by the Board 
of County Commissioners. 

PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida, this 5th day 
of March, 2024. 

ATTEST: Brandon J. Patty, 
Clerk of the Circuit Court & Comptroller 

By CA A t112 <£,;.cii-
Depu Clerk 

BOARD 
ST.JOH 

ERSOF 

phalterman
Cross-Out
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This Master Construction Agreement ("Contract") is made this __ day of _________ ____,,_ 2024 
(the "Effective Date") by and between ST. JOHNS COUNTY ( "County"), a political subdivision of the State of Florida, 
whose principal offices are located at 500 San Sebastian View, St. Augustine, FL 32084; and SA WCROSS, INC. 
("Contractor"), a company authorized to do business in the State of Florida, with its principal offices located at: 10970 New 
Berlin Road, Jacksonville, FL 32226, Phone: (904) 751-7500, and E-mail: markh@ sawcross.com, for IFB NO: 1556; 
CONSTRUCTION OF AlA MASTER LIFT STATION -FDEP #HA00l hereinafter referred to as the "Project" . When 
referenced together, the County and Contractor shall collectively be referred to as the Parties. 

In consideration of the mutual promises and covenants contained herein, the parties hereby agree as follows: 

ARTICLE I CONTRACT DOCUMENTS 

1.1 The Contract Documents 
1. 1 .1 The Contract Documents are the collective documents which form the Contract, and shall govern completion of the 

Work. The Contract Documents hereby include the following: 

a) Fully Executed Change Orders and Amendments to this Agreement; 
b) Field Orders signed by County ' s Project Manager; 
c) Notice to Proceed; 
d) This Master Construction Agreement and all Exhibits and/or Attachments hereto: 

i. Exhibit A - Construction Drawings 
ii. Exhibit B - Technical Specifications 

iii. Exhibit C- FDEP Grant Agreement #HA00I 
e) Bonds and Insurance furnished by the Contractor 
f) Bid Documents and Bid Forms with all addenda thereto for IFB No. 1556 

1.1.2 Documents not enumerated above are not Contract Documents and do not form part of this Contract. No terms, 
conditions, limitations or exclusions in Contractor' s submitted Bid or invoices shall be binding upon County or become part 
of the Contract Documents. In the event of discrepancies, the Contract Documents shall be interpreted in the order of 
precedence as listed above in Section 1.1.1. Additionally, Specifications shall govern over Drawings, electronic documents 
shall govern over hard-copy documents, numerical dimensions shall govern over dimensions acquired by scaling, and fully 
executed documents shall govern over unsigned drafts . 

1.1.3 Shop Drawings, Product Data, Samples and similar submittals (hereafter "Submittals") are not Contract Documents. 
The County will review and take action upon Contractor's submitted Submittals but only for the limited purpose of checking 
for conformance with information given and the design concept expressed in the Contract Documents. Review ofSubmittals 
is not conducted for the purpose of determining the accuracy and completeness of other details, such as dimensions and 
quantities, nor for substantiating instructions for installation or performance of equipment or systems, all of which remain 
the responsibility of Contractor. 

1. 1 .4 All Submittals ( whether in hard or soft copy) prepared by or on behalf of Contractor in the course of the Work sh al I 
be the exclusive property of the County. Ownership of any proprietary information or intellectual property contained in 
such Submittals shall remain with Contractor. Contractor grants the County a perpetual, royalty-free, license to use, copy 
and allow third parties to use such Submittals and all proprietary information contained in them as may be required for the 
County's internal business purposes including without limitation tendering, installing, operating, repairing, maintaining, 
modifying, reconstructing, replacing and/or upgrading the Work. Such license shall be capable of transfer and/or sub­
licencing in whole or part without notice to or further consent of Contractor. Contractor shall not be held liable for reuse of 
Contractor's Submittals by the County for purposes other than originally intended as stated in the Contract Documents. 

1.1.5 Contractor is solely responsible for requesting instructions, interpretations, or clarifications to the Contract 
Documents and is solely liable for any costs and/or expenses arising from its failure to do so. Contractor shall have a 
continuing duty to read, carefully study and compare each of the Contract Documents, the Submittals and shall give 
immediate written notice to the Project Manager and the County of any inconsistency, ambiguity, error or omission which 
Contractor may discover with respect to these documents before proceeding with the affected Work. The issuance, or the 
express or implied approval by the County or the Project Manager of the Contract Documents or Submittals shall not relieve 
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any such approval by evidence of Contractor's compliance with the Contract. The County has requested the Project 
Manager to provide to Contractor documents for the Project, including the Drawings and Specifications for the Project, 
which are accurate, adequate, consistent, coordinated, and sufficient for construction. HOWEVER, THE COUNTY 
MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO CONTRACTOR 
CONCERNING SUCH DOCUMENTS. By the execution hereof, Contractor acknowledges and represents that it has 
received, reviewed and carefully examined such documents, has found them to be complete, accurate, adequate, consistent, 
coordinated and sufficient for construction, and that Contractor has not, does not, and shall not rely upon any representation 
or warranties by the County concerning such documents as no such representation or warranties have been or are hereby 
made. 

1.1.6 Any dispute relating to the Contract Documents, shall be resolved through good faith efforts upon the part of the 
Contractor and the County. Should Contractor have any questions concerning interpretation or clarification of the Contract 
Documents, Contractor shall submit to the County ' s Project Manager, in writing, a request for clarification that clearly and 
concisely sets forth the issues for which such request is sought. Such request shall be submitted to the Project Manager by 
the Contractor within three (3) business days of receipt of the Contract Documents, or the direction, interpretation, or 
clarification thereof provided by the County. The County's Project Manager shall render a determination concerning such 
interpretation or clarification, which shall be considered fina l and conclusive unless Contractor files a written protest within 
fourteen (14) calendar days ofreceipt thereof. Contractor' s protest shall be submitted to the Purchasing Director, and shall 
state clearly and in detail the basis thereof. Failure by the Contractor to protest the County Project Manager' s rendered 
determination within the timeframe above, shall constitute a waiver by the Contractor of all its rights to further protest, 
judicial, or otherwise. The Purchasing Director shall consider the Contractor's protest and shall render a decision thereon, 
in writing, within ten (10) calendar days. If Contractor does not agree with the determination of the Purchasing Director, 
the Contractor shall deliver written notice to that effect to the County within three (3) business days of receipt of the 
determination by the Purchasing Director. 

1.1.7 Unless otherwise directed in writing, Contractor shall at all times carry on with the Work and maintain its progress 
schedule in accordance with the requirements of the Contract and the determination of the County, pending resolution of 
any Contract Document dispute. In no event will a dispute, the filing of a protest, claim or appeal , or the resolution or 
litigation thereof, relieve Contractor from its obligation to timely perform the Work required by the Contract and to maintain 
the progress schedule in accordance with the Contract. 

1.1.8 Any and all Contract Documents shall remain the property of the County. Contractor is granted a limited license to 
use and reproduce applicable portions of the Contract Documents issued by the County appropriate to, and for use in, 
execution of the Work. Contractor shall have the right to keep one record set of the Contract Documents upon completion 
of the Work; provided, however, that in no event shall Contractor and/or its subcontractors use, or permit to be used, any or 
all of such Contract Documents on other projects without the specific written consent of the County. 

1.2 Definitions 
Terms used within this Agreement shall have the meaning as set forth in the St. Johns County Purchasing Policy, or as 
provided herein. Terms defined herein for specific application to this Contract shall govern over definition of terms provided 
in the St. Johns County Purchasing Policy. 

1.2.1 Acceptance of the Work: Written acceptance of the Work by the County and the County ' s Project Manager. 

1.2.2 Applicable Laws: All local, state, and federal laws, statutes, codes, ordinances, rules and regulations in effect at the 
time Work and Warranty Work is performed under this Contract. 

1.2.3 Claim: Any claim, liability, loss, demand, demand for arbitration, damage, lien, cause of action of any kind, 
obligation, responsibility, cost, expense, royalty, fee , assessment, penalty, fine, judgment, interest or award, pending or 
threatened, whether arising by law, contract, tort, voluntary settlement or otherwise. 

1.2.4 Contract Price: The sum set forth in Article IV of this Contract shall constitute the Contract Price, as may be 
amended by Change Order. Unless otherwise approved by the County in writing, the Contract Price includes all taxes , 
including without limitation, income and withholding tax of any kind and sales tax imposed by the state or by the County 
and paid by Contractor or any Subcontractors with respect to sales of goods purchased for the performance of the Work. 

SJC (MCA-TO) 2022 , REV5 Page 5 of33 



1.2.5 Contract Time: The number of calendar days between commencement and completion of the Work, established in 
paragraph 3.1.1 of this Contract, as may be amended by Change Order. 

1.2.6 Design: Those design services related to the Project prepared by the County or the County's consultants or other 
representatives, which shall , as may be required, be included in Contractor' s Work. 

1.2.7 Drawings: The graphic and pictorial portions of the Contract Documents, illustrating the design, location and 
dimensions of the Work, generally including but not limited to, plans, elevations, sections, details, general notes, schedules 
and diagrams. 

1.2.8 Final Completion: Completion of all Work in compliance with the Contract Documents, as determined by the 
County, and issuance of a Final Certificate for Payment. 

1.2.9 Force Majeure Events: Those events that are not reasonably foreseeab le and are beyond the control of both the 
Contractor and the County, including acts of war, terrorist attacks, labor strikes, floods , earthquakes, epidemics, pandemics, 
riots, adverse weather conditions, and other acts of God. 

1.2.10 Jobsite: Any physical location or other place on, under, in, at or through which any aspect of the Work is performed. 

I .2. I I Notice to Proceed: A written notice given by the County to Contractor fixing the date on which the Contract Time 
wi ll commence to run and identifying the corresponding Substantial Completion and Final Completion dates. 

1.2.12 Product Data: Illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other 
information furn ished by Contractor to illustrate materials or equipment for some portion of the Work. 

1.2.13 Project: The total undertaking to be accomplished for County by engineers, contractors, and others, including 
planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under 
the Contract Documents is a part. 

1.2.14 Project Manager: The County ' s representative assigned to the Project, or any part thereof, to observe the Work and 
perform certain other obligations of the County as defined in Article VI below. 

1.2.15 Shop Drawings: Drawings, diagrams, schedules, and other data special ly issued for the Work by Contractor or a 
Subcontractor, Sub-subcontractor, and material suppliers to illustrate some portion of the Work. 

1.2.16 Specifications: That portion of the Contract Documents consisting of the written requirements for materials, 
standards, equipment, construction systems, and standards of workmanship for the Work, and performance of related 
services. 

1.2.17 Subcontractor: A Subcontractor is an individual , partnership, corporation, assoc iation, joint-venture or any 
combination thereof, which has a direct or indirect contract with Contractor to perform a portion of the Work. 

1.2.18 Substantial Completion: The stage in the progression of the Work when the Work is sufficiently complete in 
accordance with this Contract so that the County can enjoy beneficial use or occupancy of the Work and can utilize the 
Work for its intended purpose. 

1.2.19 Work: Construction and services required by the Contract Documents, including all labor, materials, equipment 
and services as well as other deliverables provided, or to be provided, by Contractor to fulfill Contractor's obligations under 
this Contract. The Work may constitute the whole or part of the Project. 

ARTICLE II THE WORK 

2.1 Project Description 
The AlA Master Lift Station project requires the Contractor to provide any and all labor, materials, equipment, and 
transportation necessary to complete the Work in accordance with the Contract Documents. The Project includes the 
construction of a new master lift station and odor control system, yard piping including connections to a water main and 
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force main, construction of the new electrical building, and installation of the standby diesel pump, that will be pre­
purchased by the County, at 3047 AIA South St. Augustine, Florida, in St. Johns County, and all other requirements 
specified in the Contract Documents. 

2.2 Labor and Materials 
2.2.1 Contractor shall perform all of the Work required, implied, or reasonably inferable from, the Contract Documents. 
Unless otherwise provided in the Contract Documents, Contractor shall provide and pay for all labor, supervision, materials, 
supplies, tools, transportation, storage, construction equipment and machinery, utilities (including but not limited to water, 
heat, fuel, light, and cooling), and all other services necessary for proper execution and completion of the Work, whether 
temporary or permanent and whether or not incorporated orto be incorporated in the Work. Materials, articles and equipment 
furnished by Contractor for incorporation into the Work shall be new unless otherwise specified in the Contract Documents. 

2.2.2 Contractor shall use only competent and skilled personnel to perform and supervise the Work and shall remove 
from such Work any person determined to be unfit, unqualified, or acting in violation of any obligation of Contractor under 
this Contract. In the event a person is removed from the Work, Contractor shall promptly replace such individual with 
another who is fully competent and skilled to perform the Work at Contractor' s sole expense. 

2.2.3 Except as otherwise required for the safety or protection of persons or the Work or property at the Jobsite or adjacent 
thereto, and except as otherwise stated in the Contract Documents, all Work at the Jobsite shall be performed during regular 
working hours, Monday through Friday. Contractor wi ll not perform Work on a Saturday, Sunday, or any legal holiday. 
Contractor may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only with the 
County's prior written consent, which will not be unreasonably withheld. 

2.2.4 In addition, when the Work requires by Florida Statute, Contractor shall use only licensed, registered and/or certified 
personnel to perform the Work. Such Statutes may include, but are not limited to, Chapter 489 (Regulation of Professions 
and Occupations Contracting) and Chapter 633, Part III (Fire Protection and Suppression) of the Florida Statutes. 

2.3 Project Sequencing/Arrangement 
Contractor shall not be limited in the sequencing or staging of the Work except to the extent that the Contract Documents 
impose limitations. Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles, 
(or other categories), nor the organization/arrangement of the Drawings or Design, shall control Contractor in dividing the 
Work or in establishing the extent or scope of Work to be performed by Subcontractors. 

2.4 Payment of Costs 
Except as otherwise expressly provided, Contractor shall pay directly all costs and expenses of the Work of any kind or 
nature whatsoever including but not limited to all costs of permitting, regulatory compliance, obtaining and maintaining 
required bonds and insurance pursuant to Article 12, payments due to Subcontractors and suppliers, legal , financial, sales, 
use and similar taxes on materials and equipment, transportation and storage of materials and equipment, preparation of 
schedules, budgets and reports and all other costs required to achieve Substantial Completion and Final Completion in 
accordance with the Contract Documents. 

2.5 Cleaning the Jobsite 
Contractor shall keep the Jobsite neat, secure and orderly during performance of the Work and shall clean up and remove 
all waste, rubbish and construction debris from the Jobsite as they accumulate. Upon Final Completion of the Work, 
Contractor shall remove all waste, rubbish and construction debris from and about the Jobsite as well as all tools, appliances, 
construction equipment, temporary utilities, temporary construction and machinery and surplus materials. Contractor shall 
restore to original condition all property not designated for alteration by the Contract Documents. 

2.6 Reporting Requirements 
2.6.1 Daily Record. The Contractor shall keep a daily record of the Work at the Jobsite. At a minimum the Daily Record 
shall include weather conditions, number of workers (by trade) on the Jobsite, and material/equipment deliveries. Daily 
Records shall be submitted by close of business the following day. 

2.6.2 Monthly Report. The Contractor shall prepare and submit a written monthly report by the tenth day of each calendar 
month. Monthly reports shall at a minimum describe Work completed in the prior month, planned Work for the current 
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month, detailed explanations of any activity that is behind schedule, corrective actions taken to recover schedule, safety and 
environmental incidents and corrective actions taken. 

2. 7 Title and Risk of Loss 
Title to the structures, improvements, fixtures, machinery, equipment and materials constituting the Work or the Project 
shall pass to the County no later than time of payment. Such transferred title shall in each case be good, free and clear of 
any and all security interests, liens or other encumbrances. Contractor shall , however, bear all risk of loss concerning such 
structures, improvements, fixtures , machinery, equipment and materials until Substantial Completion, regardless of the 
extent to which the loss was insured or the availability of insurance proceeds. The transfer of title does not imply acceptance 
by the County nor does it relieve Contractor from the responsibility for any loss or damage to items. 

2.8 Access to Work 
The County and the Project Manager, shall at all reasonable times have fu ll access to all parts and locations of the Jobsite(s) 
from commencement of the Work through Final Completion. Contractor shall take whatever steps necessary to provide such 
access when requested. 

2.9 Utilities 
Contractor shall , at its expense, make all arrangements necessary to secure the availability of and maintain all temporary 
utili ties required to construct and operate Contractor's Work as required by the Contract Documents. If the scope of Work 
requires, Contractor shall arrange for activating permanent power, water, and sanitary service to the Project prior to 
Substantial Completion. This includes legal sketches and descriptions for easement as well as record drawings requirements 
required by utility companies. The County wi ll assume permanent utility costs at Substantial Completion. 

2.10 Existing Utility Lines 
2.10.1 When existing Utility Lines (e.g. conduits, pipelines, transmission mains and utility equipment and appurtenances) 
shown on the Drawings are to be removed or relocated, Contractor shall notify the Project Manager in ample time (but in 
no event less than five (5) business days) for taking measures for prevention of the interruption of any required services 
prior to the beginning of operations. Locations of existi ng utility lines shown on the Drawings are based on the best 
information avai lable to the Project Manager, but shall not be considered exact either as to location or number of such li nes. 

2. 10.2 Contractor shall protect Uti li ty Lines constructed under terms of the Contract and those discovered or shown on 
Drawings to be existing. In the event that Contractor damages any existing Uti li ty Lines, shown or not shown on the 
Drawings, Contractor shall immediately notify the Project Manager. Damage occurring to existing Utility Lines due to 
Contractor' s fai lure to exercise reasonable care shall be repaired or replaced at no cost to the County. 

2.11 Taxes 
2.1 1.1 Contractor shall pay all taxes, levies, duties and assessments of every nature which may be applicable to any Work 
under this Contract. The Contract Price and any agreed variations thereof shall include all applicable taxes imposed by law. 
Contractor shall make any and all payroll deductions required by law. Contractor herein indemnifies and holds the County 
harmless from any liability on account of any and all such taxes, levies, duties, assessments and deductions. The indemnity 
provision of this section shall survive the expiration or earlier termi nation of this Contract. Contractor may not use County's 
tax-exempt status unless specifically authorized in writing in advance. 

2.1 1.2 Foreign Entity Tax Withholding. Amounts due to certai n foreign persons or entities may be subject to backup 
withholding taxes under federal law. If Contractor is a fore ign person or enti ty that is required to complete Internal Revenue 
Service ("IRS") Form W-8ECI, Contractor shall provide County a copy of Contractors current Form W-8ECI prior to 
issuance of any invoice or payment under th is Contract. If Contractor fails to timely provide a completed, current Form W-
8ECI, County will withhold all backup withholding taxes from the amounts due to the Contractor, remit such sums to the 
lRS, and pay Contractor only the remainder. County makes no representation regarding the tax treatment of amounts due to 
Contractor, and Contractor releases and holds the County harmless from any claims or damages in any way relating to or 
arising from any tax withholding by County pursuant to th is section. 

2.12 Publicity and Advertising 
2.1 2.1 Contractor shall not make any announcement or release any information or publish any photographs concerning 
this Contract, the Work or the Project or any part thereof to any member of the public, press or any official body, unless 
prior written consent is obtained from the County. 
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2.12.2 Use of the County Seal or County Logo is strictly prohibited. ln accordance with, County Ordinance 92-2 and 
County Administrative Policy 101.3, Contractor may not manufacture, use, display, or otherwise use any facsim il e or 
reproduction of the County Seal or Logo without express written approval of the Board of County Commissioners of St. 
Johns County, Florida. 

2.13 County Furnished Items 
2.13 .1 The County shall furn ish to Contractor, at the time of executing this Contract, written and tangible material 
concerning conditions below ground at the Jobsite. Such written and tangible material is furnished to Contractor only in 
order to make disclosure of such material and for no other purpose. By furnishing such material , the County does not 
represent, warrant, or guarantee its accuracy either in whole, in part, implicitly, or at all, and shall have no liability therefore. 
The County shall also furnish surveys, legal limitations and utili ty locations (if known), and a legal description of the 
Project' s Jobsite. 

2.13.2 Contractor shall obtain and pay for all permits, fees and licenses necessary and ordinary for the performance of the 
Work. Excluding such permits, fees and licenses, the County shal l obtai n all approvals, easements, and the like required 
for construction. 

2.1 3.3 Subject to Paragraph 1.6 above, the County shall furnish Contractor electronic copies of the Contract Documents 
for execution of the Work. Hard copies of the Contract Documents shall be the responsibility of Contractor. 

ARTICLE III CONTRACT TIME 

3.1 Contract Time 
3.1.1 Contractor shall commence the Work within ten (10) calendar days following receipt of the County ' s Notice to 
Proceed and shall substantially complete all Work within five hundred forty (540) consecutive calendar days as may be 
extended pursuant to Paragraph 9.2 of this Contract. Final Completion shall be reached within thirty (30) consecutive 
calendar days after Substantial Completion. 

3.1.2 Contractor, prior to commencing the Work, shall submit to the Project Manager for his/her information, 
Contractor' s schedule for completing the Work. Contractor' s schedule shall be revised no less freq uently than monthly 
(unless the parties otherwise agree in writing), and re late to the entire Work. By way of illustration and not exclusion, 
Contractor' s schedule shall: (1) contain sufficient activities to assure adequate plann ing for the Work, (2) include approved 
changes to the Work that impact the schedule, (3) include a clearly defined critical path, and (4) include a unique description 
for each activity. In the event any schedule revis ion impacts the completion time as provided in Paragraph 3. l.l above, 
Contractor shall submit a request for additional time, in accordance with procedures as provided in Paragraph 9.2 below. 
Failure by Contractor to strictly comply with the provisions of this Paragraph shall constitute a material breach of this 
Contract. 

3.2 Time is of the Essence 
Time is of the essence regarding each and every obligation of Contractor under this Contract. Each obligation is deemed 
material , and a breach ofany such obligation (including a breach resulting from unt imely performance) is a material breach. 

3.3 Substantial Completion 
3.3.1 When Contractor considers the Work is substantially complete, Contractor shall notify the Project Manager in 
writing and submit a comprehensive list of incomplete items to be completed or corrected prior to Final Completion. The 
Project Manager will promptly inspect the Work following receipt of Contractor's notice and attached list of incomplete 
items. The Project Manager may refuse to inspect the Work if the Work is obviously not substantial ly complete or when 
Contractors list is not complete. 

3.3.2 To the extent applicable to Contractor' s specific Work scope, the fo llowing items shall be completed prior to 
Contractor' s request for a Substantial Completion inspection. 

a) All general construction completed. 
b) Project Jobsite cleared of Contractor's excess equipment, storage shacks, trailers, and/or building supplies. 
c) Project record Drawings and Specifications submitted in accordance with the Contract Documents. 
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d) Preliminary as-bui lt drawings submitted. 
e) All applicable permits required for use provided. 
g) All operations and maintenance manuals, training literature, and software for all equipment provided. 
h) Manufacturers' certifications and warranties provided . 
i) All required spare parts and special tools provided. 

3.3.3 If Substantial Completion is not obtained at the inspection called by Contractor, for reasons which are the fault of 
Contractor, the cost of any subsequent inspections requested by Contractor for the purpose of determining Substantial 
Completion shall be the responsibility of Contractor and shall be assessed against the final payment application. 

3.3.4 Once Substantial Completion is achieved and within the time allowed by F.S. 218.70 et seq, the Project Manager 
will prepare the punch list required by the Local Government Prompt Payment Act. Unless otherwise mutually agreed, the 
punch list items shall be corrected by Contractor within thirty (30) calendar days and prior to any request for Final Inspection 
and Acceptance. The failure to include any corrective Work or pending items not yet completed on the list does not alter 
the responsibility of Contractor to complete the Work pursuant to this Contract. 

3.4 Final Inspection 
When all the Work is finally complete and Contractor is ready for a final inspection, Contractor shall provide written notice 
to the County and the Project Manager. The Project Manager, with Contractor's cooperation, will conduct such reviews, 
inspections and tests as may be reasonably required to satisfy the County that the Work, or identified portion of the Work, 
conforms to all requirements of the Contract Documents. If the Project Manager determines that the Work or any part of 
the Work is not complete or fai ls to conform to the Contract Document requirements, Contractor will be notified in writing 
of deficiencies. After correcting all deficiencies Contractor shall again initiate the procedures for final inspection as set forth 
above. The Project Manager will issue a Final Certificate for Payment following satisfactory inspection of the Work 
provided Contractor has delivered to the Project Manager the final corrected as-built Drawings and the final bill of materials, 
if any. 

3.5 Liquidated Damages 
3.5.1 Execution of th is Contract by Contractor shall constitute Contractor's acknowledgment that the County will sustain 
damages in the amount identified in Paragraph 3.5.2 below for each and every calendar day during which completion of the 
Work required is delayed beyond Final Completion. Contractor and County agree that such damages shall be presumed to 
be the damages actually sustained by the County as defined below, and that because of the nature of the Project, it would 
be impracticable or impossible to determine or extremely difficult to fix the actual damages. 

3.5.2 If Contractor fails to achieve Substantial Completion or Final Completion of the Work by its applicable date, then 
the County shall be entitled to withhold from any amounts otherwise due Contractor or to be paid as a debt due the sum of 
$1,500 per day for each and every calendar day of unexcused de lay "Liquidated Damages". The parties agree that such 
Liquidated Damages are not a penalty but rather a genuine pre-estimate of monetary damages sustained by the County for 
loss of revenue and/or increased project administration expenses related to this Contract because Contractor failed to 
perform and complete Work within the time fixed for completion or additional time granted pursuant to the provisions 
hereof. The assessment of Liquidated Damages are without prejud ice to the County 's rights of termination and Contractor' s 
obligation to complete the Work. 

3.5.3 Should Contractor fall behind the approved Work schedule; the County reserves the right to deduct Liquidated 
Damages based on an estimated period oflate completion. The County need not wait until completion of Work to withhold 
Liquidated Damages from Contractor' s progress payments. 

3.6 Disclaimer of Consequential Damages 
The County shall not be liable to Contractor, whether in contract, tort, warranty or under any statute or on any other basis, 
for any consequential, incidental, indirect, special, punitive or exemplary damages suffered or incurred by Contractor in 
connection with this Contract, even if the County has been advised of the possibility of such damages. Consequential 
damages shal I include, by way of example and without I imitation, opportunity costs, loss of use of facilities or other assets, 
consequential damage claims of subcontractors, lost profits, lost savings, lost business, lost bonding capacity, lost financing, 
lost reputation or lost goodwi ll. 

ARTICLE IV CONTRACT PRICE AND PAYMENT 
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4.1 Contract Price 
4.1.1 This Contract is a LUMP SUM Contract. As compensation for satisfactory performance of the Work, the County 
shall compensate, and Contractor shall accept, as full and complete compensation for all the Work required herein a Lump 
Sum Price for Base Bid ofwo million nine hundred three thousand dollars ($2,903 ,000.00), a lump sum Price for Allowance 
I often thousand dollars ($10,000.00), a lump sum Price for Al lowance 2 of five thousand dollars ($5,000.00), and a lump 
sum Price for allowance 3 of ten thousand dollars ($10,000.00), for a total lump sum price of Two Million Nine Hundred 
Twenty-Eight Thousand Dollars ($2,928,000.00), the "Contract Price". 

4.1.2 If required by the County, Contractor shall have included unit prices in the base Lump Sum. Such unit prices shall 
apply to revisions to the Work as directed by the County in accordance with Article IX. Unit prices are "all-inclusive", 
including labor, material , supervision, tools, equipment, insurance, taxes, fringe benefits, coordination, engineering, 
overhead, profit, performance and payment bonds, and all other things necessary. Unit prices are fixed for the duration of 
the Contract and are not subject to escalation for any cause. 

4.2 Schedule of Values 
4.2.1 Prior to the commencement of Work, Contractor shall submit to the County and to the Project Manager a Schedule 
of Values allocating the Contract Price to the various portions of the Work. Contractor' s Schedule of Values shall be 
prepared in such form, with such detail , and supported by such data as the Project Manager or the County may require to 
substantiate its accuracy. Contractor shall not imbalance the Schedule of Values nor artificially inflate any element thereof. 
The violation of this provision by Contractor shal l constitute a material breach of this Contract. 

4.2.2 Upon approval by the County the Schedule of Values shall be used as a basis for Contractor' s Application for 
Payment. The total of all payments in the Schedule of Values must at all times be equal to the Contract Price. No progress 
payment shall be made to Contractor until an acceptable Schedule of Values is submitted. 

4.2.3 General conditions costs may be considered as a line item for the fo llowing items (break down required) 
(co llectively the following shall be known as the General Conditions Costs): 

a) Contractor' s field office personnel (full-time on-site) 
b) Construction office and storage facilities 
c) Utilities required to sustain field office and sanitary faci lities 
d) Electrical power and water for construction 
e) Bonds and Insurance 

4.2.4 Progress payments for general conditions costs wi ll be based on the percentage of Work completed to date, except 
bonds and insurance which may be requested in full. Separate payments for Shop Drawings and deposits for materials will 
not be allowed. 

4.3 Measurement and Payment 
4.3.1 Contractor shall make all surveys necessary for determining all quantities of Work to be paid under this Contract. 
Copies of field notes, computations and other records made by Contractor for the purpose of determining quantities shall 
be furnished to the Project Manager upon request. Contractor shall notify the Project Manager prior to the time such surveys 
are made. The Project Manager may but shall have no obligation to witness and verify such surveys. Measurements and 
computations shall be made by such methods as the County may consider appropriate for the class of work measured. The 
dividing limits, lines or planes between adjacent items or classes of excavation, concrete, or other types of Work where not 
definitely indicated on the Drawings or in the Specifications shall be as determined by the County. 

4.3.2 No payments of invoices (or portions thereof) shall , at any time, constitute approval or acceptance of the Work 
under this Contract, nor be a waiver by the County of any of the terms contained herein. 

4.4 Progress Payments 
4.4.1 Prior to Contractor' s submittal of the initial Application for Payment, Contractor shall have delivered the following 
documents. The County will not make any payment to Contractor until Contractor has complied with these requirements. 

a) Schedule of Values 
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b) Project Schedule 
c) Certified copy of recorded bond 
d) Insurance Certificates 

4.4.2 On or before the tenth (10th) day of each calendar month, Contractor shall submit an Application for Payment to 
the Project Manager in such form and manner, and with such supporting data and content, as the Project Manager may 
require. Such Application for Payment shall be based on the amount of Work done or completed during the payment period 
which is defined as the first day of the preceding calendar month through the last day of the preceding calendar month. The 
Project Manager will review the Application for Payment to determine whether the quantity and quality of the Work is as 
represented in the Application for Payment and thereafter confirm to the County the amount properly owing to Contractor. 
Upon receipt by the County of the Project Manager' s recommendation for payment, payments will be made in accordance 
with the Local Government Prompt Payment Act (Sections 218.70-218.80 of the Florida Statutes) less such amounts, if any, 
otherwise owing by Contractor to the County or which the County shall have the right to withhold. Any Application for 
Payment determined by the County not to be suitable for payment shall be modified and processed in accordance with the 
County ' s assessment. 

4.4.3 In the event any dispute with respect to any payment or Application for Payment cannot be resolved between 
Contractor and the County's Project staff, Contractor may demand in writing a meeting with and review by the County ' s 
Director of Purchasing and Contracts. Such meeting and review shall occur within ten (10) business days of receipt by the 
County of Contractor' s written demand. The Director of Purchasing and Contracts shall issue a written decision on the 
dispute within ten (10) business days of such meeting. This decision shall be deemed the County ' s final decision for the 
purpose of the Local Government Prompt Payment Act. 

4.4.4 The County may withhold from each progress payment made to Contractor an amount not to exceed five (5%) 
percent of payment as retainage until final acceptance of all Work in accordance with Section 255.078 of the Florida Statues. 
Any interest earned on retainage shall accrue to the benefit of the County. The County shall make prompt payment to 
Contractor, unless in accordance with Section 255.078(6) of the Florida Statutes, such funds are the subject ofa good faith 
dispute, claim or demand by the County or Contractor. 

4.4.5 Contractor warrants and guarantees that title to Work, materials, and equipment covered in any Application for 
Payment, whether incorporated in the Project or not, shall pass to the County no later than the time of payment and shall be 
free and clear of liens, claims, security interests or other encumbrances. 

4.5 Application for Payment 
4.5.1 Contractor may make Application for Payment, at intervals of not more than once a month for Work satisfactorily 
completed during the Project. Contractor shall submit with each Application for Payment an updated Project schedule 
acceptable to the Project Manager. Each Application for Payment shall clearly include: 

a) Contract Number; 
b) A unique Application for Payment number; 
c) Contractor' s legal name and address; 
d) Taxpayer identification number (Contractor' s federal employer identification number); 
e) Brief description ofthe completed Work, in accordance with Contractor' s Schedule of Values; 
t) Original Contract Price including approved Change Order amounts; and, 
g) Preferred remittance address, if different from the mailing address. 

The County may require any other information from Contractor that the County deems necessary to verify Contractor's 
Application for Payment. No later than ten (I 0) days after execution of this Contract or Notice to Proceed has been issued, 
the County will identify in a separate written notice the submittal requirements for Contractor' s payment requests . 

4.5.2 Delivered, stored or stockpiled materials may be included in an Application for Payment provided Contractor meets 
the following conditions: 

a) Materials are suitably and securely stored at the Jobsite or a bonded warehouse (acceptable to the County); 
b) An applicable purchase order or supplier' s invoice is provided listing the materials in detail , cost of materials 

and identifying this specific Project by name; and 
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c) The material is insured against loss or damage (from whatever source) or disappearance prior to incorporation 
into the Work. 

Payments for such materials shal l be at the sole discretion of the Project Manager, shall be based only upon the actual cost of 
the materials to Contractor, and shall not include any overhead or profit to Contractor. 

4.5.3 Each Application for Payment shall be signed by Contractor and shall constitute Contractor's representation that 
the Work has progressed to the level for which payment is requested, that the Work has been properly installed or performed 
in full accordance with this Contract, and that Contractor knows of no reason why payment should not be made as requested. 
Contractor's final Application for Payment shall also be accompanied by a full and complete release and/or waiver of all 
liens complying with Section 713.20 of the Florida Statutes. 

4.5.4 Contractor must remit undisputed payment due for labor, services, or materials furnished by Subcontractors and 
suppliers hired by Contractor, within ten (10) days after receipt of each progress payment from the County pursuant to 
Section 218.735 of the Florida Statutes. If necessary for the protection of the County, the County shall have the right, at its 
sole option, to make payment by joint check or by direct check to Contractor's Subcontractors or suppliers without advance 
notice to or consent of Contractor. If joint checks are issued fol lowing claims by Contractor's Subcontractors or suppliers, 
the County shall be entitled to an administrative fee of $50.00 per check for the expense of processing each joint check. 
Any amounts paid directly to a Subcontractor or supplier will be deducted from payments made to, or amounts due or that 
may become due to, Contractor. The issuance of a joint check shall create no rights in favor of any person or entity beyond 
the right of the named payees to payment of the check and shall not be deemed to commit the County to repeat the procedure 
in the future. 

4.5.5 No progress payment, nor any use or occupancy of the Project by the County, shall be interpreted to constitute 
approval or acceptance of any Work under this Contract, nor be considered a waiver by Contractor of any of the terms of 
this Contract. 

4.5.6 The County 's performance and obligation to pay under this Contract is contingent upon an appropriation oflawfully 
available funds by the Board of County Commissioners. The County shall promptly notify Contractor if the necessary 
appropriation is not made. 

4.6 Withheld Payment 
4.6. l The County may decline to make payment, may withhold funds otherwise payable and, if necessary, may demand 
the return of some or all of the amounts previously paid to Contractor, if: 

a) Any Claims are made against Contractor by the County or third parties, including Claims for liquidated damages 
or ifreasonable evidence indicates the probability of the making of any such Claim; 

b) Any Claims are made against the County, the County 's property or any other party indemnified hereunder which 
is or might be covered by Contractors Indemnification obligations under Section 11.2 below; 

c) Contractor fails to pay Subcontractors or others in full and on-time; 
d) Contractor fails to submit schedules, reports, or other information required under the Contract; 
e) Contractor fails to diligently prosecute the Work and maintain progress to assure completion within the 

Contract Time; 
f) Contractor persistently fails to fully and timely perform the Work in accordance with the Contract Documents; 
g) Defective or nonconforming Work is not remedied; or 
h) Contractor is in default of any other representation, warranty, covenant or performance obligation of this 

Contract. 

4.6.2 If Claims or liens filed against Contractor or property of the County connected with performance under this Contract 
are not promptly removed by Contractor after receipt of written notice from the County to do so, the County may remove 
such Claims or liens and all costs in connection with such removal shall be deducted from withheld payments or other 
monies due, or which may become due, to Contractor. If the amount of such withheld payments or other monies due 
Contractor under the Contract is insufficient to meet such cost, or if any Claim or lien against Contractor is discharged by 
the County after final payment is made, Contractor and its surety or sureties shall promptly pay the County all costs 
(including attorney's fees) incurred thereby regardless of when such Claim or lien arose. 
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4.7 Final Payment 
4.7.1 Upon Contractor's receipt of the Final Certificate for Payment, Contractor may submit a final invoice provided the 
following has been completed or submitted with such final invoice: 

a) Complete all items applicable to the Work identified in Paragraph 3.3.2; 
b) Complete all Work li sted on the punch li st prepared in accordance with Paragraph 3.3.4; 
c) Consent of Surety for final payment and/or retainage; 
d) Final Waiver and Release of Claim signed by Contractor; 
e) Submittal of final corrected as-built (record) Drawings; 
f) Settlement of Liquidated Damages, as applicable; and 
g) Settlement of liens and Claims, if any. 

4.7.2 Acceptance of Final Payment shall constitute a waiver of all Claims against the County by Contractor except for 
those Claims previously made in writing against the County by Contractor, pending at the time of Final Payment, and 
identified in writing by Contractor as unsettled at the time of its request for Final Payment. 

4.7.3 In the event Contractor fails to make a Request for Final Payment, or to resubm it a final Application for Payment 
within ninety (90) days after being requested to do so, the County may deem any and all retained funds to be abandoned 
property and shall give notice of abandonment to Contractor. The County may set off agai nst the final payment any 
amounts due to County from Contractor arising out of or under this or any other Contract or Contract between them. 

ARTICLE V CONTRACTOR RESPONSIBILITIES 

5.1 Performance 
5.1.1 Contractor warrants that, to the best of its knowledge, there is no pending or threatened action, proceeding, or 
investigation, or any other legal or financial condition, that would in any way prohibit, restrain, or diminish Contractor's 
ab ility to satisfy its contractual obligations hereunder. 

5.1.2 Contractor shall perform no part of the Work at any time without adequate Contract Documents or, as appropriate, 
approved Shop Drawings, Product Data or samples for such portion of the Work. If Contractor performs any portion of the 
Work where Contractor knows or should know such Work involves a recognized error, inconsistency or omission in the 
Contract Documents without notice to the Project Manager and the County, Contractor shall bear responsibility for such 
performance and shall bear the cost of correction. 

5.1.3 Contractor shall perform the Work strictly in accordance with this Contract. 

5.1.4 Contractor shall confine its operations to the Jobsite or such other land and areas identified in and permitted by the 
Contract Documents. Contractor shall assume full responsibility for any damage to any such land or area, to the County or 
occupant thereof, or of any adjacent land or areas, resulting from the performance of the Work. Should any Claim be made by 
any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party 
by negotiation or otherwise resolve the Claim by other dispute resolution proceeding or at law. Contractor shall , to the fullest 
extent permitted by Applicable Law, indemnify and hold harmless the County, and its officers, directors, agents and 
employees and anyone directly or indirectly employed by them from and against Claims, costs, losses, and damages arising out 
of or resulting from any Claim or action, legal or equitable, brought by any such owner or occupant against the County or any 
other party indemnified hereunder to the extent caused by or based upon Contractor's or a Subcontractor' s performance of the 
Work. 

5. 1.5 Contractor is solely and exclusively responsible for supervising all workers at the Jobsite. Contractor shall supervise 
and direct the Work using Contractor's best skill , effort and attention. Contractor shall be responsible to the County for any 
and all acts or omissions of Contractor, its employees and others engaged in the Work on behalf of Contractor. 

5. 1.6 Contractor and the Work must comply with all Applicable Law and the requirements of any applicable grant 
agreements. 

5.2 Authorized Representative 
5.2. 1 Prior to commencing Work, Contractor shall designate in writing a competent, authorized representative(s) 
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acceptable to the County to represent and act for Contractor ("Authorized Representative"). Absent such written 
designation, Contractor' s Jobsite superintendent shall be deemed Contractor's Authorized Representative ands/he shall be 
authorized to receive and accept any and all communications from the County or the County's Project Manager. All 
communications given to the Authorized Representative shall be binding upon Contractor. An Authorized Representative 
may be added, removed or changed upon prior written notice given pursuant to Section 13.18 titled "Written Notice". 

5.2.2 At all times while performing the Work and Warranty Work, Contractor shall have one or more Authorized 
Representatives present on the Jobsite. Such Authorized Representative shall be capable to effectively communicate with 
the County or the County ' s Project Manager, execute and enforce applicable Contract Documents and address Jobsite safety 
and environmental requirements. 

5.3 Environmental, Safety and Health 
5.3.1 Safety and Protection. Contractor shall be solely and exclusively responsible for conducting operations under this 
Contract to avoid risk of harm to the health and safety of persons and property and for inspecting, supervising and monitoring 
all equipment, materials (whether in storage on or off the Jobsite), work practices and safety precautions (including but not 
limited to adequate maintenance of traffic) used in the Work to ensure compliance with its obligations under this Contract. 
Contractor shall provide or cause to be provided necessary training and furnish all safety construction equipment/tools, 
including OSHA compliant and ANSI certified personal protective equipment as appropriate and necessary for the 
performance of the Work, to its subcontractors of every tier and enforce the use of such training and safety construction 
equipment/tools. 

5.3.2 Compliance. Contractor shall comply with all Applicable Laws bearing on the safety of persons or property, or 
their protection from damage, injury or loss including compliance with applicable permits, Project plans and approvals . To 
the extent allowed by law, Contractor shall assume all responsibility and liability with respect to all matters regarding the 
safety and health of its employees and the employees of Contractor' s subcontractors and suppliers of any tier, with respect 
to the Work. 

5.3.3 Stop Work Authority. Notwithstanding the foregoing, the County reserves the right to direct Contractor to stop 
Work and correct an unsafe condition at any time that any person present at the Jobsite identifies any unsafe condition or 
action. For this purpose only, any person at the Jobsite is authorized to act on behalf of the County. 

5.3.4 Safety Representative. Prior to commencing Work, Contractor shall designate in writing a member(s) of its Jobsite 
construction team as its Safety Representative. Such Safety Representative shall be acceptable to the County and shall have 
responsibility for implementing all safety procedures, including OSHA, responsibility for the prevention of accidents, 
authority for monitoring safety of the Work, authority to correct unsafe conditions or acts by its employees or 
Subcontractors, the ability to oversee compliance with and address environmental requirements, and coordinate with other 
on-site contractors and subcontractors on safety and environmental matters required for the Work. In the absence of the 
required written designation, this person shall be Contractor's Superintendent. 

5.3.5 Safety Reporting Requirements. Contractor shall maintain accident and injury records as required by Applicable 
Law. Such records will be made available to the County upon request. Contractor shall immediately report to the County 
any death, injury or damage to property incurred or caused by Contractor's employees and employees of Contractor' s 
subcontractors and suppliers of any tier. 

5.3.6 Drug Free Workplace. By signing this Contract, Contractor agrees to maintain a healthy and productive workforce 
and safe working conditions thru compliance with the Drug-Free Workplace Act (Chapter 112, Florida State Statutes). 
Contractor's personnel shall not possess, use, manufacture, distribute or be under the influence of while on the Jobsite (or 
any other location where the provisions of this Contract applies) alcoholic beverages and/or illegal drugs or any other "Drug" 
as such term is defined in the Drug-Free Workplace Act. 

5.3.7 Occupational Safety and Health Act (OSHA). Contractor warrants that all materials, equipment, services, etc. , 
delivered or provided to the County shall conform in all respects to the standards set forth in the Occupational Safety and 
Health Act (OSHA) of 1970 as amended and the failure to comply will be considered a breach of this Contract. Contractor 
further certifies that if material, equipment, service, etc., delivered or provided to the County is subsequently found to be 
deficient in any OSHA requirement in effect on date of delivery or service fulfillment date, all costs necessary to bring the 
material , equipment, service, etc., into compliance with the aforementioned requirements shall be borne by Contractor. 
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5.3.8 Toxic Substances/Federal Hazard Communication "Right to Know and Understand" Regulations 
The Federal "Right to Know and Understand" Regulation (also known as the Hazard Communication / Globally 
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to 
inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide training in 
safe chemical storage, labeling, handling practices and emergency procedures. 

Accordingly, Contractor is required to provide completed Safety Data Sheets (SOS) for each hazardous substance provided 
to the County under this Contract. This includes hazardous substances that are not directly included in the Contract 
Documents, but are included in the goods or services provided by Contractor to the County. The SOS for each substance 
must be sent to the County's Project Manager and must also be sent to: 

St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Risk Management 

In the event that hazardous material is improperly handled or stored by Contractor, its subcontractors, any sub­
subcontractors, or any employee or agent of any of the aforementioned which resu lts in contamination of the Jobsite, 
Contractor shall immediately notify the County and the appropriate governmental authority and shall take whatever action 
is necessary or desirable to remediate the contamination at Contractor's sole cost and expense. Further, Contractor shall 
indemnify and hold harmless the County from any and all cost, expense, action, or liability whatsoever resulting from such 
contamination and/or remedial activities. The indemnity provi sions of this section shall survive the expiration or earlier 
termination of this Contract. 

ARTICLE VI PROJECT MANAGER 

6.1 Project Manager Responsibilities 
6.1.1 The County shall designate as its representative a Project Manager who shall be fully acquainted with the Project. 
The Project Manager shall be the County's representative from the Effective Date of this Contract until final payment has 
been made. The Project Manager shall be authorized to act on behalf of the County only to the extent provided in this 
Article VT. 

6.1.2 The County and Contractor shall communicate with each other in the first instance through the Project Manager. 

6.1.3 The Project Manager shall be the initial interpreter of the requirements of the Drawings and Specifications and the 
judge of the performance there under by Contractor. The Project Manager shall render written or graphic interpretations 
necessary for the proper execution or progress of the Work with reasonable promptness on request of Contractor. 

6.1.4 The Project Manager shall review Contractor' s Applications for Payment and shall confirm to the County for 
payment to Contractor, those amounts then due to Contractor as provided in this Contract. 

6.1.5 The Project Manager shall have authority to reject Work, which is defective or does not conform to the requirements 
of this Contract. If the Project Manager deems it necessary or advisable, the Project Manager shall have authority to require 
additional inspection or testing of the Work for compliance with Contract requirements at Contractor's expense. 

6.1.6 The Project Manager shall review and accept, or take other appropriate action as necessary, concerning Contractor's 
submittals including but not limited to Shop Drawings, Product Data and Samples. Such review, acceptance or other action 
shall be for the sole purpose of determining conformance with the design concept and information given through the 
Contract Documents. 

6.1.7 The Project Manager may authorize minor changes in the Work by field order as provided elsewhere herein. The 
Project Manager does not have authority to approve adjustments to the Contract Price or Contract Time. If at any time 
Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor shall submit a written 
notice in accordance with the requirements of Article VIII. 
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6.1.8 The Project Manager shall , upon written request from Contractor, conduct inspections to determine the date of 
Substantial Completion and the date of Final Completion, shall receive and forward to the County for the County's review 
and records, written warranties and re lated documents required by this Contract and shall issue a Final Certificate for 
Payment upon compliance with the requirements of this Contract. 

6. 1.9 The Project Manager's decision in matters relating to aesthetic effect shall be final if consistent with the intent of 
this Contract. 

6.2 Field Orders 
The Project Manager shall have authority to order minor changes in the Work not involving a change in the Contract Price 
or Contract Time and not inconsistent with the intent of this Contract. Such changes shall be affected by written field order 
and shall be binding upon Contractor. Contractor shal l carry out such field orders promptly. 

ARTICLE VII SUBCONTRACTORS 

7.1 Award of Subcontracts 
7. 1.1 Contractor shall be responsible for all Work performed under the Contract Documents. All persons engaged in the 
Work of the Project are the responsibility and under the control of Contractor. Contractor shall furnish the Project Manager, 
in writing, the names of persons or entities proposed by Contractor to act as a Subcontractor on the Project. The Project 
Manager shall promptly reply to Contractor, in writing, stating any objections the Project Manager may have to such 
proposed Subcontractor. Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom 
the Project Manager has made a timely objection. 

7.1.2 Contractor shall give personal attention to fu lfillment of the Contract and shall keep the Work under Contractor's 
control. When any Subcontractor fails to execute a portion of the Work in a manner satisfactory to the County, Contractor 
shall remove such Subcontractor immediately upon written request from the County, and the Subcontractor shall not again 
be employed on the Project. The County will not entertain requests to arbitrate disputes among Subcontractors or between 
Contractor and Subcontractor(s) concerning responsibility for performing any part of the Work. 

ARTICLE VIII CONTRACT DISPUTES/CLAIMS 

8.1 Contract Claims 
8. 1.1 If any dispute between the County and Contractor arises under this Contract and such dispute cannot be resolved 
by good faith negotiations at the field level between the Project Managers of the Contractor and County, such dispute shall 
be promptly escalated to the Senior Representatives of the Parties, upon request of either party, who shall meet as soon as 
conveni ently possible, but in no case later than fourteen (14) calendar days after such a request is made, to attempt to resolve 
such dispute or disagreement. Five (5) calendar days prior to any meetings between the Senior Representatives, the parties 
wi ll exchange relevant information that wi ll assist the parties in reso lving the dispute or disagreement. 

8.1.1.1 The Senior Representative for the County shal l be the Director, or designee, of the County ' s Utili ty Department. 

8. 1.1.2 The Senior Representative for the Contractor shall be the supervisor of the Project Manager, or a principal of the 
Contractor. 

8.1.2 If after meeting, the Senior Representatives determine that the dispute or disagreement cannot be resolved on terms 
satisfactory to both parties, the Contractors hall submit a Contract Claim as provided herein. 

8.1.3 Prior to filing a Contract Claim, Contractor shall first exhaust all remedies set forth in the Contract Documents. 
Claims arising from this Contract shall be filed with the Purchasing Director within five (5) business days of exhausting all 
remedies set forth above. Pending final resolution of a dispute or claim, unless otherwise agreed in writing by both parties, 
the Contractor is required to proceed with performance of the Work and maintain effective progress to complete the Work 
within the Contract Time set forth herein. The Contract Claim shall inc lude, at a minimum, the following: 

a) The name and address of the Contractor and any legal counsel; and 
b) The Contractor' s address to wh ich the County 's rendered decisions shall be sent; and 
c) Identification, and a copy, of the final adverse decision or document that is the subject of the Contract Claim and 
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any exhibits, evidence or documents which the Contractor deems applicable to the issues raised in the Claim; and 
d) Identification of the administrative remedies provided for in the Contract that were pursued prior to the Claim and 

the outcome; and 
e) A statement of the grounds for each issue raised in the Contract Claim to be reviewed and the applicable provisions 

of the Contract, as we ll as any applicable Laws, or other legal authorities which the Contractor deems applicable to 
the Claim. 

8.1.4 During the Purchasing Director' review of the Contract Claim, the Purchasing Director may request additional 
information from the project team of both parties. The parties must provide the requested information within the time period 
set forth in the request. Failure of either party to timely comply may result in resolution of the Claim without consideration 
of the requested information. 

8.1.5 The Purchasing Director shall render a decision on the Contract Claim within twenty-one (21) calendar days of the 
deadline for receipt of all requested information. The written decision of the Purchasing Director shall be sent to the 
Contractor at the address provided in the Contract Claim, or as otherwise agreed to by the parties. 

8.1.6 The decision for any Contract Claim by the Purchasing Director may be appealed by the Contractor to the County 
Administrator. Contractor must submit their appeal to the County Administrator, including any and all information, 
documentation, backup data, or other supplemental facts or figures within five (5) business days ofreceipt of the Purchasing 
Director' decision. Failure by the Contractor to submit an appeal within the prescribed timeframe shall be a waiver of a 
right to appeal the rendered decision. The appeal shall include any and all information, documentation, and data relative to 
the Contract Claim and subsequent appeal. The County Administrator shall render a decision within thirty (30) calendar 
days of receipt of all information. The County Administrator' s decision shall be considered final , unless Contractor takes 
legal action in Circuit Court. 

ARTICLE IX CHANGES IN THE WORK 

9.1 General 
9.1.1 The County may, at any time, without invalidating this Contract and without notice to sureties, direct changes in 
the Work within the general scope of this Contract, consisting of additions, deletions, revisions, or any combination thereof, 
by Change Order or by field order. Contractor agrees to promptly comply with such orders and proceed with the Work, 
which shall be performed under the applicable requirements of the Contract Documents. Contract Time and Contract Price 
will be adjusted, in accordance with Sections 9.2 and 9.3 below, by written Change Order for changes which materially 
increase or decrease the cost of or time for performance of the Work. 

9.1.2 If at any time Contractor believes that acts or omissions of the County constitute a change to the Work, Contractor 
shall submit a written notice to the Project Manager explaining in detail the basis for the change request. Contractor' s written 
notice must be furnished within five (5) days of the commencement of the event giving rise to the claim or Contractor' s 
knowledge of the claim, and the notice shall state the general nature and cause of the claim. Thereafter, within twenty (20) 
days after the termination of the event giving rise to the claim or Contractor's knowledge of the claim, Contractor shall 
submit written notice of the extent of the claim with supporting information and documentation to the Project Manager and 
County. IT IS EXPRESSLY AND SPECI FICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT 
TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE 
REQUIREMENTS OF THIS SECTION. Pending final resolution ofany such claim request, Contractor shall diligently proceed 
with performance of this Contract regardless of any dispute concerning performance of the Work or the amount Contractor 
is to be paid for such Work. 

9.2 Changes in the Contract Time 
9.2.1 The Contract Time wi ll be extended by Change Order in an amount equal to time lost on critical Work items due 
to delays beyond the control of and through no fault or negligence of Contractor if a claim for an extension is submitted in 
accordance with Section 9.1.2 above. 

9.2.2 If Contractor is delayed in progressing any task which at the time of the delay is then critical or which during the 
delay becomes critical, as a direct result of unusually adverse weather conditions not reasonably anticipated, or any other 
causes beyond Contractor's reasonable control and not attributable to Contractor or Contractor's Subcontractor's actions or 
fai lure to act, then the date for achieving Substantial Completion of the Work may be extended for such reasonable time as 
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the Project Manager may determine. An extension of Contract Time shall be Contractor's sole and exclusive remedy for 
delay unless the delay is solely caused by fraud, bad faith or active interference on the part of the County or its representatives. 
In no event shall Contractor be compensated for interim delays that do not extend the Contract Time. 

9.2.3 Extensions to the Contract Time for delays caused by the effects of inclement weather shall be submitted as a request 
for a change in the Contract Time pursuant to paragraph 9.1.2 above. Time extensions are justified only when rain, other 
inclement weather conditions, or related adverse soil conditions result in Contractor's inability to work at least fifty percent 
(50%) of the normal workday on controlling items of Work identified on the accepted schedule or updates to that schedule. 

9.2.4 Contractor shall, at no cost to the County, take all precautions necessary to secure the Project Jobsite from any 
damage that may be caused by all threatened storm events, regardless of whether the County has given notice of same. 
Compliance with any specific storm event precautions will not constitute additional work. Suspension of the Work caused 
by a threatened or actual storm event, regardless of whether the County has directed such suspension, will entitle Contractor 
to additional Contract Time only and shall not give rise to a claim for a change in the Contratt Price. 

9.3 Changes in the Contract Price 
9.3.1 In connection with any claim by Contractor against the County for compensation in excess of the Contract Price, 
any liability of the County for Contractor' s costs shall be strictly limited to direct costs incurred by Contractor and shall in 
no event include indirect costs or consequential damages of Contractor. 

9.3.2 Any change in the Contract Price resulting from a Change Order shall be determined as follows: 

a) By mutual acceptance of a lump sum increase or decrease in costs. Upon the Project Manager' s request, 
Contractor shall furnish a detailed estimate of increased or decreased costs, together with cost breakdowns and 
other support data as the Project Manager may reasonably request. 

b) By Unit Prices stated in the Contract Documents, or subsequently agreed upon payment. 
c) By a manner or method mutually agreed by the County and Contractor. 

9.3.3 If no mutual agreement occurs between the County and Contractor, then the change in the Contract Price, if any, 
shall than be determined by the Project Manager on the basis of the reasonable expenditures or savings of those performing, 
deleting or revising the Work attributable to the change, including, in the case of an increase or decrease in the Contract 
Price, a reasonable allowance for direct job site overhead and profit. In such case, Contractor shall present, in such form 
and with such content as the County or the Project Manager requires, an itemized accounting of such expenditures or savings 
shall be limited to the following: reasonable costs of materials, supplies, or equipment including delivery costs, reasonable 
costs of labor, including social security, unemployment insurance, fringe benefits required by a pre-existing Contract or by 
custom, and workers' compensation insurance, reasonable costs of premiums for all bonds and insurance, permit fees , and 
sales, use or other taxes paid by Contractor that are directly attributable to the changed Work. In no event shall any 
expenditure or savings associated with Contractor's home office or other non-Jobsite overhead expenses be included in any 
change in the Contract Price. Pending final determination of reasonable expenditures or savings to the County, payments 
shall be made to Contractor based on the Project Manager's recommendation for payment. 

9.3.4 Costs which will not be allowed or paid in Change Orders or other claims under this Contract include, but are not 
limited to, the costs of preparing or reviewing change request/claims or proposed Change Orders, change request/claim 
consulting costs; lost revenues; lost profits; lost income or earnings; interest cost of any type other than those mandated by 
statute; rescheduling costs; lost earnings; loss of other business; or the costs of Contractor representatives visiting the Jobsite 
or participating in meetings with the County. The County shall not be liable to Contractor for claims of third parties, 
including Subcontractors, unless and until liability of Contractor has been established therefore in a court of competent 
jurisdiction. 

9.4 Acceptance of Change Orders 
Contractor's written acceptance of a Change Order shall constitute a final and binding Contract to the provisions thereof 
and a waiver of all claims in connection therewith, whether direct, indirect, or consequential in nature. 

9.5 Notice to Sureties 
Contractor shall notify and obtain the timely consent and approval of Contractor' s surety with reference to all Change Orders 
if such notice, consent or approval is required by Contractor' s surety or by law. Contractor represents and warrants to 
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County that Contractor is solely liable and responsible to so notify and obtain any such consent or approval. 

9.6 Differing Site Conditions 
If during the course of the Work, Contractor encounters ( 1) subsurface or concealed conditions at the Project' s Jobsite that 
differ materially from those shown in the Contract Documents and from those ordinarily encountered and generally 
recognized as inherent in work of the character called for in this Contract; or (2) unknown physical conditions of the 
Project's Jobsite, of an unusual nature, which differ materially from that ordinarily encountered and generally recognized 
as inherent in work of the character called for in this Contract, then Contractor, without disturbing the conditions and before 
performing any Work affected by such conditions, shall , within twenty-four (24) hours of their discovery, notify the Project 
Manager in writing of the existence of the aforesaid conditions. The Project Manager shall, within two (2) business days 
after receipt of Contractor' s written notice, investigate the site conditions identified by Contractor. If, in the sole opinion of 
the Project Manager, the conditions do materially so differ and cause an increase or decrease in Contractor' s cost of, or the 
time required for, the performance of any part of the Work, whether or not charged as a result of the conditions, the Project 
Manager may recommend an equitable adjustment to the Contract Price, or the Contract Time, or both. If Project Manager 
and Contractor cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to 
the Director of Purchasing and Contracts for determination in accordance with the provisions of Paragraph 1.5. No request 
by Contractor for an equitable adjustment to this Contract under this provision shall be allowed unless Contractor has given 
written notice to the Project Manager in strict accordance with the provisions of this Article. No request for an equitable 
adjustment or change to the Contract Price or Contract Time for differing site conditions shall be allowed if made 
after the date certified by the Project Manager as the date of Substantial Completion. 

The failure by Contractor to provide written notice as provided in this Paragraph 9.6 shall constitute a waiver by Contractor 
of any Claim arising out of or relating to such concealed or unknown condition. 

ARTICLE X UNCOVERING WORK, STOPPING WORK, AND ACCEPTING DEFECTIVE OR 
NONCONFORMING WORK 

10.1 Uncovering Work 
I 0.1.1 No Work or portion of Work shall be covered until inspected by the County as required by the Contract Documents. 
If any of the Work is covered contrary to the request or direction of the County or the Project Manager or contrary to the 
requirements of the Contract Documents, Contractor shall , upon written request, uncover it for the Project Manager' s 
inspection and subsequently cover the Work in accordance with the Contract Documents without adjustment to the Contract 
Time or Contract Price. The provisions and obligations set forth herein shall apply even if the County ultimately determines 
(after uncovering and inspection) that the underlying Work in question conforms to the requirements of the Contract 
Documents. 

I 0.1.2 Should the County wish to either (i) re-inspect a portion of the Work that has been covered by Contractor in 
compliance with Paragraph 9.1.1 , above, or (ii) inspect a portion of the Work that has been covered by Contractor which is 
not required by the Contract Documents to be observed or inspected prior to its being covered and which the County did 
not specifically request to observe prior to its being covered, Contractor shall uncover the applicable portion of the Work 
upon written request. If the County determines that the Work uncovered conforms to the requirements of the Contract 
Documents, then the County will pay the costs of uncovering and replacement of the cover through a Change Order and 
will adjust the Contract Time by Change Order if the uncovering and replacement Work extends the most current Substantial 
Completion or Final Completion date, as applicable. If, however, the County determines that the Work uncovered does not 
conform to the requirements of the Contract Documents, then Contractor shall pay the costs of uncovering and replacement 
and shall not be entitled to an adjustment of the Contract Price. 

10.2 Right to Stop Work 
If the Work is defective, or Contractor fails to supply sufficient skilled workers, suitable materials, or equipment or fails to 
furnish or perform the Work in such a way that the completed Work will conform to the Contract Documents, the County, 
acting through the Project Manager, may order Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated. The County's right to stop Work, or any portion thereof, shall not give rise to any duty on the part 
of the County to exercise this right for the benefit of Contractor or any other party. 

10.3 County May Accept Defective or Nonconforming Work 
If the County chooses to accept defective or nonconforming Work, the County may do so. In such events, the Contract 
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Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the defective or nonconforming 
Work, and (b) the difference between the fair market value of the Work had it not been constructed in such manner as to 
include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is insufficient to 
compensate the County for its acceptance of defective or nonconforming Work, Contractor shall, pay the County such 
remaining compensation for accepting defective or nonconforming Work. 

ARTICLE XI CONTRACT SUSPENSION AND TERMINATION 

11.1 Suspension 
The County may, by written notice, order Contractor to suspend, delay or interrupt Work, in whole or in part, for a period 
of time as the County may determine. If such suspension delays Contractor's ability to meet the authorized Contract Time, 
Contractor will be granted an extension of time as reasonably agreed by both parties. Contractor shall not be entitled to an 
adjustment to the Contract Time to the extent that performance is, was or would have been so suspended, delayed or 
interrupted by another cause, act or omission for which Contractor is responsible. Notwithstanding anything to the contrary 
in this Contract and, in the event any such suspension exceeds ninety (90) days, Contractor may, upon ten (10) days written 
notice to the County, terminate performance under this Contract and recover from the County an equitable adjustment in 
accordance with Section 9.3 above. 

11.2 Termination 
11.2.1 The County may by written notice to Contractor terminate the Work under this Contract in whole or in part at any 
time for the County ' s convenience or for the default of Contractor. 

11.2.2 The County may terminate this Contract, in whole or in part, for its convenience upon thirty (30) calendar days 
written notice to the Contractor. If the termination is for the convenience of the County, an equitable adjustment in the 
compensation to be paid to the Contractor may be made based upon the cost for completed Work, Work in progress, and 
the substantiated, reasonable and actually incurred costs associated with termination, including demobilization costs and 
amounts due in settlement of terminated contracts with Subcontractors. No amount shall be allowed for anticipated profit 
or unperformed work. 

11.2.3 Contractor may terminate this Contract, for any reason up to sixty (60) calendar days written notice, provided that 
any outstanding Work is completed by Contractor, or Contractor' s Subcontractors. Contractor further agrees to cooperate 
fully and assist the County, upon request, in order to complete any Work under this Project. In such event, the County shall 
compensate the Contractor as mutually agreed in writing for any such Work after termination. 

11.2.4 The County may terminate this Contract, in whole or in part, for cause (or "default"). In the event of Contractor' s 
default, the County shall issue a Notice of Default to the Contractor, articulating the items which the County finds to be in 
default of the requirements of this Agreement. Contractor shall have ten (10) calendar days from receipt of the Notice of 
Default to remedy deficiencies or submit, in writing, an acceptable plan for remedying the deficiencies identified in said 
notice. If Contractor fails to remedy such deficiencies, or to submit an acceptable plan for remedying such deficiencies, to 
the satisfaction of the County within the stated time period, the County shall issue a Notice of Termination, and take over 
and prosecute the Work to completion. In such case, Contractor shall be liable to the County for all reasonable additional 
costs incurred by the County in completion of the Work. 

11.2.5 Upon receipt of such termination notice Contractor shall immediately stop all Work and shall immediately cause 
any and all of its Subcontractors and material suppliers at any tier, to immediately stop all work, leaving the construction 
Site in a safe and secured condition. Contractor shall not be paid for any work performed or costs incurred after the 
termination date that reasonably could have been avoided. The County may direct Contractor to assign Contractor's right, 
title and interest under terminated orders or subcontracts to its designee. 

11.2.6 Contractor shall not remove from the construction Jobsite any materials, equipment, plant or tools that have been 
paid for by County pursuant to this Contract. Contractor hereby grants the County a free and unimpeded right of access to 
Contractor' s facilities , which shall survive any termination of the Contract, for the purpose of permitting the County to take 
control of and remove any Work, including but not limited to any Work for which title has vested in the County. 

11.2.7 For purposes of this Termination provision, Contractor shall be deemed in default if Contractor (1) persistently or 
repeatedly refuses or fails to perform the Work in a timely manner, (2) fails to supply enough properly skilled Workers, 
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supervisory personnel or proper equipment or materials, (3) fails to make prompt payment to Subcontractors, or for materials 
or labor, (4) becomes insolvent or becomes the subject of voluntary or involuntary bankruptcy proceedings, (5) persistently 
disregards laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, or (6) breaches or 
violates a material provision of this Contract. If the termination is attributable to the default of Contractor, the County shall 
have the right, without prejudice to any other right or remedy, to take possession of the construction Jobsite and of all 
materials, equipment, tools, construction equipment and machinery thereon owned by Contractor and may finish the Work 
by whatever methods it may deem expedient. In such case, Contractor shall not be entitled to receive any further payment 
until the Work is finished. 

11.2.8 If the unpaid balance of the Contract Price less any liquidated damages due under this Contract, exceeds the cost of 
finishing the Work, including compensation for the Project Manager's additional services and expenses made necessary 
thereby, Contractor shall pay the difference to the County. This obligation for payment shall survive the termination of the 
Contract. 

11.2.9 If, after termination by the County for Contractor's default, it is determined by a Court of competent jurisdiction 
that Contractor was not in default, or that the delay was excusable, the rights and obligations of the parties, including 
adjustment of the Contract Price, will be the same as if the termination had been issued for the convenience of the County, 
as provided under Paragraph 11.2.4 above. 

ARTICLE XII WARRANTY AND INDEMNITY 

12.1 Warranty 
12.1. l Contractor warrants and guarantees to the County that all labor furnished to progress the Work under this Contract 
shall be competent to perform the tasks undertaken and that the product of such labor shall yield only first-class results and 
that all materials and equipment furnished under this Contract shall be of good quality, free from faults and defects and in 
strict conformance with the Contract Documents. 

12.1 .2 Contractor warrants all materials, equipment and labor it furnishes or performs under this Contract against all 
defects in design, materials and workmanship for a period of one year ( or the period of time in any guarantee or warranty 
provided by any manufacturer or supplier of equipment or materials incorporated into the Work, whichever is later) from 
and after the date of Final Completion. Contractor shall within ten (10) Days after being notified in writing by the County 
of any defect in the Work or non-conformance of the Work (Warranty Work), commence and prosecute with due diligence 
all Work necessary to fulfill the terms of the warranty at its sole cost and expense. Contractor shall act sooner as requested 
by the County in response to an emergency. In addition, Contractor shall, at its sole cost and expense, repair and replace 
any portions of the Work (or work of other contractors) damaged by its Warranty Work or which becomes damaged in the 
course of repairing or replacing Warranty Work. For any Work so corrected, Contractor's obligation hereunder to correct 
Warranty Work shall be reinstated for an additional one-year period, commencing with the date of acceptance of such 
corrected Wark. 

12.1.3 Contractor shall perform such tests as the County may require to verify that any corrective actions, including, 
without limitation, redesign, repairs, and replacements comply with the requirements of the Contract Documents. All costs 
associated with such corrective actions and testing, including the removal, replacement, and reinstitution of equipment and 
materials necessary to gain access, shall be the sole responsibility of Contractor. 

12.1.4 All warranties and guarantees of subcontractors, suppliers and manufacturers with respect to any portion of the 
Work, whether express or implied, are deemed to be obtained by Contractor for the benefit of the County, regardless of 
whether or not such warranties and guarantees have been transferred or assigned to the County by separate Contract and 
Contractor agrees to enforce such warranties and guarantees, if necessary, on behalf of the County. 

12.1.5 In the event that Contractor fails to perform its obligations under this Warranty Section, or under any other warranty 
or guaranty under this Contract, to the reasonable satisfaction of the County, the County shall have the right to correct and 
replace any defective or non-conforming Work and any work damaged by such work or the replacement or correction 
thereof at Contractor's sole expense. Contractor shall be obligated to fully reimburse the County for any expenses incurred 
hereunder upon demand. 

12. l.6 Failure on the part of the County to reject defective, non-conforming or unauthorized Work shall not release 
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Contractor from its contractual obligations, be construed to mean acceptance of such Work or material by the County, or, 
after Final Completion, bar the County from recovering damages or obtaining such other remedies as may be permitted by 
law. 

12.1.7 No adjustment in the Contract Time or Contract Price will be allowed because of delays in the performance of the 
Work as a result of correcting defective, non-conforming or unauthorized Work. 

12.1 .8 County and Contractor agree that the provisions of Florida Statute Chapter 558 shall not apply to this Contract. 

12.2 Indemnity 
12.2.1 Contractor shall indemnify and hold harmless the County and its officers and employees ("Indemnified Party"), 
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees , to the extent caused by 
the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed or utilized by 
Contractor in the performance of this Contract. 

12.2.2 To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further agrees 
that "damages, losses and costs", includes fines , citations, court judgments, insurance claims, restoration costs or other 
liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons 
employed or utilized by Contractor in the performance of this Contract. 

12.2.3 To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, for purposes of indemnity, 
the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, Contractor, its staff, 
employees, subcontractors, all deliverers, suppliers, furn ishers of materials or services or anyone acting for, on behalf of, or 
at the request of Contractor. 

12.2.4 In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, or 
subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under this Section 11 .2 shall not be limited by a limitation on the amount or type of damages, 
compensation or benefits payable by or for Contractor or any Subcontractor or subcontractor under any workers ' 
compensation acts, disability benefits acts or other employee benefit acts. 

12.2.5 Contractor' s indemnity and hold harmless obligations hereunder shall extend to all Claims against the County by 
any third party or third-party beneficiary of this Contract and all liabilities, damages, losses and costs related thereto. 

12.2.6 This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful, 
wanton or intentional misconduct of any Indemnified Party. 

12.2.7 If any provision(s), or portion(s) of a provision(s) of this Section, or the app lication thereof to any person or 
circumstance shall , to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the validity, 
legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way be affected or 
impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to give effect to the intent 
manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceab le. 

12.2.8 Contractor shall further indemnify and hold harmless the County its officers and employees from and against all 
Claims arising out ofany infringement of patent rights or copyrights incident to the use in the performance of the Work or 
resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract 
Documents and shall defend such Claims in connection with any alleged infringement of such rights. 

12.2.9 The indemnification provisions of this Section 11 .2 shall survive expiration or earlier termination of this Contract. 

ARTICLE XIII INSURANCE AND BONDS 

13.1 Contractor's Insurance Requirements 
13 .1.1 All insurance policies shall be satisfactory to the County and be issued by companies authorized and duly licensed 
to transact business in the State of Florida. Contractor shall furnish proof of insurance to the County prior to execut ion of 
this Contract. No Work shall commence under this Contract until Contractor has obtained all insurance coverages 
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required under this section. Certificates of insurance shall clearly indicate Contractor has obtained insurance of the type, 
amount, and classification as required by this Contract. Required insurance coverage shall be mai ntained in force, 
including coverage for Additional Insureds, until Final Completion of all Work including Warranty Work. 

13 .1.2 No less than ten ( 10) days written notice shal I be provided to the County prior to cancellation, non-renewal or any 
material change ofrequired insurance policies. Yearly renewal certificates shall be provided to the County within thirty (30) 
days of expiration of the current policy. 

13.1.3 The types and amounts of insurance required under this Contract do not in any way limit the liability of Contractor 
including under any warranty or indemnity provision of thi s Contract or any other obligation whatsoever Contractor may 
have to the County or others. Nothing in this Contract limi ts Contractor to the minimum required insurance coverages 
found in this Article XII I. 

13.2 Additional Insured Endorsements and Certificate Holder 
The term "Additional Insured", as used in this Contract, shall mean St. John' s County, its elected officials, officers, 
employees, agents and representatives. Certificates of insurance shall specifically name each Additional Insured for al l 
policies of insurance except Workers' Compensation and Professional Liabi lity. A copy of the endorsement showing 
the required coverages must accompany the certifi cate of insurance. 

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Purchasing Department 

13.3 Workers Compensation 
Contractor shall procure and maintain during the life of this Contract, adequate Workers ' Compensation Insurance in at 
least such amounts as is required by law for all of its employees per Florida Statute 440.02. 

13.4 Commercial General Liability 
Contractor shall procure and mai ntain during the life of th is Contract, Commercial General Liability Insurance with 
minimum limits of $1,000,000 per occurrence, $2,000,000 aggregate, including bodily injury (including wrongful death), 
property damage, products, personal & advertising injury, and completed operations. This insurance must provide coverage 
for all Claims that may arise from the services and/or operations completed under this Contract, whether such services or 
operations are by Contractor or anyone directly or indirectly employed by them . Such insurance(s) shall also be primary 
and non-contributory with regard to insurance carried by the Additional Insureds. 

13.5 Automobile Liability 
Contractor shall procure and maintain duri ng the life of this Contract, Commercial Automobile Liability Insurance with 
minimum limits of $2,000,000 combined si ngle limit for bodily injury and property damage liability and insuring liability 
ari sing out of or in any way related directly or indirectly to the ownership, maintenance or use of any owned, non-owned or 
rented/hired automobi les. 

13.6 Additional Coverages 

ONLY THE SUBSECTIONS CORRESPONDING TO ANY CHECKED BOX IN THIS PARAGRAPH 12.6 WILL 
APPLY TO THIS CONTRACT. 

13.6.1 D Professional Liability. 
13 .6. 1. I Contractor shall procure and maintain, during the life of this Contract, Profess ional Liability or Errors and 
Omissions Insurance with minimum limits of $ 1,000,000 with 10-year tail coverage starting upon Final Completion. 
Contractor' s professional liability policy should not have an exclusion for environmental compliance management or 
construction management professionals. 

13.6.1.2 In the event that Contractor employs professional engineeri ng or land surveyor services for performing field 
engineering or preparing design calculations, plans, and specifications, Contractor shall require the retained engineers and 
land surveyors to carry profess ional liabi lity insurance with limits not less than $1 ,000,000 each claim with respect to 
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negligent acts, errors, or omissions in connection with professional services to be provided under this Contract. 

13.6.2 □ Builders Risk. 
a. Contractor shall procure and maintain Builder ' s Risk ("all ri sk") insurance on a replacement cost basis. The 
amount of coverage shall be equal to the fu ll replacement cost on a completed value basis, including periodic increases or 
decreases in values through change orders. 

13.6.2.2 The Builder' s Risk policy shall identify the County as the sole loss payee. The policy shall name as insured the 
County, Contractor and its subcontractors of every tier. Each insured shall waive all rights of subrogation against each of 
the other insured to the extent that the loss is covered by the Builder's Risk Insurance. The Builder's Risk policy shall be 
primary and any self-insurance maintained by the County in not contributory. The Builder's Risk policy shall not include a 
co-insurance clause. This coverage shall not be lapsed or cancelled because of partial occupancy by the County prior to 
Fi nal Completion of the Work. 

13 .6.2.3 The Builder's Risk insurance shall: 
a. insure against at least the fo llowing peri ls or causes of loss: fire; lightning; windstorm; riot; civil 

commotion; terrorism; vehicle impact; aircraft; smoke; theft; vandal ism and malicious mischief; 
mechanical breakdown, boiler explosion, and artificially generated electric current; earthquake; volcanic 
activity, and other earth movement; flood; collapse; explosion; debris removal including demolition as may 
be reasonably necessary; and water damage (other than that caused by flood) . 

b. cover, as insured property, at least the following: (i) the Work and all appurtenances, materials, supplies, 
fixtures , machinery, apparatus, eq uipment and other property of a simi lar nature that are to be incorporated 
into or used in the preparation, fabrication, construction, erection, or completion of the Work including 
County furnished or assigned property; (ii) spare parts inventory required within the scope of the Contract; 
and (iii) temporary works which are not intended to form part of the permanent constructed Work but which 
are intended to provide working access to the Jobsite, or to the Work under construction, or which are 
intended to provide temporary support for the Work under construction, including scaffolding, form work, 
fences, shoring, falsework, and temporary structures. 

c. extend to cover damage or loss to insured property (i) whi le in transit; and (ii) whi le in temporary storage 
at the Jobsite or in a storage location outside the Jobsite (but not including property stored at the premises 
of a manufacturer or supplier). 

d. include (i) performance/start-up and hot testing; (ii) soft costs (e.g. design and engineering fees, code 
updates, permits, bonds, insurances, and inspection costs); and (iii) costs of funding or financing when a 
covered risk causes delay in compl eti ng the Work. 

13.6.3 The Builder's Risk Insurance may have a deductible clause. Contractor shall be responsible for paying any and all 
deductible costs. Notwithstanding anything to the contrary set forth above, the deductible fo r coverage of all perils and 
causes of loss enumerated in subparagraph 12.6.2.3 above shall not exceed $250,000. 

13.7 Other Requirements 
The required insurance limits identified in Sections 13.4, 13.5, and 13.6 above may be satisfied by a combi nation of a 
primary policy and/or Umbrella or Excess Liabi li ty Insurance policy. Contractor shall require each lower-tier subcontractor 
to comply with all insurance requirements appropriate for its scope of work, and any deficiency shall not relieve Contractor 
of its responsibility herein. Upon written request, Contractor shall provide County with copies of lower-tier subcontractor 
certificates of insurance. 

Providing and maintaining adequate insurance coverage is a material obligation of Contractor. County has no obligation or 
duty to advise Contractor of any non-compliance with the insurance requirements contained in this Section. If Contractor 
fai ls to obtain and maintain all of the insurance coverages required herein, Contractor shall indemnify and hold harm less 
the Additional Insureds from and against any and all Claims that would have been covered by such insurance had Contractor 
complied with its obligations herein. 
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County reserves the right to adjust the above minimum insurance requirements or require additional insurance coverages to 
address other insurable hazards. 

13.8 Payment and Performance Bonds 
Contractor shall execute, fumjsh the County with, and record in the public records of St. John ' s County, a Payment and 
Performance Bond in accordance with the provisions of Sections 255.05 and 287.0935 Florida Statutes, in an amount no 
less than the Contract Price. Such Payment and Performance Bond shall be conditioned upon the successful completion of 
all work, labor, services, equipment and materials to be provided and furnished hereunder, and the payment of all 
subcontractors, material men, and laborers. Said bond shall be subject to the approval of the Board of County Commissioners 
of St. John 's County, Florida. In accordance with Section 255.05 , F.S., the County may not make a payment to Contractor 
until Contractor has provided the County a certified copy of the recorded bond. 

ARTICLE XIV MISCELLANEOUS 

14.1 Independent Contractor 
Contractor represents that it is fully experienced and properly qualified, licensed, eq uipped, organized, and financed to 
perform the Work under this Contract. Contractor shall act as an independent contractor and not as an agent in performing 
this Contract and shall maintain complete control over its employees and all of its Subcontractors and suppliers of any tier. 
Nothing contained in this Contract or any lower-tier subcontract or purchase order awarded by Contractor shall create any 
contractual relationship between any such subcontractor or supplier and the County. Contractor shall perform all Work in 
accordance with the requirements of this Contract and in accordance with its own methods subject to compliance with this 
Contract. 

14.2 Examination of Contractor's Records 
The County or its authorized representative shall , until the expiration of five (5) years after final payment under this 
Contract, have access to, and the right to examine any directly pertinent books, documents, papers and records of Contractor 
involving transactions relating to this Contract, and to make copies, excerpts and transcriptions thereof. If any such 
examination reveals that Contractor has overstated any component of the Contract Price, Change Order, Claim, or any other 
County payment obligation arising out of this Contract, then Contractor shall , at the election of the County, either 
immediately reimburse to the County or offset against payments otherwise due Contractor, the overstated amount plus 
interest. The foregoing remedy shall be in addition to any other rights or remedies the County may have. 

14.3 Backcharges 
Upon the County's notification to undertake or complete unperformed Work such as cleanup or to correct defective or non­
conforming services, equipment, or material (Backcharge Work), if Contractor states or by its actions indicates it is unable 
or is unwilling to immediately proceed and/or complete the Backcharge Work in an agreed time; the County may perform 
such Backcharge Work by the most expeditious means available and backcharge Contractor for any and all costs thereby 
incurred by the County. 

The County shall separately invoice or deduct and retain from payments otherwise due to Contractor the costs for 
Backcharge Work. The County ' s right to backcharge is in addition to any and all other rights and remedies provided in this 
Contract or by law. The County's performance of the Backcharge Work shall not relieve Contractor of any of its 
responsibilities under this Contract and Contractor shall be responsible for the Backcharge Work as if it were its own. 

14.4 Applicable Law 
Contractor and the Work must comply with all Applicable Law and the requirements of any applicable grant agreements. 

14.5 Governing Law & Venue 
The Contract shall be governed by the laws of the State of Florida. Venue for any administrative and/or legal action arising 
under the Contract shall be St. Johns County, Florida. 

14.6 Assignment 
Contractor shall not se ll , assign or transfer any of its rights, duties or obligations under the Contract, or under any Change 
Order issued pursuant to the Contract or make an assignment or transfer of any amounts payable to Contractor under the 
Contract, without the prior written consent of the County. In the event of any assignment, Contractor remains secondarily 
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liable for performance of the Contract, unless the County expressly waives such secondary liability. The County may assign 
the Contract with prior written notice to Contractor of its intent to do so. This Contract may be assumed by and shall inure 
to the benefit of the County's successors and assigns without the consent of Contractor. 

14.7 Severability 
If a court deems any provision of the Contract void, invalid or unenforceable, that provision shall be enforced only to the 
extent that it is not in violation of law or is not otherwise unenforceable and all other provisions shall remain in full force 
and effect. 

14.8 Section Headings 
The section and other headings contained in this Contract are for reference purposes only and shall not affect the meaning 
or interpretation of this Contract. 

14.9 Disclaimer of Third-Party Beneficiaries 
This Contract is solely for the benefit of County and Contractor and no right or cause of action shall accrue to or for the 
benefit of any third party not a formal party hereto. Nothing in this Contract, expressed or implied, is intended or shall be 
construed to confer upon or give any person or entity other than County and Contractor, any right, remedy, or Claim under 
or by reason of this Contract or any provisions or conditions hereof; and all of the provisions, representations, covenants 
and conditions herein contained shall inure to the sole benefit of and shall be binding upon County and Contractor. 

14.10 Waiver; Course of Dealing 
The delay or failure by the County to exercise or enforce any of its rights or remedies under this Contract shall not constitute 
or be deemed a waiver of the County ' s right thereafter to enforce those rights or remedies, nor shall any single or partial 
exercise of any such right or remedy preclude any other or further exercise thereof or the exercise of any other right or 
remedy. The conduct of the parties to this Contract after the Effective Date shall not be deemed a waiver or modification of 
this Contract. 

14.11 No Waiver of Sovereign Immunity 
Nothing herein is intended to serve as a waiver of sovereign immunity by any agency or political subdivision to which 
sovereign immunity may be applicable or of any rights or limits to liability existing under Section 768.28, Florida Statutes. 
This section shall survive the termination of all performance and obligations under this Contract and shall be fully binding 
until such time as any proceeding brought on account of this Contract is barred by any applicable statute of limitations. 

14.12 Execution in Counterparts 
This Contract may be executed in counterparts, each of which shall be an original document, and all of which together shall 
constitute a single instrument. The parties may deliver executed counterparts by e-mail transmission, which shall be binding. 
In the event this Contract is executed through a County-approved electronic signature or online digital signature service 
(such as DocuSign), such execution shall be valid, effective and binding upon the party so executing. Execution and delivery 
of an executed counterpart of this Contract and/or a signature page of this Contract by electronic image scan transmission 
(such as a "pdf' file) or through a County approved electronic signature service will be valid and effective as delivery of a 
manually executed counterpart of this Contract. 

14.13 Entire Contract 
This Contract for the Work, comprised of the Contract Documents enumerated herein, constitutes the entire Contract between 
the Parties relating to the subject matter hereof and supersedes all prior or contemporaneous Contracts, negotiations, 
discussions and understandings, oral or written. This Contract may not be amended or modified except in writing, as provided 
herein and signed by authorized representatives of both parties. 

14.14 Survival 
The provisions of the Contract Documents which by their nature survive termination of the Contract, including without 
limitation all warranties, indemnities, insurance, payment obligations, and the County's right to audit Contractor's books 
and records, shall in all cases survive the expiration or earlier termination of this Contract. 

14.15 Employment Eligibility and Mandatory Use of E-Verify 
As a condition precedent to entering into this Contract, and in accordance with section 448.095, F.S., Contractor and its 
subcontractors shall register with and use the E-Verify system to verify the work authorization status of all employees hired 
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on or after July 1, 2023. 

a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the subcontractor 
does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall maintain a copy of such 
affidavit for the duration of this Contract. 

b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is 
contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment eligibi lity shall 
terminate the contract with the person or entity. 

c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment 
eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately 
terminate the contract with the subcontractor. 

d. Contractor acknowledges that, in the event that the County terminates th is Contract for Contractor's breach of these 
provisions regarding employment eligibility, then Contractor may not be awarded a public contract for at least one 
(I) year after such termination. Contractor further acknowledges that Contractor is liable for any additional costs 
incurred by the County as a result of the County's termination of this Contract for breach of these provisions regarding 
employment eligibility. 

14.16 Equal Employment Opportunity 
During the performance of this Contract, Contractor agrees as follows: 

14.16.1 Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, 
disability, age, sex (including sexual orientation and gender identity/expression), national origin (including limited English 
proficiency), marital status, or familial status. Contractor wi ll take affirmative action to ensure that applicants and employees 
are treated during employment without regard to their race, color, religion, disability, sex, age, national origin, ancestry, 
marital status, sexual orientation, gender identity or expression, familial status, genetic information or political affi liation. 
Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or 
recruitment advertisement, layoff or termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this non-discrimination clause. 

14.16.2 Contractor will , in all solicitations or advertisements for employees placed for, by, or on behalf of Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, disability, sex, 
age, national origin, ancestry, marital status, sexual orientation, gender identity or expression, familial status, or genetic 
information . 

Contractor will not discharge or in any other manner discriminate against any employee or applicant for employment 
because such employee or applicant has inquired about, discussed, or disclosed the compensation of the employee or 
applicant or another employee or applicant. This provision shall not apply to instances in which an employee who has access 
to the compensation information of other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, 
proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with Contractor's 
legal duty to furnish information. 

Contractor will send to each labor union or representatives of workers with which it has a collective bargaining Contract or 
other contract or understanding, a notice to be provided by the County, advising the labor union or workers' representative 
of Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of 
the notice in conspicuous places available to employees and applicants for employment. 

Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, 
and relevant orders of the Secretary of Labor. 

Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by the 
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rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will perm it access to its books, records, and 
accounts by the County and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

In the event of Contractor's noncompliance with the nondiscrimination clauses of this Contract or with any of such rules, 
regulations, or orders, this Contract may be cance lled, termi nated or suspended in whole or in part and Contractor may be 
dec lared ineligible for further contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

14. 16.8 Contractor will include the provisions of paragraphs 14.16.1 through 14. 16.8 in every subcontract or purchase order 
un less exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order 
11246 of September 24, I 965 , so that such provisions will be bind ing upon each subcontractor or vendor. Contractor will 
take such action with respect to any subcontractor or vendor as may be directed to the Secretary of Labor as a means of 
enforcing such provisions including sanctions for noncompliance: Provided, however, that in the event Contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction, Contractor may 
request the United States to enter into such litigation to protect the interest of the United States. 

14.17 Public Records 
14. 17. 1 Contractor shall comply and shall req uire all of its Subcontractors to comply with the State of Florida's Public 
Records Statute (Chapter 119), specifically to: 

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to 
perform the Services; 

(2) Upon request from the County's custodian of public records, provide the County with a copy of the req uested 
records or allow the records to be inspected or copied with in a reasonable time at a cost that does not exceed the cost as 
provided in Chapter 119, Florida Statutes, or as otherwise provided by Applicable Law; 

(3) Ensure that public records related to this Contract that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by Applicable Law for the duration of this Contract and 
following expiration of th is Contract, or earlier termination thereof, if Contractor does not transfer the records to the 
County; and 

(4) Upon completion of this Contract, or earlier termination thereof, transfer, at no cost, to the County all public records 
in possession of Contractor or keep and maintain for inspection and copying al l public records req ui red by the County 
to perform the Work. 

14.17.2 If Contractor, upon expiration of this Contract or earl ier termination thereof i) transfers all public records to the 
County, Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements; and ii ) keeps and maintains public records, Contractor shall meet al l Applicable Law and 
requirements for retaining public records. All records stored electronically must be provided to the County, upon request 
from the County's custodian of public records, in a format that is compatible with the County's information technology 
systems. 

14.17.3 Failure by Contractor to comply with the requirements of this section shall be grounds for immediate, uni lateral 
termination of this Contract by the County. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: (904) 209-0805, PUBLICRECORDS@SJCFL.US, 500 SAN 
SEBASTIAN VIEW, ST. AUGUSTINE, FLORIDA 32084 
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14.18 Anti-Bribery 
Contractor and its Subcontractors shall at all times during the term of this Contract comply with all anti-bribery and 
corruption laws that are applicable to the performance of this Contract. Contractor represents that it has not, directly or 
indirectly, taken any action which would cause it to be in violation of Chapter 838 of the Florida Statutes. Contractor shall 
immediately notify the County of any violation ( or alleged violation) of this provision. 

14.19 Convicted and Discriminatory Vendor Lists, and Scrutinized Companies 
14.19.1 Contractor warrants that neither it nor any Subcontractor is currently on the convicted vendor list or the 
discriminatory vendor list maintained pursuant to Sections 287.133 and 287.134 of the Florida Statutes, or on any similar 
list maintained by any other state or the federal government. Contractor shall immediately notify the County in writing if 
its ability to perform is compromised in any manner during the term of the Contract. 

14.19.2 Section 287. 135 of the Florida Statutes prohibits agencies from contracting with companies for goods or services 
that are on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel , 
and from contracting with companies for goods or services of $1 ,000,000 or more that are on the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in the Tran Petroleum Energy Sector List, or are 
engaged in business operations in Cuba or Syria. The lists are created pursuant to §215.473 and §215.4725, F.S. By 
execution of th is Contract, Contractor certifies that it is not listed on the Scrutinized Companies that Boycott Israel List, 
the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List, and is not engaged in a boycott of Israel or engaged in business operations in Cuba or Syria, and 
understands that pursuant to §287.135, F.S. , the submission of a false certification may subj ect Contractor to civil penalties, 
attorney ' s fees, and/or costs. In accordance with §287.135, F.S ., the County may terminate this Contract if a false 
certification has been made, or the Contractor is subsequently placed on any of these lists, or engages in a boycott of Israel 
or is engaged in business operations in Cuba or Syria. 

14.20 Compliance with Florida Statute 287.138 
14.20.1 Pursuant to 287.138 F.S., effective July 1, 2023, the County may not enter into contracts which grants the Contractor 
access to personal identifiable information if: 1) the Contractor is owned by the government of a Foreign Country of Concern 
(as defined by the statute: (b) the government of a Foreign Country of Concern has a controlling interest in the entity; or (c) 
the Contractor is organized under the law of or has its principal place of business in a Foreign Country of Concern. The 
County shall be entitled to immediately terminate this Agreement with liability to ensure the County's continued compliance 
with the statute. 

14.20.2 Pursuant to 287.138 F.S., effective January 1, 2024, if Contractor may access, receive, transmit, or maintain personal 
identifiable information under this Agreement, Contractor must submit a Foreign Entity Affidavit to the County. 
Additionally, effective July 1, 2025, Contractor shall submit a Foreign Entity Affidavit to the County prior to any renewals 
of this Agreement. Fai lure or refusal to submit a Foreign Entity Affidavit shall be cause for immediate termination of this 
Agreement by the County. 

14.21 Written Notice 
Any and all notices, requests, consents, approvals, demands, determinations, instructions, and other forms of written 
communication under this Contract shall be validly given when delivered as follows : 

i. Hand delivered to Contractor' s Authorized Representative or hand delivered during normal business hours and 
addressed as shown below, or 

ii. Delivered by U.S. Mail, electronic mail or commercial express carrier, (postage prepaid, delivery receipt 
requested), to the following addresses: 

St. Johns County 
500 San Sebastian View 
St. Augustine, FL 32084 
Attn: Leigh A. Daniels 
Emai l Address: ldan iels@s jcfl .us 

With a copy to: 

SJC (MCA-TO) 2022, REV5 

Sawcross, Inc. 
10970 New Berlin Road 
Jacksonville, FL 32226 
Attn: Mark Hickinbotham, President 
Email Address: markh@.sawcross.com 
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St. Johns County 
Office of the County Attorney 
500 San Sebastian View 
St. Augustine, FL 32084 
Email Address: jferguson@sjctl.us 

Notices shall be deemed to have been given on the date of delivery to the location listed above without regard to actual 
receipt by the named addressee. County and Contractor may each change the above addresses at any time upon prior written 
notice to the other party. 

The authorized representatives hereto have executed this Contract effective as of the Effective Date. Contractor' s authorized 
representative executing this Contract represents that he or she is duly authorized to execute this Contract on behalf of 
Contractor. 

County: 

St. Johns County (Seal) 
(Typed Name) 

By: __________ _ 
(Signature of Authorized Representative) 

(Printed Name) 

(Title) 

(Date of Execution) 

ATTEST: 
St. Johns County, FL 
Clerk of Circuit Court & Comptroller 

By: ____________ _ 
(Deputy Clerk) 

(Date of Execution) 

Legally Sufficient: 

(Office of County Attorney) 

(Date of Execution) 

SJC (i\lCA-TO) 2022. REV5 

Contractor: 

Sawcross, Inc. (Seal) 
(Typed Name) 

By:------------­
(Signature of Authorized Representative) 

(Printed Name) 

(Title) 

(Date of Execution) 
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FORM 1 
CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS 

Contract No. 24-MCA-SA W-19366 

Project Title: Construction of A 1 A Master Lift Station - FDEP #HA00 1 

The undersigned Contractor hereby swears under penalty of perjury that: 

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor, services, or materials 
provided on this Projecfwithin the time period set forth in Sections 218.73 and 218.735, Florida Statutes, as 
applicable. 

2. The following Subcontractors have not been paid because of disputed contractual obligations; a copy of the 
notification sent to each, explaining the good cause why payment has not been made, is attached to this form : 

Subcontractor Name and Address Date of Disputed Invoice Amount in Dispute 

Contractor' s Authorized Representative executing this Certification of Payments to Subcontractors represents 
that he or she is duly authorized to execute this Certificate, or if executing on behalf of another, is authorized to 
do so and that such Authorized Representative is legally bound. 

Dated ______ , 20_ 

STATE OF -----

COUNTY OF ----

) 
) ss. 
) 

Contractor ---------------
By: ___________ _ 
(Signature) 

By: ___________ _ 
(Name and Title) 

The foregoing instrument was acknowledged before me, by means of □ physical presence or □ on line 
notarization, this ____ day of ________ , 20_, by _ _______________ _ 
who is personally known to me or who has produced _____________ as identification and who 
did (did not) take an oath. 

NOTARY PUBLIC: 

Signature: ___________ _ 

Print Name: - ----------

(NOTARY SEAL) 
My commission expires: 
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FORM2 

CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN 

Owner: St. Johns County (hereafter "County") County Department/Division: 

Contract No.: 24-MCA-SAW-19366 Contractor Name: 

Project: Construction of A 1 A Master Lift Station Contractor Address: 
-FDEP #HA00l 
Project Address: Contractor License No.: 

Payment Amount: Amount of Disputed Claims: 

The undersigned has been paid in full for all labor, work, services, materials, equipment, and/or supplies 
furnished to the Project or to the County and does hereby waive and release any notice of lien, any right to 
mechanic's lien, any bond right, any claim for payment and any rights under any similar ordinance, rule or statute 
related to a claim or payment rights the undersigned has on the above described Project, except for the payment 
of Disputed Claims, if any, described below. 

The undersigned warrants that he or she either has already paid or will use the monies received from this 
final payment to promptly pay in full all of its laborers, subcontractors, materialmen and suppliers for all labor, 
work, services, materials, equipment, or supplies provided for or to the above referenced Project. 

Before any recipient of this document relies on it, the recipient should verify evidence of payment to the 
undersigned. 

Disputed Claims: The following invoices, pay applications, retention, or extra work are reserved by 
undersigned from this final payment (ifthere are no Disputed Claims enter "None"): 

None 

Signed this _ day of __ ~~2~0-
Contractor/Company Name 

By: 

Signature 

Printed Name 

Title 

NOTICE: TIDS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU 
HA VE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE 
AGAINST YOU IF YOU SIGN IT TO THE EXTENT OF THE PAYMENT AMOUNT OR THE 
AMOUNT RECEIVED. 
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NOTICE OF INTENT TO AWARD 

January 23, 2024 

IFB No: 1556; Construction of A1A Master Lift Station - FDEP #HA001 

St. Johns County hereby issues this Notice of Intent to Award Sawcross, Inc. as the lowest, 
responsive, responsible Bidder under the above referenced Invitation for Bids. 

Any actual Bidder, Proposer or Supplier who is aggrieved in connection with the Notice of Intent 
to Award a Contract, where such grievance is asserted to be the result of a violation of the 
requirements of the St. Johns County Purchasing Policy and associated procedures, or any 
applicable provision of law by the officers, agents, or employees of the County, may file a Protest 
to the Assistant Director of Purchasing & Contracts. The Protest must be made in writing and filed 
by 4:00PM on the fifth business day following the date of the posting of the Notice of Intent to 
Award, and must be submitted in accordance with Section 13, SJC Purchasing Policy. 

Should no Protest be received in response to this Notice the County will proceed with award of 
a Contract in accordance with SJC Purchasing Policy. 

Please forward all correspondence, requests or inquiries directly to Diana M. Fye, BAS, NIGP­
CPP, CPPB, Senior Procurement Coordinator, via email at dfye@sjcfl.us or phone at (904) 
209-0162. 

St. Johns County, FL 
Board of County Commissioners 
Purchasing Department 

(ht)~~ 
Purchasing Manager 
ldaniels@sjcfl.us 
(904) 209-0154 - Direct 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



ST. JOHNS COUNTY, FL 
BIO TABULATION 

BIO NUMBER: 1556; Construction of A 1 A Master Lift Station - FDEP #HA001 
ANO TITLE ----------------- ----

Allowance 3 

BIDDERS 
Lump Sum Bid Allowance 1 Allownace 2 (FPL Contribution in 

Price (Materials Testing) (Permitting) Aid of Constrution 
Costs) 

Sawcross, Inc. $2,903,000.00 $10,000.00 $5,000.00 $10,000.00 

OB Civil 
$4,645,000.00 $10,000.00 $5,000.00 $10,000.00 

Contruction, LLC 

OPENING DATE: 
OPENED BY: 
VERIFIED BY: 
POSTING DATE: 

Total Bid Price 

$2,928,000.00 

$4,670,000.00 

1/17/2024 ~ 
Diana M. Fy~ 

Kayla Miller m 
1/17/2024 

Any actual Bidder who is aggrieved in connection with the Notice of Intent to Award, where such grievance is asserted to be the result of a violation of the requirements of 
the County's Purchasing Policy and associated procedures. or any applicable provision of law by the officers, agents, or employees of the County, may file a Protest with 
the Assistant Director of Purchasing & Contracts. The Protest must be submitted in writing, accompanied by a security in the form of a Protest Bond, by 4:00PM on the 
fifth business day following the date of the posting of the Notice of Intent to Award. 

All public records shall become available for inspection and copying pursuant to Chapter 119, Florida Statutes. 



IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

OFFICIAL COUNTY BIO FORM 

ORIGINAL 
ST. JOHNS COUNTY, FLORIDA 

PRWECT: CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA001 

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNiY, FLORIDA 

DATE SUBMIITTD: _ _.:.;.1/....;..1 -'-'7/=2....;..4 ___ _ 

BID PROPOSAL OF 

Sawcross Inc. 
Full Legal Company Name 

10970 New Berlin Rd, Jacksonville, FL 32226 904-751-7500 904-751 -0600 
Mailing Address Telephone Number Fax Number 

Bidders: Having become famlllar with requirements of the project, and having carefully examined the IFB Documents and 
Specifications entitled for IFB No: 1556; Construction of AlA Master Lift Station - FDEP #HA00l in St. Johns County, Florida, 
the undersigned proposes to furnish all materials, labor and equipment, supervision and all other requirements necessary . 
to comply with the Contract Documents to submit the following Bid Proposal summarized as follows: 

LUMP SUM BID PRICE: All cost for all labor, materials, equipment, supplies, taxes, other miscellaneous costs, profit, and 
overhead, both direct and indirect, for completion of all Work except for those Bid Items herein listed separately. 

s _____ 2 .... ,_9o_3 ...... ,o_o_o_.o_o _ ____ _ 
Lump Sum Bid Price (Written In Numerals) 

s ______ T_w_o_ m_i_ll_io_n_n_in_e_h_u_n_d_re_d_th_r_e_e_t_h_o_u_s_a_n_d ________ lc..:::D=o=lla:.:.::rs 
Lump Sum Bid Price (Written In Words) 

ALLOWANCE 1: Allowance for Materials Testing 

ALLOWANCE 2: Allowance for Permitting 

ALLOWANCE 3: Allowance for FPL Contribution in Aid of Construction Costs 

$10,000.00 

$5,000.00 

$10,000.00 

TOTAL BID PRICE: Total amount calculated by adding the Lump Sum Bid Price, Allowance 1, Allowance 2, and Allowance 
3 amounts together to determine the Total Bid Price for completion of this Project. 

$ 2,928,000.00 ----------- --'-- ----------To ta I Bid Price (Written in Numerals) 

s ______ T_w_o_m_il_lio_n_ n_in_e_ h_u_n_d_r_e_d_tw_e_n_ty,,_-_e_ig=-h_t_t_h_o_u_s_a_n_d ___ __,_,/D;;..=o=lla=rs 
Total Bid Price (Written in Words) 

Bidder shall Insert the Lump Sum Bid Price and the Total Bid Price above, In numerals and In words. The Total Bid Price 
shall consist of the lump sum price for the project and allowances. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

During the preparation of the Bid, the following addenda, if any, were received: 

No.: 1 Date Received : 1/8/24 -----'---

No.: ____ _ Date Received: 

No.: ____ _ Date Received: 

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are 
interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or 
corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications. 

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we 
hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown 
therewith are approximate only, and that we will fully complete all requirements therein as prepared by the County, within 
the same time limit specified in the IFB Documents as indicated above. 

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the 
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) 
days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented 
by the County. 

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier's check in the amount of not 
less than five percent (5%) of Total Bid Price, payable to the County, accompanies this Bid; that the amount is not to be 
construed as a penalty, but as liquidated damages which said County will sustain by failure of the Undersigned to execute 
and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; 
thereupon, the security shall become the property of the County, but if this Bid is not accepted within ninety (90) days of 
the t ime set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Security 
shall be returned to the Bidder within seven (7) working days. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA0Ol 

By: __________ _ 

Signature of Authorized Representative 

Address: __ 1_0_9_7_0_N_e_w_B_e_rli_n_R_d_,_,_J_a_ck_s_o_n_v_ill_e,._F_L_32_2_2_6 ____________ _ 

Telephone No.: (904) 751-7500 Fax No.: (904)-'-7-"-5-'-1-~0-"-6~00~----

Email Address for Authorized Company Representative: markh@sawcross.com 

Federal I.D. Tax Number: • 59-3136689 DUNS#: 791309834 
(If applicable) 

INDIVIDUAL 

(Title) 

Address: _______________ :::::,:,,-:__..._:;;;____=._:::::::=~.....,,,::c._--------------

Telephone No.: (_) ______ ----c==---=-

Each Bidder must submit all required forms and attachments. Failure to submit any required document may be grounds 
for disqualification due to non-responsiveness. 

Submittal Requirements: Official County Bid Form, and all Attachments must be completed; along with a fully 
acknowledged copy of each Addendum applicable to this IFB and submitted with each copy of the Bid Proposal. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA0Ol 

ATTACHMENT "A" 

ST. JOHNS COUNTY AFFIDAVIT 

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be an 
Affidavit in the following form, executed by an officer/principal of the Bidder, and shall be sworn to before a person who 
is authorized by law to administer oaths. 

STATE OF ----'-F--=-lo=r..:..::id=-=a=---------

COU NTY OF __..;;;;;D...;;;u'--'-v=al _____ _ 

The Undersigned authority, Mark Hickinbotham ("Affiant"), who being duly sworn, deposes and 
states that he/she is the President (Title) of the Bidder 

Sawcross, Inc. (Full Legal Name of Bidder) submitting the attached Bid for the services provided 
in the IFB Documents for IFB No: 1556; Construction of AlA Master Lift Station - FDEP #HA00l, in St. Johns County, 
Florida. 

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the Bidder, 
the Affiant, their firm or corporation under the same or different name, and that such Bidder has no financial interest in 
the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor corporation 
of the Bidder has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise 
taken any action in restraint of free competitive bidding in connection with this firm's Bid on the above-described project. 
Furthermore, neither the firm nor any of its officers are barred from participating in public contract lettings in the State 
of Florida or any other state. 

Signature of Affiant 

Mark Hickinbotham 
Printed Name of Affiant 

President 
Printed Title of Affiant 

Sawcross Inc. 
Full Legal Name of Consultant/Contractor 

,2011..._. 

Sworn to (or affirmed) and subscribed before me by means of !Kl physical presence or □ online notarization, this 17th 
day of January , 20~ by Mark Hickinbotham . who is personally known to me or has 
produced ___________ as identification. 

,-il:fj~i:·•• MIKAYLA PARKER 
i•: :•1 Commission# HH 264047 
~~- -~: 
'-1.'~;,";,o,.":-•' Expires May 12, 2026 •.. ,,f,...... . 

Notary ublic Mikayla Parker 
My Commission Expires: 5/12/26 

BIDDER MUST EXECUTE AND ATTACH THIS AFFADAVITTO SUBMITTED BID. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "B" 

CERTIFICATES AS TO CORPORATE PRINCIPAL 

I, Frances Hickinbotham , certify that I am the Secretary of the corporation named as Principal in the 
foregoing; that Mark Hickinbotham (Authorized Representative of Bidder) who signed the Bond(s) 
on behalf of the Bidder, was then President (ntle) of said corporation; that I know his/her signature; 
and his/her signature thereto is genuine; and that said bond(s) was duly signed, sealed, and attested to on behalf of said 
corporation by authority of its governing body. 

Sawcross, Inc. 

Full Legal Name of Corporation (Bidder) 

STATE OF Florida 

COUNTY OF _ _,D"'-'u"-'v'-=a,,__I -----

Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by 

means of Ii!! physical presence or □ online notarization, Mark Hickinbotham (Authorized 
Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder 
named therein in favor of St. Johns County, Florida. 

Subscribed and sworn to me on this 17th day of -""J"""a"'"n=ua=ry _ ______ ~ , 206.1, by the Authorized Representative 
of Bidder, who is personally known to me or has produced as identification. Type 
and Number of I.D. produced: ___________ _ 

No~Piii'fu-
My Commission Expires: 5/12/26 

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company) 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "C" 

LICENSE/ CERTIFICATION LIST 

In the space below, the Bidder shall list all current licenses and certifications held. 
' 

The bidder shall attach a copy of each current license, certifications listed below to this form. 

License(s)/Certificate(s)/ Liceris¢ # Issuing Agency Expiration Date 

Pre-Qualifications 

State of Florida Business 
V55559 

State of Florida December 31, 2024 
License Department of State 

Certified General 
CGC036203 

State of Florida Department 

Contractor (CGC) of Business & Professional Regulation August 31, 2024 

Certified Underground 
State of Florida Department Utility and Excavation CUC056787 • August 31, 2024 

Contractor (CUC) 
of Business & Professional Regulation 
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2024 FLORIDA PROFIT CORPORATION ANNUAL REPORT FILED 
DOCUMENT# V55559 

/ 
Entity Name: SAWCROSS, INC. 

Current Principal Place of Business: 
10970 NEW BERLIN ROAD 
JACKSONVILLE, FL 32226-2270 

Current Mailing Address: 

10970 NEW BERLIN ROAD 
JACKSONVILLE, FL 32226-2270 US 

FEI Number: 59-3136689 

Name and Address of Current Registered Agent: 

HICKINBOTHAM, MARKE 
8127 WEKIVA LANE 
JACKSONVILLE, FL 32256 US 

Jan 16, 2024 
Secretary of State 

6094904669CC 

Certificate of Status Desired: No 

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the Slate of Florida. 

SIGNATURE: 

Electronic Signature of Registered Agent 

Officer/Director Detail : 
Title 

Name 

Address 

D 

HICKINBOTHAM, MARKE 

8127 WEKIVA LANE 

City-State-Zip: JACKSONVILLE FL 32256 

Title 

Name 

Address 

s 
HICKINBOTHAM, FRANCES T 

8127WEKIVA LANE 

City-State-Zip: JACKSONVILLE FL 32256 

Date 

Title VP 

Name HICKINBOTHAM, FRANCES T 

Address 8127 WEKIVA LANE 

City-State-Zip: JACKSONVILLE FL 32256 

Tille p 

Name HICKINBOTHAM, MARKE 

Address 8127 WEKIVA LANE 

City-State-Zip: JACKSONVILLE FL 32256 

I hereby cerlify that Iha informa«on indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under 
oath; that I am an officer or director of the corpora«on or the receiver or trustee empowered to execute this report as required by Chapter 6-07, Florida Statutes; and that my name appears 
above, or on an attac:hment with all other like empowered. 

SIGNATURE: MARK HICKINBOTHAM PRESIDENT 01/16/2024 

Electronic Signature of Signing Officer/Director Detail Date 
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IFB NO: 1556; CONSTRUCTION OF A1A MASTER LIFT STATION - FDEP #HA001 

ATTACHMENT "D" 

LIST OF PROPOSED SUB-CONTRACTORS/ SUPPLIERS 

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by the County. 
Bidder shall attach any and all applicable llcenses or certifications held by the proposed sub-contractor/supplier related to the portion of the Work for which they 
are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County. 

Company Name 
Work/Services to be Performed Primary Contact Name Contact Number and Email Address 

Electrical Contractor Cogburn Bros. Chad Walker 904-463-4230 / cwalker@cogburnbros.com 

Instrumentation Contractor General Control Systems Chuck Maxwell 863-250-8069 I 
cmaxwell@generalcontrolsystems.com 

Odor Control Manufacturer Heyward, Inc. Greg Chomic ~07-948-0332 I gchomic@heywardfl.com 

Bypass Pump Manufacturer By Owner - -
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IFB. NO: 1556; CONSTRUCTION OF AlA MASTER. LIFT STATION'."'" FDEP #HA00l 

ATTACHMENT "E" 

St. Johns· County Board of County Commissioners 

CONFLICT OF INTEREST DISCLOSURE FORM 

. . - - . . . . 
Project (RFQ, RFP, IFB) Number/Description: IFB No 1556; Construction of AlA Master Lift .Station- FDEP #HA00l . . . . . . . . - . . . 

The term "conflict of interest" refers to situations in which financial or other consideratio.ns may adversely affect, or have . 
th~ appearance of adversely affl;!cting a c6nsultarit's/contractor's professional Jl!dgment in completing work for the • 
b.enefit of St.Johns County ("Coun.ty"); The bias such ccmflicts could conceivably impart may inappropri.:itely affect the 
goals, processes, methods of analysis or outcomes desired by the County. 

Co.nsultants/Contractors· are expected .to safeguard their ability to make objective, fair; arid impartia·1 decisions: when 
performing work for the ·benefit ·of the County. Consultants/Contractors; therefore must.th.ere aioid situ.ations in 1Nhich • 
fin·ancial or other considerations may adversely affect, or have the appearnnce of adversely affectin.g the 
consultaht's/contractor's professional judgenientwhen completing work for the benefit of the Cpuni:y, •• • 

. . . . . . ' . . . . . . 

The mere appearai,ce of a conflict i,,ay:be as serious arid potentially damaging as ari actual distortion of goals; processes, 
methods of analysis or outcomes~ Reports·ofconflicts based upon appearnnces can undermine publicfrust in ways .that 
may .not be adeqli~tely re.stored elien when.the mitigating facts ofa situation are :broughtto light. Appa:re·nt conflicts, 
therefore, should be disdqsed and evaluated with the same\iigor as actual conflicts. 

it is expressly understood that failure to disclose conflicts of interest as described herein .may ·resµlt in immediate 
disqualification from evaluation or immediate termination from work for the County. • • . . 

Please check the appropriate statement: · 

I 
I 

I hereby attesnhat the undersigned Respp~deiifhas ,:io actual or: potential conflict of ihterestdue to any other 
•. clients, contrad:s, or property interests for cor,:ipleting wo·rk on the above refere·nced project. 

· The undersigned Respondent, by attachment to this form; submi~s information which may be a potential conflict 
• of interest due. to other clients, contracts or property interests for completing work on the a'bov.e referenced 

project. 

Legal. Name of Respondent: 
. . 

Authorized Representative(s): Mark Hickinbotham, President 
Signature •• • • Print Name/Title 

• Signature Print Name/Title . 
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IFB NO: 1556; CONSTRUCTION OF A1A MASTER LIFT STATION -FDEP .#HA00l 

St. Johns County Board of County Commissioners 

ATTACHMENT "F" 

DRUG-FREE WORKPLACE FORM 

The undersigned firm, in accordance with Florida Statute287.087 h.er.ebycertifies that 

___ . ..:::S;;.;:a;:..;.w.:..:c=-=-r-=-os=:.csc;,·-=-l~nc-=-.'---'--------------does: 
Name of Firm 

1. P!,!blish a statement notifying employees that the unlawful manufacture, distribution, dispensing; possession o·r use 
of a controlied substan.ce is.prohibited in the workplace ;,ind specifyin~the actions that will be takenagairist e~ployees . 
for violations of such prohibition. 

2. Inform employees about the danger of drug abuse in the ~orkplace, the business' policy of maintaining ~.drug~free 
workpiace, any avaiiable drug counseling, .rehabihtation; empioy~e assistance· programs and the penalties th.at may 
be imposed upon employees for drug abuse violations. · 

3. • Give each:employee engaged in providing the contra~ual servicestha.t are described in st foh.ns County's request for . 
proposals a copy of the statement specified in paragraph 1. • 

. . : - . . • . . . 

. . - . . . . . 
4. • In the Stiltement specifiec! in paragrap~ 1, notify the employees that, as a condition. of working on the contractual 

services described in paragr~ph.3, the employee will abide by the terms of th~ statement and will notify the employer . 
of iny conviction of, or plea of g!,lilty or nolo contendere to, any vidlation of florida Statute 893, as arnended; .or of . 

any q:mt~olled substance law of the United States or any ~tate, for a violatipn occurring int.he workplace nq later than 
five (5) days after such convictiqn or plea .' 

5. Impose a.sanction on, .or require the satisfacto.ry participatiqn, in a dru~ a~use assistance or rehabilita.tio.n· pn:,gram If 
s.uch Is available in the employee'.s community by, any employee who is so convicted. 

6. co·nsistent with ap.p:licable provisions with ·State or Federal .law, ·rule, or re.gulation, make a .good faith effort to : 
contin·ue to maintain a drug-free workplace through implementation of paragraphs 1 through 5. : • 

. horized to sigri this statement; I certify that this firm complies fully with the abov.e requirements. • 

Mark ·Hickinbotham, Presklent 

Signature 

1/17/2024 
Date 
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IFB NO: 1556; CONSTRUCTION OF A1A MASTER LIFT STATION - FDEP #HA001 

ATTACHMENT "G" 

CLAIMS, LIENS, LITIGATION HISTORY 

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately 
complete the questions below, or provide requested information may be grounds for disqualification. Any material 
misrepresentation of information may also be grounds for disqualification. 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as.a prime or 
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from 
a construction dispute? Yes X No ___ If yes, please attach additional sheet(s) to include: 

Description of every action Captions of the Litigation or Arbitration 

Amount at issue: _ __._$~5~0~0.._,0""'0""'0'"°'"."'"0"'"0 ___ Name (s) of the attorneys representing all parties: 

Sawcross, Inc. (Plaintiff) - Mark C. Bryan, Esq. 
JEA (Defendant) - Christopher M. Garrett, Esq. 

Amount actually recovered, if any: -'"""$_3_0_0_,_,0_0_0_.0_0 _________ _ 

Name(s) of the project owner(s)/manager(s) to include address and phone number: 
Jacksonville Electric Authority 
21 W. Church St Jacksonville FL 32202 
904-255-5075 

2. List all pending litigation and or arbitration. 
N/A 

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc. 
See attached letter. 

4. Within the past 7 years, please list all Liens, including Federal, State and Local, which have been filed against your 
Company. List in detail the type of Lien, date, amount and current status of each Lien. 

N/A 

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job? 

Yes ___ No -~X~_ If yes, please explain in detail: 
N/A 
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. • . I . . • • . • • . 

6. For all claims filed against your company within the past five (5) years, have all been resolvecj satisfactorily with . 
final judgment in favor of your company within 90 days of the date the judgment beca_me final? Yes _x_ No __ 
If no, please explain why? 
NIA 

7. List the status of all pending claims currently filed against your company: 
NIA 

Liquidated Damages 

1. Has a project owner ever w_ithheld retain age, issued liquidated damages or. made a claim against any Performance 
• and Payment"Bonds? Yes . N<;> ' X If y~s, please explain ind eta ii : • ' • ' 

(Use_ additional or supplemental pages as needed) 
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. . .10970 NEW B.ERLIN ROAOJACKSONVllLE, FL 32226~2270 .·. . . . . 
. s·04-,151 ~rsoo <vo,cE>-soii:.1s1 ~,>$00 <FAX> ·www.sAwcRoss.coM <1Nri:~NET} 

January 17, 2024 

Sawcross, Inc. was involved in a litigation· with Jacksonville Electric Authority (JEA), 

Litigation was regarding the design responsibility :for 54" FRP pipe failure. Both parties agreed on a 
seUlementamount of $300;000.00 :arising out of mediation on September 22, 2022, in favor of 
Sawcross, ln"c. • • • • • • 

It is noted that in 31 years of business, Sawcross, Inc. has never been involved in any other litigation 
ot legal case: of any kine_! until 2020. • • • 

Owner_ Info: 

. JacKsonville Electric; Authority 
21 W. Church Street • • 
Jacksonville, FL 32202 
POC: Mr. Christopher Garrett 
Assis_tant General Council 
(904) 255-50.75 
GarrettC@coj.net 

MarkH kinbotham, President 
Sawcross, Inc. • 
10970 New: Berlin Road 
Jacksonville, FL 32226 
(904) 751:.7500 • 
markh@saWcross.com 

·. . .. -· ·. • .CONTRA,CTORS & ENGINEE~S: • · ·. . · . . . . 
G~C 3~io3 CIVIC (;67~~ • cue 51;;7_87 UC 300$64 .EBIJ465 



!FB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION-:-- FDEP _#H,A0Ql 

ATTACHMENT "H" 

SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES 

I, Mark Hickinbotham _ ("Affiant"), being duly authorized by and on behalf of ___ _ 

___ S=aw-'-'-"c"'""ro=s=sa..a.,..c.l'-Cnc=.'------- ("Respondent'') hereby swears or affirms _as follows: 

1. • The principal business address ·of Respondent is : .10970 New'Berlin Rd, .Jacksonville, FL 32226 

2· .. . l _c!m duly authorized as ___ -'-P..C.r-"e-"s~id~e-'-·n~t-'-._. --'-- ------~~~_ (Title) of Respondent. 

3. I understand that a public entity crirrie as defined in Section 287.133 of tlie Florii;la Sta_tutes includes a violation of any state 
or federal law by a person with ·respecf to and directly related to th·e transaction of business with any.publk entity in Florida . 
or with an:agency or political subdivision of any other st_ate or with :~he United States, induding, but not limited to, any bid, 
pro_p_osal, reply, :or contract for goods or services; ariy lease for ieal. property; or a~y_ contract for the_ construction or- repair 
of a public buil_djng or public wor~, involving anti.trust, fr;iud, theft, _br.ibery, coUusiol'.l, racketeer_ing, _conspiracy~ or material -· 
ni isrepreseiltaliori. 

4. _ I understand thc!t "convic~ep" or "conviction" is defined in S_ec;tion 287.B3 of the_ F!qrida Statutl;!s to_ mean:a fil'.ldin& qfguilt 
·· or a conviction of a :public entitytrime, with or without.an adjudication of guilt, :in any federal or :state trial court of record : 
. relating tci charges brought by indictment or information after)uly 1, 1989; as _<! Jesuit of a jury verdict; non-jury trial, _or : 
• entry dfa plea :of guiit or nolo.contendere; • • • • 

. . . . . 
s·. I understand that 0affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of 

a pers_on or a corporation convicle_d of a public Efotity.crime, or (2) an entity under the control of ahy rwtural pe·rson who is · 
• active in the management of the: eritity and who tias been c6ri~ictecl ofa public entity crime,or (3) those officers, direc_tors, : 
ex~c;:utives, partners, shareholders, employees, memb~rs; an~ agents wtio are active in the management pf an ~fflliate, or -

: (4) a person or corporation wh~ :knowingiy enters intci a joint venture ~ith a person wti~ has been:convicted of a public 
ent_ity crime in Florida during th~ prec~ding.36_month~. • • • • • • • • •• 

. 6. Neithir the Respondent, nor ·any officer, director, executive, par.tner, shareholder, employee, m~mber.or ag'ent who is 
• activ_e in the management of the cifferor or contractor., nor any affiliate of the cift'.eror or ~oritractor has :been ccmvicted of. 

a public _entity .crime sub5equel)t to July 1, 1989: {Draw a-line through paragra~h 6 If _paragraph 7 below· applies:) · • • • 

• • • • - public entity crime by the Respondent, :o_r an officer • • : • 
. _ ~m:-mE~:ier.J: • l;!nt who is act" • • • eru~:.tl-r-e-Rtesi _ _ : . 

-· affiliate o nal:inrrhii!s-l:i.el;:Jl.!!!_• li2.Sl~~'"2"8':7. e Division of 
• Administr res~~~miM~.!!i!= to. appear on 

•• the convi aLJ~-CCJ'IWi . . : . . ----'-~ -:-'-e~-.;....,...-==----c:::=a=--'..,...;...,......,.. A copy 
of the .Qf.:tllf~~On'-of. . _ a rings is attached to this state 7 If 

Mark Hickiribothalll, President 
P.rinted Name & Title of Affiant 

Sawcross Inc. 1/17/2024 
Full Legal Name·of Respondent • D~te of Signature 

Sworn to (or affirmed) and subscribed before me by means of IKl physical presence or □ online notarization, this . 17th 

day of January , 20~ by Affiant, who is KJ persona_lly known to me _9~ □ has produced-.:..:....~--'--~--

•• ~:;,~,!• 
/tr-T.,,;:\ MIKAYLAPARKER • 
t{"'"'):j Commission # HH 264047 
·• •. ~~- Explras May 12, 2028 _ 

5/12/26 
__ My C_ornmission ~xpir!;!s . 
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IFS NO: 1556; CONSTRUCTION OF AlA MAS.TER UFT STATlqN - FDEP #HA00l 

ATTACHMENT "I" 

NON-COLLUSION CERTIFICATION 

St. Jo.h·ns County requires, as a matter of policy, that any Firm receiving a contract or award . resulting from the 
. • . • - . • . I . • • - • 

.Invitation for Bid issued by St. Johns County shall · make certification as below. Receipt of such certification, under 
oath, shall be a prerequisite to the award cif contract and payment thereof. 

I (we) hereby certify that if the contract is awa.rded to me, our firm, partnership or corporation, that. no members of 
the eleetE!d governing body of St. Johns .County nor any professional management, administrative official or employee 
of the County, nor members of his or her immedfate family inclu.ding Sp·ouse, parents or children, nor any person 
representing or purporting to represent any member or ·members c:if the elected governing body o.r other official, 
has solicited, has received or has been promised, directly or indirectly, any financial ben.efit ·includfng but ' not 
limited to a fee; commission, finder's fee, :political contribution, goods or. services. in return for favorc1ble . review 

: .. of any Bids submitted in response to ttie lnvit~tion ior Bio or: in return for execution of a contract for perform~rice or • 
provision of services for which Bids are herein sought. • • • • • • • • • • • 

Handwritten Signature o~f Au~h~rized Pr"ncipa.l(s): 

NAME (print): Ma~ : 

SIGNATURE: ----;;.-=~----~----~-----,----~-----

TITLE: __ .-'P-'r--'-e"""si'"""d--'-e-'nt""". --------------,~----,--------~----.--~ ~____,.-

DATE: _--'-'.1/-'-17'""'/=20=2"---4'----------

NAME OF FIRM/PARTNERSHIP/CORPORATION: 

.Sawcross . Inc .. 
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IFB NO: 1556; CONSTRUCTION 0,F AlA M~STER LIFT ~TATION "'.' FDEP #HA00l 

ATTACHMENT "J" 

~-VERIFY AFFIDA_VIT 

STATE OF Florida 

COUNTY OF ~D~u~v=al~-----

I, ___ M...cac.cr_k..,.H--'i-"-c;_;;ki--'n-"-b-'-ot'--h--'-a--'-rn .... ,~P_r_e_s_id_e_n_t _____ (h erein~fter "Affia rit"), being duly. authorize~ by and ori 
· l;>ehalfof Sawcross, Inc. (hereinafterttContractor") herel;>y swears or affirms as follows: 

1. ·contractor understan~s that E-Verify, authqrized by Illegal Immigration Reform and Immigrant Responsibility Act • 
of 1996 (ii RI RA), is a web-based system provided by the United States Department of Homeland Security, through 
which employers electronically confirm the employment eligibility of their: employees. ' 

• 2. For the duration of co·ntract No. 1556 • • · (hereinafter "Agreel'Tlent"), iii ac.cordarice with s_ection 
448.095, F.S., Contractor:stiall utilize the U.S .. Department of Homela'nd Security's E-Verify :system to: verify the . 
. . . . . ~ . - . . . • . 

employm~.nt eligibility of · all new employees hired by the Contracte>r and shall expressly r'eq\)ire · any 
• subcontractors performing work or providlrig service:s pursuant to the Agreement 'to lik~wise utilize the u.S: 

Department 'of Homeland Security's E~verify system to ver.ify the ,employment :eligibility of all new employees 
hi.red by the subcontractor. 

3. Cont~actor shal,I co~ply . with all applk~ble provisions pf set(io,ri 448.095, F,S., ,and will ind>rporate in all : 
subcontracts the obligatio·n to comply witli .s~ction 448.095, F.S. 

4. Contractqr understands ~nd agrees that its failur.e to comply with all applic;:ible provisions of section 448.095, F.S .. • 
or its failure to ensure that all employees and subcontractors performing work under the Agreement are legally 
authorized to work in .the United States and the State of Florida constitute a breach of the Agreemen·t for which 
St. Johns Ce>unty may immediately terr)'lin.~te the· Agreemen~ With~ut nptice ;:ind without penalty. The co·ntractor 
.further understands and i'Jgrees that in the event of such termination, Contractor shall be liable to the St. Johns 

. Ce>untyfor' any costs incurred by the St. Johns County :resulting frorn Contractor's breath. • 

Mark Hickinbotham 
. irinted Name of Affiant 

. • President 

Printed Title ofAffiant • 

• Sawcross Inc. 
Full Legal Name of Consultant/Contra,;tor • 

. . 
Sworn to (or affirmed) and subscribed before me by means of 00 physical pr.esen_ce or □ online notarization, this 17th 

· day of January • • 20 24 . :by Mark Hickinbotham, President . • • who is personallyknown to :me or has 

pioduced • • • as ;dentmcaUon. . ·~ -----~ • • 

l~~-,; MIKAYlAPARKER • N~ary · u · ic 
t~&i:i Commlsslon#HH264047 My.Commission Expires: 5/12/26 
'-'/!}0,;,.o'f/ Expires May 12, 2026 

~ ..... ,... . 
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• ~ An official website of the United. States goverrinient 
• • Here'ff how ~OU kriow • 

My Company Accou,n 
. . . . 

·. :C9.mpony lhforrn.ation 

Company Name 

·Sawcross,lnc. 

Doi rig Busin¢ss As (OBA) Name .· • 

CompanylD · 

. 906931 

• Enrollment Date 

Sep 03, 2015 • 

. . . 

Ems:>loyer Identification Nunib~r (EIN) · 

5931$6689 

Unique Entity Identifier (UE'.I) 

• · DUNS Number 
. . . 

791309834 

Total ,Number of Employees 

100 to 499 

NAICS Code 



238 

Sector 

Construction • 

Subsector 

Specialty Trade Contractors 

:- · .-·-·._ .. ·. ----: :.- •. -: · .. ·.·-. ·• -'.--.. -_·: .: .. - .. • .. • .. : .• ·_·.-: ••.. ·· .-- : -.- -- --- ~ • • 

• ·(:mployer Cate.g_ory 

. Employer Category 

• None of these categories apply 

l · Edit Employer Category • I 
. . • ' . . • . . 

• ·physicalAddress . 

• 10970 New Berlrn· Road _ 
Jacksonville, FL 322262270 

• Mailing Address 

.Same as Physical Address 

1 :- Edit Company Addresses ·_· 1 

. : . • .··. : ..• • .... _ •. - : .. 

. . . . 
. . . - . . . 

. • . . • . . - . . . . . - .-. - --- ·-



Hiring Sites 

l We have i~plemented a new policy and require more information for exis~ing and 

future hiring $ite$. 

Number of Sites 

1 

.. l •• Edit Hiring.Sites . , _. 

: : .• •_ . . • . • . . . • : • . • . . •• : . : . 

·<::o·mpdny Acc:e$Sariq ·MO_LJ 
. . . . . . 

• My Coml)aoy is Configured to: _ 

Veri_fy Its Own Employees 

_Memorandum of Understah.ding . 
. . . . . . · . . . . . . 

·_ \ilew CurrentMOU • 
. . . 

. . 
. tis. Dej:1artm.ent of Homeland SecuritY-

USL citizenshir..1 a_nd Immigration Services 

AccesslbilitY- •• 

. plug-ins 

. : . ·: : .• : - _ . :.: • : : • • : - _ ·. : 

, ·· •. • • .. ·.- - · . - • ·- .-.-- -· -- . ·. --. - - · • . · . - -.··. · - -· • ·- · .. • . • . ·.· ._ •• ···-· ·· ·-- ·· · --·· ; · .· :.. --- - - _. _____ _ :. :..:~ :-:.:..~ :---



IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "K" 

EQUAL OPPORTUNITY REPORT STATEMENT 

The Bidder shall complete the following statement by signing this form where indicated. Failure to complete this form 
may be grounds for rejection of bid: 

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act 
of 1987 and the Florida Civil Rights Act of 1992, as amended) prohibiting employment discrimination and shall 
comply with the regulations and guidelines promulgated pursuant to this Act by the Secretary of the Interior and 
the Heritage Conservation and Recreation Service. 

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest ' 
(hereinafter referred to as the "Contractor") agrees as follows: 

(1) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, color, religion, sex, 
or national origin. Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on- behalf of the Contractor, 
state that all qualified applicants will receive considerations for employment without regard to race, color, religion, 
sex, or national origin. 

(3) The Contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 
or workers' representatives of the Contractor's commitments under this section, and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 

( 4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders ofthe Secretary of Labor. 

(5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary 

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

(6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in 
part and the Contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions 
of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
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1965, so that such provisions will be binding upon each sub-Contractor or vendor. The Contractor will take such 
action with respect to any subcontract or purchase order as the administering agency may direct as a means of 
enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a 
Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of 
such direction by the administering agency the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

Handwritten Signature of Authorized Prine· al(s): 

TITLE: --~P~re~s~id=e~n~t ______________________ _ 

NAME OF FIRM: __ S~a=w~c=r~o~ss~ln~c~·------------------

DATE: 1/17/2024 
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IFB NO: 1556; CONSTRUCTION OF A1A MASTER LIFT STATION - FDEP #HA001 

ATTACHMENT "L" 

CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT 

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational 

Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart Pas amended) and the St. Johns 

County Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns County Trenching 

and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included 

in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act 

(90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation 

safety standard. 

Handwritten Signature of Authoriz Principal(s): 

TITLE: - -~P~re=s=i=d=e~nt~---------------~ ---------

DATE: __ 1_/1_7_/2_0_2_4 ____ ___ _ 

NAME OF FIRM/PARTNERSHIP/CORPORATION: 

Sawcross Inc. 
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Sawcross, Inc. Project References 

Project Name Owner Contract Amount Completion Dates 

- City Of Orlando 

400 South orange Avenue, 

Lift Station #45 Replacement 
Orlando, FL32801 

$6,889,800.00 March 2020 - January 2022 
Greg Sharp 

grego ry.sharp@cityoforlando.net 407-

770-9375 

Clay County Utility Authority 

3176 Old Jennings Rd 

Tynes Reclaim Water Pumping Facility 
Middleburg, FL32068 

$3,575,000.00 June 2019 - July 2020 
Chris Nazworth 

cnazworth@clayutility.org 904-219-

2768 

Jacksonville Electric Authority 

21 W. Church St 

US-1 South Re-Pump & Booster Pump Station 
Jacksonville, FL 32202 

$7,155,363.00 August 2018 - September 2019 
Brian Philips 

philbr@jea.com 

904-665-7625 

Jacksonville Electric Authority 

21 W. Church St 

Lenox Class Ill-IV Pump Station Replacement 
Jacksonville, FL 32202 

$2,967,000.00 June 2018 - November 2018 
Elizabeth DiMeo, P.E. 

dimeea@jea.com 

904-665-8139 



City of Orlando - Lift Station #45 Repla_cement 

Orlando, Florida 

The work c6nsi~·ts of consfruct.iori of a new pumpfn·g: station with 
new bl,Jildinm, wet well 1.Jsing existing structures, electrical, gen~ 
t9rator, and cOntrc:il equiprriet1t, ·pum·ps, brr_dge crcine, odor con-. 
trOI, .instdllqtion of diffe_rent pipe sizes and depth· for gravity sqni,- . 
tory sewer and force-main, bypass pu_mping; manholes, road-· 
way im.proyemenfs, and related wo_rk as des~ribed in plans and 
specifications. The Work shall be peiiorm_ed at the Orlando Wt 
Station Nq. 45 located cit 900 Fciirvilla Road in Orlando, Florida. 
The principal features of the Work to be perfom:ied under this 
Contract indude construction, includfng but not limited to, the 
foliowing: Constrvction of a new svbmersit;>le pvmp type lift ~ta-: 
tiori, assqciated equipment, process cind site pipingi site work, • 
concre:te,_ miscellaneous metais, HVAC:, instrumentation, electri­
cal components, controls, and appurtenances. Connection to 
the existing force mairi. Demolition of the existing above . . 
ground lift station, associated equipment, piping, electrical 
components, contrqls, and app1Jrtenan_ces. Furnish, install c:ind 
maintain a bypass pumping system complete and operational 
-for the duration of the project. Clean and dispose of the ![quid 
and solids within the existing lift_ station wet wells. Ground densifi- • 
cation of the subgrcide below the riew Electrical Building. 

PRECONSTRUCTION SERVICES DESIGN BUILD 

OWNER 
City of Orlando 
Procurement and Contracts 
Division 
400 South Omnge Avenue 
Orlando, FL 32801 
Greg Sharp 
(407j 770-9375 . 

. Gregory.sharp@cilyoforlando.net 

• ENGINEER 
Wright-Pierce 
601 S. La_ke Destiny Drive 
Suite 290 • 
Maitland, FL 32751 

_·. (407) 906-1776 -

Project Type 
• Bid/BuHd 

Original Contract Amoµnt 
$6.889.800.00 • 

Final ContractA,nount 
$6,981 ,324..49 

• • Notice To Proceed 
March, 2020 

Contract Sub$lanUal Cqmpletion 
January, 2022 

• Actual Subs~ntial Completi_oi') 
January, 2022 

CGC0:36203 EB8465 

10970 New Berlin Road 

Jacksonville, FL 32226 

OFFICE: (904) 751-7500 

FAX: (904) 751-0600 

www.sawcross.com 

BID BUILD 



Tynes Reclaim W~ter Pumping Facility 

Middleburg, Florida 

. t 
• 1, 

• r ::--~ r~-.-. ,.,.~ 
,--
~--

Thii pr~ject consisted of the c·onstruction .. of a redai~ed storag~ and 
distribution facility that included two (2) - 714,000 gallon working vol­
ume pre-stressed concrete ground tanks, hatches, fans, railing, lad­
der, and associated appurtenances. High Service Pump Building to 
accommodate 4 high service pumps (two now; two future) with elec­
trical, instrumentation and co.ntrol, mechanical, HVAC, air compres­
sor, and associated appurtenances. Site work, fence with gates, sod­
ding, access road, stormwater pond, yard pipin·g, valves, hydropneu­
matics tank with associated piping and air lines, access drive, land­
scaping, irrigation, and associated appurtenances. Reclaim water 
supply and return piping with valving, taps of 12-inch reclaim pipe in 
Tynes Boulevard, sodding and .associated appurtenances. Non­
Potable piping from welt to ground storage tanks with valves, Grid as-

• soeiated appurtenances. Electrical services arid demolition and re­
moval of existing septic fiE:~ld and appurtenances. 

PRECONSTRUCTION SERVICES · DESIGN BUILD 

OWNER 
Clay County Utility A_uthority 
3176 Old Jennings Ro<;:id 
Middleburg, FL 32068 
Chris Nazworth 
(904) 219-2768 
criazworth@clayutility.org 

ENGINEE~ 
• Jac;obs Engin_eering Group, Inc. 

. 643_ S.W. 4th Ave., :suite 400 
. Gainesville, FL _32601 

. Brcmdon Lawhern, ~.E. 

. (352) 384-7005 
. . BrandonJawhern@jacobs.com 

Project Mana·ger 
• Charles Totten 

Project Type 
Bid/Build 

Original Contract Amount 
$3,575,660.60 • 

. Final Contract Amount 
$3,054,i355.9 l 

Noti~e To Proceed 
Ju_ne, 2019 

. Conti-act SiJbstantia_l Completion 
July, 2020 • 

• Actual Substa_ntial Completion 
July, 2020 

SAWCROSS, INC . . 

CONTRACTO RS & ENGINl;:ERS 

C:GC036203_ EB8465 

l 0970 New _Berlin Road 

Jacksonville, _FL 32226 • 

OFFICE: (904) 751-7500 

FAX: (904) 751-0600 

www.sawcross.com 

BID BUiLD 



US.;.1 South Re~Pump & Booster Pump Station 

Jacksonville, Florida 

. ' 

'-~ : :. ' ' :. 

Project· consisted · of the construction of q new 3,044 ~qua re foot 
• split-face block building which will include a booster pu:mp room 

booster pump building inc_luding electrical room, re~troom, • and 
. storage room. Five 2,400 gprri horizontal split case pu-mps (2 re­

pump and 3 booster pumps) , du-plex · grinder. pump station, sump 
purnp, pr9ces~ piping~·valv~s, qnd dppudencince:s, motor-9pergted 

- 3-ton_ bridge crane, HVAC syst~rn inc:lud_ing fans, !ouvers, and asso-_· 
ciated _ d_uct work, control panel/PLC, switc:hboard and VFDs, _low 
voltage power distribution ~quipment, lighting and receptacles, 

- automatic transfer controller, 750 kw generatoL fuel_ storage tank, 
qnc;! coricrete pads, s_ecurity panel _ and. controls, ariq lightning pro­
tection system. Construction of on·e (1) 1.5 MG prestressed con­
·crete gro·und storage tank with tank fill assembly (pres·sure. reducing 
and sustaining valvesj, tonk appurtenances, tank instrumentation 

- with lightning protection system. A sodium hypochlorite feed and 
storage system with a duplex chemical . pump skid, concrete pad, 
containment, and a pre-engineered metal building, orie ( 1) double 

- walled 2,500-,gallon storage tank and appurtencmces, chemical 
feed piping, valves, and appurtenances; lightning prqtection sys­
tem, remote 1/0 cabinet, low voltage· power d.istribution equip­
ment, lighting and receptacles. All instrumentation, programming 
and electrical components includirig conduit, wires, motors, control 

- panels, cabling, and other field instruments for ·a fully functioning 
system. • • 

PRECONSTRUCTION SERVICES DESIGN BUILD 

- OWNER 
Jacksonville .Electric Authority 
21 W. Church Street 
Jacksonville, FL 32202 
Brian Phillips 
(904) 665-7625 
philbr@jea.com 

·ENGINEER 
• Mott MacDonald 

1 0245 Centurion Parkway, North 
• Suite 320 • 

• Jacksonville, FL 32256 
Leslie Semel, P.E. 
(904) 203-1 090 -
leslie.samel@mottmac.com 

Project Type 
• Bid/Build 

Original Contract Amount 
$7, 155,363._00 

Final Contract Amount 
• $7, 155,363.00 

Notice To Proceed Date 
August, 2018 

Contract Substantial Oompletion 
- March, 2020 . • 

Actual Substantiai Completion 

September, 2019 

~~ 
-~~-

SAWCROSS, INC. 

CONTRACTORS & ENGINEERS 

CGC036203 EB8465 

10970 New _Berlin Road 

Jacksonville, FL 32226 -_ 

OFFICE: (904) 751 -7500 

FAX: (904) 751-0600 

www.sawcross.com 

BID BUIL.D 



JEA - Lenox Class Ill-IV Pump Station Replacement 

Jacksonville, Florida 

OWNER 
Jacksonville Electric Authority 
21 W. Church Street 
Jacksonville, FL 32202 
Elizabeth DiMeo, P .E. 
(904) 665-8139 
dimeea@jea.com 

• ENGINEER _ 
Mott MacDonald 
l 024 Centurion Parkway 
Jacksonville, FL 32256 
Leslie Samel, PE 
(904) 249~6592 . 
Leslie.Samel@mottmac.com 

Project Type 
B1d/~uild 

qrlginal Cont_ract Amount 
$2, 967,()00.00 

Final Contrac_t Amount 
$2,96:7,00Q.OO not fnclu_ding 
$1,400,000.00 of owri~r supplied 
pumps, generator, fuel tank, diesel 
driveri backup pump qnd mi~°Em: 
Total contract amount 

- ~=-'---.-,"""--''-I $4,367,000.00 . • 

Notice To Proceed Date 
Jurie, 2018 

This project consists of furnishing all labor, materials, equipment, tools, 
•. services and incidentals to construct a new 9 MGD triplex submersi­

ble pump station. Work hiduded a 28' x 28i x 30 ' deep sheeted cof- . Contrac;t Substqnflal_ c;:o·l)'lpletio.n 
ferdc;im including a double stage Wellpoin_t dewatering syst_em and ci December, 2018 

• complete 23;_ x 23' x 20' tjeep poured _in place concrete wetwell. 
The owner (JEA) provided .the three 50 H.P'. submersible pumps, one 
submersible mixer, one 200" KW standby generator and one 12" God­

•• win diesel driven pony pump. Ail the eql,)ipment was installed and 
started up by Sowcross. All above gi"b\..lnd piping was welded 316 

. stainless steel from 8" to 20". Sitework included all"cleOring, excava­
tion, grading, paving and iaridscaping. cOatlngs inside the wetwell 
were GML-Green Monster elastomeric c9ating system. The project 

• also included all electrical work. It was a major contrQls project com- . 
plete with three VFD's, field instruments and all SCADA work. This pro- . 

• ject was a fast track project with completion in 180 days. Extensive 
• • overtime and detailed project management were implemented to 
reach this compressed schedule and substantial co:mpletion date . 
. Additionally the pump station was centered in a sensitive residential 
urban neighborhood and required a ve'ry detailed MOT plan. Noise 
had to be held to near zero. The project was completed without orie • 

• single complaint from any of the residents. 

PRECONSTRUCTION SERVICES DESIGN BUILD 

Ac;:hial Sutistcintial Completion 
November, 2018 

~~­,~ 
SAWCROSS, INC. 

CONTRACTORS·& EN_GINEERS 

CGC.036203 EB8465 

10970 New Berlin Road 

)aCksonville, FL 32226 

OFFIC:_E: (904) 751 -7500 

FAX: (904) 751-0600 

www.sawcross.com . . . 

BID BUILD 



ADDENOUM#l 
January 8, 2024 

To: Prospective Bidders 
From:· • St. Johns County Purchasing Department 

• Subject: : IFB N:o: 1556; Coristroct:ion ofA1A Master Lift Stati_on - FDEP #HA901 

• This Addendum #1 is issued for further Bidders' Information and is hereby inc_orpo.rated into the .IFB 
Documents. Each Bidder· must .incorporate a·nv and all revisions, darifications, and/or· .supplemental . : . . . . . . . . . . . . . . . . . . . . . . 
information provided in all. iss1,1ed acjdendc1 with the submitted. Bid. l31dders rn1,1st s1,1bmit a copy cif e;:ich 

_ signed 11dd_endum with their Bid as provid_ed in 'the_lfB Documents. • 

. Questions/Answers: . . . . . . 
The County provides the following _answers to the q1,1estions submitted below: 

. _1. We are retjuestin~ a construction costestimate, construction budget, .o·r. a con_struction cost range.for • 

MasterUft Station. • . . . . . . 
Answer: The cost est_imate is approximately $3,000,000.00:. • 

. . 
i. How much _is the engineer estimate for the project mentioned above? 

~nswer: See· Qu~~tion #1 above. . • 
• . • . . 

:3, At the pre-bid rn~eting there.was .~o_rne discussio_n about th_e possible use of part; of the _Ace Hardware . 
property for parking/laydown. Has there been any fvrther discus·sion or updates ori this? . 
Answer: No further discussion with Ace Hardware has been held at this time. The .Contractor. shall 
he full~ respon~lble fQr the· requi~ition ofrithts fqr laydow~/staging ar,eai . • • 

4. is the intent for the lane shutdown be in place for th_e duration 9fthe project:? . . . . . . 
Answer: The larie closure will be required at a niinimu!ll for iine taps.in the road and potent°fally for 
Contractor/equipmen(deii_veries.: The duration and 'extent_ of tti·e lane closure is conti'ngent on the 
Contracto_r's means and _methods. Th_e Contra'ctor will be required to obtain a Florida Department . 
of Tra·nspqrtatiori. (FOOT) permit for road work.· 

SUBIVIITTAL DEADLi°NE FOR BIDS REMAINS: WEl,)NESDAY, JANUARY 17, 2024 _@ 2:00_ PM EST • 

. Mark Hickinbotham, President 
Printed Name/Title Authorized Representative 

. Sawcross. Inc. 
Resp·qndent Company Na111e 

END OF ADDENDUM NO. 1 

l>Lirch;l$ing PepartmeJit I 500 San S~bastian View; st. Augustine; fl 32084 I 904;209;Q150 I sjcft.us· • .. .. . 



Form W-9 Request for Taxpayer Give Form to the 
(Rev. October 2018) Identification Number and C.ertification requester. Do not 

send to the IRS. Department of the Treasury 
Internal Revenue Service ► Goto www.irs.gov/FormW9 for instructions and the latest information. 

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. 

Sawcross, Inc. 
2 Business name/disregarded entity name, if different from above 

Same As Above 
cry 

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 4 Exemptions (codes apply only to Cl> 
Cl) following seven boxes. certain entities, not individuals; see "' 0. instructions on page 3): 
C □ lndividuaVsole proprietor or D C Corporation 0 S Corporation D Partnership D Trust/estate 0 

. rn single-member LLC Exempt payee code (H any) GI C 

i~ 
~ 2 

□ Limited ilablllty company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ► 

1: 1n 
Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check Exemption from FATCA reporting 

·c: -= LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is code (if any) 
a. 0 

another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 

!E is disregarded from the owner should check the appropriate box for the tax classification of its owner. 
0 □ Other (see instructions) ► (AppDes to accounts maintained outsJdo the U.S.) 
GI 
0. 5 Address (number, street, and apt or suite no.) See instructions. Requester"s name and address (optional) en 
3l 10970 New Berlin Road C/J 

6 City, state, and ZIP code 

Jacksonville, Florida 32226 
7 List account number(s) here (optionaQ 

limn Taxpayer Identification Number (TIN) 
Enter you~ TIN in_ the app_ro~ri~te box.!"~ TIN provided must_match t~e name given on line 1 to avoid I Social security number I 
backup w1thhold1ng. For 1nd1v1duals, this 1s generally your social secunty number (SSN). However, for a [ID [I] I I I I I 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other - -
entities; it is your employer identification number (EIN). If you do not have a number, see How to get a . . . . . 

TIN, later. ,=o~r---,-,-=--,----,,------, 
Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and I Employer identification number. 
Number To Give the Requester for guidelines on whose number to enter. 

5 9 - 3 3 6 6 8 9 

Certification 
Under penalties of perjury, I certify that: 

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and 
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 

Service (IRS) that I am subject to backup withholding as a result of a failure to report ail interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and 

3. I am a U.S. citizen or other U.S. person (defined below); and 

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct. 

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and divid son your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured p , cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you a t required to sign the certification, but you must provide your correct TIN. See the instructions for Part 11, later. 

Sign 
Here 

Signature of 
U.S. person ► Mark Hickinbotham Date ► 1/17/2024 

General Instructions 
Section references are to the Internal Revenue Code unless otherwise 
noted. 

Future del(elopments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9. 

Purpose of Form 
An individual or entity (Form W-9 requester) who is required to fi le an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATINJ. or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following. 

• Form 1099-INT (interest earned or paid) 

Cat. No. 10231X 

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds) 

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds) 

• Form 1099-8 (stock or mutual fund · sales and certain other 
transactions by brokers) 

• Form 1099-S (proceeds from real estate transactions) 

• Form 1099-K (merchant card and third party network transactions) 

• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition) 

• Form 1099-C (canceled debt) 

• Form 1099-A (acquisition or abandonment of secured property) 

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later. 

Form W-9 (Rev. 10-2018) 



IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

BID BOND 

STATE OF FLORIDA 
COUNTY OF ST. JOHNS 

K N O W A L L M E N B Y T H E S E P R E S E N T S , t h a t Sawcross, Inc. as Principal, and 
Western Surety Company as Surety, are held and firmly bound unto St. Johns County, Florida, in the 

penal sum of *** FIVE PERCENT OF AMOUNT BID *** Dollars ($ ---5%--- ) 
lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and 
severally, firmly by these presents. 

January THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated 
17, 20.11_. 

NOW THEREFORE, 

For 
CONSTRUCTION OF AlA MASTER LIFT STATION 

St. Johns County, Florida 

(a) If the Principal shall not withdraw said Bid within ninety {90) days after Bid Award date, and shall with in ten (10) 
days after prescribed forms are presented to him for signature, enter into a written Contract with the County in 
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be 
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations 
shall be void and of no effect, otherwise to remain in full force and virtue. 

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract 
and give such Bond within the t ime specified, if the Principal shall pay the County the difference between the 
amount specified, in said Bid and the amount for which the County may procure the required Work and supplies, 
if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise 
to remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this 
day of January 17 A.D., 20 24 • the .name and corporate seal of each corporate party being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

I' 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION 

WITNESSES: 

(If Sole Ownership or Partnership two (2) Witnesses required). 
(If Corporation, Secretary only will attest and affix seal). 

Frances Hickinbotham 

Corporate Secretary 

Sawcross, Inc. 

PRINCIPAL: 

Sawcross Inc. 

NAME OF FIRM: 

SIGNATURE OF AUTHORIZED 

OFFICER (AFFIX SEAL) 

10970 New Berlin Road 

BUSINESS ADDRESS 

Jacksonville, FL 32226 

CITY STATE 

Western Surety Company 

SURETY: 

Western Surety Company 

Y-IN-FACT (AFFIX SEAL) & Fl licensed Resident Agent 
Allyson Foss Wing 

151 N. Franklin Street 

BUSINESS ADDRESS 

36 
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Western Surety Company 
POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT 

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its 
principal office m the City of Sioux Falls, and State o°f South Dakota, and that it does by virtue of the signature and seal herein affixed h·ereby make, constitute and appoint 

Bryce R Guignard, M Gary Francis, April L Lively, ,Jennifer L Hindley, Margie L Morris, Allyson Foss Wing, Deborah 
Ann Defoe, Christine A Morton, Kelly Phelan, David"R Turcios, Individually - -

of Longwood, FL, its true and lawful Attomey(s)-in-Fact with full power 'and authority hereby conferred to sign, seal and execute for and on its bc;half bonds, 
undertakings and other obligatory instruments of similar nature • • • 

- In Unlimited Amounts -
and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attomey, 
pursuant to the authority hereby given, are hereby ra\ified and conflrI)led. • 

• This Power of Attorney is made and executed pursuant to and by authority of the AuthQrizing By-Laws and Resolutions printed at the bottom of this page, duly 
adopted, as indicated, by the shareholders of the corporation. • • • • • 

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to b.e hereto affixed .on 
this 28th day of December, 2023. • 

~.,.a_11Ullf1t1~ 

State of South Dakota 

County of Minnehaha 
} ss 

~ ... ~~~-tt:_tj',.,~ 
~~ o. '\o ~ ft!- ~9tlq,1>.~ ~ti(~ ... ,,.i 

\)\8£p."~~ 
'+;,l'o't,·-;.-~~ 
,,~~ -

WESTE:RN SURETY COMPANY 

• On this 28th day of December, 2023, before me personally came Larry Kasten, to me known, who, being by me duly sworn, did depose and say: that he resides in 
the City of Sioux Falls, State of South Dakota; that he is a-Vice President of WESTERN· SURETY COMPANY described in and which executed the above· instrument; 
that-he knows the seal of said corporation; that the seal affixed-to-the said instrument is such corporate-seal; that it was so affixed pursuant to authority given by the Board 
of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation. • • 

My commission expires 

March 2 2026 

..................... c. .. Yt ................ "' .. ♦ 
j M.BENT f 
:~NOTARY PUBLIC~: 
:~SOUTH DAKOTA~: 
................... "' ............ ~ ............ ♦ . 

CERTIFICATE 
• M. Bent, Notary Public 

: I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and .further 
certify that the By-Law and Resolutions of the corporation printed-below this certificate· are •still in. force. • In testimony whereof I have hereunto subscribed · my name 
and-affixed the se~l of the said corporation this 17th day of January, 2024 • 

WESTERN SURETY COMPANY 
~ -~~-=- _ . _ _ -

• . L. Nelson, Assistant_ Secretary -

",,_,uuu.,,_ · 
• .+'#'io~~Tr<i'".-. •. _ 

' ~ - ~~ 
. .,~~·!i~H!!!!l!Jt.111, • ~J' ~'90~ ' ~• \ 
• • ,~\'! - -__ \) RE Ty -i,,,,_ {:(~ · ~"' '!i 
~\-~ ~ .. •· ·· ···•. c-o ·~,; "\'- ~£,,..., i1J 

. . F ,~-,,· •,, -~ ,,_~ ~~.s-a;,~-~ --M-v-• 
·'"'-~ ""f./ ~ 'Q~/\DA ~ 'P" .,,. •rrD~~~ 

i }-:,_- :' c()l>f'>,IJI r(- ... --'} 1 ' , I 

- ~ . • • -· ' • '7 ;. . . ' 
[ j;y ; ~ --Ai· : .z § .-. • . Authorizing By-Laws and· Resolutions . • 
.,., ? .. ..... -~ - . \t1/ ,. .~ ~HOLDERS OF WESTERN SURETY COMPANY : _ _ . _ . 

. \, .Jlo .• • •Thi~ Power.'.otA:ttP~ey is made and executed pursuant to and by authority <if the following By~Law duly adopted by the sbarehold~rs of the Company. . . . : . ,, (,, r_· ,., IO- . ,.. . . - . . 
• ,,,,,,;,,~~cti~n~

1
~'bonds, policies, undertakings. Powers of Attorney, or other obligations of the corporation shall be executed in the corporate n~me of the Company by 

. the Pres\Heitt; Secretary, and Assistant Secretary, Treasurer, or.any Vice President, or by· such other' officers as the Board· of Directors may' authorize.· The P~ident, any • 
Vice President, Secretary, any A~sistant Secretary, or the Treasurer .may appoint Attorneys· in Fa~ or agents who shall have auth9rity to ·issue bonds, ·poli~ies, or 
undertakirigs in the name of the Company. - The corporate seal is not' necessary for the :yalidity .of any bonds, policies, undertaking~; Powers of Attorney or other 
obligations of the corporation. The signature of any such officer and the corporate seal may·be printed by facsimile: • 

This Power of Attorney is signed by Larry Kasten,· Vice President; who has been authoriied pursuant to the above· Bylaw to execute power of attorneys on behalf- of 
Western Surety Company. • • 

' ' ' 

This Power of Attorney may be signed by digital signature and sealed by a digital or ·otherwise electronic:formatted corporate seal under and by the authority of the 
following Resolution adopted by th<: Board of Directors of the Company_by unanimous writte_n consent dated·the 271h ~Y of April, 2022: • • 

"RESOLVED: That it is in the best interestofthe Company to periodically ratify.an!! confirm any corp9rate documents signed by digital signatures.and to ratify and . • 
confirm the use of a digital or otherwise electronic-forrnatt_ed corporate seal, each to be coruiidered the acfat]d deed ofthe·Company." • • 

Go to www.cnasurety.com > Owner/ Obligee Services> Validate Bond Coverage, if yon want to v~rlfy bond authenticity. 

Fann F4280-6-2023 



ADDENDUM #1 
January 8, 2024 

To: Prospective Bidders 
From: St. Johns County Purchasing Department 
Subject: IFB No: 1556; Construction of AlA Master Lift Station - FDEP #HA00l 

This Addendum #1 is issued for further Bidders' information and is hereby incorporated into the IFB 
Documents. Each Bidder must incorporate any and all revisions, clarifications, and/or supplemental 
information provided in all issued addenda with the submitted Bid. Bidders must submit a copy of each 
signed addendum with their Bid as provided in the IFB Documents. 

Questions/Answers: 
The County provides the following answers to the questions submitted below: 

1. We are requesting a construction cost estimate, construction budget, or a construct ion cost range for 
Master Lift Station. 
Answer: The cost estimate is approximately $3,000,000.00. 

2. How much is the engineer estimate for the project mentioned above? 
Answer: See Question #1 above. 

3. At the pre-bid meeting there was some discussion about the possible use of part of the Ace Hardware 
property for parking/laydown. Has there been any further discussion or updates on this? 
Answer: No further discussion with Ace Hardware has been held at this time. The Contractor shall 
be fully responsible for the requisition of rights for laydown/staging areas. 

4. Is the intent for the lane shutdown be in place for the duration of the project? 
Answer: The lane closure will be required at a minimum for line taps in the road and potentially for 
Contractor/equipment deliveries. The duration and extent of the lane closure is contingent on the 
Contractor's means and methods. The Contractor will be required to obtain a Florida Department 
of Transportation (FDOT) permit for road work. 

SUBMITTAL DEADLINE FOR BIDS REMAINS: WEDNESDAY, JANUARY 17, 2024@ 2:00 PM EST 

Bidder Acknowledgment: 

Signature of Authorized Representative 

Printed Name/Title Authorized Representative 

Respondent Company Name 

END OF ADDENDUM NO. 1 

Purchasing Department I 500 San Sebastian View, St. Augustine, FL 32084 I 904.209.0150 I sjcfl.us 



Board of County Commissioners 
St. Johns County, Florida 

INVITATION FOR BIDS NO: 1556 

CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

St. Johns County Purchasing Department 
500 San Sebastian View 
St. Augustine FL 32084 

(904) 209-0150 
www.sjcfl.us/Purchasing/index.aspx 

FINAL: 12/08/2023 



IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 
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IFB NO: 1556 

PART I - GENERAL TERMS AND CONDITIONS 

1) DEFINITIONS 
Terms used within this Invitation for Bids ("IFB" ) shall have the meaning as set forth in the St. Johns County 
Purchasing Policy ("Policy"), or as otherwise defined herein. Any definition provided herein, shall govern over the 
definitions provided in the Policy. 

2) COMPLIANCE WITH ST. JOHNS COUNTY PURCHASING POLICY 
All provisions of the Policy and associated procedures are incorporated into the IFB Documents by reference, and 
are fully binding. Bidders are required to submit their Bids, and to conduct their activities in accordance with the 
Policy and associated procedures. 

3) BIDDER'S REPRESENTATION 
By submitting a Bid, each Bidder represents and warrants that Bidder has read and understands all information 
and requirements provided herein, and that Bidder is familiar with and understands all conditions related to the 
work specified herein, and the submitted Bid is based upon all necessary considerations to perform the work in 
accordance with all specifications and requirements provided herein, or as otherwise provided in an Addendum. 
Bidder also represents that any and all costs associated with performing the specified work are included in the 
submitted Bid. 

4) IFB DOCUMENTS 
The IFB Documents are those documents which shall govern the solicitation, submittal, consideration and award 
of submitted Bid(s), which generally includes, but is not limited to: IFB Documents, Specifications, Plans, Drawings, 
and all issued Addenda. 

IFB Documents may be obtained from www.demandstar.com or SJC Purchasing Department. The IFB Documents 
shall be used by Bidders to prepare their Bid for submittal. St. Johns County ("County" ) shall not assume any 
responsibility for errors or misrepresentations resulting from the use of complete or incomplete sets of IFB 
Documents. The County, in making the IFB Documents available, do so only for the purpose of obtaining Bids for 
the specified purpose and do not confer a license or grant for any other use. 

5) INTERPRETATION OR CORRECTION OF IFB DOCUMENTS 

Bidders shall promptly notify the Designated Point of Contact of any ambiguity, inconsistency, or error which they 
may discover upon examination of the IFB Documents or of the site and local conditions. Bidders requiring 
clarification or interpretation of the IFB Documents shall make a written request to the Designated Point of 
Contact by or before the deadline for questions as provided herein. 

An interpre_tation, correction or change of the IFB Documents will be made by Addendum. Interpretations, 
corrections, or changes of the IFB Documents made in any other manner will not be binding, and Bidders must 
not rely upon such interpretations, corrections, or changes . No change will be made to the IFB Documents by the 
County less than seven (7) days prior to the submittal deadline for Bids. The County, however, reserves the right 
to issue addendums at any time prior to the submittal deadline for Bids in order to serve the best interest of the 
County. 

6) SUBSTITUTIONS 
The materials, products and equipment described in the IFB Documents establish a standard of required function, 
dimension, appearance and quality to be met by any proposed substitution. No substitution will be considered 
unless written request for approval has been received by the Designated Point of Contact at least fourteen (14) 
calendar days prior to the submittal deadline for Bids. Each such request shall include the name of the material or 
equipment for which it is to be substituted and a complete description of the proposed substitute, including 
drawings, cuts, performance and testing data, and any other information necessary for an evaluation. A statement 
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setting forth any changes in other materials, equipment or work that incorporation of the substitute would require 
must also be included. The burden of proof of the merit of the proposed substitute is upon the proposer of the 
substitute. The Project Manager's approval or disapproval of a proposed substitution shall be final. 

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum. Bidders must 
not rely upon approval made in any other manner. 

7) DESIGNATED POINT OF CONTACT 
The County's Designated Point of Contact for this IFB is Diana M. Fye, BAS, CPPB, NIGP-CPP, Senior Procurement 
Coordinator, St. Johns County Purchasing Department. Any and all questions and/or inquiries shall be directed to 
Ms. Fye, in writing, via email at dfye@sjcfl.us. In the event the Designated Point of Contact is absent or otherwise 
unavailable for more than three (3) business days, firms may contact Bryan Matus, Senior Procurement 
Coordinator at bmatus@sjcfl.us. 

8) LOBBYING PROHIBITION 
In accordance with Section 9 of the Policy, Bidders SHALL NOT contact any staff member of the County, including 
members of the Board of County Commissioners, except the above referenced Designated Point of Contact with 
regard to this Invitation for Bids. Any such communication is a violation of the Policy and shall result in 
disqualification and removal from consideration for award under this IFB. 

9) PRE-BID MEETING 
There will be a Non-Mandatory Pre-Bid Meeting on Tuesday, December 19, 2023 at 10:00 AM EST in the 
Matanzas A Conference Room at the St. Johns County Utility Department, 1205 SR16, St. Augustine FL 32084. 
Attendance is strongly recommended, but is not required at the Pre-Bid Meeting in order to be eligible to submit 
a bid for this project. Bidders and sub-contractors are highly encouraged to visit the site prior to the Pre-Bid 
Meeting to familiarize themselves with the site and any conditions that may pose a conflict during the course of 
construction . 

10) QUESTIONS 
Any and all questions related to this project shall be directed, in writing, to the Designated Point of Contact. 
Questions are due no later than Four o'clock (4:00PM) EST on Thursday, January 4, 2024, so that any necessary 
addenda may be issued in a timely manner. Any questions received after the deadline will not be answered unless 
previously approved by the SJC Purchasing Manager or other designated County Representative. 

11) ADDENDA 
Any change, clarification, revision, deletion, additional documents or information provided by the County after 
broadcast of this IFB will be provided via Addendum, and posted to Demandstar (www.demandstar.com) with the 
IFB Documents. All planholders for this IFB will be notified of the posted addendum by Demandstar. Planholders 
may access and download issued Addenda for inclusion in their submitted Bid. Bidders may also request issued 
addenda from the Designated Point of Contact, in writing. It is the responsibility of the Bidder to acquire any 
addenda issued by the County. The County is not responsible for a Bidder's failure to obtain any issued Addendum. 

Bidders are responsible for incorporating any and all changes, clarifications, revisions, deletions, additional 
documents and information provided by Addendum into the submitted Bid . Failure by the Bidder to appropriately 
consider and incorporate the addenda into their submitted Bid may cause the submitted Bid to be considered 
non-responsive and removed from further consideration . It shall be the sole discretion of the Purchasing Manager 
or Assistant Director of Purchasing and Contracts to determine whether or not an Addendum is material to the 
submitted Bid, resulting in disqualification and removal from consideration for award. 

Each Bidder shall acknowledge all issued Addenda in the submitted Bid in the space provided on the Official County 
Bid Form, and provide a copy of each Addendum, signed by the Bidder's authorized representative. 

12) BID SUBMITTAL REQUIREMENTS 
The submittal deadline for Bids shall be no later than two o'clock (2:00PM EST) on Wednesday, January 17, 2024 
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("Submittal Deadline"). Bids must be submitted to: 

SJC Purchasing Department 
500 San Sebastian View 
St. Augustine, FL 32084 

Each Bidder must submit one (1) original hard copy, on the required forms provided herein, in a sealed envelope 
or container plainly marked with the Bidder's full legal company name, mailing address, and recite: "IFB NO: 1556; 
Construction of AlA Master Lift Station - FDEP #HA00l. A mailing label has been provided herein for Bidders to 
use to identify their Bid . 

All required forms and attachments, including the Official County Bid Form, must be completed, and all required 
information provided. Information must be typewritten or manually written in blue or black ink. Each Bid must 
include the Bidder's full legal company name, mailing address, telephone number, and must identify whether the 
Bidder is a sole proprietor, partnership, corporation or other legal entity. The submitted Bid should NOT include 
a full copy of the IFB General Terms and Conditions. 

Bidder shall assume full responsibility for timely delivery of their submitted Bid at the location designated above 
for receipt of Bids. Bids shall be delivered to the designated location prior to the submittal deadline provided 
above, or as revised by addendum. Bids received after the established submittal deadline will not be considered 
and will be returned to the sender unopened. 

All mail delivered to the County is processed through SJC Central Receiving. Bidders must factor the additional 
time for processing when mailing their submitted Bids to the County. Any Bids that are not delivered to the SJC 
Purchasing Department, by the deadline above, shall not be considered, even if the Bid is delivered to SJC Central 
Receiving prior to the deadline above. SJC Purchasing is not responsible for Bids that are delayed in delivery due 
to mail processing activities of the County's Central Receiving Office. 

Additionally, the County is not responsible for Bids that are incorrectly labeled, addressed, mailed, or otherwise 
delivered to an incorrect location other than the SJC Purchasing Department. Any such Bid that is not received in 
the SJC Purchasing Department shall be returned to the Bidder, unopened. 

Bidders must only submit one (1) Bid in response to this IFB. Oral, telephonic, telegraphic, or electronic Bids are 
invalid and will not receive consideration. 

Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and numerals, and in 
the case of a discrepancy between the two, the amount expressed in words shall govern. Additionally, where there 
are unit prices and extended prices, the unit prices shall govern over extended pricing. 

Any interlineations, alterations, or erasures by the Bidder on the Bid Form must be initialed by the signer of the 
Bid. Failure to do so may cause the Bid to be considered non-responsive. 

Bidder shall make no stipulation on the Bid Form, nor qualify the submitted Bid in any manner. To do so will classify 
the Bid as being non-responsive. 

Any submitted Bid must be signed by a principal of the Bidder, or other legally authorized to bind the Bidder to a 
contract. In the event the Bid is signed by a representative who is not a principal of the Bidder, a Delegation of 
Authority Letter must be submitted with the Bid, stating the delegation of authority by principal(s), owner(s), or 
officer(s) of the Bidder for the signing representative. The delegation of authority must be signed by the 
principal/owner/officer of the Bidder, and must state the limits and duration of the delegation to the signing 
representative. 

A Bid submitted by an agent must have a current Power of Attorney attached, certifying the agent's authority to 
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bind the Bidder. 

All Bids submitted in response to this IFB shall become the property ofthe County and will not be returned to the 
Bidders. In the event of an award, all documentation produced as part of the award shall become exclusive 
property of the County. 

13) BID SECURITY 

Each submitted Bid must be accompanied by a Bid Security, submitted on the Bid Bond Form provided herein, or 
in the form of a certified or cashier's check, in the amount of five percent (5%) of the Total Bid Price amount 
submitted on the Official County Bid Form, pledging that the Bidder will enter into a contract with the County on 
the terms stated in the IFB and will, if required, furnish bonds as described hereunder covering the faithful 
performance of the Contract and the payment of all obligations arising thereunder. Should the Bidder refuse to 
enter into such Contract or fail to furnish such bonds to the County, if required, the amount of the Bid Security 
shall be forfeited, not as penalty, but as liquidated damages. 

A Bid Security in the form of a certified or cashier's check must be made payable to the Board of County 
Commissioners of St. Johns County. Bidders submitting a certified or cashier's check as the bid security are not 
required to submit Attachment "B" - Certificate as to Corporate Principal, or the Bid Bond forms provided herein. 

A Bid Security in the form of a Bid Bond shall be written on the form provided herein, with an acceptable surety, 
and the Attorney-in-Fact who executes the bond on behalf of the surety shall affix to the bond a certified and 
current copy of his Power of Attorney. Acceptable surety companies are defined herein under "Surety Bond". The 
Surety Company shall be licensed to do business in the State of Florida and shall be listed by the U.S. Treasury 
Department. Any Bidder submitting a Bid Security in the form of a Bid Bond must also submit Attachment "B" -
Certificate as to Corporate Principal. 

The County shall have the right to retain the Bid Security until either (a) a Contract is executed and bonds, if 
required, have been furnished, or (b) the County has rejected all Bids, or (c) the period of time for which Bids are 
irrevocable has elapsed, so that Bids may be withdrawn. 

14) BID BOND INSTRUCTIONS 
A Bid Bond submitted, on the form provided herein, must be completed as follows: 

• Type or Print Bidder's and Surety's names, mailing addresses, in the same language as in the IFB Documents; 
• Have authorized representatives of the Bidder and Surety/Surety's Agent sign in the designated spaces; 
• Attach a copy of Surety agent's Power of Attorney with an original signature of the Secretary or Assistant 

Secretary of Surety certifying the copy, unless the Power of Attorney has been recorded in St. Johns County. 
If it has been recorded, provide book and page number. 

• Submit one (1) original and one (1) duplicate, as prescribed herein for Submittal of Bids. 

15) SURETY REQUIREMENTS 

Any Surety issuing a Bond to the County, must meet the following requirements : 

• Surety must be licensed to do business in the State of Florida; 
• Surety must have a record of successful continuous operations for at least three (3) years; 
• Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty percent (20%) 

of its surplus to policyholders; 
• Surety must have fulfilled all of its obligations on all other bonds given to the County; 
• Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilities, 

and net resources for unusual stock and sound investment. 

16) BID POSTPONEMENT/CANCELLATION 
The County may, at its sole and absolute discretion, postpone or cancel this IFB, and/or resolicit Bids in order to 
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serve the best interest of the County. 

17) MODIFICATION OR WITHDRAWAL OF BID 

A submitted Bid may not be modified, withdrawn or canceled by the Bidder after the submittal deadl ine specified 
herein. 

Prior to the submittal deadline for Bids, a Bid submitted early may be modified or withdrawn only by written 
notice to the Designated Point of Contact. Upon notice from a Bidder to modify or withdraw a submitted Bid, 
provided such notice is rece ived prior to the submittal deadline for Bids, the County shall return the Bid to the 
Bidder unopened. Any modified Bids must be submitted prior to the submittal deadline specified herein, in order 
to be considered . 

18) COSTS INCURRED BY BIDDERS 

Bidders are responsible for any and all costs associated with developing and submitting a Bid in response to this 
IFB. Additionally, Bidders are solely responsible for any and all costs associated with providing any subsequent 
information requested by the County, attending any meetings with the County, and any other activities related to 
this solicitation and subsequent award proceedings. It is expressly understood, no Bidder may seek or claim any 
award and/or reimbursement from the County for any expenses, costs, and/or fees (including attorney's fees) 
borne by any Bidder, during the IFB process. Such expenses, costs, and/or fees (including attorney's fees) are the 
sole responsibility of the Bidder. 

19) CONSIDERATION OF BIDS 

Opening of Bids: Unless stated otherwise in an Addendum, Bids received by or before the submittal deadline will 
be opened publicly, immediately after the submittal deadline provided herein. The Bid Tabulation shall be posted 
to DemandStar, upon verification of Bids and all information. 

Rejection of Bids: The County reserves the right to reject any or all Bids that are not materially responsive to the 
requirements provided herein, or if it is determined to be in the best interest of the County. The County may also 
waive any minor formality or irregularity of any submitted Bid, provided the minor formality or irregularity does 
not materially impact the submitted Bid . 

Bid Award: It is the intent of the County to award to the lowest, responsive, responsible Bidder, based upon the 
Total Bid Price. 

If an award is made, it will be made within ninety (90) days from the date of the Bid opening, unless stated 
otherwise in an Addendum. Submitted Bids must remain valid for a minimum of ninety (90) days from the date of 
the Bid open ing, and shall be irrevocable during this time unless otherwise agreed to by the County. 

If only one (1) Bid is received, the County reserves the right to negotiate with the responding Bidder, if the 
submitted Bid is responsive to the requirements provided herein. The Bid may also be rejected and the IFB re­
advertised, in order to best serve the needs of the County. 

20) LOCAL PREFERENCE 

While the County has a Local Preference Policy, this project is funded through Florida Department of 
Environmental Protection (FDEP), which prohibits the use of local preference in the consideration for award, as 
provided in Florida Statute §255.0991. The SJC Purchasing Policy, Section 16.3.1 allows the County to waive the 
use of local preference in such circumstances. 

21) PROTESTS 

Any actual Bidder who is aggrieved in connection with the Notice of Intent to award a Contract (Protestor), where 
such grievance is asserted to be the result of a violation of the requirements of the County's Purchasing Policy and 
associated procedures, or any applicable provision of law by the officers, agents, or employees of the County, may 
file a Protest with the Director of Purchasing & Contracts. The Protest must be submitted in writing, accompanied 
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by a security in the form of a Protest Bond, by 4:00PM on the fifth bus iness day following the date of the posting 
of the Notice of Intent to Award. 

22) MINIMUM QUALIFICATIONS 

Bidders must be fully licensed and authorized to do business in the State of Florida, must have a currently active 
registration with the State of Florida, Division of Corporations, and must be currently licensed as a Certified 
General Contractor (CGC) or Certified Underground Utility Contractor (CUC) as of the submittal deadline for Bids. 

Bidders must be appropriately registered to do business in St. Johns County, which includes payment of a Local 
Business Tax Receipt (LBTR), unless otherwise exempt. Proof of any exemption must be submitted in lieu of 
licensure, registration or LBTR. 

Proof of qualifications must be provided by completing and submitting Attachment "C" - License/Certification 
List along with a copy of each license and certificate listed. All licenses, certifications and pre-qualifications must 
be valid and current on the date bids are submitted. 

The Bidder must submit a list of any and all relevant experience within the last five (5) years with the proposed 
scope of work. Relevant experience shall include similar lift station construction within limited space, caisson 
method of wet wel l installation of similar size (12 feet) and depth (18.5 feet, bypass pump installation, precast 
electrical building, instrumentation and control work, and odor control. The list must include the Client's 
information, total contract value, and completion timeframes. The County reserves the right to check any and all 
references. 

Those who have been placed on the convicted vendor list following a conviction for a public entity crime or on the 
discriminatory vendor list may not submit a bid on a contract to provide any goods or services of a public building 
or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform 
work as a contractor, supplier, subcontractor, or consultant under a contract with a public entity, and may not 
transact business with any public entity in excess of $25,000.00 for a period of 36 months from the date of being 
placed on the convicted vendor list or on the discriminatory vendor list. 

Failure by a Bidder to demonstrate meeting or exceeding the minimum qualification requirements stated above 
shall be grounds for disqualification and removal from further consideration for award. The County reserves the 
right to request additional information regarding the qualification and experience of the Bidder in order to 
determine the responsibility of the Bidder to perform the specified work. 

Bidders to whom award of a contract is under consideration shall submit to the County, upon request, a properly 
executed Contractor's Qualification Statement of AlA Document A305, unless such a statement has been 
previously required and submitted as a prerequisite to the issuance of Bidding Documents. 

23) SUB-CONTRACTORS 
Each Bidder shall submit to the County, a list of Subcontractors and major materials suppliers, including electrical, 
instrumentation and control (l&C) equipment supplier, odor control system manufacturer, and bypass pump 
manufacturer to be used if awarded the contract. A copy of the form, Attachment "D" - List of Proposed Sub­
contractors/Suppliers, is provided in the IFB Documents. Bidders shall also include any and all licenses and 
certifications held by the proposed sub-contractors and material suppliers, as applicable, to demonstrate their 
qualifications for the portion(s) of work for which they are proposed. 

Upon request by the County, the successful Bidder shall within seven (7) days thereafter, submit all data required 
to establish to the satisfaction of the County, the reliability and responsibility of the proposed Subcontractors to 
furnish and perform the work described in the Sections of the Specifications pertaining to such proposed 
Subcontractor's respective trades. 

Prior to the award of the Contract, the County will notify the Bidder in writing if the County, after due investigation, 
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has reasonable and substantial objection to any person or organization proposed as a Subcontractor. The Bidder 
then may, at his option, withdraw his Bid without forfeiture of Bid Security or submit an acceptable substitute at 
no increase in Bid price. If the Bidder fails to submit an acceptable substitute within seven (7) days of the original 
notification, the County may then, at its option, disqualify the Bidder, at no cost to the County. 

The County reserves the right to disqualify any Contractor, Subcontractor, Vendor, or material supplier due to 
previously documented project problems, either with performance or quality. 

Subcontractors and other persons and organizations proposed by the Bidder and accepted by the County, must 
be used on the work for which they were proposed and accepted and shall not be changed except with the written 
approval of the County. 

24) FLORIDA TRENCH SAFETY ACT 

Bidders shall complete Certificate of Compliance with Florida Trench Safety Act, in accordance with the 
requirements of Chapter 553, Florida Statutes. If trenching is not required for this project, state so thereon. 
Contractor shall be responsible for compliance with all trenching shoring safety requirements. A copy of the form, 
Attachment "M", is provided in the IFB Document. 

25) PUBLIC CONSTRUCTION BOND 

The awarded Contractor shall be required to obtain and submit a recorded Public Construction Bond covering the 
faithful performance of the Contract and the payment of all obligations arising thereunder in full amount of the 
awarded Contract, with such acceptable sureties, secured through the Bidder's usual sources as may be agreeable 
to the parties. The Contractor shall furnish the required bond, after full execution of the awarded Contract. The 
Bond shall be released upon satisfactory completion of the project. 

The Public Construction Bond form will be provided to the awarded Contractor with the fully executed contract. 
The Contractor shall provide the recorded Public Construction Bond to the County within three (3) business days 
of receipt of the bond form and executed contract. The Public Construction Bond must be recorded after the 
contract is signed by all parties. 

Contractor shall record the Public Construction Bond with the St. Johns County Clerk of Courts, and obtain a 
certified copy of the recorded bond and provide to the SJC Purchasing Department. No work shall commence until 
the required bond has been delivered to the Owner. Upon receipt of the certified copy of the recorded bond, the 
Owner may issue a Notice to Proceed. 

Unless otherwise specified in the IFB Documents, the bonds shall be written on the form provided herein. The 
Bidder shall require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto 
a certified and current copy of his Power of Attorney authorizing his firm to act as agent for the Surety in issuing 
the bonds. 

26) FORM OF AGREEMENT BETWEEN COUNTY AND CONTRACTOR 

Unless otherwise provided in the IFB Documents, the Agreement for Work will be written on the St. Johns County 
Master Construction Agreement. 

27) EXECUTION OF CONTRACT DOCUMENTS 

The awarded Contractor shall return signed copies of the Contract Agreement to the SJC Purchasing Department 
within ten (10) consecutive calendar days of receipt of Notice of Award. St. Johns County shall return a fully 
executed original copy of the Contract Agreement to the Contractor no later than seven (7) consecutive calendar 
days after the return of the signed copies from the Contractor. 

28) CONTRACT TIME - LIQUIDATED DAMAGES 

The Contractor shall have ten (10} days to return Contract originals from the time the Contractor receives a "Notice of 
Award". St. Johns County will return a "fully executed" Contract to the Contractor no later than seven (7) days after 
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the return of the executed Contract originals (but no later than seventeen (17) days from the Notice of Award). 

The Contractor will furnish a recorded original certified copy of the Public Construction Bond three (3) business days 
after receipt of the fully executed Contract (the Public Construction Bond must be recorded after the Contract is fully 
executed by all parties including the County Clerk). Upon receipt of the recorded Public Construction Bond, the 
County will issue a Notice to Proceed. If the Contractor fails to meet any of the dates and timeframes set forth in 
this section, or fails to execute the Contract, or to provide a Public Construction Bond, the County may elect at its 
option to consider the Contractor non-responsive and Contract with the next lowest, responsible Bidder. 

The work to be performed under this Agreement shall be commenced within ten (10) days of the date of the 
Notice to Proceed, in writing. Construction of the project shall be substantially complete within Five Hundred 
Forty (540) consecutive calendar days from the date stipulated on the Notice to Proceed. Final completion shall be 
attained Thirty (30) consecutive calendar days from the date of substantial completion. 

Conditions under which Liquidated Damages are Imposed: 
If Contractor fails to achieve Substantial Completion or Final Completion of the Work by its applicable date, then 
the County shall be entitled to withhold from any amounts otherwise due Contractor or to be paid as a debt due 
the sum of one thousand five hundred dollars ($1,500.00) per day for each and every calendar day of unexcused 
delay as "Liquidated Damages". The parties agree that such Liquidated Damages are not a penalty but rather a 
genuine pre-estimate of monetary damages sustained by the County for loss of revenue and/or increased project 
administration expenses related to this Contract because the Contractor failed to perform and complete Work 
within the time fixed for completion or additional time granted pursuant to the provisions hereof. The assessment 
of Liquidated Damages is without prejudice to the County's rights of termination and Contractor's obligation to 
complete the Work. 

Should Contractor fall behind the approved Work schedule; the County reserves the right to deduct Liquidated 
Damages based on an estimated period of late completion . The County need not wait until the completion of 
Work to withhold Liquidated Damages from the Contractor's progress payments. 

29) INDEMNIFICATION 
Contractor shall indemnify and hold harmless the County and its officers and employees ("Indemnified Party"), 
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent 
caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor and persons employed 
or utilized by Contractor in the performance of this Contract. 

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, Contractor further 
agrees that "damages, losses and costs", includes fines, citations, court judgments, insurance claims, restoration 
costs or other liability, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct 
of Contractor and persons employed or utilized by Contractor in performance of the Work. 

To the extent permitted by, and in accordance with Section 725.06 of the Florida Statues, for purposes of 
indemnity, the "persons employed or utilized by Contractor" shall be construed to include, but not be limited to, 
Contractor, its staff, employees, subcontractors, all deliverers, suppliers, furnishers of materials or services or 
anyone acting for, on behalf of, or at the request of Contractor. 

In Claims against any person or entity indemnified hereunder by an employee of Contractor, any Subcontractor, 
or subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
the indemnification obligation under this Section 11.2 shall not be limited by a limitation on the amount or type 
of damages, compensation or benefits payable by or for Contractor or any Subcontractor or subcontractor under 
any workers' compensation acts, disability benefits acts or other employee benefit acts. 

Contractor's indemnity and hold harmless obligations hereunder shall extend to all Claims against the County by 
any third party or third-party beneficiary and all liabilities, damages, losses and costs related thereto. 
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This indemnification will not be valid in the instance where the loss is caused by the gross negligence, or willful, 
wanton or intentional misconduct of any Indemnified Party. 

If any provision(s), or portion(s) of a provision(s) of this Section, or the application thereof to any person or 
circumstance shall, to any extent, be held to be invalid, illegal or unenforceable for any reason whatsoever, the 
validity, legality and enforceability of the remaining provision(s), or part of the provision(s), shall not in any way 
be affected or impaired thereby; and shall be interpreted to the fullest extent possible to be enforceable and to 
give effect to the intent manifested by the provision(s), or portion(s) thereof, held invalid, illegal or unenforceable. 

Contractor shall further indemnify and hold harmless the County its officers and employees from and against all 
Claims arising out of any infringement of patent rights or copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not 
specified in the Contract Documents and shall defend such Claims in connection with any alleged infringement of 
such rights . 

The indemnification provisions of this Section shall survive expiration or earlier termination of the Contract. 

30) FORCE MAJEURE; DELAYS 
Force Majeure: Contractor shall not be liable for failure to carry out the terms of this Agreement to the extent 
such failure is due to a Force Majeure event, except for failures that could have been reasonably foreseen and 
guarded against so as to avoid or reduce the adverse impact thereof. A Force Majeure event is hereby defined as 
the failure to carry out any of the terms of this agreement due to any one of the following circumstances beyond 
the control of the Contractor: (a) the operation and effect of the rules, regulations, or order promulgated by any 
commission, county, municipality, or governmental agency of the State of Florida or United States, (b) a restraining 
order, injunction, or similar decree on any court of competent jurisdiction, (c) war, (d) flood, (e) earthquake, (f) 
fire, (g) severe wind storm, (h) acts of public disturbance, (i) quarantine restrictions, (j) epidemics, (k) strikes, (I) 
freight embargoes, or (m) sabotage. The times specified herein for performances include delays that can ordinarily 
be anticipated due to adverse weather conditions. The County is not obligated to grant an extension of time due 
to the adverse weather condition unless such conditions rise to the level of Force Majeure. 

Delay: Contractor shall not be compensated for delays caused by Contractor's inefficiency, rework made 
necessary by Contractor's work error, failure to perform the Work as scheduled, or any other corrective or 
productivity measures made necessary by errors, omissions, or failures to properly perform the Work. Neither 
shall the Contractor be compensated for delays caused by events by force majeure as described in sub-para (a) 
above. Within ten (10) days after the onset of a delay, Contractor shall notify the County in writing of the delay 
which shall provide: (1) a detailed description the delay and its probable duration, (2) the specified portion of the 
Work affected, and (3) an opinion as to the cause of the delay and liability (if any) for the delay. Notice provided 
more than ten (10) days after the inception of the delay shall only be effective as to additional time incurred during 
the ten (10) day period preceding receipt of such notice. In the case of continuing cause delay for the same cause, 
only one notice of delay is necessary. Failure to provide this notice waives any claim for extension of time 
resulting from such delay. If the delay is due to the failure of another County contractor to complete its work in 
a timely manner, changes ordered in the Work, a Force Majeure event, or any other cause which the County, in 
its sole judgment and discretion, determines to justify the delay, then the Completion Date may be extended as 
necessary to compensate for the delay. All time extensions shall be in the form of a written amendment signed 
by both parties. 

31) CONTRACTOR SAFETY AND HEALTH REQUIREMENTS 

The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining such 
programs in connection with the performance of the Contract and for adequate maintenance of traffic. 

The Contractor shall designate a member of the on-site construction team whose duty shall be the prevention of 
accidents. Unless notified otherwise in writing by the Contractor to the County and the Engineer, this person shall 
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be the Contractor's Superintendent. 

A. OSHA Requirements: 
The Contractor warrants that the product, products, or services supplied to St. Johns County shall conform in 
all respects to the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended 
and the failure to comply will be considered a breach of contract. St. Johns County shall be held harmless 
against any unsafe conditions and contractor employee incidents. 

B. Compliance with Occupational Safety and Health Act: 
Contractor certifies that all material, equipment, services, etc., furnished in this IFB meets all OSHA 
requirements for the applicable Sectors. Bidder further certifies that, if he is the successful bidder, and the 
material, equipment, service, etc., delivered or provided is subsequently found to be deficient in any OSHA 
requirement in effect on date of delivery or service fulfillment date, all costs necessary to bring the material, 
equipment, service, etc., into compliance with the aforementioned requirements shall be borne by the bidder. 
All Personal Protective Equipment used by the contractor and their employees shall be ANSI certified and 
meet OSHA standards. 

C. Training and Education: 
Contractors will ensure that Contractor employees are trained appropriately for their work tasking. The 
minimum requirements are found in Federal and State Regulations. Examples of this training are (but not 
limited to): 

• Lockout Tagout 
• Fall Protection 
• Electrical Safety and the National Electrical Code (NEC) 
• Confined Space Entry 
• Welding/Cutting/Brazing 
• Specific Chemical Hazards 
• Excavations and Trenching 
• Heavy Equipment Operation 

Special emphasis should be given towards training and compliance with the Construction industry's "Focus 
Four" established by OSHA as an outreach program to the construction industry and its workers. Training, 
education, and awareness should be provided in the areas of: 1) Fall Hazards, 2) Caught-In and Between 
Hazards, 3) Struck-By Hazards, and 4) Electrocution Hazards. 

D. Toxic Substances/Federal Hazard Communication "Right To Know and Understand" Regulations: 
The Federal "Right to Know and Understand" Regulation (also known as the Hazard Communication/ Globally 
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires 
employers to inform their employees of any toxic substances to which they may be exposed in the workplace, 
and to provide training in safe chemical storage, labeling, handling practices and emergency procedures. 

Accordingly, the Contractor(s) performing under this contract shall be required to provide two (2) complete 
sets of Safety Data Sheets (SDS) to each of the departments utilizing the awarded products. This information 
should be provided at the time when the initial delivery is made, on a department-by-department basis. If 
performing work on site, it is preferred that each contractor bring their hazardous communication program 
and SDS in a binder labeled with the contractor's name and identified as a Hazardous Communication/GHS 
Program. Upon leaving the jobsite and the removal of all hazardous materials, contractors shall take their 
information with them. The transport, use, and disposal of toxic substances must be conducted in accordance 
with DEP/EPA regulations . 

Upon request, contractors working at St. Johns County facilities or jobsites will be given access to the written 
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Hazardous Communication Program and informed where to locate SOS. 

E. Temporary Traffic Control (TTC)/M aintenance of Traffic (MOT) 
The Contractor must comply with the Florida Department of Transportation's (DOT) Temporary Traffic Control 
(TIC) and the Manual on Uniform Traffic Control Devices (MUTCD) in the planning, development, design, 
implementation, operation, enforcement and inspection of work zone related transportation management 
and temporary traffic control on streets and highways within t he State Highway System right-of-way. Training 
in the Advanced, Intermediate, and Flagger categories must be completed by the Contractor for their 
employees when performing right-of-way work while under contract with St. Johns County. Contractor 
employees must wear a Class II (daytime), Class Ill (night/limited visibility) high-visibility safety vest or 
equivalent high-visibility apparel while performing any work that places them in the right-of-way 

32) TERMINATION 
Failure on the part of the Contractor to comply with any portion of the duties and obligations under the Contract 
shall be cause for termination . If the Contractor fails to perform any aspect of the responsibilities described herein, 
St. Johns County shall provide written not ification of any and all items on non-compliance. The Contractor shall 
then have five (5) consecutive calendar days to correct any and all items of non-compliance, or take acceptable 
corrective action, as determined by the County. If the items of non-compliance are not corrected, or acceptable 
corrective action has not been taken, as determined by the County, within the five (5) consecutive calendar days, 
the Contract may be terminated by St. Johns County for cause, upon giving seven (7) consecutive calendar days 
written notice to the Contractor. In the event the County issues more than one (1) Notice of Non-Compliance or 
Default during the term of the Contract, the County may terminate the Contract, for cause. 

The County may terminate the Contract at any time, without cause, upon thirty (30) days written notice to the 
Contractor of intention to do so. 

If, at any time, the Contract with the awarded Contractor is terminated by the County, whether for cause or for 
convenience, the County may, at its sole discretion, negotiate with the second lowest, responsible, responsive 
Bidder, in order to enter into a Contract with that Contractor to complete the required Work for the County, if it 
serves the best interest of the County to do so. 

33) TAXES 
Project is subject to Federal Excise and Florida Sales Taxes, which must be included in Bidder's proposal. 

34) INSURANCE 
The Contractor shall not commence work under this Contract until he/she has obtained all insurance required 
under this section and such insurance has been approved by the County. All insurance policies shall be satisfactory 
to the County and shall be issued by companies authorized and duly licensed to transact business in the State of 
Florida. The Contractor shall furnish proof of Insurance to the County prior to the execution of this Contract. 
Certificates of insurance shall clearly indicate Contractor has obtained insurance of the type, amount, and 
classification as required by this Contract. Required insurance coverage shall be maintained in force, including 
coverage for Additiona l Insureds, unti l Final Completion of all Work including Warranty Work. 

No less than ten (10) days written notice shall be provided to the County prior to cancellation, non-renewa l or any 
material change of required insurance pol icies. Yearly renewal certificates shall be provided to the County within 
thirty (30) days of expiration of the current policy. 

Certificates shall specifically include the County as Add itional Insured for all lines of coverage except Workers' 
Compensation and Professional Liability. A copy of the endorsement must accompany the certificate. Compliance 
with the foregoing requirements shall not relieve the Contractor of its liability and obligations under this Contract. 

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida 
500 San Sebastian View 
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St. Augustine, FL 32084 
Attn: Purchasing Department 

The Contractor shall procure and maintain during the life of this Contract, Comprehensive General Liability 
Insurance with minimum limits of $1,000,000 per occurrence, $2,000,000 aggregate, including bodily injury 
(including wrongful death), property damage, products, personal & advertising injury, and completed operations. 
This insurance must provide coverage for all Claims that may arise from the services and/or operations completed 
under this Contract, whether such services or operations are by Contractor or anyone directly or indirectly 
employed by them. Such insurance(s) shall also be primary and non-contributory with regard to insurance carried 
by the Additional Insureds. 

The Contractor shall procure and maintain during the life of this Contract, Comprehensive Automobile Liability 
Insurance with minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability 
and insuring liability arising out of or in any way related directly or indirectly to the ownership, maintenance or 
use of any owned, non-owned or rented/hired automobiles. 

The Contractor shall procure and maintain during the life of this Contract, adequate Workers' Compensation 
Insurance in at least such amounts as are required by the law for all of its employees per Florida Statute 440.02. 

The required insurance limits identified above may be satisfied by a combination of a primary policy and/or 
Umbrella or Excess Liability Insurance policy. 

Providing and maintaining adequate insurance coverage is a materia l obligation of Contractor. County has no 
obligation or duty to advise Contractor of any non-compliance with the insurance requirements contained in this 
Section. If Contractor fails to obtain and maintain all of the insurance coverages required herein, Contractor shall 
indemnify and hold harmless the Additional Insureds from and against any and all Claims that would have been 
covered by such insurance had Contractor complied with its obligations herein. 

County reserves the right to adjust the above minimum insurance requirements or require additional insurance 
coverages to address other insurable hazards. 

35) GOVERNING LAWS & REGULATIONS 

The Contractor shall be responsible for being familiar and complying with any and all federal, state, and local laws, 
ordinances, rules and regulations that, in any manner, affect the work required under this contract. The 
agreement shall be governed by the laws of the State of Florida and St. Johns County both as to interpretation 
and performance. 

For the projects awarded under this contract relating to an Emergency declaration, the Contractor will comply 
with the strictest provisions of Federal 2 CFR 200, State, and Local procurement Rules, Regulations and/or 
Ordinances, etc. 

36) EMPLOYMENT ELIGIBILITY AND MANDATORY USE OF E-VERIFY 

As a condition precedent to entering into this Agreement, and in accordance with section 448.095, F.S., Contractor 
and its subcontractors shall register with and use the E-Verify system to verify the work authorization status of all 
employees hired on or after January 1, 2021. 

a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the 
subcontractor does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall 
maintain a copy of such affidavit for the duration of this Agreement. 

b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which 
it is contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment 
eligibility shall terminate the contract with the person or entity. 
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c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding 
employment eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor 
shall immediately terminate the contract with the subcontractor. 

d. The County and Contractor hereby acknowledge and mutually agree that, a contract terminated pursuant 
to these provisions regarding employment eligibility is not a breach of contract and may not be considered 
as such. Any contract terminated pursuant to these provisions regarding employment eligibility may be 
challenged in accordance with section 448.095(2)(d), F.S. 

e. Contractor acknowledges that, in the event that the County terminates this Contract for Contractor's breach 
ofthese provisions regarding employment eligibility, then Contractor may not be awarded a public contract 
for at least one (1) year after such termination . Contractor further acknowledges that Contractor is liable 
for any additional costs incurred by the County as a result of the County's termination of this Agreement for 
breach of these provisions regarding employment eligibility. 

f . Contractor shall incorporate in all subcontracts made pursuant to this Agreement the provisions contained 
herein regarding employment eligibility. 

37) EQUAL EMPLOYMENT OPPORTUNITY 
In accordance with Federal, State and Local law, the submitting firm shall not discriminate against any employee 
or applicant for employment because of race, color, religion, sex, national origin, or handicap. The submitting 
Bidder shall be required to comply with all aspects of the American's Disabilities Act (ADA) during the performance 
of the work. 

38) PROHIBITION AGAINST CONSIDERATION OF SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS 
Bidders are hereby notified of the provisions of Section 287 .05701, Florida Statutes, as a mended, that the County 
will not request documentation of or consider a Bidder's social, political, or ideological interests when determining 
if the Bidder is a responsible Bidder. Bidders are further notified that the County's governing body shall not give 
preference to a Bidder based on the Bidder's social, political, or ideological interests. 

PUBLIC RECORDS 

A. The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or 
materials, associated with this Agreement shall be subject to the applicable provisions of the Florida Public Records 
Law (Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public records, 
may not be blocked, thwarted, and/or hindered by placing the public records in the possession of a third party, or an 
unaffiliated party. 

B. In accordance with Florida law, to the extent that Contractor's performance under this Contract constitutes an act on 
behalf of the County, Contractor shall comply with all requirements of Florida's public records law. Specifically, if 
Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall : 

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to 
perform the Services; 

(2) Upon request from the County's custodian of public records, provide the County with a copy of the requested 
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the 
cost as provided in Chapter 119, Florida Statutes, or as otherwise provided by law; 

(3) Ensure that public records related to this Agreement that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by applicable law for the duration of this 
Agreement and following completion of this Agreement if the Contractor does not transfer the records to the 
County; and 
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(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the 
Contractor or keep and maintain public records required by the County to perform the Services. 

If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor shall 
destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains public records upon completion of this Agreement, the 
Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must 
be provided to the County, upon request from the County's custodian of public records, in a format that is compatible 
with the County's information technology systems. 

Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral 
termination of this Agreement by the County. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 

FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS 

AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 500 San Sebastian View, 

St. Augustine, FL 32084, (904) 209-0805, publicrecords@sjcfl.us 

END OF SECTION 
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OFFICIAL COUNTY BID FORM 

WITH ATTACHMENTS 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

OFFICIAL COUNTY BID FORM 

ST. JOHNS COUNTY, FLORIDA 

PROJECT: CONSTROCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA 

DATE SUBMITTED: ________ _ 

BID PROPOSAL OF 

Full Legal Company Name 

Mailing Address Telephone Number Fax Number 

Bidders: Having become familiar with requirements of the project, and having carefully examined the IFB Documents and 

Specifications entitled for IFB No: 1556; Construction of AlA Master Lift Station - FDEP #HA00l in St. Johns County, Florida, 

the undersigned proposes to furnish all materials, labor and equipment, supervision and all other requirements necessary 

to comply with the Contract Documents to submit the following Bid Proposal summarized as follows: 

LUMP SUM BID PRICE: All cost for all labor, materials, equipment, supplies, taxes, other miscellaneous costs, profit, and 

overhead, both direct and indirect, for completion of all Work except for those Bid Items herein listed separately. 

$. ___________________ _ 

Lump Sum Bid Price (Written in Numerals) 

$ ___________________________________ ---'-'D::...:o::..:.I-=-=lac.:...:::rs 

Lump Sum Bid Price (Written in Words) 

ALLOWANCE 1: Allowance for Materials Testing 

ALLOWANCE 2: Allowance for Permitting 

ALLOWANCE 3: Allowance for FPL Contribution in Aid of Construction Costs 

$10,000.00 

$5,000.00 

$10,000.00 

TOTAL BID PRICE: Total amount calculated by adding the Lump Sum Bid Price, Allowance 1, Allowance 2, and Allowance 
3 amounts together to determine the Total Bid Price for completion of this Project. 

$ ____________________ _ 

Total Bid Price (Written in Numerals) 

$ _____________________________________ "-'D:::..;o::..:lc.:..::la:..:...:::crs 

Total Bid Price (Written in Words) 

Bidder shall insert the Lump Sum Bid Price and the Total Bid Price above, in numerals and in words. The Total Bid Price 

shall consist of the lump sum price for the project and allowances. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

During the preparation of the Bid, the following addenda, if any, were received: 

No.: Date Received: -----

No.: _____ Date Received: 

No. : _____ Date Received : 

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are 
interested, in this proposal, as principals, and that this proposal is made without collusion with any person, firm or 
corporation, and we have carefully and to our satisfaction examined the IFB Documents and Project Specifications. 

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we 
hereby agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown 
therewith are approximate only, and that we will fully complete all requirements therein as prepared by the County, within 
the same time limit specified in the IFB Documents as indicated above. 

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the 
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) 
days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented 
by the County. 

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier's check in the amount of not 
less than five percent (5%) of Total Bid Price, payable to the County, accompanies this Bid; that the amount is not to be 
construed as a penalty, but as liquidated damages which said County will sustain by failure of the Undersigned to execute 
and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; 
thereupon, the security shall become the property of the County, but if this Bid is not accepted within ninety (90) days of 
the time set for the submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Security 
shall be returned to the Bidder within seven (7) working days. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

CORPORATE/COMPANY 

Full Legal Company Name: ________________________ (Seal) 

By: ___________ _ 

Signature of Authorized Representative (Name & Title typed or printed) 

By: ___________ _ 

Signature of Authorized Representative (Name & Title typed or printed) 

Address: ___________________________________ _ 

Telephone No.:(_) ________ _ Fax No.:(_) ________ _ 

Email Address for Authorized Company Representative : _____________ _ 

Federal I.D. Tax Number: ___________ _ DUNS#: _____________ _ 
(If applicable) 

INDIVIDUAL 

Name: _____________________________ _ (Signature) 
(Name typed or printed) (Title) 

Address: ___________________________________ _ 

Telephone No.:(_) ________ _ Fax No.: __________ _ 

Email Address: ________________ _ 

Federal I.D. Tax Number: --------------

Each Bidder must submit all required forms and attachments. Failure to submit any required document may be grounds 
for disqualification due to non-responsiveness. 

Submittal Requirements : Official County Bid Form, and all Attachments must be completed; along with a fully 
acknowledged copy of each Addendum applicable to this IFB and submitted wit h each copy of the Bid Proposal. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "A" 

ST. JOHNS COUNTY AFFIDAVIT 

Bidder shall complete and submit a sworn statement as part of the submitted Bid. This sworn statement shall be an 
Affidavit in the following form, executed by an officer/principal of the Bidder, and shall be sworn to before a person who 
is authorized by law to administer oaths. 

STATE OF _________ _ 

COUNTY OF ________ _ 

The Undersigned authority, ________________ ("Affiant"), who being duly sworn, deposes and 
states that he/she is the (Title) of the Bidder 
_______________ (Full Legal Name of Bidder) submitting the attached Bid for the services provided 
in the IFB Documents for IFB No: 1556; Construction of AlA Master Lift Station - FDEP #HA00l, in St. Johns County, 
Florida. 

The Affiant further states that no more than one Bid for the above-referenced project will be submitted from the Bidder, 
the Affiant, their firm or corporation under the same or different name, and that such Bidder has no financial interest in 
the firm of another Bidder for the same work. Affiant also states that neither he/she, the firm, association nor corporation 
of the Bidder has either directly or indirectly entered into any agreement, participated in any collusion, nor otherwise 
taken any action in restraint of free competitive bidding in connection with this firm's Bid on the above-described project. 
Furthermore, neither the firm nor any of its officers are barred from participating in public contract lett ings in the State 
of Florida or any other state. 

DATEDthis ________ dayof ______ ~20 __ 

Signature of Affiant 

Printed Name of Affiant 

Printed Title of Affiant 

Full Legal Name of Consultant/Contractor 

Sworn to (or affirmed) and subscribed before me by means of □ physical presence or □ on line notarization, this __ _ 
day of _____ ~ 20___, by _______________ _, who is personally known to me or has 
produced ___________ as identification. 

Notary Public 
My Commission Expires: _____ _ 

BIDDER MUST EXECUTE AND ATTACH THIS AFFADAVITTO SUBMITTED BID. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "B" 

CERTIFICATES AS TO CORPORATE PRINCIPAL 

I,-------------~ certify that I am the Secretary of the corporation named as Principal in the 
foregoing; that ______________ _, (Authorized Representative of Bidder) who signed the Bond(s) 
on behalf of the Bidder, was then ___________ (Title) of said corporation; that I know his/her signature; 
and his/her signature thereto is genuine; and that said bond(s) was duly signed, sealed, and attested to on behalf of said 
corporation by authority of its governing body. 

Signature of Secretary 

Full Legal Name of Corporation (Bidder) 

STATE OF _______ _ 

COUNTY OF ________ _ 

Before and by me, a Notary Public duly commissioned, qualified and acting personally, being duly sworn upon oath by 

means of □ physical presence or □ on line notarization, _______________ (Authorized 
Representative of Bidder) states that he/she is authorized to execute the foregoing Bid Bond on behalf of the Bidder 
named therein in favor of St. Johns County, Florida. 

Subscribed and sworn to me on this_ day of ___________ _, 20_, by the Authorized Representative 
of Bidder, who is personally known to me or has produced as identification. Type 
and Number of I.D. produced: ___________ _ 

Notary Public 
My Commission Expires: ________ _ 

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company) 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "C" 

LICENSE/ CERTIFICATION LIST 

In the space below, the Bidder shall list all current licenses and certifications held. 

The bidder shall attach a copy of each current license, certifications listed below to this form. 

License(s)/Certificate(s)/ License# Issuing Agency Expiration Date 
Pre-Qualifications 

State of Florida Business 

License 

Certified General 
Contractor (CGC) 

Certified Underground 
Utility and Excavation 
Contractor (CUC) 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "D" 

LIST OF PROPOSED SUB-CONTRACTORS/ SUPPLIERS 

Bidder shall submit any and all sub-contractors and/or major material suppliers proposed to perform any portion of the Work for review/approval by the Cou nty. 
Bidder shall attach any and all applicable licenses or certifications held by the proposed sub-contractor/supplier related to the portion of the Work for which they 
are proposed, as stated below. All subcontractors/suppliers are subject to the approval of the County. 

Company Name 
Work/Services to be Performed Primary Contact Name Contact Number and Email Address 

Electrical Contractor 

Instrumentation Contractor 

Odor Control Manufacturer 

Bypass Pump Manufacturer 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "E" 

St. Johns County Board of County Commissioners 

CONFLICT OF INTEREST DISCLOSURE FORM 

Project (RFQ, RFP, IFB) Number/Description : IFB No 1556; Construction of AlA Master Lift Station - FDEP #HA00l 

The term "conflict of interest" refers to situations in which financial or other considerations may adversely affect, or have 
the appearance of adversely affecting a consultant's/contractor's professional judgment in completing work for the 
benefit of St. Johns County ("County"). The bias such conflicts could conceivably impart may inappropriately affect the 
goals, processes, methods of analysis or outcomes desired by the County. 

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when 
performing work for the benefit of the County. Consultants/Contractors, therefore must there avoid situations in which 
financial or other considerations may adversely affect, or have the appearance of adversely affecting the 
consultant's/contractor's professional judgement when completing work for the benefit of the County. 

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes, 
methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that 
may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts, 
therefore, should be disclosed and evaluated with the same vigor as actual conflicts. 

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate 
disqualification from evaluation or immediate termination from work for the County. 

Please check the appropriate statement: 

I 
I 

I hereby attest that the undersigned Respondent has no actual or potential conflict of interest due to any other 
clients, contracts, or property interests for completing work on the above referenced project. 

The undersigned Respondent, by attachment to this form, submits information which may be a potential conflict 
of interest due to other clients, contracts or property interests for completing work on the above referenced 
project. 

Legal Name of Respondent: 

Authorized Representative(s): 
Signature Print Name/Title 

Signature Print Name/Title 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

St. Johns County Board of County Commissioners 

ATTACHMENT "F" 

DRUG-FREE WORKPLACE FORM 

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that 

_______________________ does: 

Name of Firm 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use 
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition. 

2. Inform employees about the danger of drug abuse in the workplace, the business' policy of maintaining a drug-free 
workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may 
be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the contractual services that are described in St. Johns County's request for 
proposals a copy of the statement specified in paragraph 1. 

4. In the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual 
services described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer 
of any conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of 
any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than 
five (5) days after such conviction or plea. 

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if 
such is available in the employee's community by, any employee who is so convicted . 

6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to 
continue to maintain a drug-free workplace through implementation of paragraphs 1 through 5. 

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements. 

Signature 

Date 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "G" 

CLAIMS, LIENS, LITIGATION HISTORY 

Bidders must complete all questions below and provide information requested as applicable. Failure to appropriately 
complete the questions below, or provide requested information may be grounds for disqualification. Any material 
misrepresentation of information may also be grounds for disqualification. 

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or 
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from 
a construction dispute? Yes ___ No ___ If yes, please attach additional sheet(s) to include: 

Description of every action Captions of the Litigation or Arbitration 

Amount at issue: __________ Name (s) of the attorneys representing all parties: 

Amount actually recovered, if any: _______________ _ 

Name(s) of the project owner(s)/manager(s) to include address and phone number: 

2. List all pending litigation and or arbitration. 

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc. 

4. Within the past 7 years, please list all Liens, including Federal, State and Local, which have been filed against your 
Company. List in detail the type of Lien, date, amount and current status of each Lien. 

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job? 

Yes ___ No ____ If yes, please explain in detail : 
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6. For all claims filed against your company within the past five (5) years, have all b'een resolved satisfactorily with 
final judgment in favor of your company within 90 days ofthe date the judgment became final? Yes __ No __ 
If no, please explain why? 

7. List the status of all pending claims currently filed against your company: 

Liquidated Damages 

1. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance 
and Payment Bonds? Yes ____ No ____ If yes, please explain in detail: 

(Use additional or supplemental pages as needed) 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "H" 

SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES ON PUBLIC ENTITY CRIMES 

I, __________________ ("Affiant"), being duly authorized by and on behalf of ____ _ 
_______________ ("Respondent") hereby swears or affirms as follows: 

1. The principal business address of Respondent is : _________________________ _ 

2. I am duly authorized as _________________ (Title) of Respondent. 

3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state 
or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida 
or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid, 
proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair 
of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

4. I understand that "convicted" or "conviction" is defined in Section 287.133 of the Florida Statutes to mean a finding of guilt 
or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record 
relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or 
entry of a plea of guilt or nolo contendere. 

5. I understand that "affiliate" is defined in Section 287.133 of the Florida Statutes to mean (1) a predecessor or successor of 
a person or a corporation convicted of a public entity crime, or (2) an entity under the control of any natural person who is 
active in the management of the entity and who has been convicted of a public entity crime, or (3) those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate, or 
(4) a person or corporation who knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months. 

6. Neither the Respondent, nor any officer, director, executive, partner, shareholder, employee, member or agent who is 
active in the management of the Offerer or contractor, nor any affiliate of the Offerer or contractor has been convicted of 
a public entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.) 

7. There has been a conviction of a public entity crime by the Respondent, or an officer, director, executive, partner, 
shareholder, employee, member or agent of the Respondent who is active in the management of the Respondent or an 
affiliate of the Respondent. A determination has been made pursuant to Section 287.133(3) by order of the Division of 
Administrative Hearings that it is not in the public interest for the name of the convicted person or affiliate to appear on 
the convicted vendor list. The name of the convicted person or affiliate is ______________ . A copy 
of the order of the Division of Administrative Hearings is attached to this statement. (Draw a line through paragraph 7 if 
paragraph 6 above applies.) 

Signature of Affiant Printed Name & Title of Affiant 

Full Legal Name of Respondent Date of Signature 

Sworn to (or affirmed) and subscribed before me by means of □ physical presence or □ on line notarization, this ____ _ 

day of _________ ~ 20_, by Affiant, who is □ personally known to me or □ has produced _______ _ 
___ as identification. 

Notary Public My Commission Expires 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "I" 

NON-COLLUSION CERTIFICATION 

St. Johns County requires, as a matter of policy, that any Firm receiving a contract or award resulting from the 
Invitation for Bid issued by St. Johns County shall make certification as below. Receipt of such certification, under 
oath, shall be a prerequisite to the award of contract and payment thereof. 

I (we) hereby certify that if the contract is awarded to me, our firm, partnership or corporation, that no members of 
the elected governing body of St. Johns County nor any professional management, administrative official or employee 
of the County, nor members of his or her immediate family including spouse, parents or children, nor any person 
representing or purporting to represent any member or members of the elected governing body or other official, 
has solicited, has received or has been promised, directly or indirectly, any financial benefit including but not 
limited to a fee, commission, finder's fee, political contribution, goods or services in return for favorable review 
of any Bids submitted in response to the Invitation for Bid or in return for execution of a contract for performance or 
provision of services for which Bids are herein sought. 

Handwritten Signature of Authorized Principal(s): 

NAME (print): _______________ ____________ _ 

SIGNATURE: ___________________________ _ 

TITLE: ______________ ___________ _____ _ 

DATE: ---------------

NAME OF FIRM/PARTNERSHIP/CORPORATION: 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "J" 

E-VERIFY AFFIDAVIT 

STATE OF ____ _____ _ 
COUNTY OF _ _______ _ 

I, ____________________ (hereinafter "Affiant"), being duly authorized by and on 
behalf of (hereinafter "Contractor") hereby swears or affirms as follows: 

1. Contractor understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant Responsibility Act 
of 1996 (IIRIRA), is a web-based system provided by the United States Department of Homeland Security, through 
which employers electronically confirm the employment eligibility of their employees. 

2. For the duration of Contract No. _________ (hereinafter "Agreement" ), in accordance with section 
448.095, F.S., Contractor shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the 
employment eligibility of all new employees hired by the Contractor and shall expressly require any 
subcontractors performing work or providing services pursuant to the Agreement to likewise utilize the U.S. 
Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees 
hired by the subcontractor. 

3. Contractor shall comply with all applicable provIsIons of section 448.095, F.S., and will incorporate in all 
subcontracts the obligation to comply with section 448.095, F.S. 

4. Contractor understands and agrees that its failure to comply with all applicable provisions of sect ion 448.095, F.S. 
or its failure to ensure that all employees and subcontractors performing work under the Agreement are legally 
authorized to work in the United States and the State of Florida constitute a breach of the Agreement for which 
St. Johns County may immediately terminate the Agreement without notice and without penalty. The Contractor 
further understands and agrees that in the event of such termination, Contractor shall be liable to the St. Johns 
County for any costs incurred by the St. Johns County resulting from Contractor's breach. 

DATED this ________ day of _ _ ____ ~ 20 __ . 

Signature of Affiant 

Printed Name of Affiant 

Printed Title of Affiant 

Full Legal Name of Consultant/Contractor 

Sworn to (or affirmed) and subscribed before me by means of D physical presence or Don line notarization, this __ _ 
day of _____ _, 20___, by ____ ___________ _, who is personally known to me or has 
produced ___________ as identification. 

Notary Public 
My Commission Expires:. _____ _ 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "K" 

EQUAL OPPORTUNITY REPORT STATEMENT 

The Bidder shall complete the following statement by signing this form where indicated. Failure to complete this form 
may be grounds for rejection of bid : 

The awarded Contractor shall comply with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act 
of 1987 and the Florida Civil Rights Act of 1992, as amended) prohibiting employment discrimination and shall 
comply with the regulations and guidelines promulgated pursuant to th is Act by the Secretary of the Interior and 
the Heritage Conservation and Recreation Service. 

During the performance of this contract, the awarded Contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the "Contractor") agrees as follows : 

(1) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, or national origin . The Contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, color, religion, sex, 
or national origin . Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided setting forth 
the provisions ofthis nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive considerations for employment without regard to race, color, religion, 
sex, or national origin. 

(3) The Contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 
or workers' representatives of the Contractor's commitments under th is section, and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 

( 4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. 

(5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary 

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

(6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any 
of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in 
part and the Contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions 
of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
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1965, so that such provisions will be binding upon each sub-Contractor or vendor. The Contractor will take such 
action with respect to any subcontract or purchase order as the administering agency may direct as a means of 
enforcing such provisions, including sanctions for noncompliance: Provided, however, That in the event a 
Contractor becomes involved in, or is threatened with, litigation with a sub-Contractor or vendor as a result of 
such direction by the administering agency the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

Handwritten Signature of Authorized Principal(s): 

NAME (print): __________________________ _ 

SIGNATURE: ___________________________ _ 

TITLE: ______________________________ _ 

NAME OF FIRM: ----------------------------
DATE: -------------

33 



IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

ATTACHMENT "L" 

CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT 

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational 

Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart Pas amended) and the St. Johns 

County Trenching and Excavation Safety Program. lfthere is a conflict between the ACT and the St. Johns County Trenching 

and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included 

in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act 

(90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation 

safety standard. 

Handwritten Signature of Authorized Principal(s): 

NAME (print) : ___________________________ _ 

SIGNATURE: ___________________________ _ 

TITLE: ______________________________ _ 

DATE: ______________ _ 

NAME OF FIRM/PARTNERSHIP/CORPORATION : 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION - FDEP #HA00l 

BID BOND 

STATE OF FLORIDA 
COUNTY OF ST. JOHNS 

K N O W A L L M E N BY T H E S E P R E S E N TS , t h a t _____________ as Principal, and 

-----------------as Surety, are held and firmly bound unto St. Johns County, Florida, in the 
pen a I sum of ____________________________ Dollars ($ ) 
lawful money of the United States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated 
, 20 . 

NOW THEREFORE, 

For 

CONSTRUCTION OF AlA MASTER LIFT STATION 

St. Johns County, Florida 

(a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) 
days after prescribed forms are presented to him for signature, enter into a written Contract with the County in 
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be 
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations 
shall be void and of no effect, otherwise to remain in full force and virtue. 

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract 
and give such Bond within the time specified, if the Principal shall pay the County the difference between the 
amount specified, in said Bid and the amount for which the County may procure the required Work and supplies, 
if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise 
to remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this 
day of ________ A.D., 20_, the name and corporate seal of each corporate party being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
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IFB NO: 1556; CONSTRUCTION OF AlA MASTER LIFT STATION 

WITNESSES: 

(If Sole Ownership or Partnership two (2) Witnesses required) . 
(If Corporation, Secretary only will attest and affix seal). 

WITNESSES: 

WITNESS: 

PRINCIPAL: 

NAME OF FIRM: 

SIGNATURE OF AUTHORIZED 
OFFICER (AFFIX SEAL) 

TITLE 

BUSINESS ADDRESS 

CITY STATE 

SURETY: 

CORPORATE SURETY 

ATTORNEY-IN-FACT (AFFIX SEAL) 

BUSINESS ADDRESS 

CITY STATE 

NAME OF LOCAL INSURANCE AGENCY 
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SEALED BID MAILING LABEL 

Cut along the outer border and affix this label 

to your sealed bid envelope to identify it as a 

"Sealed BID" 

SEALED BID• DO NOT OPEN 

SEALED BID NO.: IFB NO: 1556 

Construction of AlA Master Lift Station 
IFB TITLE: - FDEP #HA00l 

DUE DATE/TIME : By 2:00PM - January 17, 2024 

SUBMITTED BY: 

Company Name 

Company Address 

Company Address 

DELIVER TO: St. Johns County Purchasing Department 

500 San Sebastian View 

St. Augustine FL 32084 

END OF DOCUMENT 
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