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RESOLUTION NO. 2018 - 5O

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY,
FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD BID NO.
1829 AND TO EXECUTE AN AGREEMENT FOR THE TREASURE BEACH CANAL SYSTEM
DREDGING.

RECITALS

WHEREAS, the County desires to enter into contract with Waterfront Property Services LLC dba
Gator Dredging, to provide services for the Treasure Beach Canal System Dredging; and

WHEREAS, the scope of the Project will generally inélude labor, materials, tools, equipment,
permitting and temporary utilities necessary to dredge the Treasure Beach Canal System and dispose of
the dredged material; and

WHEREAS, through the County’s formal Bid process, Waterfront Property Services LLC dba
Gator Dredging was selected as the lowest, responsive, responsible bidder, to enter into a contract with
the County to perform the work referenced above; and

WHEREAS, the County has reviewed the terms, provisions, conditions and requirements of the
proposed contract (attached hereto, an incorporated herein) and finds that entering into contracts to
complete the work services serves a public purpose; and

WHEREAS, the contract will be in substantial conformance with the attached draft contract.

NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA, as follows:

Section 1. The above Recitals are incorporated by reference into the body of this Resolution and such
Recitals are adopted as finds of fact.

Section 2. The County Administrator, or designee, is hereby authorized to award Bid 18-29 to
Waterfront Property Services LL.C dba Gator Dredging and to execute a contract for the services set
forth therein.

Section 3. Upon Board approval, the County Administrator, or designee, is authorized to execute
agreements in substantially the Same form and format as the attached draft on behalf of the County to
provide the scope of services as specifically provided in Bid 18-29.

Section 4. To the extent that there are typographical and/or administrative errors that do not change
the tone, tenor, or concept of this Resolution, then this Resolution may be revised without subsequent
approval by the Board of County Commissioners.

PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida,

this Ay day Oﬂ:ﬁ“&tj, 2018.
BOARD OF COUNTY COMMISSIONERS OF
ST. JOHNS COUNTY, FLORIDA

v U LD

Henry Dean, Clfair ]
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ATTEST: R . 8 o 3 .i‘:“i::t-' :}. 7
H“““"’:Sé' °“’ad;1j‘e"‘m RENDITION DATE_2/21/ 1€ e

By:

Deputy Clerk 9&{2 : w . ..




STANDARD AGREEMENT
BETWEEN

OWNER AND CONTRACTOR
(1992 EDITION, REVISED 12/18/13)

) This Contract Agreement (“Agreement™) is made as of , 2017 by and between
St. Johns County, FL ( “Owner”), a political subdivision of the State of Florida, whose principal offices are located at
500 San Sebastian View, St. Augustine, FL. 32084, and Waterfront Property Services LL.C dba Gator Dredging
(“Contractor”), with offices located at: 13630 50" Way North, Clearwater, FL' 33760, Phone: (727)527-1300, and E-
mail: bill@gatordredging.com, under seal for Construction of Bid No: 18-29; Treasure Beach Canal System
Dredging, hereinafier referred to as the “Project™.

The Owner and the Contractor hereby agree as follows:

ARTICLE I
THE CONTRACT AND THE CONTRACT DOCUMENTS ;

1.1 The Contract

I.1.1  The Contract between the Owner and the Contractor, of which this Agreement is a part, consists of the Contract
Documents. It shall be effective on the date this Agreement is executed by the last party to execute it.

1.2 The Contract Documents

1.2.1 The Contract Documents consist of this Agreement, the Bid Documents and Bid Forms, Specifications, the
FEMA Public Assistant Program Required Contract Clauses, provided herein as Exhibit “A”, all Change Orders and Field
Orders issued hereafter and executed by the parties and the Engineers, any other amendments hereto executed by the
parties hereafier, together with the following: Bid Documents, Addendum 1 & 2, Bonds and Insurance,

Documents not enumerated in this Paragraph 1.2.1 are not Contract Documents and do riot form part of this Agreement.

1.3.  Entire Agreement

1.3.1 The Contract, together with the Contractor’s Public Construction Bond for the Project, constitutes the entire and
exclusive agreement between the Owner and the Contractor with reference to this Project. Specifically, but without
limitation, this Agreement supersedes any Bid Documents not listed among the Contract Documents described above and
all prior written or oral communications, representations and negotiations, if any, between the Owner and Contractor.

14 No Privity with Others

1.4.1 Nothing contained in this Agreement shall create, or be interpreted to create, privity or any other contractual
agreement between the Owner and any person or entity other than the Contractor,

1.5 Intent and Interpretation .

1.5.1 The intent of this Agreement is o require complete, correct and timely execution of the Work. Any work that
may be required implied or inferred by the Contract Documents, or any one or more of them, as necessary to produce the
intended result shall be provided by the Contractor for the Contract Price.

1.5.2  The Contract is intended to be an integral whole and shall be interpreted as internally consistent. What is required
by any one Contract Document shall be considered as required by the Contract.

1.53 When a waord, term or phrase is used in this Agreement, it shall be interpreted or construed, first, as defined
herein; second, if not defined, according to its generally accepted meaning in the construction industry; and third, if there
is no generally accepted meaning in the construction industry, according to its common and customary usage. -’

-1.5.4 The words “include,” “includes” or “including,” as used in this Agreement, shall be deemed to be followed by the
phrase “without limitation.”

1.5.5 The specification herein of any act, failure, refusal, omission, event, occurrence, or condition as constituting a
1



material breach of this Agreement shall not imply that any other, non-specified act, failure, refusal, omission, event,
occurrence, or condition shall be deemed not to constitute a material breach of this Agreement.

1.5.6 Words or terms used as nouns in this Agreement shall be inclusive of their singular and plural forms, unless the
* context of their usage clearly requires a contrary meaning,

1.5.7 The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract
Documents, the Shop Drawings and the Product Data and shall give written notice to the Engineer and the Owner of any
inconsistency, ambiguity, error or omission which the Contractor may discover with respect to these documents before
proceeding with the affected Work. The issuance, or the express or implied approval by the Owner or the Engineer of the
Contract Documents, Shop Drawings, or Product Data shall not relieve any such approval by evidence of the Contractor’s
compliance with the Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including the Drawings and Specifications for the Project, which are accurate, adequate, consistent, coordinated, and
sufficient for construction. HOWEVER, THE OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY
NATURE WHATSOEVER TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof,
the Contractor acknowledges and represents that it has received, reviewed and carefully examined such documents, has
found them to be complete, accurate, adequate, consistent, coordinated and sufficient for construction; and that the
Contractor has not, does not, and shall not rely upon any representation or warranties by the Owner concerning such
documents as no such representation or warranties have been or are hereby made.

1.5.8  As between numbers and scaled measurements on the Drawings and in the Design, the numbers. shall govern; as
between larger scale and smaller scale drawings, the larger scale shall govern.

1.5.9 Neither the organization of any of the Contract-Documents into divisions, sections, paragraphs, articles, (or other
categories), nor the organization or arrangement of the Design, shall control the Contractor in dividing the Work or in
establishing the extent or Scope of Work to be performed by Subcontractors.

1.6 Ownership of Contract Documents

1.6.1 The Contract Documents, and each of them, shall remain the property of the Owner. The Contractor shall have
the right to keep one record set of the Contract Documents upon completion of the Project; provided, however, that in no
event shall Contractor use, or permit to be used, any or all of such Contract Documents on other projects without Owner’s
prior written authorization.

ARTICLE IT

THE WORK

2.1 Séope of Work
The Contractor shall perform all of the Work required, implied, or reasonably inferable from, this Agreement.

2.1.1  The term “Work” shall mean whatever is done by or required of the Contractor to perform and complete its duties
under this Agreement, including the following: construction of the whole or a designated part of the Project in the manner
set forth in the Contract Documents; furnishing of any required Surety Bonds and insurance; and the provision or
furnishing of labor, supervision, -services, materials, supplies, equipment, fixtures, appliances, facilities, tools,
transportation, storage, power, permits and licenses required of the Contractor, fuel, heat, light, cooling and all other
utilities as requiréd by this Agreement. The Work to be performed by the Contractor is generally described as follows:

The project includes the provision of all labor, materials, tools, equipment, permitting and temporary utilities necessary to
dredge the Treasure Beach Canal System and disposal of the dredged material.

All work shall be performed in accordance with the plans and specifications under Bid No: 18-29.

ARTICLE 11
CONTRACT TIME

3.1 Time and Liquidated Damages

3.1.1 The Contractor shall commence the Work within ten (10) days upon receipt of the Notice to Proceed and shall
Substantially Complete all Work within Two Hundred Ten (210) consecutive calendar days. Final Completion shall be
reached by or before Thirty (30) consecutive calendar days after Substantial Completion.



The number of calendar days from the date on which the Work is permltted to proceed, through the date set forth for Final
Completion, shall constitute the "Contract Time.”

3.1.2 The Contractor shall pay the Owner the sum of $1,584.00 per day for each and every calendar day of unexcused
delay in achieving Substantial Completion beyond the date set forth herein for Substantial Completion of the Work. Any
sum's due and payable hereunder by the -Contractor shall be payable, not as a penalty, but as liquidated damages
representing an estimate of delay damages likely to be sustained by the Owner, estimated at or before the time of
executing this Agreement. When the Owner rcasonably believes that Substantial Completion shall be inexcusably
delayed the Owner shall be entitled, but not required, to withhold from any amounts otherwise due the Contractor an
amount then believed by the Owner to be adequate to recover liquidated damages applicable to such delays. If and when
- the Contractor overcomes the delay in achieving Substantial Completion, or any part thereof, for which the Owner has

withheld payment, the Owner shall promptly release to the Contractor those funds withheld, but no longer applicable, as
liquidated damages. :

3.2 Substantial Completion

3.2.1 “Substantial Completion” shall mean that stage in the progression of the Work when the Work is sufficiently
complete in accordance with this Agreement that the Owner can enjoy beneficial use or occupancy of the Work and can
utilize the Work for its intended purpose.

33 Time is of the Essence
© 3.3.1 All limitations of time set forth in the Contract Documents are of the essence of this Apreement.

ARTICLE IV
CONTRACT PRICE

4.1 The Contract Price

4.1.1 The Owner shall pay, and the Contractor shall accept, as full and complete payment for all the Work required
herein a Lump Sum price of Nine Hundred Forty Seven Thousand Dollars and Zero Cents ($947,000.00), which is the
total base bid price of one million two hundred thousand dollars zero cents ($1,200,000.00) minus two hundred fifty three
thousand dollars ($253,000.00) for Alternate #1 — the use of St. Johns County Simms Pitt for disposal site of dredged
materials.

The sum set forth in the Paragraph 4.1 shall constitute the Contract Price, which shall not be modified except by Change
Order as provided.in this Agreement.

"ARTICLE V
PAYMENT OF THE CONTRACT PRICE

5.1 Schedule of Values

5.1.1 Within ten (10) calendar days of the effective date hereof, the Coniractor shall submit to the Owner and to the
Project Director a Schedule of Values allocating the Contract Price to the various portions of the Work. The Contractor’s
Schedule of Values shall be prepared in such form, with such detail, and supported by such data as the Project Director or
the Owner may require to substantiate its accuracy. The Contractor shall not imbalance it’s Schedule of Values nor
artificially inflate any element thereof. The violation of this provision by the Contractor shall constitute a material breach
of this Agreement. The Schedule of Values shall be used only as a basis for the Contractor’s Applications for Payment
and shall only constitute such basis after it has been agreed upon in writing by the Project Director and the Owner. The
Owner may terminate this Agreement without liability of any kind if the Schedule of Values is not agreed upon within
fifteen (15) calendar days of the effective date hereof.

5.2 Payment Procedure
5.2.1 The Owner shall pay the Contract Price to the Contractor as provided below.

5.2.2 Progress Payments - On or before the fifieen (15) day of each month after commencement of the Work, the
Contractor shall submit an Application for Payment for the period ending the thirtieth (30th) day of the previous month fo
the Project Director in such form and manner, and with such supporting data and content, as the Project Director may
require. Therein, the Contractor may request payment based upon the amount of work done or completed.. All partial
estimates and payments shall be subject to correction when submitted. Based upon the Contractor’s Applications for
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Payment submitted to the Project Director and upon Certificates for Payment subsequently issued to the Owner by the
Project Director, payments will be made in accordance with the Local Government Prompt Payment Act.

5.2.3  The amount of such payments shall be the total value of the Work done to the date of the estimate, based upon the
quantities and the Contract unit and/or lump sum prices, less an amount retained and less payments previously made. The
amount retained shall be determined in accordance with Section 255.078 of the Florida Statutes:

(a) Owner may withhold from each progress payment made to the Contractor an amount not to exceed ten (10)
percent of the payment as retainage until fifty (50) percent completion of the Work.

" (b) After fifty (50) percent completion of the Work is purchased pursuant to this Agreement, Owner will reduce to
five (5) percent the amount of retainage withheld from each subsequent progress payment made to the Contractor. The
term “fifty (50) percent completion” as used in this provision means the point at which Owner has expensed fifty (50)
percent of the total cost of the Work purchased as provided herein, together with all costs associated with existing change
orders and other additions or modifications to the Work described herein.

(c) After fifty (50) percent completion of the Work is purchased pursuant to this Agreement, the Contractor may -
present to the Owner a payment request for up one-half of the retainage held by the Owner. The Owner shall make prompt
payment to the Contractor, unless in accordance with Section 255.078(6) of the Florida Statutes, such funds are the
subject of a good faith dispute, claim or demand by the Owner or the Contractor.

5.24 Each Application for Payment shall be signed by the Contractor and shall constitute the Contractor’s
representation that the Work has progressed to the level for which payment is requested that the Work has been properly
installed or performed in full accordance with this Agreement, and that the Contractor knows of no reason why payment
should not be made as requested. Thereafter, the Project Director and Engineer shall review the Application for Payment
and may also review the Work at the project site or elsewhere to determine whether the quantity and quality of the Work
is as represented in the Application for Payment and is as required by this Agreement. The Project Director shall
determine and certify to the Owner the amount properly owing to the Contractor. The Owner shall make partial payments
on accounts of the Contract Price within thirty (30) days following the Project Director’s receipt of each Application for
Payment. The amount of each partial payment shall be the amount certified for payment by the Project Director less such
amounts, if any, otherwise owing by the Contractor to the Owner or which the Owner shall have the right to withhold as
authorized by this Agreement. The Project Director’s certification of the Contractor’s Application for Payment shall not
preclude the Owner from the exercise of any of its rights as set forth in Paragraph 5.3 herein below. ‘

5.2.5 The Contractor warrants that title to all Work covered by an Application shall pass to the Owner no later than
time of payment. The Contractor further warrants that upon submittal of an Application for Payment, all Work for which
payments have been received from the Owner shall be free and clear of liens, claims, security mterest or other
encumbrances in favor of the Contractor or any other person or entity whatsoever.

5.2.6 - The Contractor shall promptly pay each Subcontractor out of the amount paid to the Contractor on account of
such Subcontractor’s Work, the amount to which such Subcontractor is entitled. In the event the Owner becomes
informed that the Contractor has not paid a Subcontractor as herein provided, the Owner shall have the right, but not the
duty, to issue future checks in payment to the Contractor of amounts otherwise due hereunder naming the Contractor and
such. Subcontractor as joirt hereunder naming the Contractor and such Subcontractor as joint payees. Such joint check
procedure, if employed by the Owner, shall create no rights in favor of any person or entity beyond the right of the named
payees to payment of the check and shall not be deemed to commit the Owner to repeat the procedure in the future.

5.2.7 No progress payment, nor any use or occupancy of the Project by the Owner, shall be interpreted to constitute an
acceptance of any Work not in strict accordance with this Agreement.

53 Withheld Payment

5.3.1 Owner may decline to make payment, may withhold funds and, if necessary, may demand the return of some or
all of the amounts previously paid to the Contractor, to protect the Owner from loss because of:

a) Defective Work not remedied by the Contractor and, in the opinion of the Owner, not likely to be remedied by the
Contractor;

b) claims of third parties against the Owner or the Owner’s property;

c¢) Failure by the Contractor to pay Subcontractors or others in a prompt and proper fashion;



d) Evidence that the balance of the Work cannot be completed in accordance with the Contract for unpaid balance of
the Contract Price;

e) Evidence that the Work shall not be completed in the time required for Substantial or Final Completion;

f) Persistent failure to carry out the Work in accordance with the Contract;

g) Damage to the Owner or a third party to whom the Owner is, or may be, liable.

In the event that the Owner makes written demand upon the Contractor for amounts previously paid by the Owner as
contemplated in this Subparagraph 5.3.1, the Contractor shall promptly comply with such demand.

54 Unexcused Failure to Pay

5.4.1 If within ten (10) days after the date established herein for payment to the Contractor by the Owner, the Owner,
without cause or basis hereunder, fails to pay the Contractor any amount due and payable to the Contractor, then the
Contractor may after seven (7) additional days, written notice to the Owner and the Project Director, and without
prejudice to any other available rights or remedies it may have, stop the Work until payment of those amounts due from
the Owner have been received. Any payment not made within ten (10) days after the date due shall bear interest at the
rate of 12 percent (12%) per annum.

5.5 Substantial Completion

5.5.1 When the Contractor believes the Work is Substantially Complete, the Contractor shall submit to the Project
Director a list of items to be completed or corrected. When the Project Director on the basis of an inspection determines
that the Work is in fact Substantially Complete, he shall prepare a Certificate of Substantial Completion which shall
establish the date of Substantial Completion, shall state the respon51b111tles of the Owner and the Contractor for Project
security, maintenance, heat, utilities, damage to the Work, and insurance, and shall fix the time within which the
Contractor shall complete the items listed therein. Guarantees required by the Contract shall commence on the date of
Substantial Compietion of the Work. The Certificate of Substantial Completion shall be submitted to the Owner and the
Contractor for their written acceptance of the responsibilities assigned to them in such certificate.

Until Final Completion and acceptance of the Work by the Owner, the Owner shall pay the Contractor an amount equal to
ninety percent (90%) of the Contract price. Ten Percent (10%) of the Contract Price shall be retained until Final
Completion, acceptance of the Work by the Owner and Final Payment to the Contractor.

5.6 Final Completion and Final Payment

5.6.1 When all the Work is finally complete and the Contractor is ready for a Final Inspection, it shall notify the Owner
and the Project Director thereof in writing. Thereupon, the Project Director shall make Final Inspection of the Work and,
if the Work is complete in full accordance with this Agreement and this Agreement has been fully performed, the Project
Director shall promptly issue a Final Certificate for Payment and if required to repeat its Final Inspection of the Work, the
Contractor shall bear the cost of such repetition of the Work, the Contractor shall bear the cost of such repeat Final
Inspection(s) which cost may. be deducted by the Owner and all other Authorities having jurisdiction under Florida Laws
or regulations.

5.6.1.1 If the Contractor fails to achieve Final Completion within the time fixed therefore by the Engineer in its
Certificate of Substantial Completion, the Contractor shall pay the Owner liquidated damages at the sum shown in
Paragraph 3.1.2. per day for each and every calendar day of unexcused delay in achieving Final Completion beyond the
date set forth herein for Final Completion of the Work. Any sum’s due and payable hereunder by the Contractor shall be -
payable, not as penalty, but as liquidated damages representing an estimate of delay damages likely to be sustained by the
Owner, estimated at or before the time of executing the Contract. When the Owner reasonably believes that Final
Completion shall be inexcusably delayed, the Owner shall be entitled, but not required, to withhold from any amounts
otherwise due the Contractor an amount then believed by the Owner to be adequate to recover liquidated damages
applicable to such delays. If and when the Contractor overcomes the delay in achieving Final Completion, or any part
thereof, for which the Owner has withheld payment, the Owner shall promptly release to the Contractor those funds
withheld, but no longer applicable, as liquidated damages.

5.6.2 The Contractor shall not be entitled to Final Payment unless and until it submits to the Project Director its
affidavit that all payrolls, invoices for materials and equipment, and other liabilities connected with the Work for which
the Owner, or the Owner’s property might be responsible, have been fully paid or otherwise satisfied; releases and
waivers of claims and lien from all Subcontractors of the Contractor and of any and all other parties required by the
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Pfoject Director or the Owner; consent of Surety, if any, to Final Payment. If any third party fails or refuses to provide a
release of claim or waiver of a lien as required by Owner the Contractor shall furnish a bond satlsfactory to the Owner to
discharge any such lien or indemnify the Owner from liability.

56.3 The Owner shall make Final Payment of all sums, due the Contractor within thlrty (30) days of the PI‘O_]eCt _
Director’s execution of a Final Certificate for Payment.

5.6.4. Acceptance of Final Payment shall constitute 2 waiver of all claims against the Owner by the Contractor except
for those claims previously made in writing against the Owner by the Contractor, pending at the time of Final Payment,
and identified in writing by the Contractor as unsettled at the time of its request for Final Payment.

ARTICLE VI
THE OWNER

6.1 Information, Services and Things Required from Owner

6.1.1 The Owner shall furnish to the Contractor, at the time of executing this Agreement, any and all written and
tangible material in its possession concerning conditions. below ground at the site of the Project. Such written and
tangible material is furnished to the Contractor only in order to make complete disclosure of such material and for no
other purpose. By furnishing such material, the Owner does not represent, warrant, or guarantee its accuracy either in
whole, in part, implicitly, or at 4ll, and shall have no liability therefore. The Owner shall also furnish surveys, legal
limitations and utility locations’ (if known), and a legal description of the Project site. Copies may be. provided instead of
originals.

6.1.2 Excluding permits and fees normally the responsibility of the Contractor, the Owner shall obtain all approvals,
easements, and the like required for construction.

6.1.3  The Owner shall furnish the Contractor, free of charge, 5 copies of the Contract Documents for execution of the
Work. The Contractor shall be charged, and shall pay the Owner $25.00 per additional set of Contract Documents which
it may require.

6.2 Right to Stop Work

6.2.1 If the Contractor pérsistently fails or refuses to perform the Work in accordance with this Agreement, the Owner
may order the Contractor to stop the Work, or any described portion thereof, until the cause for stoppage has been
corrected, no longer exists, or the Owner orders that Work be resumed. In such event, the Contractor shall immediately
obey such order.

6.3 Owner’s Right to Perform Work

6.3.1 If'the Contractor’s Work is stopped by the Owner under Paragraph 6.2, and the Contractor fails within seven (7)
days of such stoppage to provide adequate assurance to the Owner that the cause of such stoppage shall be eliminated or
corrected, the Owner may, without prejudice to any other rights or remedies the Owner may have against the Contractor,
proceed to carry out the subject Work.

In such a situation, an appropriate Change Order shall be issued deducting from the Contract Price the cost of correcting
the subject deficiencies, and compensation for the Owner’s additional services and expenses necessitated thereby, if any.
If the unpaid portion of the Contract Price is insufficient to cover the amount due the Owner, the Contractor shall pay the
difference to the Owner.

ARTICLE V11
THE CONTRACTOR

7.1 The Contractor is again reminded of its continuing duty set forth in Subparagraph 1.5.7. The Contractor shall
perform no part of the Work at any time without adequate Contract Documents or, as appropriate, approved Shop
Drawings, Product Data or Samples for such portion of the Work. If the Contractor performs any of the Work where
Contractor knows or should know such work involves a recognized error, inconsistency or omission in the "Contract
Documents without such notice to the Project Director and the Owner, the Contractor shall bear responsibility for such
performance and shall bear the cost of correction.



12 The Contractor shall perform the Work strictly in accordance with this Agreement.

73 The Contractor shall supervise and direct the Work using the Contractor’s best skill, effort and attention. The
Contractor shall be responsible to the Owner for any and all acts or omissions of the Contractor, its employees and other
engaged in the Work on behalf of the Contractor.

7.4.  Warranty

7.4.1 The Contractor warrants to the Owner that all labor furnished to progress the Work under this Agreement shall be
competent to perform the tasks undertaken, that the product of such labor shall yield only first-class results, that materials
and equipment furnished shall be of good quality, free from faults and defects and in strict conformance with this
Agreement. This warranty shall survive termination of this Agreement and shall not be affected by Final Payment
hereunder. All Work not conforming to these requirements may be considered defective.

7.5 Contractor shall obtain and pay for all permits, fees and licenses necessary and ordmary for the Work. The
Contractor shall comply with all lawful requirements applicable to the Work and shall give and maintain any and all
notices requireéd by applicable law pertaining to the Work. :

7.6 Supervision

7.6.1 The Contractor shall employ and maintain at the Project site only competent supervisory personnel. Absent
written instruction from the Contractor to the contrary, the superintendent shall be deemed the Contractor's authorized
representative at the site and shall be authorized to receive and accept any and all communications from the Owner or
Assignees.

7.6.2 Key supervisory personnel assigned by the Contractor to this Project are as follows:

Name : Function

So long as the individuals named above remain actively employed or retained by the Contractor, they shall perform the
functions indicated next to their names unless the Owner agrees to the contrary in writing. Iri the event one or more
individuals not listed above subsequently assume one or more of those functions listed above, the Contractor shall be
bound by the provisions of this Subparagraph 7.6.2 as though such individuals have been listed above.

77 The Contractor, prior to commencing the Work, shall submit to the Project Director for his information, the
Contractor’s schedule for completing the Work. The Contractor’s schedule shall be revised no less frequently than
monthly (unless the parties otherwise agree in writing) and shall be revised to reflect conditions encountered from time to.
time and shall be related to the entire Project. Each sum revision shall be furnished to the Project Director. Failure by the
Contractor to strictly comply thh the provisions of this Paragraph 7.7 shall constitute a material breach of this
Agreement.

7.8 The Contractor shall continuously maintain at the site, for the benefit of the Project Director, one record copy of
this Agreement marked to record on a current basis changes, selections and modifications made during construction.
Additionally, the Contractor shall maintain at the site for the Project Director the approved Product Data, Samples and
other similar required submittals. Upon Final Completion of the Work, all of these record documents shall be delivered to
the Owner.

7.9 Product Data and Samples

7.9.1 Product Data, Samples and other submittals from the Contractor do not constitute Contract Documents. Their
purpose is merely to demonstrate the manner in which the Contractor intends to implement the Work in conformance with
the information received from the Contract Documents. All Product Data, Samples and other submittals shall belong to
the Owner and shall be delivered, or returned to Owner, as applicable, prior to Submittals shall belong to Owner and shall -
be delivered, or returned to Owner, as applicable, priorto Substantial Completion. :
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7.10  Cieaning the Site and the Project

7.10.1 The Contractor shall keep the site reasonably clean during performance of the Work. Upon Final Completion of
the Work, the Contractor shall clean the site and the Project and remove all waste, together with all of the Contractor’s
property therefrom.

711  Access to Work

7.11.1 The Owner and the Project Director shall have access to the Work at all times from commencement of the Work
through Final Completion. The Contractor shall take whatever steps necessary to provide access when requested.

712 Indemnity

7.12.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, employees
and officials from, and against, any, and all, administrative/legal/equitable liability, claims, damages, losses and expenses,
including attorneys’ fees, arising out of or resulting from performance of the work, noted in either the Scope of Work, or
the Contract Documents, that are referenced and considered a part of this Agreement. It is specifically noted that such
liability, claims, damages, loss or expense includes any of those referenced instances attributable to bodily injury,
sickness, disease, or death, or to injury to, or destruction of, personal and/or real property, including the loss of use
resulting therefrom or incident to, connécted with, associated with or growing out of direct and/or indirect negligent or
intentional acts or omissions by the Contractor, a Subcontractor, or anyone directly, or indirectly employed by them, or
anyone for whose acts the Contractor or Subcontractor may be liable, regardless of whether or not such liability, ¢laim,
damage, loss or expense is caused in part by a party indemnified hereunder.

7.12.2 In claims against any person or entity indemnified under this Paragraph 7.12 by an employee of the Contractor, a
Subcontractor, any one directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under this Paragraph 7.12 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensatxon acts, disability
benefits acts or other employee benefit acts.

7.13  Safety

7.13.1 The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining -
such programs in connection with the performance of the Contract and for adequate maintenance of traffic.

7.13.2 - The Contractor shall designate a member of the on-site construction team whose duty shall be the prevention of
accidents. Unless notified otherwise in writing by the Contractor to the Qwner and the Engineer, this person shall be the
Contractor’s Superintendent. -
ARTICLE VIII
CONTRACT ADMINISTRATION

8.1 Project Director

8.1.1 The Project Director, unless otherwise directed by the Owner shall perform those duties and discharge those
responsibilities allocated to the Project Director as set forth in this Agreement. The Project Director shall be the Owner's
representative from the effective date of this Agreement until Final Payment has been made. The Project Director shall be
authorized to act on behalf of the Owner only to the extent provided in this Agreement.

8.12 The Owner and the Contractor shall communicate with each other in the first instance through the Project
Director.

8.1.3  The Project Director shall be the initial interpreter of the requirements of the drawings and specifications and the
judge of the performance there under by the Contractor. The Project Director shall render written or graphic
interpretations necessary for the proper execution or progress of the Work with reasonable promptness on request of the
Contractor.

8.1.4  The Project Director shall review the Contractor’s Applications for Payment and shall certify to the Owner for
payment to the Contractor, those amounts then due to the Contractor as provided in this Agreement.

.8.1.5  The Project Director shall have authority to reject Work, which.is defective or does not conform to the
requirements of this Agreement. If the Project Director deems it necessary or advisable, the Project Director shall -
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authority to require additional inspectioh or testing of the Work for compliance with Contract requirements at
Contractor’s expefise.

8.1.6 The Project Director shall review and approve, or take other appropriate action as necessary, concerning the
Contractor’s submittals including Product Data and Samples. Such review; approval or other action shall be for the sole
purpose of determining conformancg: with the design concept and information given through the Contract Documents.

8.1.7 The Project Director shall prepare Change Orders and may authorlze minor changes in the Work by field order as
provided elsewhere herein.

8.1.8  The Project Director shall, upon written request from the Contractor, conduct inspections to determine the date of
Substantial Completion and the date of Final Completion, shall receive and forward to the Owner for the Owner’s review
and records, written warranties and related documents requlred by this Agreement and shall issue a Final Certificate for
Payment upon compliance with the requirements of this Agreement.

8.1.9 The Project Director’s decision in matters relating to aesthetic effect shall be final if consistent with the intent of
this Agreement.

8.2  .Claims by the Contractor "

8.2.1 All Contractor claims shall be initiated by written notice and claim to the Project Directér, Such written notice
and claims must be furnished within seven (7) days after octurrence of the event, or the first appearance of the condition,
giving rise to the claim.

8.2.2 Pending final resolution of any claim of the Contractor, the Contractor shall diligently proceed with performance
of this Agreement and the Owner shall continue to make payments to the Contractor in accordance with this Agreement.
The resolution of any claim under this Paragraph 8.2 shall be reflected by a Change Order executed by the Project
Director and the Contractor.

8.2.3 Claims for Concealed and Unknown Conditions - Should concealed and unknown conditions encountered in the
performance of the Work (a) below the surface of the ground or (b) in an existing structure be at variance with the
conditions indicated by this Agreement, or should unknown conditions of an usual nature differing materially from those
ordinarily encountered.in the area and generally recognized as inherent in Work of the character provided for in this
Agreement, be encountered, wherein the Contract Documents or Standard Construction industry practices have not placed
the responsibility of discovering such concealed and unknown conditions upon the Contractor prior to the Contractor
submitting his Bid for the Work, the Contract Price shall be equitably adjusted by Change Order upon the written notice
-'and claim by either party made within seven (7) days after the first observance of the condition. As a condition precedent
to the Owner having any liability to the Contractor for concealed or unknown conditions, the Contract must give the
Project Director written notice of, and an opportunity to observe, the condition prior to disturbing it. The failure by-the
Contractor to make the written notice and claim as provided in this Subparagraph shall constitute a waiver by the
Contractor of any claim arising out of or relating to such concealed or unknown condition, '

8.2.4 Claims for Additional Costs - If the Contractor wishes to make a claim for an increase in the Contract Price, asa
condition precedent to any liability of the Owner therefore, the Contractor shall give the Project Director written notice of
such claim within seven (7) days after the occurrence of the event, or the first appearance of the condition, giving arise to
such claim. Such notice shall be given by the Contractor before proceeding to execute any additional or changed Work.
The failure by the Contractor to give such notice prior to executing the Work shall constitute a waiver of any claim for
additional compensation. '

8.2.4.1 In connection with any claim by the Contractor against the Owner for compensation in excess of the Contract
Price, any liability of the Owner for the Contractor’s costs shall be strictly limited to direct costs ‘incurred by the
Contractor and shall in no event include indirect costs or consequential damages of the Contractor.

The Owner shall not be liable to the Contractor for claims of third parties, including Subcontractors, unless and until
liability of the Contractor has been established therefore in a court of competent jurisdiction.

8.2.5 Claims for Additional Time - If the Contractor is delayed in progressing any task which at the time of the delay is
then critical or which during the delay becomes critical, as the sole result of any act or neglect to act by the Owner or
someone acting in the Owner’s behalf, or by changes ordered in the Work, unusual delay in transportation, vnusually
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adverse weather conditions not reasonably anticipated, fire or any causes beyond the Contractor’s contrel, then the date
for achieving Substantial Completion of the Work shall be extended upon the written notice and claim of the Contractor to
the Project Director, for such reasonable time as the Project Director may determine.

Any notice and claims for an extension of time by the Contractor shall be made not more than seven (7) days after the
occurrence of the event or the first appearance of the condition giving the rise to the claim and shall set forth in detail the
Contractor’s basis for requiring additional time in which to complete the Project. In the event the delay to the Contractor
is continuing one, only one notice and claim for additional time shall be necessary. If the Contractor fails to make such-
claim for an extension shall be waived. This paragraph shall not be decmed to waive any damages for delay that are
covered by insurance.

8.2.5.1 Delays and Extensions of Time - An extension of Contract Time shall not be given due to weather conditions
unless such weather conditions more severe than average have caused a delay. In requesting extension of time for
weather conditions; Contractor shall present complete records and such requests shall document how weather conditions
delayed progress of Work.

8.3 Field Orders

8.3.1 The Pro_]ect Director shall have authority to order minor changes in the Work not 1r1volv1ng a change in the
Contract Price or in Contract Time and not inconsistent with the intent of the Contract. Such changes shall be effected by
field order and shall be binding upon the Contractor. The Contractor shall carry out such field orders promptly.
.
ARTICLE IX
SUBCONTRACTORS

9.1 Definition
9.1.1 A Subcontractor is an entity, whlch has a direct Contract with the. Contractor to perform a portion of the Work.

9.2 Award of Subcontracts

S 9.2.1 Upon execution of the Contract, the Contractor shall furnish the Project Director, in writing, the names of persons

or entities proposed by the Contractor-to act as a Subcontractor on the Project. The Project Director shall promptly reply

to the Contractor, in writing, stating any objections the Project Director may have to such proposed Subcontractor. The

" Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom the Project D1rector
has made a timely objection. :

9.2.2 All subcontracts shall afford the Contractor rights against the Subcontractor, which correspond to those rights
afforded to the Owner by Subparagraph 12.2.1 below,

- ARTICLE X
CHANGES IN THE WORK

10.1  Changes Permitted’

10.1.1 Changes in the Work within the general scope of this Agreement, consisting of additions, deletions, revisions, or
any combination thereof, may be ordered without invalidating this Agreement, by Change Order or by Field Order.

10.1.2 Changes in the Work shall be performed under applicable provisions of this Agreement and the Contractor shall
proceed promptly with such changes.

10.2  Change Order Defined

10.2.1 Change Order shall mean a written order to the Contractor executed by the Project Director, issued after execution
of this Agreement, authorizing and directing a change in the Work or an adjustment in the Contract Price or the Contract
Time, or any combination thereof. Only the Change Order may change the Contract Price and the Contract Time.

10.3  Changes in the Contract Price

10.3.1 Any change in the Contract Price resulting from a Change Order shall be determined as follows: (a) by mutual
agreement between the Owner and the Contractor as evidenced by (1) the change in the Contract Price being set forth in
the Change Order, (2) such change in the Contract Price, together with any conditions or requirements related thereto,
being initialed by both parties and (3) the Contractor s execution of the Change Order, or (b) if no mutual agreement
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occurs between the Owner and the Contractor, then, as provided in Subparagraph 10.3.2 below.

10.3.2 If no mutual agreement occurs between the Owner and the Contractor as contemplated in Subparagraph 10.3.1
above, the change in the Contract Price, if any, shall than be determined by the Project Director on the basis of the
. reasonable expenditures or savings of those performing, deleting or revising the Work attributable to the change,
including, in the case of an increase or decrease in the Contract Price, a reasonable allowance for direct job site overhead
and profit. In such case, the Contractor shall present, in such form and with such content as the Owner or the Project
Director requires, an itemized accounting of such expenditures or savings shall be limited to the following: reasonable
costs of materials, suppIies or equipment including delivery costs, reasonable costs of labor, including social security, old
age and unemployment insurance, fringe- benefits required by a pre- ex1stmg agreement or by custom, and workers’
compensation insurance, reasonable costs of premiums for all Bonds and insurance, permit fees, and sales, use or other
taxes related to the Work and paid by the Contractor, and reasonable costs of directly attributable to the change. In no
event shall any expenditure or savings associated with the Contractor’s home office or other non-jobsite overhead
gxpenses be included in any change in the Contract Price. Pending final determination of reasonable expenditures, or
savings to the Owner, payments on account shall be made to the Contractor on the Owner’s Certificate of Payment.

10.3:3 If Unit Prices are provided in the Contract, and if the quantities éontemplated are so changed in proposed Change
Order that application of such Unit Prices to the quantities of Work proposed shall cause substantial inequity to the Owner
or to the Contractor, that applicable Unit Prices shall be equitable adjusted.

10.4  Minor Changes

10.4.1 The Project Director shall have authority to order minor changes in the Work not involving a change in the
Contract Price or an extension of the Contract Time and not inconsistent with the intent of this Agreement. Such minor
changes shall be made by written Field Order, and shall be binding upon the Owner and the Contractor The Contractor
shall promptly carry out such written Field Orders.

10.5 Effect of Executed Change Order

10.5.1 The execution of a Change Order by the Contractor shall constitute conclusive evidence of the Contractor’s
agreement to the ordered changes in the Work, this Agreement as thus amended, the Contract Price and the Contract
Time. The Contractor, by executing the Change Order, waives and forever releases any claim against the Owner for
additional time or compensation for matters -relating to or arising out or resulting from the Work included within or
affected by the executed Change Order. ‘

10.6  Notice to Surety; Conserit _

10.6.1 The Contractor shall notify and obtain the timely consent and approval of the Contractor’s surety with reference
to all Change Orders if such notice, consent or approval is required by the Contractor’s surety or by law. The Contractor’s
warranty to the-Owner that the surety has been notified of and consents to, such Change Order and the surety shall be
conclusively deemed to have been notified of such Change Order and to have expressly consented thereto.

ARTICLE XI :
UNCOVERING AND CORRECTING WORK

11.1  Uncovering Work

11.1.1 If any of the Work is covered confrary to the Project Director’s request or to any provision of this Agreement, it
shall, if required by the Project Director, be uncovered for the Project Director’s mSpectmn and shall be properly replaced
at the Contractor’s expense without change in the Contract Time.

11.1.2 If any of the Work is covered in a manner not described in Subparagraph 11.1.1 above, it shall, if ;requlred by the
by the Project Director or Owner, be uncovered for the Project Director’s inspection. If such Work conforms strictly to
this Agreement, costs of uncovering and proper replacement shall by Change Order be charged to the Owner. If such
Work does not strictly conform to this Agreement, the Contractor shall pay the costs of uncovering and proper
replacement.

11.2  Correcting Work

11.2.1 The Contractor shall immediately proceed to correct Work rejected by the Project Director as defective or failing
to conform to this Agreement. The Contractor shall pay all costs and expenses associated with correcting such rejected
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Work, including any additional testing and inspections, and reimbursement to the Owner for the Project Director’s
services and expenses made necessary thereby.

11.2.2 If within one (1) year after Substantial Completion of the Work, if any of the Work is found to be defective or not
in accordance with this Agreement, the Contractor shall correct it within seven (7) days at the Contractor’s expense upon
receipt of written notice from the Owner. This obligation shall survive Final Payment by the Owner and termination of
this Agreement. With respect to Work first performed and completed after Substantial Completion, this one (1) year
obligation to specifically correct defective and nonconforming Work shall be extended by the period of time which
elapses between Substantial Completion and completion of the subject Work.

11.2.3 Nothing contained in this Paragraph 11.2 shall establish any period of limitation with respect to other obligations,
which the Contractor has under this Agreement. Establishment of the one (1) year time period in Subparagraph 11.2.2
relates only to the duty of the Contractor to specifically correct the Work, and has no relationship to the time which the
obligation to comply with the Contract Documents may be sought to be enforced.

11.3  Owner May Accept Defective or Nonconforming Work

11.3.1 If the Owner chooses to accept defective or nonconforming Work, the Owner may do so. In such events, the
Contract Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the defective or
nonconforming Work, and (b) the difference between the fair market value of the Project had it not been constructed in
such manner as to include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if
any, is insufficient to compensate the Owner for its acceptance or defective or nonconforming Work, the Contractor shall,
upon written demand from the Owner, pay the Owner such remaining compensation for accepting defective or
. nonconforming Work. . '
ARTICLE XI1I
CONTRACT TERMINATION

12.1 Termination by the Contractor

12.1.1 If the Work is stopped for a period of ninety (90) days by an order of any court or as a result of an act of the
Government, through no fault of the Contractor or any person or entity working directly or indirectly for the Contractor,
the Contractor may, upon ten (10) days written notice to the Owner, terminate performance under this Agreement and
recover from the Owner payment for the actual reasonable expenditures of the Contractor (as limited in Subparagraph
10.3.2 above) for all Work executed and for materials, equipment, tools, construction equipment and machinery actualIy
purchased or rented solely for the Work, less any salvage value of any such items.

12.1.2 Ifthe Owner shall persistently or repeatedly fail to perform any material obligation to the Contractor for a period
of fifteen (15) days after receiving written notice from the Contractor of*its intent to terminate if such failure is not
substantially corrected within fifteen (15) days, the Contractor may terminate performance under this Agreement by
written notice to the Project Director. In such event, the Contractor shall be entitled to recover from the Owner as though
the Owner had terminated the Contractor’s performance under this Agreement for convenience pursuant to Subparagraph
12.2.1 hereunder.

12.2 Termination by the Owner
12.2.1 For Convenience

12.2.1.1  The Owner may terminate this Agreement for convenience.’ In such instance, the Owner shall provide written -
notice of such termination to the Contractor specifying when termination shall become effective.

12.2.1.2  The Contractor shall incur no further obligations in connectlon with the Work and the Contractor shall stop
Work when such termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts.
The Contractor shall settle liabilities and claims arising out of the termination of subcontracts and orders. The Owner may
direct the Contractor to assign the Contractor’s right, title and interest under terminated orders or subcontracts to the
Owner or its designee.

12.2.1.3  The Contractor shall transfer title and deliver to the Owner such completed or partially completed Work and
materials, equipment, parts, fixtures, information and Contract rights as the Contractor has.

12.2.1.4 (a) The Contractor shall submit a termination claim to the Project Director specifying the amounts due because
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of the termination for convenience together with costs, pricing or other data required by the Project
Director. [f the Contractor fails to file a termination claim within one (1) year from the effective date of
termination, the Owner shall pay the Contractor, an amount derived in accordance with subparagraph (c)
below. ) :

(b) The Owner and the Contractor may agree to compensation, if any, due to the Contractor hereunder.

(c) Absent agreement to the amount due to the Contractor, the Owner shall pay the
Contractor the following amounts;

(d) Contract prices for labor, materials, equipment, and other services accepted under this Agreement;

i
(¢) Reasonable costs incurred in preparing to perform and in performing a portion of the Work prior to
termination and not included in (d) or (e), and in terminating the Contractor’s performance, plus a fair and
reasonable allowance for overhead and profit thereon (such profit shall not include anticipated profit or
consequential damages); provided, however, that if it appears that the Contractor would have not profited
or would have sustained a loss if the entire Contract had been completed, no profit shall be allowed or
included and the amount of compensation shall be reduced to reflect the anticipated rate of loss, if any;

(f) Reasonable costs ‘of settling and paying claims arising cut of the termination of Subcontracts or orders
pursuant to Subparagraph 12.2.1.2 of this Paragraph. These costs shall not include amounts pald in
accordance with other provisions hereof.

The total.sum to be paid the Contractor under this Subparagtaph 12.2.1 shall not exceed the total Contract Price, as
properly adjusted, reduced by the amount of payments otherwise made, and shall in no event include duplication of
payment.

12.2.2 For Cause

12.22.1 - If the Contractor persistently or repeatedly refuses or fails to perform the Work in a timely manner, supply
enough properly skilled Workers, supervisory personnel or proper equipment or materials, or if it fails to make prompt
payment to Subcontractors, or for materials or labor, or persistently disregards laws, ordinances, rules, regulations or
orders .of any public authority having jurisdiction, or otherwise substantially violates a material provision of this
Agreement, then the. Owner may, by written notice to the Contractor, without prejudice to any other right or remedy,
terminate the employment of the Contractor and.take possession of the site and of all materials, equipment, tools,
construction equipment and machinery thereon owned by the Contractor and may finish the Work by whatever methods it
may deem expedient. In such case, the Contractor shall not be entitled to receive any further payment until the Work is
finished. —

12.2.2.2 If the unpaid balance of the Contract Price less any liquidated damages due under this Agreement,
exceeds the cost of finishing the Work, including compensation for the Project Director’s additional services and expenses
made necessary thereby, such exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This
obligation for payment shall survive the termination of the Contract.

12.2.23 . In the event the employment of the Contractor is terminated by the Owner for cause pursuant to
Subparagraph 12.2.2 and it is subsequently determined by a Court of competent jurisdiction that such termination was
without cause, such termination shall thereupon be deemed a Termination for Convenience under Subparagraph 12.2.1
and the provisions of Subparagraph 12.2.1 shall apply.

ARTICLE XIII
INSURANCE

13.1  Coitractor’s Insurance:

The Contractor shall not commence work under this Agreement until he/she has obtained all insurance required under
this section and such insurance has been approved by the County. All insurance policies shall be issued by companies
authorized to do business under the laws of the State of Florida. The Contractor shall furnish proof of Insurance to the
County prior to the commencement of operations, The Certificate(s) shall clearly indicate the Contractor has obtained
insurance of the type, amount, and classification as required by contract and that no material change or cancellation of
the insurance shall be effective without thirty (30) days prior written notice to the County. Certificates shall
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specifically include the County as Additional Insured for all lines of coverage except Workers’ Compensation
and Professional Liability. A copy of the endorsement must accompany the certificate. Complianceé with the
foregoing requirements shall not relieve the Contractor of its liability and obligations under this Agreement.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Flor1da
500 San Sebastian View ‘
St. Augustine, FL 32084

The Contractor shall maintain during the life of this Agreement, Comprehensive General Liability Insurance with
minimum limits of $1,000,000 per occurrence, $2,000,000 aggregate, to protect the Contractor from claims for
damages for bodily injury, including wrongful death, as well as from claims of property damages which may- arise
from any operations under this contract, whether such operations be by the Contractor or by anyone directly employed
by or contracting with the Contractor.

The Contractor shall maintain during the life of this Agreement, Comprehensive Automobile Liability Insurance with
minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability to protect the
Contractor from claims for damages for bodily injury, including the ownership, use, or maintenance of owned and non-
owned automobiles, including rented/hired automobiles whether such operations be by the Contractor or by anyone dlrectly
or indirectly employed by a Contractor.

The Contractor shall maintain, during the life of this Agreement, Umbrella or Excess Liability Insurance covering workers
compensation, commercial general liability and business auto liability with minimum limits of liability of $1,000,000.

The Contractor shall maintain during the life of this Agreement, adequate Workers’ Compensation Insurance in at least
such amounts as is.required by the law for all of its employees per Florida Statute 440.02.

In addition to the standard insurance requirements specified in the Standard Agreement, this project will require USL&H
Insurance (L.ongshore Harbor Worker’s Compensation Act -LHWCA).

In the event of unusual circumstances, the County Administrator or his designee may adjust these insurance requirements.

_ ARTICLE XIV
MISCELLANEOUS

141 Governing Law & Venue

14.1.1 The Contract shall be governed by the laws of the State of Florida. Venue for any administrative a.nd/or legal
action arising under the Contract shall be St. Johns County, Florida. .

. 14.2  Successors and Ass1gns

14.2.1 The Owner and Contractor bind themselves, their successors, assigns and legal representatives to the other party
hereto and to successors, assigns and legal representatives of such other party in respect to covenants, agreements and
obligations contained in this Agreement. The Contractor shall not assign this Agreement without written consent of the
Owner.

14.3  Surety Bonds .

14.3.1 The Contractor shall furnish a separate Public Construction Bond to.the Owner. Such Bonds shall set forth a
penal sum in an amount not less than the Contract Price. The Bond furnished by the Contractor shall incorporate by
reference the terms of this Agreement as fully as though they were set forth verbatim in such Bonds. The Public
Construction Bond shall provide that in the event the Contract Price is adjusted by Change Order executed by the
Contractor. The Public Construction Bond furnished by the Contractor shall be in form suitable to the Owner and shall be
executed by a Surety, or Sureties, reasonably suitable to the Owner.

14.4.  Safety of Persons and Property

~ 14.4.1 When existing utility lines shown on the Drawings are to be removed or relocated, the Contractor shall notify the
Engineer in ample time for taking measures for prevention of the interruption of any required services prior to the

_beginning of operations. In the event that the Contractor damages any existing utility lines not shown on the Drawings,
the location of which i5 not known to the Contractor report thereof shall be made immediately to the Engineer.
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14.4.2 Locatmns of existing utility lines shown on the Drawings are based on the best information available to the
Engineer, but shall not be considered exact e1ther as to location or number of such lines.

-14.4.3 Contractor shall protect utility lines constructed under terms of the agreement and those discovered or shown on
Drawings to be existing. Damage occurring to utility lines due to Contractor’s operations shall be repaired at no cost to
the Owner. '

ARTICLE XV
EQUAL EMPLOYMENT OPPORTUNITY

- 151  Contractor’s Employment Opportunity

15.1.1 The Contractor and all Subcontractors shall not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin or age.

The Contractor shall take affirmative action to insure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, color, sex, national origin or age. Such action shall include, but not be
limited to, the following: employment, upgrading, demotion or transfer, recruitment or recruitment advertisement, layoff
or termination, rates of pay or other forms of compensation, and selection for training, including apprenticeship. The
Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices setting
forth the policies of non-discrimination.

15.1.2 The Contractor and all Subcontractors shall, in all solicitations or advertisements for employees placed by them or
on their behalf, state that all qualified applicants shall receive consideration for employment without regard to race,
religion, colar, sex, national origin or age.

ARTICLE XVI
APPRENTICESHIP LAW REQUIREMENTS

16.1  Apprenticeship Law (Chapter 446, Florida Statutes)

16.1.1 The Contractor shall make a diligent effort to hire for Performance of the Contract a number of apprentices in
each occupation which bears to the average number of journeyman in that occupation to be employed in the performance
of the Contract, the ratio of at least one (1) apprentice or trainee to every five (5) journeymen.

16.1.2 The Contractor shall, when feasible and except when the number of apprentices or trainees to be hired is fewer

than four (4), assure that twenty-five (25) percent of such apprentices or trainees are in their first year of training.

Feasibility here involves a consideration of the availability of training opportunities for first year apprentices or trainees, .
the hazardous nature of the Work for beginning workers, and excessive unemployment of apprentices or trainees in their

second or subsequent years of training.

16.1.3 The Contractor, during the performance of the Contract, shall make diligent efforts to employ the number of
apprentices or trainees necessary to meet requirements of Subparagraphs a. and b. However, on-the-job training programs
shall only be established in non-apprenticable trades or occupations to meet the requirements of this section.

16.1.4 The Contractor agrees to return records of employment, by trade, of the number of apprentices or trainees by first
year of training, and the number of journeymen and the wages paid, and hours of work, of such persons on a form as
prescribed by the Bureau of Apprenticeship of the Division of Labor at three {3) month intervals. Submission of duplicate
copies of forms submitted to the United States Department of Labor shall be sufficient compliance with the provisions of
the section.

16.1.5 The Contractor agrees to supply the Bureau of Apprenticeship of the Division of Labor, at fhree (3) months
intervals, a statement describing steps taken toward making diligent effort and containing a breakdown by craft or hours
worked and wages paid for first year apprentices or trainees, other apprentices or trainees and journeymen." -

16.1.6 The Contractor agrees to insert in any Subcontract under this Agreement the requirements contained in this
section. “The term Contractor” as used in such clauses and any Subcontract shall mean the Subcontractor.

16.1.7 Anything herein to the Contrary notwithstanding, Contractor -agrees to comply with all of the provisions of
Florida Statutes 446 and all regulations prescribed by the Bureau of Apprenticeship of the Division of Labor.
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ARTICLE XVII
'PUBLIC RECORDS

171 Public Records

17.1.1 The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or
materials, associated with this Agreement shall be subject to the applicable provisions of the Florida Public Records Law
_(Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public records, may not
be blocked, thwarted, and/or hindered by placing the public records in the possession of a third party, or an unaffiliated

party.

17.1.2 In accordance with Florida law, to the extent that Contractor’s performance under this Contract constitutes an act
on behalf of the County, Contractor shall comply with all requirements of Florida’s public records law. Specifically, if
Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall:

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to
perform the Services;

(2) Upon request from the County’s custodian of public records, provide the County with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the-cost
as provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

(3) Ensure that public records related to this Agreement that are exémpt or confidential and exempt from public

records disclosire requirements are not disclosed except as authorized by applicable law for the duration of this
. Agreement and following completion of this Agreement if the Contractor does not transfer the records to the County;

and

{(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the

Contractor or keep and maintain public records required by the County to perform the Services.

17.1.3 If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor
shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion of this Agreement, the Contractor
shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to
the County, upon request from the County’s custodian of public records in a format that is compatible with the County’s
information technology systems.

17.14 Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate,
unilateral termination of this Agreement by the County. -

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT: OCA, ATTN: Public Records Manager, 500 San Sebastian
View, St. Augustine, FL. 32084, PH: (904) 209-0805, EMAIL: publicrecords@sjcfl.us.
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BID NO: 18-29; Treasure Beach Canal System Dredging

Owner:

St. Johns County, FL. {Seal}

(Typed Name)

By:
Signature of Authorized Representative

Jaime T. Locklear, MPA. CPPB, FCCM
Printed Name

Assistant Purchasing Manager
Title

Date of Execution

ATTEST:
St, Johns County, FL
Clerk of Courts

By:

Contractor:

- Waterfront Property Services LLC

dba Gator Dredging

{Seal)

(Typed Name)

By: :
Signature of Authorized Representative

Deputy Clerk

Date of Execution

Legally Sufficient:

Deputy County Attorney

Date of Execution

Printed Name & Title

Date of Execution
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BID NO: 18-29; TREASURE BEACH CANAL SYSTEM DREDGING
EXHIBIT A
FEMA PUBLIC ASSISTANCE PROGRAM REQUIRED CONTRACT CLAUSES

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only. The éwarded
Contractor will comply will all applicable federal law, regulations, executive orders, FEMA policies, procedures and
directives herein.

1. Energy Policy and Conservation Act
The awarded Contractor agrees to comply with mandatory standards and policies relatmg to energy efficiency
which are contained in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act.

Reference 2 CFR 200 A I (h)
2. Compliance with the Copeland “Anti-Kickback” Act

A.

B.

Contractor. The awarded Contractor shall comply with 18 U.S. C § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract.

Subcontracts. The awarded Contractor or subcontractor shall insert in any subcontracts the clause above and
such other clauses as the FEMA may by appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract
clauses.

Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for
debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.

Reference 2 CFR 200 A II (d) -

3. Compliance with the Contract Work Hours and Safety Standards Act

A.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours in
such workweek unless such laborer or mechanic receéives compensation at a rate not less than one and one-
half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth
in paragraph (A) of this section the contractor and any subcontractor responsible therefor shall be liable for
the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the
case of work done under contract for the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $10 for each calendar day on which such individual was required
or permitted to work in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (A) of this section.

Withholding for unpaid wages and liquidated damages. The County shall upen its own action or upon written
request of an authorized representative of the Department of Labor withhold or cause to bé withheld, from
any moneys payable on account of work petformed by the contractor or subcontractor under any such contract
or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject
to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid |
wages and liquidated damages as provided in the clause set forth in paragraph (B) of this section.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (A) through (D) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by’any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (A) through (D) of this
section.

S
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10.

Reference 2 CFR 200 A 11 (¢)

Rights to Inventions Made Under a Contract or Agreement - i

If the Federal award meets the definition of “funding agreement” under 37 CFR §401.2 (2) and the recipient or
sub-recipient wishes to enter info a contract with a small business firm or nonprofit organization regarding the
substitution of parties, assignment or performance of experimental, developmental, or research work under that
“funding agreement,” the. recipient or sub-recipient must comply with the requirements of 37 CFR Part 401,
“Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants,
Contracts and Cooperative Agreements,” and any implementing reguiations issued by the awardmg agency..

Clean Air Act:

A. The contractor agrees to comply with all applicable standards, orders or regulanons issued pursuant to the
Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

B. The contractor agrees to report each violation to the County and understands and agrees that the County will,
in turn, report each violation as required to assure notification to the Federal Emergency Management
Agency, and the appropriate Environmental Protection Agency Regional Office. :

C. The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in
whole or in part with Federal assistance provided by FEMA.

Reference 2 C.F.R. Part 200, Appendix IT

Federal Water Pollution Control Act .

A. The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

B. The contractor agrees to report each violation to the County and understands and agrees that the County will,
in turn, report- each violation as required to assure notification to the Federal Emergency Management
Agency, and the appropriate Environmental Protection Agency Regional Office.

C. The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in
whole or in part with Federal assistance provided by FEMA.

Reference 2 C.F.R. Part 200, Appendix II

Procurement of Recycled/Recovered Materials
A. Inthe performance of this contract, the Contractor shall make maximum use of produc'ts containing recovered
materials that are EPA-designated items unless the product cannot be acquired:
1) Competitively within a timeframe providing for compliance with the contract performancé schedule;
2) Meeting contract performance requirements; or '
3) At areasonable price.

B. Information about this requirement is available at EPA’s Comprehensive Procurement Guidelines website,
at http://www.epa.gov/cpg/. The list of EPA-designated items is available
at http://www.epa.gov/cpg/products.htm.

Reference 2 C.F.R. § 200.322

Compliance with Federal Law, Reglil_ations, and Executive Orders .

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only. The contractor
will comply will all applicable federal law, regulations, executive orders, FEMA policies, procedures and
directives.

Reference Financial Services and General Government Appropriations Act, 2015, Pub. L. No. 113-83, Division E,
§ 724 (2015); DHS Standard Terms and Conditions, v 3.0, II (Dec. 4, 2013).

No Obligation by Federal Government
The Federal Government is not a party to this contract and is not subject to any obligations or llabllmes to the
non-Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts
The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to the contractor’s actions pertaining to this contract.
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11.

12.

Reference 31 U.S.C. §§ 3729-3733

Non-Segregated Facilities

The Contractor and each subcontractor shall comply with the Certification of Non- segregated Facilities supplied
in these Contract Documents and this Certification shall be a part of the Contract Documents. By submission of a
RFP, the Bidder and all subcontractors certify that they have familiarized themselves with the certification and
that they will comply with the requirements set forth in the Certification.

Americans with Disabilities Act of 1990 (ADA)
The Contractor shall ensure compliance with all requirements imposed by ADA, and regulations of the federal
government issued there under.

_ Reference DHS Standard Terms and Condiﬁ'ons, v 3.0, V (Dec. 4, 2013); Standard:Form 424D, 10.

13.

14.

Equal Opportunity

All eligible businesses, including Small Local Business Enterprises (SLBEs) Disadvantaged Business Enterprises
(DBEs) and Women/Minority Business Enterprises (WMBESs) shall be afforded a full opportunity to participate in
any award made by the County pursuant to this Request for Proposals and will not be subjected to discrimination
on the basis of race, color, sex, or national origin.

The County prOhlbItS any awarded firm awarded a contract, to dlscnmmate on the basis of race, color, religion,
sex, national origin, age, or physical handicap. :

‘Through the course of providing services to the County, Contractors shall affirmatively comply with all

applicable provisions of Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987 and the
Florida Civil Rights Act of 1992, as well as all other applicable regulations, guidelines and standards.

Reference 2 CFR 200.32t

Sub-Contractors

If the awarded Contractor elects to sub-contract with any firm, for any portion of the work, the Contractor shall be
responsible for all work performed by any sub-contract and the Contractor shall not be relieved of any obligations
under the awarded Contract.

At any time, the County may, at its discretion, require any Respondent to submit all relevant data required to

establish to the satisfaction of the County, the reliability and responsibility of the proposed sub-contractors to -
furnish and perform the work proposed.

Prior to the award of the Contract, the County will notify the Respondent in writing if the County, after due
investigation, has reasonable and substantial objection to any person or organization proposed as a éub-contrac;t.
The Respondent then may, at his option, withdraw his RFP Package, or submit an acceptable alternate sub-
contractor, at no increase in pricing. If the Respondent fails to submit an acceptable substitute within seven (7)
days of the original notification, the County then may disqualify the Respondent from further consideration of
award under this RFP. ‘

The County reserves the right to disqualify any Contractor, Sub-Contractor, Vendor, or material supplier due to
previously documented project problems, either with performance or quality.

Sub-contractors and other persons and organizations proposed by the Respondent and accepted by the County,
must be used on the work for which they were proposed and accepted and shall not be changed except with the
written approval of the County.

The awarded contractor shall take the following affirmative steps to ensure minority business, women’s business

enterprises and labor surplus area firms are used when possible: .

A. Placing qualified small and minority businesses and women's business enterprises on solicitation lists.

B. Ensuring that small and minority businesses, and women's businéss enterprises are solicited whenever they
are potential sources.

C. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum
participation by small and minority businesses, and women’s business enterprises.

D. Establishing delivery schedules, where the requirement permits, which encourage participation by small and
minority businesses, and women’s business enterprises.

;
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15,

16.

E. Using the services and assistance of the Small Business Administration and the Minority Business
' Development Agency of the Department of Commerce.

F. Requiring the prlme contractor, if subcontracts are to be let, to take the affirmative steps hsted in paragraphs
(A) through (E) of this- section,

Reference 2 CFR 200.321(b)(6)

Byrd Anti-Lobbying Amendment

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L.
104-65 [to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of $100,000 or
more shall file the certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier certifies to
the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal
contract, grant or any other ‘award covered by 31 U.S.C. 1352, Each tier shall also disclose the name of any
registrant under the Lobbying Disclosure Act of 1995 who has made lobbying contacts on its behalf with non-
Federal funds with respect to that Federal contract, grant or award covered by 31 U.S.C. 1352. Such disclosures
are forwarded from tier to tier up to the recipient. :

Reference 2 CFR 200 A II (j)

Suspension and Debarment

A. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such the
contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180. 995) orits.
affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined
at 2 C.F.R. § 180.935).

B. The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000 subpart C and must
include a requirement to comply with these regulations in any lower tier covered transaction it enters into.

C. This certification is a material representation of fact relied upon by (insert name of sub grantee). If it is later
determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart
C, in addition to remedies available to (name of state agency serving as grantee and name of sub grantee) the
Federal Government may pursue available remedies, including but not limited to suspension and/or
debarment. :

Reference Chapter IV, 6.d and 12.a.ix; 2 C.F. R Part 200, Appendlx I1, I; DHS Standard Terms and Condmons v

3.0, X (Dec. 4, 2013)
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St. Johns County Board of County Commissioners

Purchasing Division

NOTICE OF INTENT TO AWARD

February 1, 2018

RE: Bid No: 18-29 —Treasure Beach Canal System Dredging

Please be advised that the Purchasing Department of St. Johns County is issuing this notice of its Intent to
Award a contract to Waterfront Property Services LLC dba Gator Dredging as the lowest responsive,
responsible bidder for Bid No: 18-29 ~Treasure Beach Canal System Dredging. This notice will remain
posted St. Johns County Purchasing Department bulletin board until 12:00 PM, Tuesday, February 6,
2018,

Any person (including any bidder orproposer) who is, or claims to be, adversely affected by the County’s
-decision or proposed decision shall file a written Notice of Protest with the Purchasing Department of St
Johns County within 72 hours after the posting of the notice of decision or proposed decision. Failure to
file a Notice of Protest within the time prescribed in Section 304.10 of the St. Johns County Purchasing
Manual {the Bid Protest Procedure), or failure to post the bond or other security required by the County
within the time allowed for filing a2 bond, shall constitute a waiver of proceedings and a waiver of the right
to protest. The protest procedures may be obtained from the Purchasing Department and are included
in the County’s Purchasing Manual. All of the terms and conditions of the Céunty Purchasing Manual are
incorporated herein by reference and are fully binding.

Should the Purchasing Department recelve no protests in response to this notice, an agenda item will be
. submitted to the St. Johns County Board of County Commissioners for their consideration and subsequent
approval to award a contract,

Please forward all correspondence, requests or inquiries directly to Bob Quinney, Pracurement
Coordinator in the Purchasing Department at rguinney@sicfl.uys.

Sincerely,
St. Johns County, FL

Date: .%//14 5/

Jaime Locklear, MPA, CPPB, FCCM Assistant Purchasing Manager
Name & Title (Printed}

Repre aftatj eSlgnature

500 San Sebastian View, St. Augustine, FL 32084 | P: 904.209.0150 | F: 904.209.0151 www.sjcfl.us




ST. JOHNS COUNTY
PURCHASING DEPARTMENT
500 San Sebastian View
St. Augustine, Florida 32084

INTEROFFICE MEMORANDUM

TO: Bill Freetiian, P.E., Consttuction Services
FROM: Robeft Quifiney, Procurement Coordinator
SUBJECT:  Department Approval for Bid No. 18-29, Treasure Beach Catial Systeth, Dredging
DATE: January 10,2018
Attached is a &opy of the fechniéal proposil réview summary sheet.
Please review, evaluate and make a written recommendation for this project.
Also, indicate the budgeted atount for this itetn along with thé appidpdate
charge code and retarn at your earliest convenience. We will prepare the agenda -

item and contract.

Please let:me know if I ¢an assist jour départment in atty other'way.

Department Heaél Approval A, ,% é WA
Date / / [0 // X ‘
Budget Amountji\ %"&@ MO ,

Account Funding Title! ‘r\u el C_O.M N-\ "Tr-e.c:; o

'~ Funding Charge Code @ WO - SO O\.%S“GEO( \
Award to_JATER FRONT FROPERTY SERVILES LLE dha GATIE DREMAL

o

L2 =
Award. Amount _ _'ﬁ ?L{ 7 000




ST. JOHNS COUNTY

BID TABULATION
BID TITLE Treasure Beach Canal System Dredging ANY BIDDER AFFECTED ADVERSELY BY AN INTENDED OPENED BY LEIGH DANIELS
DECISION WITH RESPECT TO THE AWARD OF ANY BID, TABULATED BY BRYAN MATUS
SHALL FILE WITH THE PURCHASING DEPARTMENT FOR VERIFIED BY
BID NUMBER 18-26 ST. JOHNS COUNTY, A WRITTEN NOTICE OF INTENT )
OPENING DATE/TIME January 10, 2018 2:00 PM FILE A PROTEST NOT LATER THAN SEVENTY-TWO (72)
HOURS (EXCLUDING SATURDAY, SUNDAY AND LEGAL
FROM UNTIL IOLIBAYS) AFTER THE POSTING OF THE BID TABULATION
POSTING DATE/TIME 01/10/18 01/16/18 FROTEST PROCEDURES MAY RE OBTAINED IN THE PAGE(S) 1  of
3.00 PM 3:00 PM PURCHASING DEPARTMENT.
ALTERNATE #1
TOTAL BASE BID |TOTAL PRICE FOR
BIDDERS PRICE USE OF SIMMS BID BOND ADDENDUM # 1 ADDENDUM #2
PITY
ENERGY :
RESOURCES, INC $1,743,000.00. -8$544,300.00 YES YES YES
WATERFRONT
PROPERTY :
SERVICES LLC dba $1,200,000.00 -$253,000.00 YES YES YES
GATOR DREDGING_
BRANCE
DIVERSIFIED, INC $1,369,000.00 - -$30,000.00. YES . YES ) YES

BID AWARD.DATE -




BID NO: 18-29
OFFICIAL COUNTY BID FORM
ST. JOHNS COUNTY, FLORIDA
PROJECT: Treasure Beach Canal System Dredging
TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA

DATE SUBMITTED: /=707 ¢

BID PROPOSAL OF
Waterfront Pfopeﬁy Services, LLC dba Gator Dredging
Full Legal Company Name
13830 50th Way N, Clearwater, FL 33760 727 527-1300 .
Mailing Address ' Telephone Number Fax Number

Biddets: Having become familiar with requirements of the project, and having caréfully examined the Bidding Documents
and Specifications entitled for Bid No: 18-29 Treasure Beach Canal System Dredging in St. Johns County, Florida, the
undersigned proposes to furnish all materials, labor and equipment, supervision and all other requirements necessary to
comply with the Contract Documents to submit the following Bid Proposal summarized as follows:

TOTAL BASE BID PRICE: (Using Bidder-proposed final disposal site for dredged materials):

¢ 1,200,000.00 )
‘ Total Base Bid Price (Numerical)

©One Million Two Hundred Thousand /100 Dollars
Total Base Bid Price {(Amount written or typed in words) .

ALTERNATE #1: (Amount Added.t'om Base Bid Price to use Simms Pitt as final disposal site for dredged materials):

§ 25300000
Total Price of Alternate #1 Mumerical)

“Two Hundred Fifty Three Thousand /100 Dollars
Total Price of Alternate #1 {Amount written or typed in words) ;

Bidders shall submit the Total Base Bid Price, which shall include any and all costs associated with the use of the Bidder’s
proposed final disposal site for dredged materials. Bidders shall also submit Alternate #1, which is the amount, added to or
deducted from the Total Base Bid Price, which shall include any and all costs associated with the use of Simm’s Pitt as the
final disposal site for dredged materials. '

Bidder shall insert the Prices stated above in numerals and in words. Any discrepancy between the numerical amdunt and -
the amount written in words shall be determined by the amount written in words.

Proposed Final Disposal Site for Dredged Materials:
Russ Gordon: 1200 Wigmore St., Jacksonville, FL 32208
- Name & Address of Proposed Disposal Site

Bidders must provide proof of any and all appropriate permits and licenses for the proposed final disposal site with their
submitted bid. Faiture to submit the documentation verifying a properly licensed and permitted disposal facility may result
in the Bidder being deemed nonresponsive to the requirements of the bid.




During the pteparation of the Bid, the following addenda, if any, were received:
No.: |- -PateRéceived: 12/ )17
~ No. 2 Date Received: 12-/2.7// 7
No.: | Date Received: .
———— We, the-undersign e_c;.h__gge,_bydeclamhainouperso;mnpmésons,.ﬁnn.omozrporation,othenthénih&undetsigneriarejntemsted,jn—

this proposal, as principals, and that this proposal is made without collusien with any person, firm or corporation, and we have
carefully and to our satisfaction examined the Bid Documents and Project Specifications.

‘We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby
agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith are
approximate only, and that we will fully complete afl requirements therein as prepared by the Owner, within the same time [imit
specified in the Bid Documents as indicated above, ’ '

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within one hundred twenty (120} calendar
days for the time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above worlc within fen -
(10) days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by
the Owner. : ‘

The Undersigned further agrees that secutity in the form of a Bid Bond, ceitified or cashier’s check in the amount of not less
than five percent (5%) of Total Lump Sum Bid Price, payable to the Owner, accompanies this Bid; that the amount is not to he
construed as a penalty, but as liquidated damages which said Owner will sustain by failure of the Undersigned to execute and
deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Coniract to him; thereupon, .
the security shall become the property of the Owner, but if this Bid is not accepted within ninety (90) days of the time set for the
submission of Bids, ot if the Undersigned delivers the executed Contract upon receipt, the Security shall be returned to the
Bidder within seven.(7) working days.
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SPOIL DISPOSAL SITE AUTHORIZATION

Independence Recycling of Florlda, Inc
— (Name of Property Dwner or Alithorized Representative)

say(s):

1.

That (1 dm / vire are) owner(s) and record titte holder(s) of the following described
property, to wit:

Namé: Ryss Gordon

Malling Address: 1200 Wigmore St. Jacksonville, FI 32206

Site Address: _1200 Wigmore St. Jacksonvllle, F 32206

Parcel 1D No(s).:

That this property constitutes the property for which placement of $poil material is
atithorfzed for various drédging projects.

polI Accgptance I$ based on conditlons of agreement between Indepetidence Recycling
of Florids, Inc and Waterfront Property Services, LLC dba Gator Dredging

That (1/we), the unde¥'signed authority, heteby certlfy'thét the foregolng Is true and
cofrect, ' :

(Do o,

(Signature - Authoflzed Répresentative) : (Date)

pw £S Gordap l/Mcl ﬂwhmju
(Printed 'Name &Tltle)




BID NO.,: 1829
BID BOND

STATE OF FLORIDA
COUNTY OF ST. JOHNS -

‘Waterfront Property Services, LLC

KNOW ALL MEN BY THESE PRESENTS,that_dba Gator Dredging s Principal, and
Great American Insurance Company  as Surety, are held and firmly bound unto St. Johns County, Florida, in the penal sum
of Five Percentof Amt. Bid  Dollars (3 _59% of Amt. Bid ) lawful money of the United States, we bind ourselves, our heirs,

executors, administrators, and successors, jointly and severally, firmly by these presents,

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated
January 10th 2018, , :

For
TREASURE BEACH CANAL SYSTEM DREDGING
8t. Johns County, Florida

NOW THEREFORE,

{a) If the Principal shall not withdraw said Bid within one-hundred twenty (120) days after Bid Award date, and shall
within ten (10) days after prescribed forms-are presented fo him for signature, enter into a written Contract with the
County in accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations shall be void
and of no effect, otherwise to remain in full force and virtue,

(b)"  Inthe event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give
" - such Bond within the time specified, if the Principal shall pay the County the difference between the amount specified,
in s2id Bid and the mount for which the County may procure the required Work and supplies, if the latter amount be in
excess of the former, then the.above obligations shall be void and of no effect, otherwise to remain in full force and
virtue, : :

IN WITNESS WHEREOF, ‘the above bounded parties have executed this instroment under their several seals, this
10th  dayof__ January A.D,, 20 18 , the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative, pursuant to authotity of its governing body.




. BID NO.:.18-29

WITNESSES:

(If Sole Ownership or Partnership two (2) Witnesses required).
(If Corporation, Secretary only will attest and affix seal),

WITNESSES:

WITNESS:

Margaret A. Schulz, CSR

Witlien T C\a!{-jhll‘ﬂ \—nf:

PRINCIPAL:
Waterfront Property Services, LLC

dba Gator Dredging
NAME OF FIRM;

Wit ) A bil =

SIGNATURE OF AUTHORIZED
OFFICER (AFFIX SEAL)

Pres,'d -m+
TITLE

13630 50th Way North

BUSINESS ADDRESS

Clearwater, . FL 33780
CITY STATE

SURETY:;

Great American Insurance Company

(’I?RATE SURETY

ATTORNEY-IN-FACT (AFFIX SEAL)

301 E, Fouyrth Street
BUSINESS ADDRESS

Cincinnati, OH 45202
CITY STATE

Nielson, Wojtowicz Neu & Associates

NAME OF LOCAL INSURANCE AGENCY




Ce e GREAT AMERICAN-INSURANCE COMPANY-- : -
Administrative Office: 301 E 4TH STREET « CINCINNATI, OHIO 46202 + 513-369-5000 « FAX 513-723-2740

The number of persons authorized by

this power of attorney Is not more than THREE No. O 18486

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the GREAT AMER[CAN INSURANGE COMPANY, a corporation organized and existing
te of e ahy nominate, constitute and appoint the person or persons named below, each

____ underand by virtue of the laws of the State of Ohle, does hershy nominats, constitute and app

=~ individualy IF mora thar one 15 hamed; 118 trua and lawful attorhgy=In=fagt; far tand i itsTrartie; placeand stead to sxecttaon behalfof thesald—
Company, as surety, any and all bonds, undertakings and contracts of suretyshlp, or other written abligatlons in the nature thereof; for all obllgess
Including any and ail consents required by the Department of Transportation, State of Florlda, incldent to the release of retained percentages
and/or final estimates on englnaering and construction contracts; provided that the llabllity of the said Company on any such bond, undertaking
or contract of suretyshlp executed under this authority shall not exceed the limit stated below.

Name ' Address Limit of Power

KEVIN WOJTOWICZ - ALL OF . ALL
JOHNR, NEU . ST. PETERSBURG, FLORIDA $100,000,000
DANIEL FRANK DAKS

This Power of Attorn‘ay ravukes alf previous powers [ssued on behalf of the attarney{s)-In-fact named above.

. [N WITNESS WHEREOF the GREAT AMERICAN INSURANGE COMPANY has caused thesa presents to be slgned and altested by its
appropriate officers and its corporate seal hereunto affixed this 7TH day of JULY . 2017 .
’ Attest GREAT AMERICAN INSURANCE COMPANY

M B oWy .

Assistant Secretary

Divisional Sentor Vice President
DAVID G. KITCHIN (877-377-2405)

STATE OF OHIO, COUNTY OF HAMILTON - ss: ) ’

Onihls 7TH - day of JuLy , 2017 , before me personally appeared DAVID C. KITGHIN, to me
known, belng duly sworn, deposes and says that he restdes In Cincinnatl, Ohlo, that he Is a Divislonal Seniar Vice President of the Bond Divislon
of Great Ametican Insurance Company, the Coempany described In and which executed the above instrument; that he knows the seal of the sald’
Company; that the seal affixed to the sald instrument is such corporate seal; that it was so affixed by authority of his office under the By-Laws
of sald Company, and that he signed his name thereto by llke authotity,

Nogmmﬁﬂo Jwaﬂ‘* 7 J\g—//wwy

Wy Commission Expires 05-18-2020

This Power of Attomey Is granted by authority of the foliowing resolutions adopted by the Board of Directors of Great American Instrance
Company by unanlmeus written consent dated June 9, 2008, : .

RESOLVED: That the Divislonal Presldent, the several Divislonal Senlor Vice Presidents, Divislenal Vice Presidents and Divislonal
Assistant Vice Presidents, or any.one of them, be and hereby is authorized, from time to tims, to appolnt ore or mors Aftorneys-in-Fact to
execute on behalf of the Company, as surety, any and all bonds, undertakings and contracts of surelyship, or other written obligations In the
nature thereof; to prescribe thelr respective dutles and the respective limits of thelr authority; and to revoka any such appolintment at any time.

. RESOLVED FURTHER: That the Gompany seal and the slgnature of any of the aforesaid officers and any Secratary or Assistant
Secratary of the Company may be affixad by facsimile to any power of attorney or certificate of either given for the exacution of any bond,
undertaking, contract of suretyship, or other written obligation In the nature thereof, such signature and seal when so used being hereby adopted
by the Company as the original signature of such officer and the ariginal seal of the Gomnpany, to be valid and binding upon the Gompany with .
the samie force and effect as though manually affixed. '

- CERTIFICATION

|, STEPHEN C. BERAHA, Assistant Secretary of Geat Amerlcan Insurance Campany, do hereby certify that the foregoing Power
of Attorney and the Resclutions of the Board of Directors of June\3, 2008 have not been revoked and are now In full force and effect,

Slgned and sealed thls lo""\dav of . %ij ' ?C)L@

B S

Assistont Secretary

siisTa fiofe)




CORPORATE/COMPANY

' - Full- Legak Gompany Name: - Waterfront Property.Services, LLC dba Gator Dredging- .- . .. (Séal)
N :
By:; M q 4,\% William J, Coughlin, 111 - Presldent/CEQ
Signature of Authjz!rized Representative (Name & Title typed or printed)
By:
————Signature of Authorized Representative————_(Name & Titletyped.orprinted)

Address: 13630 50th Way N, Clearwater, FL 33760

Telephone No.: (727)_527-1 300 : FaxNo.: ()

Email Address for Authorized Company Representative: _Pll@gatordredging.com

Federal 1D, Tax Number;__20-3403593 ' DUNS #; _ 796506231

_ (If applicable)
INDIVIDUAL
Name:

(Signature) (Name typed or printed) (Title)

Address:;
Telephone No.: () . Fax No.:
Email Address:

Federal 1D, Tax Number:

Submittal Requirements: Official County Unit Price Bid Form
. : Attachment “A* — $t Johns County Boatd of County Commissioners Affidavit

Attachment “B” — Certificate as to Corporate Principal
Attachment “C” — License / Cerfification List
‘Attachment “D” — List of Proposed Sub- Contract01s/Supphe1s
Attachment “E” — Conflict of Interest Disclosure Form -
Aftachment “F” — Certificate of Compliance with Florida Trench Safety Act
Attachment “G” — Proof of Insurance
Attachment “IT” — Experience of Bidder Form
Bid Bond Forn
Fuily Acknowledged Addenda Applicable {6 this b1d

Official County Bid Form, Attachments “A”, “B*, “C”, “D”, “E”, “F”, “G*, “H” and Bid Bond must be completed, along with a
Tully acknowledeed copy of each Addendum applicable to this Bid and submitted with each copy of the Bid Pra osal, One (1

original and two (2) copies of all required forms must be submitted.
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BID NO.: 18-29

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS AFFIDAVIT

TO: ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS,
ST. JOHNS COUNTY, ST. AUGUSTINE, FLORIDA.

At the time the proposal is submitted, the Bidder shall attééh to his Bid a sworn statement,

This sworn statement shall-be an affidavit in tHe following form, executed by an officer of the firm, association, or corporation
submitting the proposal, and shall be sworn to Before a person who is authorized by law to administer oaths.

STATE OF FLORIDA, COUNTY OF S$T. JOHNS

Before me, the Undersigned authotity, personally appeared_‘William J. Coughtin, Ill who being duly
swotn, deposes'and says he is __ President/CEQ : (Title) of the fim  of

Waterfront Praperty Services, LLG Bidder submitting the attached proposalfor the services covered by the bid documents -
for Bid No: 18-29; Treasure Beach Canal System Dredging, in St. Johns County, Florida.

The affiant further states that o more that one proposal for the above-referenced project will be submitted from the individual,

his firm or cotporation under the same or different name, and that such Bidder has no financial interest in the firrn of another

bidder for the same work. That neither he, his firm, association nor corporation has either directly or indirectly entered into any

agreement, participated in any collusion, nor otherwise taken any action in restraint of free competitive bidding in connection

with this firm’s Bid on the above-described project. Furthermore, neither the firm nor any of its officers are batred from
" participating in public contract lettings in the State of Florida or any other state.

Waterfront Property Services, LLC dba Gator Dredging  Sworn and subscribed to me this sth  day
(Bidder) . of _January ,2018

By: &éj 9 W N ublic: . :
Prasldent/CEQ é ture t ) i - %
(Title) , &M@Zﬁaﬂa/
NY4,, Cheisty L. Vandorpodl Printed

BSTATEOFFLORIDA . My commission Expires: /& [le/z0lF

Explres 10/16/2019
BIDDER ON ALL:COUNTY PROJECTS MUST EXECUTE AND ATTACH THIS AFFADAVIT TO EACH BID.
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BID NO.: 18-29

: - ATTACHMENT.“B? . ... . e
CERTIFICATE AS TO CORPORATE PRINCIPAL

1, _Philip A. Findlay , certify that I am the Secretary of the Corporation named as Principal in the attached bond; that
Willam J. Coughlin, Il who  signed the said bond on  behalf ‘of the Principal, was then
CECof said Corporation; that I know his signature, and his signature heteto is genume and that said bond was duly signed,

wmmdmmmdﬁmm;nbghﬂpiwmmmwmnw of lt’s aovemnjg_ bmo-d_,\—r N

e
~ Secrotaty Corporate Seal

(STATE OF FLORIDA
COUNTY OF ST. JOHNS)

Before me, a Notary Public duly commissioned, qualified and acting, persenally  appeared

to me well known, who being by me first duly sworn upon oath, says that he is the Attorney-In-Fact, for the
and that he has been authorized by _to
execute the foregoing bond on behalf of the surety named therein in favor of St. Johns County, Florida.

Subscribed and swotn to me thi's' day of .20 LAD.

NOTARY PUBLIC
-8tate of Florida-at-large

My Commission Expires:

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)



BID NO.: 18-29

o e me ea e w e eame et e _.._.A!I‘_’[BAGHMEN_T_‘_‘(:_”_. e O

LICENSE / CERTIFICATION LIST
In the space below, the Bidder shall list all enrrent licenses and certifications held,

The bidder shall attach a copy of each current license or certification listed below to this fornt:




BID NO.: 1829

ATTACHMENT “D”
LIST OF PROPOSED SUBCONTRACTORS/SUPPLIER LIST

All subcontractors and major materials suppliers are subject to approval of Owner, The following are subcontractors and
manufacturers of materials and/or equipment that are proposed to be utilized by the Contractor in the performance of this work:

w/Discipline | Primaty




BID NO.: 18-29

e e - e e e - em e e .ATTACHMENT “E”.. S s b e e el

St. Johns County Board of County Commissioners
Conflict of Interest Disclosure Form

b
i

Project (RFQ, REP, BIDy Number/Description: Bid No 18-29 Treasure Beach Canalsysten Dredging™

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or
have the appearance of adversely affecting a consultant’s/contractor’s professional judgment in completing work for
the benefit of St. Johns County (“County™). The bias such conflicts could conceivably impart may inappropriately
affect the goals, processes, methods of analysis or outcomes desired by the County.

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions wheh
performing work for the benefit of the County. Consultants/Contractors, therefore must there avoid situations in
which financial or other considerations may adversely affect, ot have the appearance of adversely affecting the
consultant’s/contractor’s professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals,
‘processes, methods of analysis or outcomes. Reports of conflicts based upon appearances can undérmine public trust
in ways that may not be adequately restored even when the mitigating facts of a situation are brought to light.
Apparent conflicts, therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

Itis expfessly understood that failure to disclose conflicts of interest as described herein may result in immediate |
disqualification from evaluation or immediate termination from work for the County.

Please check the appropriate statement:

I hereby attest that the undersigned Respondent has no actual or potential conflict of interest due to any
other clients, contracts, or propetty interests for completing work on the above referenced project.

The undersigned Respondent, by attachment 1;6 this form, submits information which may be a potential
conflict of interest due to other clients, contracts or property intetests for completing work on the above
referenced project.

Legal Name ofRespoﬁdellt: Waterfront Property Services, LLC dba Gator Dredging
Authorized Representative(s) : W ﬂ W A Willlam J. Coughlin, I - President/CEO
Sigm{ture/ _

Print Name/Title |

Signature Print Name/Title




BID NO.: 18-29

rmeree - ATTACHMENT #F2 ..

CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational

Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart P as amended) and the St. Johns
———County=Fremchingand-Excavation-SafetyProgram—=Iithereis-aconflictbetweenthe-ACTand the-St-Johns-County-Frenching——-——

and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included in the

various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-56,

Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation safety standard.

By: William J. Goughlin, 11}

Waterfront Property Services, LLC dba Gator Dredgling 1-9-18
Bidder - Date

1t (] Lne =

Authorized Signature




BID NO.: 18-29

e e ATTACHMENT “G*

CERTIFICATE OF INSURANCE

INSERT CERTIFICATE OF INSURANCE HERE




WATER-5 ___OPID:JTC
DATE (MMRDAYYY}

N
ACORD GERTIFICATE OF LIABILITY INSURANGE T

-~ [~ THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE: HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
HELOW. THIS GERTIFICATE OF INSURANCE DOES NQT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUGER, AND THE CERTIFIGATE HOLDER,

HAPORTANT; If the certlilcate holder Is an ADDITIONAL INSURED, the policy(las) must hava ADDITIDNAL INSURED proviefons or bo ondarsed.
if SUBROGATION 13 WAIVED, sublect to tho terms and conditions of the polley, certaln polleles may requlre an endorsament. A statemant on

this cerlificate does not confer rights to tha certificate holder In llau of such endorsament(s).
’ | PRORUCER ¢ Flotlda LLG £13-635-4000 | GONpACT carrla Jean Sﬁavens .
——__lﬂiﬂﬂﬂ&tfﬂmaeo,m,_ tof Plorida — S Mmﬁ%mmmum-ms
Tampa, FL 33614 | K3tk - -
INSURER($} AFFORDING ERAG! NAICH
. B ‘ . wsuzena: CONTINENTAL INSURANCE CO 35289
- WATERFRONT PROPER]Y GERVICES UTO-OWNERS INSURANCE CO 18988
INSURED LUG DBA GAr.{TOR DREDGING A INSUREA B xﬁ Td- ‘|’_V .dR:' N N
13630 50TH WAY NORTH insurer ¢ : =lOYd'S, London _
CLEARWATER, FL 33760 | sunen n: ROGKHILL INSURANCE COMPANY ——""" [28053
T pp— e e T sunen g ADMIRAL INS. CO 24856
7 ._ . INSURERF 1 .
COVERAGES __. GERTIFICATE NUMBER: REVISION NUMBER:

THIS 1S TO CERTIFY THAY THE POLICIES OF INSURANCE LISTED BELQW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD"
INDICATED. MOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLIGIES DESCRIRED HEREIN IS BUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. :

Ry TYPE OF INSURANCE bOL EUBR POLICY HUMBER FOLCYRE | ot A LTS
A | ¥ | chMMERCIAL GENERAL LIABILITY j ) EACH OCCURRENGE 5. 1,000,000
| CLAIMS-MADE OCCUR MLS780845 . 09/03/2017 | 09/03r2018 | BARASETGRENTED o |4 60,000
"X [MARINE GL ] MED £ oy one pareony | $ 5,090
| X | HULL / P&I HOB76568 - "1 0810312017 | 09/03/2018 | PERSCNAL LADYVINJURY- |8 1,000,000
| BENI AQGREGATE LIMIT APPLIES PER; : : | GENERALAGGREGATE |8 2,000,000
Po’-‘c“fg Loc o . PRODUCTS - COMPIOP AGG | § 1,000,000
OTHER: . » . i 2 . . : 3 i
B | automesnk vamuy ’ B . | RUENERTGLE LT 15 1,000,000
| X | ANy AUTO ~ |4786029600 111772017 | 1111712018 | EODILY INJURY (Pt pareort | &
| oy iﬁ?&‘s’_”“" BODILY (VJURY (Per occident}| §
| X | S oy AR APLERTLPAMAGE s
X [ALLHIRED | | . . 5 :
C | X |unerevauas | X[occur e ' o EACH OCCURRENCE I 5,000,000
EXCESS LIAR CLAIMS-MADE FO9-MU-126144-17 08/032017 09/03/2018 AGGREGATE e 5,000,000
| loeo | X | rereiimions 0 Te.
- 1 e T — -
I R O N I N R D
ANY PROFRIETORPARTNER/EXECUTIVE ! EL. EACH ACCIDENT 5 .
FiC 1] Exgwg’éov LEES 5
Bfandmry' :EE%!F EL. (RSEASE . EA EIﬂELOIEQ s :
W yes, desciba undar -
. Désdmgnou QFBPERATM?MM. : El. XSEASE - POLICY LIIT ] 8-
A' REHTED LEASED EQUI G6016976966 09/03/2017 | 09/0312018 |RENTEDILE 3.UQU,UOD
D |POLLUTION . ENVP0{2708-052 03/0412017 | 03/04/2018 (POLLUTION 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES |ACORD 101, Additions! Ramarks Sehedula, may bo attached If mors ypace fs requird)

E) Professlonal Llabllity Polley #: EO000020454-03 - Admiral Ins Co,
Ir’nltoleab!ﬂ :41.00({000 Egch Glalm A% raga a:f 00 %DG
etwork Security and Prh.ra_! Wrongful Act Su + §4,000,000
riﬁac Breach Expenses: §25,000 ' .
Deductible! $5,000 Per Clalm, Includes Expenses

-liml

CERTIFICATE HOLDER CANCELLATION

GATORDR oo .

SHOULD ANY OF THE ABOVE DESORIBED POLICIES BE CANCELLED BEFORE

Gator Dredy| . THH EXPIRATION DATE THEREQF, NQTICE WILL BE DELIVERED IN
ator Uredying . ACCORDANCE WiTH THE POLICY PROVISIONS,

13630 £0th Way N

Clearwater, FL. 33760 AUTHORIZED REPRESENTATIVE

‘ N

1. . o
ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. AMl rights reserved.
Tho ACORD name and loge are reglsterad marks of AGORD ) .




N
ACORLD>Y
—

WATEPRO-01
CERTIFICATE OF LIABILITY INSURANCE

VARAN]

DATE (MHTDYYY)
'| 2!20!20 17

BELOW. THIS CERTIFICATE OF INSURANGE DOES NOT CONSTIT
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLBER,

THIS GERTIFICATE IS ISSUED AS A MATTER OF INFORMATION QNLY AND GONFERS NO RIGHTS IIPON THE CERTIFIQATB HOLDER. Tmsr
CERTIFICATE POES NOT AFFIRMAT|VELY OR NEGATIVELY AMEN[& EXTEND OR ALTER THE COVERAGE AFFORDED BY YHE POLICIES

TE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT! If tha cortifi¢ate holdor |s an ADDITIONAL INSURED, the policy(ios) must have ADDITIONAL INSURED provisions or ba endorssd.

If SUBRQGATION 1S WAIVED, apbjact to the terms snd gonditions of the polley, cartaly policles may fequlre an endomemanL A statement on
this certificate doos not ponfor rig) i.lllo the coruflcata hé‘lder In llau of duch n‘:'ldnria’tmnnl(‘lp ym - ‘ i

PRODUGER jﬁuﬁ“ Anigela Varfad
== Tucllon Casualtyinsurance; LLG = 5 T P
ES?, 4’3, Pus“,mf‘ ey IR urEnce; _ @ 5t (127; 0220 o (121) ROZ2 18T
Sulrlﬂ Patersburg, PL 33704 gsuna_n( Mrronoma GOVERAGE umd '3
. wsuner 43 Wésco Insurance Gompany 26011 i
' | msuRED | MgURER A« !
’ Watsrfrant Proparty Sarvicos LLC !
LLo bBA smfnrrtzdglng INSURERC
13630 Gth Way North INSURERD ;.
Claarwater, FL 33760 INSURER H 1
INSURER P
COVERAGES CERTIFICATE NUMBER: REVISIO}LHUMBER:

THIS 13 TO CERTIEY THAT THE POLICIES OF INSYRANGE LISTED BELOW

_INDIGATED, MOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION
GERTIFI?ATE MAY BE ISBUED OR MAY 'PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HERE!N 1S BUBJECT TO ALL THE TERMS,

F ANY GONTRACT OR OTHER Bioc

HAgE BEEN 1SSUED TO THE INSURED HAMED ABGVE FOR THE POLIOY PERlOD
OCUMENT WITH RESPECT TO WHICH THIS'

EXCLUSIONS AND connmcué OF SUCH POLICIES. LIMITE SHOWN MAY HAVE BEEN REQUCED BY FAID CLAIMS
lhew TYPE OF INSURANCE ADoTRED POLICY NUMBER . goneyer [ roee T LT
| COMMERCIAL GENERAL LIABILITY cu REHGE. [
T cvansance [ ocoun [T,
| MEDEXS (Any opaparson) |8
- : | FERSONALA AOVINURY |4
. _G_E_N'LAGGR GATE UHLTAPPUESPER.' GENERAL AGGREGATE 1 %
| | rolicy Jé‘@‘ ' PRODUCTA - COMPIOP AGG | §
OTHER: . _. |8
| AUTMORILE LIABILITY | SOMCNEDBINGLELIMIT {4
] BODILY INJURY (Parpaion) | 5
a PonLy iﬁ‘#&%"‘ﬂ’ BOOILY INJURY, (Por eccttant) | & ‘
| mom IS THEA e -
. 3
| UHBREU_AUAB mﬂ EAGH OCCURRENGE ]
EXCESS LIAE | cLame-Mape AGSREGATH 5.
N Joeo | [refemons .. A e s
omyEA TIoN ' -
”‘}.’1’”:”?‘:;% A !il“__’j i WWC3d08204 0712612017 { 0772812018 | ;| m::r;?m. R s 1,000,000
GG In L DISEASE - EA EMPLOYES § 1,000,000}
It yss, datérby ma&Em 4 belis EL.Ol . POLICY Ll rhs ,000,000
o SeAPTIcN & deenanons ey EL, DISEASE - POLICY LIMI

DESGRIFTION OF OPERATIONS FLOCATIONS | VEHIGLES {ACORD 101, Adahiciil R brke Schedule, inay by attachad If more spaca ta required]

CERTIFICATE HOLDER

CANCELLATION . .

Gator Dredging

THE _EXPIRATION THEREOF,
Apconnm?é‘a wWiTH gﬂa POLICY PROVISIONS,

SHOULD ANY GF THE ABOVE DESCRIBED POLICIES BE GANCELLED BEFORE

HOTICE WiLL BE DELIVERED IN

The ACORD name and logo ara raglstared marks of ACORD

13630 &0th Way North i
Clearwatar, FL 33760 -
! AUTHORIZED REPRESENTATIVE
|
ACORD 25 (20161'03) ® 1988-2015 ACORD CORPORATION "All righl!! rqaarved




BID NO.: 18-2%

ATTACHMENT “H”

EXPERIENCE OF BIDDER
Bidder acknowledges that he is fully licensed to perform work in the STATE OF FLORIDA.
The Bidder shall provide the following information regarding experience within the past five (5) years of this soﬁcitation.

~Biddermustdenionsirate the'successtulcompletion of three (3) profects ol similarcomplexity; nafure; size; and-dollar amount— —
of project, :

Any materfal misrepresentation, as determined by the County, shall result in disqualification.

By: Willlam J. Coughlin, IlI 1-9-18
Bidder Date
Authorized Sigaturlz
DATE OF CLIENT’S NAME, ADDRESS, | CONTRACT PROJECT AND LOCATION
CONTRACT PHONE AND EMAIL AMOUNT
Arl Baker . 843-545-3265
October 2016 Mumalts Inlat, Georgla ‘ §3.dmilion S:?rreglﬁﬁvr:lnefz l;rew::ltglng
Navigation Inlet
Dradging '
2012-2015 Stephanle Smith 239-242-3218 $4.5 mlillion City of Cape Coral Canal Dredging
PO Baox 150027 '
Capa Coral, FL 33915
May - January St. John's County $2.7 milllon St. John's Treasure Beach Canal Dredglng
2015 Phyllis Thorpe
904-208-0193
Do you have any similar work in progress at this time? X Yes No
Length of time in business: 12 Years
Is your company currently involved in any active litigation? no If Yes, explain: -

Has your company ever been sued? _ "0 If Yes, explain and/or submit court decision or judgment, as applicable:




Gator Dredging has addressed 220 miles of canals
within City of Cape Coral. Gator Dredging
was awarded a $3.2 milllon dollar contract on March
26, 2012 to perform canal dredging for shallow canals

i-the - Southeastart quadrant of the City of-Cape [£2
Coral, This contract was extended to a total of $4.5 |5
million.

The material was hydraulically dredged to dewatering cells/berms located adjacent to canals
constructed on vacant lots. Once fully dewatered, the material was hauled fo a final disposal
[ocatlon owned hy the city.

{#ET 13630 50 WAY N » CLEARWATER, FLORIDA 33760 # PH; 727-527-1300 FAX: 727-527-1303 » www,gatordradging.com




N Project Name: ST JOHN'S COUNTY TREASURE BEAGH CANALS

SCOPE:

This project included the dewatering and
dredging of a 'series of canals, totaling

=——————approximately-5:2=miles-in-length—Fhe-scope-of=

this project included dredging the inner 30 feet
of the canal channel to -5.0 feet (NAVD 88),
below mean low water using a hydraulic
dredge.

The accumulated sediment deposits were
removed from the canals using a hydraulic

dredge. Once the material was dredged from the'cahrals. it was pumped through a temporary

pipeline from Treasure Beach, North to Butler Park across a small expanse of salt marsh.
Temporary impacts to the salt marsh were addressed in the Florida Department of
Environmental Protection (FDEP) Environmental Resource Permit (ERP) that was secured by
St. John's County. Once the spoil material was transported via pipsline to Butler Park, the
material was dewatered with.the use of geosynthetic dewatering tubes. Due to the nature of the
sediments at Treasure Beach, the dewatering process required the use of polymers to aid in
settling the fine sediment fraction of the dredged material prior to the treatment and Ioadmg of

the dewatered sediments.

Overview of Canals to be Dredged

Frank Butler Park Geotube Dewatering Site

Bk HJJIDIEDJ‘EEJ’H
S N\ U H ey

_ \tg,_ng_ﬂ_ﬂmu_.,ﬁ, -.

13630 50™ WAY N. « CLEARWATER, FLORIDA 33760 » PH:

727-527-1300 « FAX: 727-527-1303 » www.gatardredging.com




STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD ____ (850) 487-1395
2601 BLAIR STONE ROAD ===
TALLAHASSEE FL 32389-0783

FINDLAY, PHILIP A

GATOR DREDGING

13630 50TH WAY N .
CLEARWATER FL 33760

Gongratulations! With this license you become one of the hearly
ong milllon Florldians licensed by {he Depariment of Business and
Professlonal Regufation, Our professionals and buslnésses range
from archilec!st yach brokers, from boxets to barbeque
restaurants, and they keep Florda's economy sirong,

Every day we work td Improve the way we do business In order
to sefve you better For Infomatlon about opr services, please
log énfo WMLmviorldallcense.com There you ¢an find more
Informatlon about our divislons and the regula ons that Impact
rou subsceri 't_ ?partmant newsletters and learn more about
he beparlman s nitlatives

Qur mlsslun at the Department Is: Licansa Efficlently, Regulate
Falry. We constanlly elr_ﬁ‘ alo serve ‘you beflet so thal you ¢an

. 86Iye your cus‘omers ank you for dolng business In Florlda
and congratutalions on your new licensel

et ea rmem e b 4 0 e mbmn AR 8 e sttt o

RICK SCO'IT. GOVERNOR

T STATE OF FEORIBAS
B_USI ESS/AND PROEESSI(R)NAL REGULATI
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Purchaslng Division

== - -St-Johns County Board-of County Commissioners--- - - -

DENDUM #1
December 20, 2017 T ) 7
To: Prospective Bidders
From: St. Johns County Purchasing Department
Subject: Bid No, 18-29, Treasure Beach Canal System Dredging

This Addendum #1 Is {ssued for further respondent’s information and is hereby incorporated Into the Bld
documenits. Bach respondent will ascertain before submitting a bid proposal that he/she has received all
Addenda, and retarn an original and two (2) coples of this signed Addendum with the submitted bid
proposal to the St. Johns County Purchasing Department, 00 San Sebastian View; St. Augustine,
F1, 32084.- .

QUESTION: Can we have a digital copy of the Treasure Beach Canal System survey?

Attached Is the d{gifal survey of the Treasure Beach Canal System.

CHANGE/CLARIFICATION;

Date to submlt questions has been extended to 4:00 PM ‘Wednesday, December, 27, 2017,

THE BID DUE DATE REMAINS WEDNESDAY, JANUARY 10, 2018 AT 2:00 P.M.

Vit g

Signature #fid Date’ Robert Quinney
o Procurement Coordinator

William J. Coughlin, Il - President/CEQ
Printed Name/Title '

Waterfront Property Services, LLC dba Gator Dredging
Company Name (Print)

END OF ADDENDUM NO:1
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— — ADDENDUNH
Decetp.ber 27,2017
- To Prospective Biddets
From: St. Johns County Purchasing Depariment
Subject: Bid No 18-29, Treasure Beach Canal System Diedgmg

This Addendum #2 is-ssued for further respondent’s information and is hereby incorporated tnto the Bid
docurnents. Each respondent will ascertain before submitting a bid proposal that he/she has received all
Addenda, and return an original and two (2) copies of this signed Addendum with the submitted bid
proposal to the St. Johns Counfy Purchasing Department, 500 San Sebas’aan View; 8t. Augustine,
FL 32084,

1. Question: 'Would a means and methad of damming canal sectlons one at a time, dewatering,
excavating to planed elevatlons, then moving to the next section untll all section are complete be
acceptable? .

Responise! A contractor-submitted plan for this type of dewatering/excavating would  be
considered by:St. Johns County, If the Contractor provides and complies with any additlonal
agency permitting that may be requlred. The contractor’s plan shall note the additional number
of days that this operation would require versus traditional dredging.

2. Questlon: Is the depth of the canal wall pilings known?
Response! No. The bulkheads were constructed Independeﬁtiy, so their plling depths may uary.‘

3. Question; In the event of the cana| wall pilings falling due to planed excavation would the county
he responsiblé for that repair? :

Response: No. The bulkheads should not be affected by the dredging. The bulkheads do not
extend more than 5 lnto the canal from the property Ilnes The top of the dredge template is 17’
from the property lines,

4, Questlon: What will be tha percentage of allowable tolerance between the prescribed template,
and the post dredge survey?

Response: There will ba no tolerance for under-dredging. All material must be removed from the
dredge template. If the contractor can perform a box cut to get the profile beyond the template,
that will be acceptable, however the contractor must estimate the additlonal quantities. Payment
will not be based on quantity, but rather conformance with the minlmum template.

N\C—
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5, Questlon: Wil post dredge survey be done per canal soon after completion or will there be an

=~ —extended time after completion before post dredge survey? — — -

Respanse: The County will allow up to four progress‘paymen’fs durlng dredging. Each progress
payment shall be based‘ on a County-provided post-dredge survey of the canals dredged during
that pay petlod. Once a progress post-dredge survey has shown a clean template for a canal, that
canal will not be re-surveyed, ' .

6. Question: In the -eveht that storm debrls and or derellct trash Is encountered will that be
considered additional work? ‘

Response: Should the contractor encounter an inerdinate amount of trash or storm debris, a
change order proposal with back-up documentatlon wlll be considered.

7. Questiont When It was bld out In February there was a site for final disposal Indicated in the specs
if we want It. ThisIs important. Is this not offered at this time?

Response: [nthe currentbase bid, “The contractar shall provide and utllize 3 non-county-owned
final spolls disposal site, complylng with all permitting requirements,” However, by this bid
addendum, a bid alterhate Is being added to determine what, if any, potential cost savings might -
be realized by the contractor using Sims Pit, a County-owned facllity, for the final spolls
disposal, The contractor shall provide a price (additive or deductive) to use the pond at Sims Pit,
located at 536 South Holmes Blvd,, St. Augustine, FL 32084, as the flnal disposal stte for the .
dredged'materials. {Please see attached revised bid form.) This alternate price Is only the amount
by which the hase bld will be Increasad or decreased by using Sims PIt. Please da not include the
base bld price In the alternate price. The contractor may or may not be granted permission to use
Sims Pit. There will be no disposal fees to dispose of dredged material from this project at Slms
Pit. However, If geotubes are used for spolls processing, the contractor wili not be allowed to
dispose of the geotubes at Sims Pit. Further, if Sims Pit Is used as the final spolls disposal site, the
cantractor shall provide equlpment and manpower at Sims Pit to push the spalls into the specified
area of the pond.

8. Question: We would like to formally request all the electronlc hydrographlc data and XYZ files
that you have for this project, so that we may determine from your original pre-dredge survey,

what volumes are In the canal system to be dredge. This will help us formulate with further
questlons regarding the volumes within thls upcoming project.

Response: The electronic survey files were uploaded to Dem andstar,
9. Questlon! Is there a budget for this project? If so, what Is the budgeted amount?
Response: The budget for the dredging contract Is $1,500,000,

10, Question: Is there an estimated date for when work will begin?

e
7
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Response: The contractor will be Issued a Notice to Proceed once the contract Is fully executed, .

and the bond and insurarcecertificatesare i place: Notice to-Proceed s typically Tssued 8to 10— ————
weeks after the bid opening, Once Notlce to Proceed Is Issued, and all permitting Is In place, the
dredging may cammence.

Question: will unimpalred navigatlon within the canal system need to be malntairied during the
dredging works?

11

Response: No. The contractor shall provide the County with one week’s notice prior to occupving
a canal, so that the homeowners can be notified that that canal will be closed.

Question: Should water treatment and/or testing needs of materlal/effluent water be
slgnificantly more stringent than those of previous permits, will modificatlons to the contract
price be allowed?

12

. Response: If the.contractor can demonstrate that the permit req uirements are slgnificantly more
costly than those of previous permits, the County will consider a change order proposal, provided
the proposal Is submitted within 2 weeks of the contractor’s identiflcation of the additional cost.

13, Questlon: What restrictions will be In place with respect-to trucking the materlal (palnt filter test,
ete)?

Response! Any restrictlons shall be dictated by the permits,

14

Question: Please conflrm there are no upland disposal restrictions anticipated for the dredged
materlal,

Response: Any restrictions shall be dictated by the permlts.

Question; Please provide the 2014 explred permit so that typicalﬁ resttlctions and/or
requlrements can be assessed.

15

Response: The expired 2014 pernit Is attached.

Question: Please clarify the payment schedule. Are there only 4 payments throughout the life of
the project or are the 4 payments sttictly related to dredge progress hased on County post dredge
surveyst?

16

Response: The contractor shall be allowed to submlta payment application once a month, Upon
Notlce to Proceed, the contractor shall submit to the County a Schedule of Values, which will
typleally Include line ftems, such as bond, permitting, mobilizatlon, etc., that will take place before
the dredglng starts, Upon approval of the SOV, the contractor may blll for any portion of the llne
Items In which work has been performed, It Is anticlpated that the dredging Itself will take 4
months ot less. Durlng the dredging process, the monthly bllling will include the canals that have
been dredged during that pay perlod, and a post- ~-dretge survey wlll be done on those
canals. Should the contractor demonstrate that every affort Is being made to complete the

VY

500 San Sebastian View, St. Augustine, FL 32084 | P: 904,209,0150 | F: 904.209.0151 www.sjcil.us




St. ]nhné County Board of County Commissioners

Purchasing Division

dredging In 2 timely manner, but mare than 4 months Is needed for the dredging, the County will

—considerprovidinganadditional post=dredge-survey- —

17. Question: Please confirm that no public access to the Butler Park Boat Ramp & parking lot Is
requlred during the dredglng process.

Response: [f the contractor elects to use the Butler Park boat ramp parking lot for drying the
spolls, the boat ramp and parking lot wlll be closed.

Questlon: Based on the plans, ~19,000 cublc yards are shownto be dredged. However, It Is stated
the Contractor Is to conflrm volumes for thelr pricing. This may lead to bids covering substantially
different volumes for the project and, thusly, not comparable to each other. } would request the
County to define a dredge volume, on which, all Contractors are to bid,

18

Responsa: The December, 2016 survey provided with the bld documents shows an estimated
quantity to be dredged as 15,144 cubicyards, Subsequent to Hurrlcanelrma, the County Surveyor
vislted the canals, and spot checked elevations. The County Surveyor determlned that the
volumes to be dredged had not slgnificantly changed since the December, 2016
survey, Therefore, the County will not re-deflne the anticipated dredge quantlty. The contractor
may, at his discretion, visit the canals, and verify the depths, for hls own information.

19

Question: Can the County provide as-builts from the last dredging project that was performed?
Respaonse: Attached.

20, Question: What Is the county's budget and/or Englnears Estimate for the work?

Response: The budget for the dredging contract is $1,500,000,

21. Question: This project was hid In early 2017, why was a contract not executed with the lowest
respanstble bidder? '

El

Response: Funding not available.

22

Questiont Our experience Is that the sediment within the dredge template Is very light and
hydrographic survey methods can result In Inaccurate data, What equlpment and methodologies
- will the County use for post-dredge surveys? -

Response: The survey data wlll be collected uttlizing Trimble Navigatlon GPS units coupled with
an Ohmex Sonarmite portable Bluetooth echo sounder and will be referenced to the St. Johns
County RTN. Sufficlent data wlll be collected to produce cross sectlons at 100 feet Intervals within
the canals. No data wlll be collected under docks or an the over banks,

23, Questlon: Please confirm that the County disposal [ocation {Borrow pit) Is no longer avallable for
disposal.

M
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Response: 1n.the current base bid, “The contractor shall prov!de and utllize a non-county-owned

final-spoils-disposal-site;-complylng-with-alFpermitting-requ frements—However—by-this-hid

. addendum, a bid alternate Is being added to determine what, If any, potentfal cost savings might
be realized by the contractor using Slms Pit, a County-owried facllity, for the flnal spolls
disposal, The contractor shall provide a ptice (additive or- deductive} to use the pond at Sims Pk,
located at 536 South Holmes Blvd,, St. Augustine, FL 32084, as the final disposal site for the
dredged materials, (Please see attached revised bid form.) Thisalterhate price s only the amount
by which the base bid will be Increased or decreased by uslng Siims Plt. Please do not incfude the
base bid price In the alternate price. The contractor may or may not be granted permlssion to use
Sims Pit. There will be no disposal fees to dispose of dredged materlal from thls project at Slms
Pit. However, If gectubes are used for spolls processing, the contractor will not be allowed to
dlspose of the geotubes at Slins Pit. Further, If Sims Pit Is used as the final spolls disposal site, the
contractor shall provide equipment and manpower at Sims Pt to push the spolls Into the specifled
area of the pond.

-Questlon: Based on a 2/2017 survey, the volume withln the template was over 27,000 cublc yards
with necessary (nonpald — over-dredge volume 7,000 to clear template) tataling 33,000. The
dredge volume Is expected to Increase due to storms-to an estimated 35,000+ cuble yards. This
major discrepancy between actual volume and bld volume has/wlil result In Incorrect bids being
submitted by bidders that do not perform {or pay for expensive) pre-bid surveys, It Is not
appropriate for the county to require each bldder to perform such an expensive task prior to
submitting a bid. The cost for a pre-hld survey could approach $20,000 and this could be spent
by each bidder individually as required by law, bldders are not allowed to communicate during
the bld process. Will the county conslder re-surveylng the dredge areas pior to recelving bids or
If not, then conslder changlng the bid format to estimated unit gquantities rather than lump sum?

24

Response: The December, 2016 survey provided with the bid documents shows an estimated
guantity to be dredged as 15,144 cublcyards, Subsequent to Hurricane [rma, the County Surveyor
visited the canals, and spot checked elevations, The County Surveyor determined that the
volumes to be dredged had not slgnificantly changed slnce the December, 2016
survay, Therefore, the County will not re-define the anticlpated dredge quantity. The contractor
may, at hs discretlon, visit the canals, and vetlfy the depths, for hls own Information,

25. Question: Please provide any geotechnlcal Informatlon for the areas to be dredged.

. Response: In general most of the canals are of similar silty sand, with one canal having a veln of
coquina running through It. Attached are some 2013 solls testing reports, which were done prior
to the last dredging. Please note that some of these reports are drafts, rather than signed &
sealed final reports.

26, Question: What restrictions are Imposed on the execution of dredging works (night/weekend
worl)?

Response: The dredging wark may be conducted from 7:00 a.m. to 7:00 p.m,, seven days a week.

wE
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27. Questlon: Should additlonal dredging work be sourced from adjacent homeowners, wiil

—sallowances-ta-the-dredgatimeline-windew-he-made te-aceount-foranyinereased-volumes

Responset The County Is not opposed In general to the contractof dolng some limited con‘tractlng :

“wlth Treasure Beach hameowners for additional dredging, as long as the proposed project
schedule Is not extended. The contractor shall submlt to Constructlon Services any plans to do
add!tlonal dredging for homeowners, Including additlonally proposed time, and these plans wlli
be evaluated on a case by case basls,

ATTACHMENTS:
. Attachment 1 2014 FDEP Permit

Attachment 2 St Johns-Progress Survey 6(AS BUILT)
Attachment 3 TBC Geotechnical Information
Attachment 4 18-29 Revlsed Bld Form

Please go to the County’s ftp site to retrleve the attachments:

ftp://ftpanon.sefl.us/fippurch11/Bid%2018-29/

THE BID DUE DATE REMAINS WEDNESDAY, JANUARY 10, 2018 AT 2¢00 P.M,

Acknowledgment : . Sincerely,
Wl Qlbyspl- W Qo
Signature and Date : Robert Quinney

Procutement Coordinator
William J. Coughlin, Il - PresidentiCEO

Printed Name/Title

Waterfront Pfoperty Services, L1.C dba Gator Dredging
Company Name (Print)

END OF ADDENDUM NO: 2
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ADDENDUM #2
December 27, 2017
To: Prospective Bidders
From: St. Johns County Purchasing Department
Subject; Bid No. 18-29, Treasure Beach Canal System Dredging

This Addendum #2 is issued for further respondent’s information and is hereby incorporated into the Bid
documents. Each respondent will ascertain before submitting a bid proposal that he/she has received all
Addenda, and return an original and two (2) copies of this signed Addendum with the submitted bid
proposal to the St. Johns County Purchasing Department, 500 San Sebastian View; St. Augustine,
FL 32084,

1

Question: Would a means and method of damming canal sections one at a time, dewatering,
excavating to planed elevations, then movmg to-the next section until all section are complete be
acceptable?

Response: A contractor-submitted plan for this type of dewatering/excavating would be
considered by St. Johns County, if the Contractor provides and complies ‘with any additional
agency permitting that may be required. The contractor’s plan shall note the additional number
of days that this operation would require versus traditional dredging.

Question: Is the depth of the canal wall pilings known?
Response: No, The bulkheads were constructed independently, so their piling depths may vary. .

Question: In the event of the canal wall pilings failing due to planed excavation would the county
he responsible for that repair?

Response: No. The bulkheads should not be affected by the dredging. The bulkheads do not
extend more than 5 into the canal from the property lines. The top of the dredge template is 17/
from the property lines.

Question: What will be the percentage of al]owa ble tolerance between the prescribed template,
and the post dredge survey?

Response: There will be no tolerance for under-dredging. All material must be removed from the
dredge template. If the contractor can perform a box cut to get the profile beyond the template,
that will be acceptable, however the contractor must estimate the additional quantities. Payment
will not be based on quantity, but. rather conformance with the minimum template.

500 San Sebastian View, 5t. Augustine, FL 32084, | P: 904.209.0150 | F: 904.209.0151 " wwwisjcflus




St. Johns County Board of County Commissioners

_Purchasing Division

5. Question: Will post dredge survey be done per canal soon after completion or will there be an
extended time after completion before post dredge survey?

Response: The County will allow up to four progress payments during dredging. Each progress

. payment shall be based on a County-provided post-dredge survey of the canals dredged during
that pay period. Once a progress post-dredge survey has shown a clean template for a canal, that
canal will not be re-surveyed.

6. Question: In the event that storm debris and or derelict trash is encountered will that be
considered additional work?

Response: Sholild the contractor encounter an inordinate amount of trash or storm debris, a
change order proposal with back-up documentation will be considered.

7. Question: When it was bid out in February there was a site for final disposal indicated in the specs
if we want it. This is Important. Is this not offered at this time?

Response: |n the current base bid, “The contractor shall provide and utilize a non-county-owned
final spoils disposal site, complying with all permitting requiremeants.” However, by this bid
addendum, a bid alternate is being added to determine what, if any, potential cost savings might
be realized by the contractor using Sims Pit, a County-owned facility, for the final spoils
disposal. The contractor shall provide a price {additive or deductive) to use the pond at Sims Pit,
located at 536 South Holmes Blvd., 5t. Augustine, FL 32084, as the final disposal site for the
dredged materials. (Please see attached revised bid form.) This alternate price is only the amount
by which the base bid will be increased or decreased by using Sims Pit. Please do not include the
base bid price in the alternate price. The contractor may or may not be granted permission to use
Sims Pit. There will be no disposal fees to dispose of dredged material from this project at Sims
Pit. However, if geotuhes are Used for spoils processing, the contractor will not be allowed to
dispose of the gectubes at Sims Pit, Further, if Sims Pit is used as the final spoils disposal site, the
contractor shall provide equipment and manpower at Sims Pit to push the spolls into the specified
area of the pond.

8. Question: We would like to formally request all the electronic hydrographic data and XYZ files
that you have for this project, so that we may determine from your original pre-dredge survey,
what volumes are in the canal system to be dredge. This will help us formulate with further
questions regarding the volumes within this upcoming project.

Response: The electronic survey files were uploaded to Demandstar.
9. Question: Istherea budget for this project? If so, what is the budgeted amount?
Response: The budget for the dredging contract is $1,500,000.

10. Question: Is there an estimated date for when work will begin?

i
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Response: The contractor will be issued a Notice to Proceed once the contract is fully executed,
and the bond and insurance certificates are In place. Notice to Proceed is typically issued 8 to 10
weeks after the bid opening. Once Notice to Proceed is issued, and all permitting is in place, the
dredging may commence.

11. Question: Will unimpaired navigation within the canal system need to be maintained during the
dredging works?

Response: No. The ¢ontractor shall provide the County with one week’s notice prior to occupying
a canal, so that the homeowners can be notified that that canal will be closed.

12, Question: Should water treatment and/or testing needs of material/effluent water be
significantly more stringent than those of previous permits, will modifications to the contract
price be allowed?

Response: If the contractor can demonstrate that the permit requirements are significantly more
costly than those of previous permits, the County will consider a change order proposal, provided
the proposal is submitted within 2 weeks of the contractor’s identification of the additional cost.

13. Question: What restrictions will be in place with respect to trucking the material {paint filter test,
etc)?

Response: Any restrictions shall be dictated by the permits.

14. Question: Please confirm there are no upland disposal restrictions anticipated for the dredged
materlal,

Response: Any restrictions shall be dictated by the permits,

15. Question: Please provide the 2014 expired permit so that typical restrictions and/or
~ requirements can be assessed.

Response: The expired 2014 permit Is attached.

16. Question: Please clarify the payment schedule, Are there only 4 payments throughout the life of
the project or are the 4 payments strictly related to dredge progress based on County post dredge
surveys?

Respanse: The contractor shall be allowed to submit a payment application once a month. Upon
Notice to Proceed, the contractor shall submit to the County a Schedule of Values,-which will
typically include line items, such as bond, permitting, mobilization, etc., that will take place before
the dredging starts. Upon approval of the SOV, the contractor may bill for any portion of the line
items in which work has been performed. It is anticipated that the dredging itseif will take 4
) months or less. During the dredging process; the monthly billing will include the canals that have
been dredged during that pay period, and a post-dredge survey will be done on those
canals. Should the contractor demonstrate that every effort is being made to complete the
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dredging in a timely manner, but more than 4 months is needed for the dredging, the County will
consider providing an additional post-dredge survey.

17. Question: Please confirm that no public access to the Butler Park Boat Ramp & parking lot is
required during the dredging process.

Response: If the contractor elects to use the Butler Park boat ramp parking lot for drying the
spoils, the boat ramp and parking lot will be closed.

18. Question: Based on the plans, ~19,000 cubic yards are shown to be dredged. However, it is stated
the Contractor Is to confirm volumes for their pricing. This may lead to bids covering substantially
different volumes for the project and, thusly, not comparable to each other. | would request the
County to define a dradge volume, on which, all Contractors are to bid.

Response: The December, 2016 survey provided with the bid documents shows an estimated
quantity to be dredged as 15,144 cubic yards. Subsequent to Hurricane Irma, the County Surveyor
visited the carials, and spot checked elevations. The County Surveyor determined that the
volumes to be dredged had not significantly changed since the December, ' 2016
survey. Therefore, the County will not re-define the anticipated dredge quantity. The contractor
may, at his discretion, visit the canals, and verify the depths, for his own information.

19. Question: Can the County provide as-builts from the last dredging project that was performed?
Response: Attached.

20. Question: What Is the county’s budget and/or Engineers Estimate for the work?
Response: The budget for the dredging contract is $1,500,000., .

21. Question: This project was bid in early 2017, why was a contract not executed with the lowest
responsible bidder?

Response: Funding not available.

22. Question: Our experience is that the sediment within the dredge template is very light and
hydrographic survey methods can result in inaccurate data. What equipment and methodologies
will the County use for post-dredge surveys?

Response: The survey data will be collected utilizing Trimble Navigation GPS units coupled with

~ an Ohmex Sonarmite portable Bluetooth echo sounder and will be referenced to the St. Johns
County RTN. Sufficient data will be collected to produce crosg sections at 100 feet intervals within
the canals. No data will be collected under docks or on the cver banks.

23, Question: Please confirm that the County disposal location {Borrow pit) is no longer available for
disposal. :
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Response: In the current base bid, “The contractor shall provide and utilize a non-county-owned
final spoils disposal site, complying with all permitting requirements.” However, by this bid
addenduni, a bid alterriate is being added to determine what, if any, potential cost savings might
be realized by the contractor using Sims Pit, a County-owned facility, for the final spoils
disposal. The contractor shall provide a price (additive or deductive) to use the pond at Sims Pit,
located at 536 Satith Holmes Blvd., St. Augustine, FL 32084, as the final disposal site for the
dredged materials. (Please see attached revised bid form.) This alterhate price is only the amount
by which the base bid will be increased or decreased by using Sims Pit. Please do not include the
base bid price In the alternate price. The contractor may or may not be granted permission to use
Sims Pit. There will be no disposal fees to dispose of dredged material from this project at Sims
Pit. However, if geotubes are used for spoils processing, the contractor will not be allowed to

" dispose of the geotubes at Sims Pit, Further, if Sims Pit is used as the final spoils disposal site, the
contractor shall provide equipment and manpower at Sims Pit to push-the spoils into the specified
area of the pond.

24, Question: Based.on a 2/2017 survey, the volume within the template was over 27,000 cubic yards
with necessary {nonpaid -- over-dredge volume 7,000 to clear template) totaling 33,000, The
dredge volume is expected to increase due to storms to an estimated 35,000+ cubic yards. This
major discrepancy between actual volume and bid volume has/will result in incorrect bids’ being
submitted by bidders that do not perform (or pay for expensive} pre-bid surveys. It is not
appropriate for the county to require each bidder to perform such an expensive task prior to
submitting a bid. The cost for a pre-bid survey could approach $20,000 and this could be spent
by each bidder individually as required by law, bidders are not allowed to communlicate during
the bid process, Will the county consider re-surveying the dredge areas prior to receiving bids or
if not, then consider changing the bid format to estimated unit quantities rather than lump sum?

Response: The December, 2016 survey provided with the bid documents shows an estimated
quantity to be dredged as 15,144 cublcyards. Subsequent to Hurricane Irma, the County Surveyor
visited the canals, and spot checked elevations. The Cotinty Surveyor determined that the
volumes to be dredged had not significantly changed since the December, 2016
survey. Therefore, the County will not re-define the anticipated dredge quantity. The contractor
may, at his_'discretion, visit the canals, and verify the depths, for his own information.

25. Question: Please provide any geotechnical informaticn for the areas to be dredged.

Response: In general, most of thecanals are of similar silty sand, with one canal having a vein of
coquina running through it. Attached are some 2013 sails testing reports, which were done prior
to the last dredging. Please note that some of these reports are drafts, rather than signed &
sealed final reports.

26. Question: What restrictions are imposed on the execution of dredging works (nlght/weekend
work)?

Response: The dredging work may be conducted from 7:00 a.m. to 7:00 p.m., seven days a week,
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27. Question: Should additional dredging work be sourced from adjacent homeowners, will
allowances to the dredge timeline window be made to account for any increased volumes?

Response: The County is not opposed in general to the contractor doing some limited contracting
with Treasure Beach homeowners for additional dredging, as long as the proposed project
schedule is not extended. The contractor shall submit to Construction Services any plans to do
additiona! dredging for homeowners, including additionally proposed time, and these plans will
be evaluated on a case by case basis,

ATTACHMENTS:

. Attachment 1 2014 FDEP Permit
Attachment 2 St Johns-Progress Survey 6(AS BUILT)
Attachment 3 TBC Geotechnical Information
Attachment 4 18-29 Revised Bid Form

Please go to the County’s ftp site to retrieve the attachments:

ftp://ftpanon.sjcf.us/ftppurch11/Bid%2018-29/

THE BID DUE DATE REMAINS WEDNESDAY, JANUARY 10,2018 AT 2:00 P.M,

I

* Acknowledgment ' Smcerely,

Signature and Date Robert Qumney

- Procurement Coordinator
Printed Name/Title
Company Name (Print)

END OF ADDENDUM NO: 2

500 San Sebastian View, St. Augustine, FL 32084 | P: 904,209.0150 | F: 904.209.0157 www.sjcfl.us




St. Johns County Board of County Commissioners

Purchasing Division

ADDENDUM #1
December 20, 2017
To: Prospective Bidders
From: St. Johns County Purchasing Department
Subject: Bid No. 18-29, Treasure Beach Canal System Dredging -

This Addendum #1 is issued for further respondent’s information and is hereby incorporated into the Bid
documents. Each respondent will ascertain before submitting a bid proposal that he/she has received all
Addenda, and return an original and two (2) copies of this signed Addendum with the submitted bid
proposal to the St. Johns County Purchasing Department, 500 San Sebastian View; St. Augustine,
FL 32084.

QUESTION: Can we have a digital copy of the Treasure Beach Canal System survey?
Attached is the digital survey of the Treasure Beach Canal System.

CHANGE/CLARIFICATION:

Date to submit questions has been extended 10 4:00 PM ‘Wednesday, December, 27, 2017,

THE BID DUE DATE REMAINS WEDNESDAY, JANUARY 10, 2018 AT 2:00 P.M.

B8

Signature and Date Robert Quinney
Procurement Coordinator

Acknowledgment

Printed Name/Title

Company Name (Print)

END OF ADDENDUM NO: 1

500 San Sebastian View, St. Augustine, FL 32084 | P: 904.209.0150 | F: 904.209.0151 www.sjcflus
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BID NO: 18-29 NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received until 2:00 P.M. on Wednesday, January 10, 2018 by the
St. Johns County Purchasing Department, located at 500 San Sebastian View, St. Augustine, Florida 32084 for Bid -
No: 18-29; Treasure Beach Canal System Dredging. Bids will be opened promptly after the 2:00 P.M. deadline.
Note: Bids delivered or received in the Purchasing Department after the 2:00 P.M. deadline shall not be give
consideration and shall be returned to the sender unopened.

Scope of Work:

The project includes the provision of all labor, materials, tools, equipment, permitting and temporary utilities
necessary to dredge the Treasure Beach Canal System and dispose of the dredged material as specified in the scope
of work provided in the Bid Document.

Minimum Qualifications

Prime bidder.must be fully licensed to do business in the State of Florida. Bidders must have successfully
completed, as a Prime or Sub-contractor, at least three (3) projects, in the past five (5) years, of similar type, size and
dollar value of the project described herein.

Bid Documents, Project Specxf' catmns and Drawings

Documents related to this bid may be obtained from Onvia DemandStar, Inc., at the following web address:

www.demandstar.com by requesting St. Johns County Bid Document #18-29, For technical assistance with this,
Website please contact Onvia Suppliet Services at 1-800-711-1712. A link to the Onvia DemandStar website is
available through the St. Johns County Purchasing Website by clicking on the following link:
www.sjcfl.us/BCC/Purchasing/Open_Bids.aspx. Check the County’s site for download availability and any
applicable fees. Bid Documents may also be requested, in writing, from the St. Johns County Purchasing
Department Point of Contact, Robert Quinney, via email: rquinney@sjcfl.us or fax:(504) 209-0161.

Non-Mandatory Pre-Bid Conference

There will be a Non-Mandatory Pre-Bid Conference on Thursday, December 14, 2017 at 9:30. AM in the St.
Johns Conference Room located at the St. Johns County Administration Building, 500 San Sebastian View, St.
Augustine FL 32084. Attendance is not required at the Pre-Bid Conference in order to be eligible to submit a bid for
this project, but is recommended to ask any questions or get necessary clarification.

Designated Point of Contact

Any and all questions related to this project shall be directed, in writing, to Robert Quinney, Procurement
Coordinator, SJC Purchasing Department, via email to rquinney@sjcfl.us or fax to (904) 209-0161. Questions must
be submitted, in writing, no later than four o’clock (4:00PM) on Wednesday, December 20, 2017, so that any
necessary addenda may be issued in a timely manner. Any questions received after the deadline will not be answered
unless previously approved by the SJC Purchasing Manager or other designated County Representative.

Any bidder, proposer or person substantially and adversely affected by an intended decision or by any term,
condition, procedure or specification with respect to any bid, invitation, solicitation of proposals or requests for
qualifications, shall file with the Purchasing Department for St. Johns County, a written notice of intent to protest no
later than 72 hours (excluding Saturdays, Sundays and legal holidays for employees of St. Johns County) after the
posting either electronically or by other means of the notice of intended action, notice of intended award, bid
tabulation, publication by posting electronically or by other means of a procedure, specification, term or condition
which the person intends to protest, or the right to protest such matter shall be waived. The protest procedures may
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be obtained from the Purchasing Department and are included in the County’s Purchasing Manual. All of the terms
and conditions of the County Purchasing Manual are incorporated by reference and are fully binding.

Vendors shall not contact, lobby, or otherwise communicate with any SJC employee, including any member
of the Board of County Commissioners, other than the above referenced individual from the point of
advertisement of the Bid until contract(s) are executed by all parties, per SJC Purchasmg Code 304.6.5
“Procedures Concerning Lobbying”. According to SJC policy, any such communication shall disqualify the
vendor, contractor, or consultant from responding to the subject invitation to bid, request for quote, request
for proposal, invitation to negotiate, or request for qualifications. St. Johns County reserves the right to
accept or reject any or all bids/proposals, waive minor formalities, and to award the bid/proposal that best
serves the interests of St, Johns County. St..Johns Cotinty also reserves the right to award the base bxd and
any alternate bids in any combination that best suits the needs of the County.

St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities, and to
award the bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right to
award the base bid and any alternate bids in any combination that best suits the needs of the County.

BOARD OF COUNTY COMMISSIONERS
OF ST. JOHNS COUNTY, FLORIDA
HUNTER S. CONRAD, CLERK

BY:

Deputy Clerk



FRONT END BID DOCUMENTS



INSTRUCTION TO BIDDERS

OWNER: The Board of County Commissioners of St. Johns County, F lorida (*“County”) OR (“Owner™)
PROJECT:  Bid No.: 18-29; Treasure Beach Canal System Dredging '

DEFINITIONS

All definitions set forth in the General Conditions of the Contract or in other Contract Documents are applicable to the Bidding
Documents.

Addenda are written or graphic instruments issued by the Purchasing Department prior to the time and date for receiving Bids
that modify or interpret the Bidding Documents by addition, deletion, clariﬁcation, or corrections.

Base Bid is complete and properly signied proposal to do the work, or designated portion thereof, for the sums stipulated therem
supported by data called for by the Bidding Documents.

Bid An offer, as a price, whether for payment or acceptance. A quotation, specxﬁcally given to a prospective purchaser upon its
request, usually in competition with other vendors

Bid (Formal or Sealed) A request for firm prices by Advertised Legal Notice. Prices are submitted in sealed envelopes and in
conformance with a prescribed format, all of which are opened in public on an appointed hour and date as advertised.

Bid Bond A good faith monetary commitment which a bidder or surety forfeits to the County of the bidder refuses, or is unable
to enter into a contract after submitting a bid, or the bidder cannot furnish the required bonds, usually five percent (5%) of the
bid proposal price.

Bidder is a firm or individual who submits a Bid to the Owner for the work described in the proposed Contract Documents.

Bidding Documents include the Advertisement/Notice to Bidders, Front End Bid Documents, Contract Agreement,
Specifications and Plans including any Addenda issued prior to receipt of Bids.

Contract A delivered agreement between two or more parties, legally binding and enforceable, to perform a specific act or acts
- orexchange goods for consideration. A purchase order becomes a contract when accepted by a vendor. A unilateral contract is
one in which only one party promises performance. A bilateral contract is one in which both parties promise performance.

Contractor An individual or firm having a contract to provide goods, service or construction for a specified price

-County St. Johns County, a political subdivision of the State of Florida (F.S. 217.73)

Responsible Bidder A bidder capable of performing in all respects to fulfill the contract requirements. This includes having the
ability to perform, the experience, reliability, capacity, credit, facilities and equipment to meet the contractual obligation.

Responsive Bid, Responsive Proposal, or Responsive Reply A bid, proposal, or reply submitted by a responsive and responsible
vendor conforming in all material respects to the solicitation.

Specifications A clear, complete and accurate statement of the physical, functional or technical requirements descriptive of an
item and if applicable, the procedure to be followed to determine if the requirements are met.

Subcontractor A party who contracts with a prime contractor to perform all or any part of the prime contractor's obligations.
Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or services as described in the contract

documents which shall include ail Iabor, materials, equipment and any other item/s essential to accomplish the scope of work of
the Unit Price.



BIDDER’S REPRESENTATION

Each Bidder, by marking his Bid, represents that he has read and understands the Bidding and Contract Documents and his Bid
is made in accordance herewith: he has visited the Site and has familiarized himself with the local conditions under which:the
Work is to be performed; and his Bid is based upon the materials, systems and equipment described in the Bidding Documents
without exceptions.

BIDDING DOCUMENTS

Bidding documents may be obtained from www.demandstar.com or SJC Purchasing, in the number and for the purchase sum, if
any, as stated in the Advertisement or Invitation - Notice to Bidders. Complete sets of Bidding Documents shall be used in
preparing the Bid Proposal. St. Johns County shall not assume any responsibility for errors or misinterpretations resulting from
the use of complete or incomplete sets of Bidding Documents. The Owner, in making copies of the Bidding Documents
available on the above terms, do so only for the purpose of obtaining bids on the Work and do.not confer a license or grant for
any other use.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

Bidders shall promptly notify the Owner of any ambiguity, inconsistency, or error which they may discover upon examination of
the Bidding Documents or of the site and local conditions. Bidders requiring clarification of interpretation of the Bidding
Documents shall make a written request to the Owner, to reach him at least fourteen (14) days prior to the date for receipt of
Bids. .

An interpretation, correction, or cflange of the bidding Documents will be made by Addendum. Interpretation, corrections, or
changes of the Bidding Documents made in any other manner will not be binding, and Bidders shall not rely upon such
interpretation, corrections, and change No change will be made to the Bidding Documents by the Owner or its Representative
seven (7) days prior to Bid receiving date, however, the Owner reserves the authority to decrease thxs time depending on the
necessity of such change. .

SUBSTITUTIONS :

The materials, products and equipment described in the Bidding Documents establish a standard of required function,

dimension, appearance and quality to be met by any proposed substitution. No substitution wili be considered unless written
request for approval has been submiited by the Bidder and has been received by the Owner at least fourteen (14) days prior to
the date for receipt of Bids. Each such request shall include the name of the material or equipment for which it is to be
substituted and a complete description of the proposed-substitute, including drawings, cuts, performance and test data any other
information necessary for an evaluation. A statement setting forth any changes in other materials, equipment or work that
incorporation of the substitute would require shall be included. The burden of proof of the merit of the proposed substitute is
upon the proposer. The project director’s approval or disapproval of a proposed substitution shall be final.

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum Bidders shall not rely upon
approval made in any other manner.

NON—MANDATORY PRE-BID CONFERENCE

There will be 2 Non-Mandatory Pre-Bid Conference on Thursday, December 14, 2017 at 9:30 AM in the St. Johns
Conference Room located at the St. Johns County Administration Building, 500 San Sebastian View, St. Augustine FL
32084. Attendance is not required at the Pre-Bid Conference in order to be eligible to submit a bid for this project, but is
recommended to ask any questions or get necessary clarification.

DESIGNATED POINT OF CONTACT
The County’s Designated Point of Contact for this Bid is Robert Quinney, Procurement Coordinator, St Johns County
Purchasing Department. Any and .all questions and/or inquiries shall be directed to Mr. Quinney, in writing, via email at

rquinney@sijcfl.us or fax to (904) 209-0161.
QUESTIONS

Questions must be submitted, in writing, no later than four o’clock (4:00PM) on Wednesday, December 20, 2017, so that any
. necessary addenda may be issued in a timely manner. Any questions received after the deadline will not be answered unless
‘previously approved by the SIC Purchasing Manager or other designated County Representative.




Vendors shall not contact, lobby, or otherwise communicate with any SJC employee, including any member of the
Board of County Commissioners, other than the above referenced individual from the point of advertisement of the Bid
until contract(s) are executed by all parties, per SJC Purchasing Code 304.6.5 “Procedures Concerning Lobbying”.
According to SJC policy, any such communication shall disqualify the vendor, contractor, or consultant from
responding to the subject invitation to bid, request for quote, request for proposal, invitation to negotiate, or request for
qualifications. St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities,
and to award the bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right
to award the base bid and any alternate bids in any combination that best suits the needs of the County.

ADDENDA
Addenda will be distributed to all who are known by the entity responsible for distribution of the complete set of Bidding
Documents. Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that purpose.

Each Bidder shall ascertain prior to submitting a bid, that all issued addenda have been received, and each Bidder shall
acknowledge receipt, of all issued addenda in the space provided in the Official County Bid Form, and a fully acknowledged
copy of each issued addendurn must be included in the submitted bid proposal. Failure to provide fully acknowledged copies of
each addendum may result in a bid proposal being deemed non-responsive. '

BID SUBMITTAL REQUIREMENTS
Bids shall be submitted in TRIPLICATE (one (1) original and two (2) copies) on the required forms provided herein, All

blanks on the Bid Form shall be filled in by typewriter or manually in blue or black ink. Bidders are not required to submit a
copy of this Bid Document with their bid proposals. The bidders are required to submit, at a minimum, the Bid Proposal
Attachments listed in this Document.

Bid proposals must be placed in an envelope, sealed and placed in a second envelope or container, plainly marked on the outside
addressed to St. Johns County Purchasing Department, with the bidder’s return address in top left hand corner and recite: “BID
NO: 18-29; Treasure Beach Canal System Dredging”

See Example Below:
ABC Company, Inc.

123 Aviles Street

St. Augustine, FL. 32084

St. Johns County Purchasing Department
500 San Sebastian View
‘St. Augustine, FI. 32084
. BID NO.: XX-XX — SEALED BID FOR SAMPLE PROJECT |

At the end of this document, a sealed Bid mailing label is provided for convenience. Biddérs shall affix the provided label to the
outside of the sealed envelope/container to submit their Bid.

Bidder shall assumne full responsibility for timely delivery at location designated for receipts of Bids. Bids shall be deposited at
the designated location prior to the time and date for receipt of Bids indicated in the Advertisement/Notice to Bidders, or any
time extension thereof made by Addendum. Bids received after the time and date for receipt of Bids will be returned to the
sender unopened.

Oral, telephonic, telegraphic or electronic Bids are invalid and will not receive consideration.

Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and figures, and in the case of
discrepancy between the two, the amount expressed in words shall govern,

Any interlineations, alteration or erasure must be initialed by the signer of the Bid; failure to do so may cause the Bidder’s
proposal to be considered non-responsive.

Bidder shall make no stipulation on the Bid Form nor qualify his Bid in any manner, to do so will classify the Bid as being non-
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responsive, and may result in the Bidder being removed from consideration for award.

Each submitted copy of the Bid Proposal shall include the full legal company name, address, telephone number and legal name
of an authorized representative for the Bidder and a statement as to whether the Bidder is a sole proprietor, partnership,
corporation, or any other legal entity. Each copy of the submitted Bid shall be signed by the person or persons legally authorized
to bind the Bidder to a contract. A Bid by a corporation shall further give the state of incorporation and have the corporation seal
affixed.

A Bid submitted by an agent shall have a current Power of Attorney attached certifying agent’s authority to bind the Bidder.

BID SECURITY

Each submitted Bid shall be accompanied by a Bid Security, submitted on the Bid Bond Form provided herein, or in the form of
a certified or cashier’s check, in the amount of five percent (5%) of the Total Lump Sum Bid amount submitted on the Official
County Bid Form, pledging that the Bidder will enter into a contract with the Owner on the terms stated in the Bid and will, if
required, furnish bonds as described hereunder covering the faithful performance of the Contract and the payment of all
obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds to the Owner, if .
required, the amount of the Bid Security shall be forfeited, not as penalty, but as liquidated damages.

A Bid Security in the form of a certified or cashier’s check must be made payable to the Board of County Commissioners of St.
Johns County. Bidders submitting a certified or cashier’s check as the bid security are not required to submit Attachment “B” —
Certificate as to Corporate Principal, or the Bid Bond forms provided herein.

A Bid Security in the form of a Bid Bond shall be written on the form provided herein, with an acceptable surety, and the
Attorney-in-Fact who executes the.bond on behalf of the surety shall affix to the bond a certified and current copy of his Power
of Attorney. Acceptable surety companies are defined herein under “Surety Bond”. The Surety Company shall be licensed to do
business in the State of Florida and shall be listed by the U.S. Treasury Department. Any Bidder submlttmg a Bid Security in
the form of a Bid Bond must also submit Attachment “B” — Certificate as to Corporate Prlnc1pal

The Owner shall have the right to retain the Bid Security of Bidders until either: (a) the Contract is executed and bonds, if
required, have been furnished, or (b) the specified time has elapsed so that Bids may be withdrawn, or (c) all Bids have been
rejected.

BID BOND INSTRUCTIONS

If a Bidder chooses to submit a Bid Bond on the form provided herein, he must submit the bond as follows:

Prepare and submit one (1) original and two (2) copies of the required Bid Bond Forms as'shown above

Type or print Bidder’s and Surety’s names in the same language as in the Advertisement, or Invitation to Bid.

Affix the Corporate Seal, and type or print the name of the Surety on the line provided and affix its corporate seal.
Attach a copy of Surety agent’s Power of Attorney, unless the Power of Attorney has been recorded in St. Johns County.
If it has been recorded, give the record book and page. If not recorded, the copy of the Power of Attorney must have an
original signature of the Secretary or Assistant Secretary of Surety certifying the copy. The Surety’s corporate seal must
be affixed.

Calb oSS

BID POSTPONEMENT/CANCELLATION

The County may, at its sole and absolute discretion, reject any bids that are not submitted in accordance with the terms in this
Bid Solicitation. The County may re-advertise this Bid; postpone or cancel, at any time, this Bid process; or waive any
irregularities in this Bid or in the proposals received as a result of this Bid.

MODIFICATION OR WITHDRAWAIL OF BID
A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the time and date
designated for the receipt of Bids, and Bidder so agrees in submitting his Bid.

Prior to time and date designated for receipt of Bids, a Bid submitted early may be modified or withdrawn only by notice to the .
party receiving Bids at the place and prior to the time designated for receipt of Bids.

Such notice shall be in writing over the signature of the Bidder. If by telephone, written confirmation over the signature of
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Bldder must be mailed and postmarked on or before the date and time set for receipt of Bids; 1t shall be s0 worded as not to
reveal the amount of the original Bid.

Withdrawn Bids may be resubmitted up to the time designated for the receipt of Bids provided that they are then fully in
conformance with these Instructions to Bldders

Bid Security shall be in the amount of five percent {5%) of the Bid as modified or resubmitted.

COSTS INCURRED BY BIDDERS

All expenses involved with the preparation and submission of bids to the County, or any work performed in connection
therewith, shall be borne by the Bidder(s). No rights of ownership will be conferred until title of the property is transferred to the
successful bidder. All fees for copying and reproduction services for items listed herein are nonrefundable.

CONSIDERATION OF BIDS

Opening of Bids: Unless stated otherwise in an Addenda to the Advertisement/Notice to Bidders, the properly identified Bids
received on time will be opened publicly as specified in the Advertisement and a tabulation of the bid amounts of the Base Bids
and major Alternates, if any, will be made available to Bidders. The Bid Tabulation will be posted on the Purchasing
Department bulletin board for seventy two (72) hours.

Any bidder, proposer or person substantlaIIy and adversely affected by an intended dec:sxon or by any term, condition,
procedure or specification with respect fo any bid, invitation, solicitation of proposals or requests for qualifications, shall file
with the Purchasing Department for St. Johns County, a written notice of intent to protest no later than seventy two (72) hours
(excluding Saturdays, Sundays and legal holidays for employees of St. Johns County) after the posting either electronically orby
other means of the notice of intended action, not of intended award, bid tabulation, publication by posting electronically or by
other means of a procedure, specification, term or condition which the person intends to protest, or the right to protest such -
matter shall be waived. The protest procedures may be obtained from the Purchasing Department and are included in the
Owner’s Purchasing Manual. All of the terms and conditions of the Owner Purchasing Manual are incorporated by reference
and are fully binding.

Rejection of Bids: The County reserves the right to reject any or all Bids and in particular to reject a Bid not accompanied by
any reqilired Bid Security or data requiréd by the Bidding Documents or a Bid in any way incomplete or irregular.

Acceptancé of Bid (Award): The County shall have the right to reject any or all Bids or waive any minor formality or
irregularity in any Bid received.

The County shall have the right to accept alternates in any order or combination and to determine the low Bidder on the basis of -
the sum of the Base Bid and/or the Aliernates accepted if alternate bids are requested in the Official County Bid Form.

It is the intent of the County to award a contract to the lowest responsive; responsible Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents, ifjudged toreasonable, and doesnot exceed the funds
budgeted for the Project. .

If the Contract is awarded, it will be awarded within & minimum of one hundred twenty (120) days from the date of the Bid
opening, or as designated in the Bid Documents.

MINIMUM QUALIFICATION OF CONTRACTORS

Prime bidder must be fully licensed to do business in the State of Florida. Bidders must have successfully completed, as a Prime
or Sub-contractor, at least three (3) projects, in the past five (5) years, of similar type, size and dollar value of the project
described herein.

Proof of qualifications shall be provided by completing and submitting Attachment “C” — License/Certification List along with a
copy of each license and certificate listed. All licenses, certifications and pre-qualifications must be valid and current on the
date bids are submitted.

Bidders to whom award of a contract is under consideration shall submit to the County, upon his request, a properly executed
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Contractor’s Qualification Statement of A1A Document A305, unless such a statement has been previously required and
submitted as a prerequisite to the issuance of Bidding Documents.

It is the intent of the County to ensure that Disadvantaged Business or Small Business Enterprise (DBE/SBE), Minority
Business Enterprise (MBE) and Women Business Enterprise (WBE) have equal opportunity to receive and participate in
Federal assisted contracts and also uphold the following standards:

To ensure nondiscrimination in the award and administration of Federal assisted contracts;

To create a level playing field on which DBEs can compete fairly for Federal assisted contracts;

To ensure that the DBE Program is narrowly tailored in accordance with applicable law:

To help remove barriers to the participation of DBEs in Federal assisted contract: and _
To assist the development of firms that can compete successfully in the market place outside the DBE Program.

If the respondent is not a DBE/MBE/WBE firm the contactor entering into an agreement for this project must meet the
following criteria:

1. Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors OR
2. Ifunable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit documentation detailing
the Good Faith Efforts made in utilization of potential DBE/MBE/WBE Subcontractors

SUB-CONTRACTORS

Each Bidder shall submit to the County, a list of Subcontractors and major materials suppliers to be used if awarded the
contract. A copy of the form, Attachment “D”, is provided in the Bidding Documents. If no Subcontractors or major material
suppliers are required, so state there on. -

Upon request by the County, the successful Bidder shall within seven (7) days thereafter, submit all data required to establish to
the satisfaction of the County, the reliability and responsibility of the proposed Subcontractors to furnish and perform the work
described in the Sections of the Specifications pertaining to such proposed Subcontractor’s respective trades.

Prior to the award of the Contract, the County will notify the Bidder in writing if either the County, after due investigation, has
reasonable and substantial objection to any person or organization proposed as a4 Subcontractor. The Bidder then may, at his
option, withdraw his Bid without forfeiture of Bid Security or submit an acceptable substitute at no increase in Bid price. Ifthe
Bidder fails to submit an acceptable substitute within seven (7) days of the ¢riginal notification, the County then may, at his -
option, disqualify the Bidder, at no cost to the-County.

The County reserves the right to disqualify any Caontractor, Subcontractor, Vendor, or material supplier due to previously
documented project problems, either with performance or quality.

Subcontractors and other persons and organizations proposed by the Bidder and accepted by the County, must be used on the
work for which they were proposed and accepted and shall not be changed except with the written approval of the County.

DISQUALIFICATION OF BIDDER FOR MULTIPLE BIDS OR COLLUSION

Any and all such bids will be rejected if more than one bid is submitted from an individual, firm, partnership, corporation or
association under the same or different name. If 2 Bidder is involved or has an interest in more than one bid for the same work,
such a bid will be rejected and all other bids in which such Bidder is involved or intérested may also be rejected. A Bidder may
not submit 2 bid and also be a subcontractor on a different bid; however, a subcontractor who is not a bidder may be on more
than one bid. .

PUBLIC CONSTRUCTION BOND

The Contractor shall be required to obtain-and submit a recorded Public Construction Bond covering the faithful performance of
the Contract and the payment of all obligations arising thereunder in full amount of the Contract, with such acceptable sureties,
secured through the Bidder’s usual sources as may be agreeable to the parties. The Contractor shall furnish the required bond,
after full execution of the awarded Contract. The Bond shall be released upon satisfactory completion of the project.

SURETY BOND , .o
Acceptable Surety Companies: To be responsible to the Owner as Surety on Bonds, Surety shall comply with the. following
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provisions:

1. Surety must be licensed to do business in the State of Florida;

2. Surety must have been in business and have a record of successful continuous operations for at least three (3) years;

3. Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty percent (20%) of its
surplus to policyholders;

4. Surety must have fulfilled all of its obligations on all other bonds given to the Owner;

5. Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilities, and net
resources for unusual stock and sound investment.

Time of Delivery and Form of Bonds _
The Public Construction Bond form will be forwarded to the successful Bidder with his copy of the fully executed contract. The

Public Construction Bond must be recorded after the contract is signed by all parties. The bidder will have 3 days from
receipt of fully executed contract to have the Public Construction Bond recorded. The bidder shall have the Public Construction
Bond recorded at the St. Johns County Clerk of Courts office, in St. Augustine, Florida. After the book and page number have
been assigned to the bond by the recording person, the Bidder is to obtain from the recording person a certified copy of the
recorded bond, and deliver the certified copy to the Owner’s Contract Administrator. No work can commence until the required
bond and Insurance Certificates have been delivered to the Owner. Upon receipt of the certified copy of the recorded bond, the
Owner may issue a Notice to Proceed.

Unless otherwise specified in the Bid Documents, the bonds shall be written on the form provided herein. The Bidder shall
require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto a certified and current copy
of his Power of Attorney authorizing his firm to act as agent for the Surety in issuing the bonds. '

INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, its officials, and employees,
from and against liability, claims, damages, losses and expenses including attorney’s fees arising out of or resulting from
performance of the work, provided that such liability, claims, damages, loss or expense is attributable to bodily injury, sickness,
disease or death, or to injury to or destruction of tangible property (other than the work itself) including loss of use resulting
therefrom, but only to the extent caused in whole or in part, by negligent acts or omissions of the Contractor, a Subcontractor, or
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such
liability, claim, damage, loss or expense is caused in part by a party indemnified hereunder.

In claims against any person or entity indemnified under this paragraph by an employee of the Contractor, a Subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation
under this shall not be limited by a limitation on amount or type of damages, compensation or benefits payable by or for the
Contractor or a Subcontractor under workers® compensation acts, disability benefits acts or other employee benefits acts.

TERMINATION

Failure on the part of the Contractor to comply with any portion of the duties and obligations under the Contract Agreement
shall be cause for termination. If the Contractor fails to perform any aspect of the responsibilities described herein St. Johns
County shall provide written notification of any and all items of non-compliance. The Contractor shall then have five (5)
consecutive calendar days to correct any and all items of non-compliance. If the items of non-compliance are not corrected, or
acceptable corrective action has not been taken within the five (5) consecutive calendar days, the Contract Agreement may be
terminated by St. Johns County for cause, upon giving fourteen (14) consecutive calendar days written notice to the Contractor.

The County may terminate the Contract Agreement at any time, without cause, upon thirty (30) days written notice to the
Contractor of intention to do so.

If, at any time, the Contract Agreement with the awarded vendor is terminated by the County, whether for cause or for
convenience, the County may, at its sole discretion, negotiate with the second lowest, responsible, responsive bidder for the
required services in order to enter into a contract with that vendor to prevent a gap in services for the County, if it serves the best
interest of the County to do so.

FORM OF AGREEMENT BEFWEEN OWNER AND CONTRACTOR
Form to be used: Unless otherwise provided in the Bidding Documents, the Agreement for Work will be written on the St.
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Johns County Standard Agreement between Ownerand Contractor where the basis of payment is a Stipulated Sum. Intheevent ofa
conflict in specifications or contract requirements the more stringent shall apply.

CONTRACT TIME — LIQUIDATED DAMAGES

The Contractor shall have ten (10) days to return Contract originals from the time the Contractor receivesa “Notice of Award”. St.
Johns County will return a “fully executed” Contract to the Contractor no later than seven (7) days after the return of the executed
Contract originals (but no later than seventeen (17) days from the Notice of Award).

The Contractor will furnish a recorded original of the Public Construction Bond three (3) business days after receipt of the fully
executed Contract (the Public Construction Bond must be recorded after the Contract s fully executed by all parties including the
County Clerk). Upon receipt of the recorded Public Construction Bond, the County will issue a Notice to Proceed. If the
Contractor fails to meet any of the dates and timeframes set forth in this section, or fails to execute the Contract, or to provide a
Public Construction Bond, the County may elect at its option to consider the Contractor non-responsive and Contract with the next
best Bidder.

The work to be performed under this Agreement shall be commenced within ten (10) days of the date of the Notice to Proceed,
in writing. Construction of the project shall be substantially complete within Two Hundred Seventy (270) consecutive
calendar days from the date stipulated on the Notice toProceed. Final completion shall be attained Thirty (30) consecutive calendar
days from the date of substantial completion.

Conditions under which Liquidated Damages are Imposed:

Should the Contractor or, in case'of his default, the Surety fail to complete the work within the time stipulated jn the contract, or
within such extra time as may have been granted by the Owner, the Contractor or, in case ofhis default, the Surety shall payto the
Owner, not as a penalty but as liquidated damages, the amount so due as determined by the following schedule:

Original Confract Amount Daily Charge Per Calendar Day

$50,000 and UNAEL..ccoreiieii i ssesssssssssesmssesssnsasnes $763 Over

$50,000 but less than $250,000.......cccovvrrerernrecrearennns 5958

$250,000 but less than $3500,000.......c..cceerrmrerercnrennens $1,009

$500,000 ‘but less than $2,500,000,..uvvveeceneeneeereenenene $1,584

$2,500,000 but less than $5,000,000......c.coeveeeveeereenene. $2,811

$5,000,000 but less than $10,000,000....cccccceverreecerenene $3,645

$10,000,000 but less than $15,000,000.......cecceccreeenee. $4,217

$15,000,000 but less than $20,000,000..........cccconenne. $4,698

$20,000,000 and OVer....cccvierrrcrreineirsrsnesressssessnenses $6,323 pllus 0.00005 of any amount over $20 million

{Round to nearest whole dollar)

INSURANCE

The contractor shall not commence work under this Contract until he/she has obtained all insurance requlred under this section
and such insurance has been approved by the county. All insurance policies shall be issued by companies authorized to do
business under the laws of the State of Florida. The contractor shall fumnish proof of Insurance to the county prior to the
commencement of operations. The Certificate(s) shall clearly indicate the contractor has obtained insurance of the type, amount,
and classification as required by contract and that no material change or cancellation of the insurance shall be effective without
thirty (30) days prior written notice to the county. Certificates shall specifically include the county as Additional Insured for all
lines of coverage except Workers’ Compensation and Professional Liability. A copy of the endorsement must accompany the
certificate. Compliance with the foregoing requirements'shall not relieve the contractor of its liability and obhgatlons under this
Contract.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida
500 San Sebastian View
St. Augustine, FL 32084

The contractor shall maintain during the life of this Contract, Comprehensive General Liability Insurance with minimurn limits
of $1,000,000 per occurrence, $2,000,000 aggregate to protect the contractor from claims for damages for bedily injury,
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including wrongful death, as well as from claims of property damages which may arise from any operations under this Contract
whether such operations be by the contractor or by anyone directly employed by or contractlng with the contractor.

The contractor shall maintain during the life of the contract, Professional Liability or Errors and Omissions Insurance with
minimum limits of $1,000,000, if applicable.

The contractor shall maintain during the life of this Contract, Comprehensive Automobile Liability Insurance with minimum
limits of $2,000,000 combined single limit for bodily injury and property damage liability to protect the contractor from claims
for damages for bedily injury, including the ownership, use, or maintenance of owned and non-owned automobiles, including
rented/hired automobiles whether such operations be by the contractor or by anyone directly or indirectly employed by a
contractor.

The contractor shall malntam Umbrella or Excess Liability Insurance covering workers compensatlon commercial general
liability and business auto liability with minimum limits of liability of $1,000,000.

In addition to the standard insurance requirements specified in the Standard Agreement, this project will requlre USL&H
Insurance (Longshore Harbor Worker’s Compensation Act —- LHWCA).

The contractor shall maintain during the life of this Contract, adequate Workers’ Compensation Insurance in at least such
amounts as are required by the law for all of its per Florida Statute 440,02,

In the event of unusual circumstances, the County Administrator, or his designee, may adjust these insurance requirements.

GOVERNING LAWS & REGULATIONS :

The Contractor shall be responsible for being familiar and complying with any and all federal, state, and local laws, ordinances,
rules and regulations that, in any manner, affect the work required under this contract. The agreement shall be governed by the
laws of the State of Florida and St. Johns County both as to interpretation and performance.

PUBLIC RECORDS

In accordance with Chapter 119 of the Florida Statutes (Public Records Law) and Chapter 286 Freedom of Information Act, and
except as may be provided by other applicable State and Federal Law, all proposers should be aware that Request for
Qualifications and the responses thereto are public record. Proposers should identify specifically any information contained in
their proposals which they consider confidential and/or proprietary and which they believe to be exempt from disclosure, citing
specifically the applicable exempting law. Failure to identify confidential and/or proprietary information prior to submission of
the Qualifications may result in s_uch information being subject to release if requested in a public records request.

TAXES
Project is subject to Federal Excise and Florida Sales Taxes, which must be mcluded in Bidder’s proposal.

FLORIDA TRENCH SAFETY ACT
Bidders shall complete Certificate of Compliance with Florida Trench Safety Act, in accordance with the requirements of

Chapter 553, Florida Statutes. If trenching is not required for this project, state so thereon. Contractor shall be responsible for
compliance with all trenching shoring safety requirements.

END OF SECTION
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OFFICIAL COUNTY BID FORM
 WITH ATTACHMENTS
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BID NO: 18-29

OFFICIAL COUNTY BID FORM
ST. JOHNS COUNTY, FLORIDA

PROJECT: TREASURE BEACH CANAL SYSTEM DREDGING

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA
DATE SUBMITTED:
BID PROPOSAL OF
Full Legal Company Name
Mailing Address . Telephone Number Fax Number

Bidders: Having become familiar with requirements of the project, and having carefully examined the Bidding Documents and
Specifications entitled for Bid No: 18-29 Treasure Beach Canal System Dredging in St. Johns County, Florida, the undersigned
proposes to furnish all materials, labor and equipment, supervision and all other requirements necessary to comply with the
Contract Documents to submit the following Bid Proposal summarized as follows:

TOTAL LUMP SUMP BID PRICE: (As per plans and specifications)

Total Lump Sum Bid Price (Numerical)

/100 Dollars

Total Lump Sum Bid Ptice (Amount written or typed in words)

Bidder shall insert the Total Lump Sum Bid Price in numerals and in words. Any discrepancy between the two submitted
amounts shall be determined by the amount written in words.



During the preparation of the Bid, the following addenda, if any, were received:
No.: Date Received:
No.: Date Réceived:
No.: Date Received:

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are interested, in
this proposal, as principals, and that this proposal is made without collusion with any person, firm or corporation, and we have
carefully and to our satisfaction examined the Bid Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby
agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith are
approximate only, and that we will fully complete all requirements therein as prepared by the Owner, within the same time limit
specified in the Bid Documents as indicated above.

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within one hundred twenty (120) calendar
days for the time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten
(10) days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by
the Owner.

The Undersigned further agrees that security in the form of .a Bid Bond, certified or cashier’s check in the amount of not less
than five percent (5%) of Total Lump Sum Bid Price, payable to the Owneér, accompanies this Bid; that the amount is not to be
construed as a penalty, but as liquidated damages which said Owner will sustain by failure of the Undersigned to execute and
deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; thereupon,
the security shall become the property of the Owner, but if this Bid is not accepted within ninety (90) days of the time set for the
submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Security shall be returned to the
Bidder within seven (7) working days.
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CORPORATE/COMPANY

Full Legal Company I'\Tame: _ (Seal)
By: _ '
Signature of Authorized Representative (Name & Title typed or printed)
By: -
Signature of Authorized Representative (Name & Title typed or printed)
Address: i f
Telephone No.: () Fax No.: ()

Email Address for Authorized Company Representative:

Federal I.D. Tax Number: DUNS #:

) . (If applicable)
INDIVIDUAL '
Name; .

(Signature) (Name typed or printed) (Title)
Address:
Telephone No.. () Fax No.:
Email Address:

Federal 1.D. Tax Number:

Submittal Requirements: Official County Unit Price Bid Form )
Aftachment “A* — St Johns County Board of County Commissioners Affidavit
Attachment “B” — Certificate as to Corporate Principal
Attachment “C” — License / Certification List
Attachment “D” — List of Proposed Sub-Contractors/Suppliers
Attachment “E” — Conflict of Interest Disclosure Form
Attachment “F” — Certificate of Compliance with Florida Trench Safety Act

~ Attachment “G” — Proof of Insurance
Attachment “H” — Experience of Bidder Form .
Bid Bond Form
Fully Acknowledged Addenda Applicable to this bid

Official County Bid Form. Attachments “A”, “B*, “C;’. “D”, “E”, “F”, “G”, “H” and Bid Bond must be completed, along with a
fully acknowledged copy of each Addendum applicable to this Bid and submitted with each copy of the Bid Proposal. One (1)
original and two (2) copies of all required forms must be submitted.
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BID NO.: 18-29

ATTACHMENT “A”

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS AFFIDAVIT

TO: ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS,
ST. JOHNS COUNTY, ST. AUGUSTINE, FLORIDA.

At the time the proposal is submitted, the Bidder shall attach to his Bid a sworn statement.

This swom statement shall be an affidavit in the following form, executed by an officer of the firm, association, or corporation
submitting the proposal, and shall be sworn to before a person who is authorized by law to administer oaths.

STATE OF FLORIDA, COUNTY OF ST. JOHNS

Before me, the Undersigned authbrity, personally appeared ‘ - ‘who being duly
sworn, deposes and says he is- (Title) of the firm of
Bidder submitting the attached proposal for the services covered by the bid documents

for Bid No 18-29: Treasure Beach Canal System Dredging, in St. Johns County, Florida.

The affiant further states that no more that one proposal for the above-referenced project will be submitted from the individual,
his firm or corporation under the same or different name, and that such Bidder has no financial interest in the firm of another
bidder for the same work. That neither he, his firm, association nor corporation has either directly or indirectly entered into any
agreement, participated in any collusion, nor otherwise taken ariy action in restraint of free competitive bidding in connection
with this firm’s Bid on the above-described project. F urthermore, neither the firm nor any of its officers are barred from
participating in public contract lettings in the State of Florida or any other state.

, Sworn and subscribed to me this day
(Bidder) of » 20
By: ' Notary Public:
Signature
(Title)
Printed

My commission Expires:

BIDDER ON ALL COUNTY PROJECTS MUST EXECUTE AND ATTACH THIS AFFADAVIT TO EACH BID.
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BID NO.: 18-29

ATTACHMENT “B”
CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that I am the Secretary of the Corporation named as Principal in the attached bond; that
_ who  signed the said bond on  behalf of the  Principal, was then
__of said Corporation; that I know his signature, and his signature hereto is genuine; and that said bond ‘was duly signed,
sealed, and attested for and in behalf of said Corporation by authority of it’s governing body.

Secretary Corporate Seal

(STATE OF FLORIDA
COUNTY OF ST. JOHNS)

Before me, a Notary Public duly commissioned, qualified and acting, personally appeared

to me well known, who being by me first duly sworn upon oath, says that he is the Attorney-In-Fact, for the
and that he has been authorized by . to
execute the foregoing bond on behalf of the surety named therein in favor of St. Johns County, Florida.

Subscribed and sworn to me this dayof . . .20 L AD.

NOTARY PUBLIC
State of Florida-at-large

My Commission Expires:

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)



BID NO.: 18-29

ATTACHMENT “C*
LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

The bidder shall attach a copy of each carrent license or certification listed below to this form.

License Nanie " License# °

~ Issuing Agency

Expiration Date




BID NO.: 18-29

ATTACHMENT “D*

LIST OF PROPOSED SUBCONTRACTORS/SUPPLIER LIST

All subcontractors and major materials suppliers are subject to approval of Owner. The following are subcontractors and
manufacturers of materials and/or equipment that are proposed to be utilized by the Contractor in the performance of this work:

Company Name '

Divisii)q/Discipline

| Primary Contact Name

" Contact Number and- .
Einail Address




BID NO.: 18-29

ATTACHMENT “E”

St. Johns County Board of County Commissioners
Conflict of Interest Disclosure Form

Project (RFQ, RFP, BID) Number/Description: Bid No 18-29 Treasure Beach Canal System Dredging

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or
have the appearance of adversely affecting a consultant’s/contractor’s professional judgment in completing work for
the benefit of St. Johns County (“County™). The bias such conflicts could conceivably impart may inappropriately
affect the goals, processes, methods of analysis or outcomes desired by the County.

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when
performing work for the benefit of the County. Consultants/Contractors, therefore must there avoid situations in
which financial or other considerations may adversely affect, or have the appearance of adversely affecting the
consultant’s/contractor’s professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals,
processes, methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust
in ways that may not be adequately restored even when the mitigating facts of a situation are brought to light.
Apparent conflicts, therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate
disqualification from evaluation or immediate termination from work for the County.

Please check the appropriate statement:

. I hereby attest that the undersigned Respondent has no actual or potential conflict of interest due to any
other clients, contracts, or property interests for completing work on the above referenced project.

. The undersigned Respondent, by attachment to this form, submits information which may be a potential
conflict of interest due to other clients, contracts or property interests for completing work on the above
referenced project.

Legal Name of Respondent:

Authorized Representative(s) :
: Signature Print Name/Title

Signature Print Name/Title



BID NO.: 18-29

ATTACHMENT “E”

CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and Occupational
Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart P as amended) and the St. Johns
County Trenching and Excavation Safety Program. Ifthere is a conflict between the ACT and the St. Johns Couinty Trenching
and Excavation Safety Program, the more stringent requirement would apply. Bidder further acknowledges that included in the
. various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96,
Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health Administrations excavation safety standard.

By:

Bidder Date

Authorized Signature



BID NO.: 18-29

ATTACHMENT “G”

CERTIFICATE OF INSURANCE

INSERT CERTIFICATE OF INSURANCE HERE



BID NO.: 18-29 ATTACHMENT “H”

EXPERIENCE OF BIDDER
Bidder acknowledges that he is fully licensed to perform work in the STATE OF FLORIDA.
The Bidder shall provide the following information regarding experience within the past five (5) vears of this solicitation.
Bidder must demonstrate the successful completion of three (3) projects of similar complexity, nature, size, and dollar amount

of project.

Any material misrepresentation, as determined by the County, shall result in disqualification.

By: -
Bidder , ' Date
Authorized Signature
DATE OF CLIENT’S NAME, ADDRESS, | CONTRACT PROJECT AND LOCATION

CONTRACT |  PHONE AND EMAIL AMOUNT
Do you have any similar work in progress at this time? Yes No
Length of time in business: Years
Is your company currently involved in any active litigation? If Yes, explain:

Has your company ever been sued? H Yes, explain and/or submit court decision-or judgment, as applicable:




BID NO.: 18-29

BiD BOND .‘
STATE OF FLORIDA
COUNTY OF ST. JOHNS
KNOWALL MEN BY THESE PRESENTS,that ~__as Principal, and
as Surety, are held and firmly bound unto St. Johns County, Florida, in the penal sum
of Dollars ($ ) lawful money of the United States, we bind ourselves, our heirs,

executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated

: 20
For
TREASURE BEACH CANAL SYSTEM DREDGING
St. Johns County, Florida
NOW THEREFORE,

(a) If the Principal shall not withdraw said Bid within one-hundred twenty (120) days after Bid Award date, and shall
within ten (10} days after prescribed forms are presented to him for signature, enter into a written' Contract with the
County in accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be
required, for the faithful performance and proper fulfillment of such Contract, then the above obligations shall be void
and of no effect, otherwise to remain in full force and virtue. .

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give
" such Bond within the time specified, if the Principal shall pay the County the difference between the amount specified,
in said Bid and the amount for which the County may procure the required Work and supplies, if the latter amount be in
excess of the former, then the above obhgatlons shall be void and of no effect, otherwise to remain in full force and
virtue.

IN WITNESS WHEREOF, the above bounded parties have executed- this instrument under their several seals, this
day of: A.D.,20___, the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its under31gned representative, pursuant to authonty of its governing body.




BID NO.: 18-29
WITNESSES:

(If Sole Ownership or Partnership two (2) Witnesses required).
(If Corporation, Secretary only will attest and affix seal).

WITNESSES: : PRINCIPAL:

NAME OF FIRM:

SIGNATURE OF AUTHORIZED
OFFICER (AFFIX SEAL)

; TITLE

BUSINESS ADDRESS -

CITY ‘ STATE

WITNESS: : ' : SURETY:

CORPORATE SURETY

ATTORNEY-IN-FACT (AFFIX SEAL)

BUSINESS ADDRESS

CITY STATE

NAME OF LOCAL INSURANCE AGENCY -



SCOPE OF WORK



MINIMUM SPECIFICATIONS
BID NO: 18-29; TREASURE BEACH CANAL SYSTEM DREDGING

Scope of Work:

The Contractor shall provide all permitting, labor, equipment, supervision, temporary utilities, and all other associated services
necessary to dredge the Treasure Beach Canal System, and legally and appropriately dispose of the dredged material, as
provided herein. The contractor shall obtain all required permits, but the St. Johns County will pay the permit fees, and assist
with the permitting process. It is anticipated that the dredging activity itselfis exempt from FDEP permitting, but the contractor
shall provide a letter from the FDEP confirming this exemption. The dewatering and disposal of dredged material will require a
new FDEP permit, since the 2014 permit is no longer in effect. The contractor shall schedule a pre-application meeting at the
FDEDP, including the County project manager. The 270 day timeframe for the project from Notice to Proceed includes time for
obtaining the permit(s). However, if the Contractor can demonstrate that he has made every reasonable dnd timely effort to
obtain the permits, and this process has taken more than 60 days, the County will consider a written request, documenting the
reasons for the delay, for additional contract time.

The template the canals shall be dredgéd to has a bottom at -5 MLW, or -7.62 NAVD 1988 in the center of the canal, with 5:1
side slopes five (5) feet each side of the center line and with 3:1 side slopes for an additional eight (8) feet each side
transitioning to existing conditions.

DREDGE SECTION TEMPLATE KEY:

TYPICAL CANAL DREDGE SECTION *
BASELINE XX
STATION X000(

ELEVATION FEET NAVD B3
& h 4 4 & L L A g

i

By code, all homeowners’ docks, boathouses, and other structures should be outside this template. However, there may be
structures that are out of compliance, and protruding into the prescribed template. The Contractor shall alter his dredge path by
five to ten'feet (5’ to 10°), as needed, to avoid these structures and the associated pilings.

A 12/15/16 hydrographic survey of the Treasure Beach Canal System is attached. The Contractor may use this survey with
template to estimate the extent of the dredging that will be required in order to meet the template. However, for the purpose of
estimating, the contractor shall not rely solely on this provided survey, due to the age of the survey and weather phenomena that
have occurred since the survey’s completion. Final Acceptance and Payment will be based on compliance with the template, as
verified by a post-dredge hydrographic survey, to be provided by the County. If the post-dredge survey shows a deviation from
the prescribed template, the Contractor shall, at his own expense, return to the site, correct any and all deviation(s), and pay for
the re-surveying by the County’s selected surveyor, as many times as necessary, until such time as the post-dredge survey is in
compliance with the template. No consideration will be given to dredged quantities, when reviewing pay requests. The County
will allowup to four progress payments. Each progress payment shall be based on a County-provided post- dredge survey of the
canals dredged during that pay perlod Once a progress post-dredge survey has shown a clean template for a canal, that canal
will not be re-surveyed.

The Contractor may utilize mechanical or hydraulic dredging to achieve the required results, addressing his proposed means and
methods for dredging, as well as for spoils processing, as required in the permitting process, and subsequently complying w1th
all permits issued.

DISPOSAL OF DREDGED MATERIALS ‘
The Contractor shall dry and haul the dredged material, or haul the dredged material in sealed trucks to the final disposal site.



The spoils must be sufficiently dry, or trucks sufficiently sealed, so as not to drip solids or liquids from the-ha_iuling trucks during
transport. The Contractor shall be required to comply with any and all Florida Department of Transportation (FDOT) or other
applicable local, state and federal law, rule, regulation, code and/or ordinance regarding the transportation of materials.

The contractor shall provide and. utilize a non-county-owned final spoils disposal site, complying with all permitting
requirements.

With required FDEP permitting the Contractor may utilize the Butler Park Boat Ramp and parking lot for access to the canals,
for drying the 5p01ls and for loading the spoils onto the hauling trucks, as necessary to complete the required services. Should
the Contractor require public water for spoils processmg, County water is available at Butler Park, at the following estimated
rates, payable by the Contractor:

50,000 gpd  $13;446/month

70,000 gpd  $19,067/month -
80,000 gpd  $21,878/month o

90,000 gpd, $24,689/month - '
100,000 gpd  $27,500/month - ’

The Contractor shall be responsible for maintaining the condition of the Butler Park Boat Ramp and parking lot, and shall return
all ufilized facilities to their pre-project condition; upon completion of the work, at no additional cost to the County.



Bid NO; 18-29 Treasure Beach Canal System Dredging g
FEMA-PA REQUIRED PROVISIONS

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only. The awarded
Contractor will comply will all applicable federal law, regulations, executive orders, FEMA policies,
procedures, and directives herein. '

1. Energy Policy and Conservation Act ’

The awarded Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which are
contained in the state energy conservation plan issued in compliance with the Energy Policy and Conservation Act.

Reference 2 CFR 200 A II (h)
2. Compliance with the Copeland “Anti-Kickback” Act

A. Contractor. The awarded Contractor shall comply with 18 U.S.C. § 874,40 U.S.C. § 3145, and the requirements of
29 C.F.R. pt. 3 as may be applicable, which are incorporated by refererice into this contract.

B. Subcontracts. The awarded Contractor or subcontractor shall insert in any subcontracts the claiise above and such
other clauses as the FEMA may by appropriate instructions require, and .also a clause requiring the subcontractors to
include these clauses in any lower tier subcontracts. The prime confractor shall be responsible for the compliance by
any subcontractor or lower tier subcontractor with all of these contract clauses.

C. Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for debarment as
a contractor and subcontractor as provided in 29 C.F.R. § 5.12.

Reference 2 CFR 200 A II (d)
3. Compliance with the Contract Work Hours and Safety Standards Act

A. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of forty hours in such workweek.

B. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in
paragraph (A) of this section the contractor and any subcontractor responsible therefor shall be liable for the unpaid
wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen
and guards, employed in violation of the clause set forth in paragraph (1) of this section, in the sum of $10 for each
calendar day on which such individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph (A) of this section.

C. Withholding for unpaid wages and liquidated damages. The County shall upon its own acticr'm or upon written
request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys
payable on account of work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours-and

_ Safety Standards Act, which is held by the same prime contractor, such-sums as may be determined to be necessary to
satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (B) of this section.



D. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph'(A)
through (D) of this. section and also a clause requiring the subcontractors to include these clauses in.any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (A) through (D) of this section.

Reference 2 CFR 200 A II (e)
. Rights to Inventions Made Under a Contract or Agreement

If the Federal award meets the definition. of “funding agreement™ under 37 CFR §401.2 (2) and the remplent or’sub-
recipient wishes to enter into a contract with a small business firm or nonprofit organization regarding the substitution
of parties, assignment or performance of experimental, developmental, or research work under that “funding
agreement,” the recipient or sub-recipient must comply with the requirements of 37 CFR Part 401, “Rights to
Inventions Made. by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements,”-and any implementing regulations issued by the awarding agency.

Clean Air Act:

A. The contractor agrees to comply with all applibable standards, orders or regulations issued pursuant to the Clean Air
Act, as amended, 42 U.S.C, § 7401 et seq.

B. The contractor agrees to report each violation to the County and understands and agrees that the County will, inturn,
report each violation as required to assure notification to the Federal Emergency Management Agency, and the
appropriate Environmental Protection Agency Regional Office.

C. The contractor agrees to.include these requirements in each subcontract exceeding $100,000 ﬁnanced in whole
or in part with Federal assistance provided by FEMA.

Reference 2 C.F.R. Part 200, Appendix II

. Federal Water Pollution Control Act

A. The contractor agrees to comply with all applicable standards, orders or regulations issued puréuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

B. The contractor agrees to report each violation to the County and understands and agrees that the County will, in turn,
report each violation as required to assure notification to the Federal Emergency Management Agency, and the
appropriate Environmental Protection Agency Regional Office.

C. The contractor agrees to include these requiremerits in each subcontract exceeding $100,000 financed in whole or in

part with Federal assistance provided by FEMA.

Reference 2 C.F.R. Part 200, Appendix II

. Procurement of Recycled/Recovered Materials

A. In the performance of this contract, the Contractor shall make maximum use of products contalnmg récovered
materials that are EPA-designated items unless the product cannot be acquired:

%
1) Competitively within a timeframe providing for compliance with the contract performanéeschedule;
2) Meeting contract performance requirements; or

3) At areasonable price.

B. Information about this requirement is available at EPA’s Comprehensive Procurement Guidelines website, ,

http://www.epa.gov/cpg/. The list of EPA-designate items is available at http://www.epa.gov/cpg/products. htm.

r
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Reference 2 C.F.R. § 200.322

Compliance with Federal Law, Regulations, and Executive Orders
This is an acknowledgement that FEMA financial assistance will be used to fund the contract only. The contractor will
comply will all applicable federal law, regulations, executive orders, FEMA policies, procedures; and directives,

Reference Financial Services and General Government Appropriations Act, 2015, Pub. L. No. 113-83, Division E, §
724 (2015); DHS Standard Terms and Conditions, v 3.0, IT (Dec. 4, 2013).

No Obligation by Federal Gov;ar_nment

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the non-
Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts
The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements)
applies to the contractor’s actions pertaining to this contract.

Reference 31 U.S.C. §§ 3729-3733
Non-Segregated Facilities

The Contractor and each subcontractor shall comply with the Certification of Non- segregated Facilities supplied in
these Contract Documents and this Certification shall be a part of the Contract Documents. By submission of a RFP, the
Bidder and all subcontractors certlfy that they have familiarized themselves with the certification and that they w1II
comply with the requirements set forth in the Certification.

Americans with Disabilities Act of 1990 (ADA)

The Contractor shall ensure compliance with aII requirements imposed by ADA, and regulations of the federal
government issued there under.

Reference DHS Standard Terms and Conditions, v 3. O v (Dec 4, 2013); Standard Form*424D, 10

. Equal Opportunity

All eligible businesses, including Small Local Business Enterprises (SLBEs) Disadvantaged Business Enterprises
(DBEs) and Women/Minority Business Enterprises (WMBEs) shall be afforded a full opportunity to participate in any
award made by the County pursuant to this Request for Proposals and will not be subjected to discrimination on the

- basis of race, color, sex, or national origin.

The County prohibits any awarded firm awarded a contract, to discriminate on the basis of race, color, religion, sex,
national origin, age, or physwal handicap.

Through the course of providing services to the County, Contractors shall affirmatively comply with all applicable

14,

provisions of Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987 and the Florida Civil
Rights Act of 1992, as well as all other applicable regulations, guidelines and standards.

Reference 2 CFR 200.321

Sub-Contractors

If the awarded Contractor elects to sub—contract with any firm, for any portion of the work, the Contractor shall be
responsible for all work petformed by any: sub-contract and the Contractor shall not be relieved of any obligations under
the awarded Contract.

At any time, the County may, at its discretion, require any Respondent to submit all relevant data required to establish.
to the satisfaction of the County, the reliability and responsibility of the proposed sub-contractors to furnish and
perform the work proposed.



15.

16.

Prior to the award of the Contract, the County will-notify the Respondent in writing if the:f County, after due
investigation, has reasonable and substantial objection to any person or organization proposed as'a sub-contract. The
Respondent then may, at his option, withdraw his RFP Package, or submit an acceptable alternate sub-contractor, at no
increase in pricing. If the Respondent fails to submit an acceptable substitute within seven (7) days of the original
notification, the County then may disqualify the Respondent from further consideration of award under this RFP.

The County reserves the rigfit to disqualify any Contractor, Sub-Contractor, Vendor, or material supplier due to
previously documented project problems, either with performance or quality.

Sub-contractors and other persons and organizations proposed by the Respondent and accepted by the County, must be
used on the work for which they were proposed and accepted and shall not be changed except with the written approval
of the County. .

The awarded contractor shall take the following affirmative steps to ensure minority business, women’s business
enterprises and labor surplus area firms are used when possible:

A. Placing qualified small and minority businesses and women's business enterprises on solicitation lists.

‘B. Ensuring that small and minority busmesses and women's business enterprises are solicited whenever they are

potential sources.

C. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum
participation by small and minority businesses, and women’s business enterprises. -

D. Establishing delivery schedules, where the requirement permlts which encourage participation by small and
minority businesses, and women’s business enterprises.

E. Using the services and assistance of the Small Business Administration and the Minority Business Development
Agency of the Department of Commerce. .

F. Requiring the prime contractor, if subcontracts are to be let, to take the affirmative steps listed in paragraphs (A)
through (E) of this section.

Reference .2 CFR 200.321(b)(6)

Byrd Anti-Lobbying Amendment

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 104-65
[to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of $100,000 or more shall file
the certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier certifies to the tier above that it
will not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to

- influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an

employee of a member of Congress in connection with obtaining any Federal contract, grant or any other award covered
by 31 U.S.C. 1352. Each tier shall also disclose the name of any registrant under the Lobbying Disclosure Act of 1995
who has made lobbying contacts on its behalf with non-Federal funds with respect to that Federal contract, grant or
award covered by 31 U.S.C. 1352. Such disclosures are forwarded from tier to tier up to the recipient.

Reference 2 CFR 200 A 11 (§)

Suspension and Debarment

A. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such the
contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180.995), or its
affiliates (defined at 2 C.F.R. § 180.905) are excluded {defined at 2 C.F.R. § 180.940) or disqualified (defined at 2
CF.R. § 180.935). .



B. The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must include
a requirement to comply with these regulations in any lower tier covered transaction it enters into.

C. This certification is a material representation of fact relied upon by (insert name of sub grantee). If it is later
determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in
addition to remedies available to (name of state agency serving as grantee and name of sub grantee), the Federal
Government may pursue available remedies, including but not limited to suspension and/or debarment.

Reference Chapter [V, 6.d and 12.a.ix; 2 C.F.R.Part 200, Appendix II, I; DHS Standard Terms and Conditions, v 3.0,
X (Dec. 4,2013)
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